THE GOVERNING BOARD OF THE ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
REQUEST FOR QUALIFICATIONS
42214RFQ27 GEOTECHNICAL ENGINEERING SERVICES

The St. Johns River Water Management District (the “District”) is seeking to contract with up to five geotechnical engineering
firms to perform the following types of professional services: support planning, design, construction, rehabilitation, and
maintenance of soil-supported infrastructure and water management projects (the “Work™). This solicitation seeks professional
services and is being conducted in compliance with the Consultants’ Competitive Negotiation Act, §287.055, Fla. Stat. The
contract(s) will have an initial term of three years and the option to renew for one two-year renewal term. Work under the
contracts will be authorized through work orders, which will generally be less than $100,000. All contracts awarded under this
solicitation will be subject to a shared funding cap of $450,000 for the initial term.

Interested and qualified Respondents are invited to submit a complete qualifications package in accordance with the
requirements and specifications detailed in this solicitation. Submittals must address all elements of the Scope of Work and
comply with the terms and conditions set forth herein.

Further information is available through DemandStar at demandstar.com, Central Bidding at centralbidding.com, the state of
Florida’s MyFloridaMarketPlace at myfloridamarketplace.com or the District’s website at sjrwmd.com. Solicitation packages
may be obtained from the above portals. Respondents may also request the solicitation package directly from the District.

For all requests or questions relating to this solicitation, please contact:
Shari Chinevere, Procurement Manager
Phone: 386-643-1172 or E-Mail: slchinev@sjrwmd.com

PRE-SUBMITTAL MEETING — No Pre-Submittal Scheduled
LAST DAY FOR QUESTIONS — July 3, 2026; 5:00 PM
SUBMITTAL DUE DATE
1:00 PM, Monday, July 14, 2026

PLEASE NOTE! Respondent’s submittal must include all required documents and forms requested in this solicitation or the
submittal may be rejected and deemed non-responsive.

It is the responsibility of Respondents who receive this solicitation from sources other than the portals identified above or
St. Johns River Water Management District to contact the District’s Procurement staff prior to the due date to ensure any
updates/addenda are received in order to submit a responsible and responsive offer. If you fail to submit a complete and
accurate document, the District may deem the offer non-responsive and reject your submittal.

ADDENDA ACKNOWLEDGMENT: Prior to submitting my offer, I have verified that all addenda issued to date are considered
as part of my offer:

Addendum No. Date Addendum No.  Date Addendum No.  Date

RESPONDENT NAME:

STREET ADDRESS:

MAILING ADDRESS (IF DIFFERENT):
PRIMARY E-MAIL ADDRESS (required)
SECONDARY E-MAIL ADDRESS (required)
TELEPHONE: ( ) YEAR COMPANY WAS ESTABLISHED
NAME/TITLE OF PERSON SUBMITTING QUALIFICATIONS:
SIGNATURE OF PERSON SUBMITTING QUALIFICATIONS:

This document must be completed and returned with your submittal
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

SUBMITTAL ACKNOWLEDGMENT FORM

The undersigned, on behalf of Respondent, hereby certifies and declares the following:

Authority to Bind: The individual signing this form is authorized to represent and legally bind Respondent to
the terms and conditions of the solicitation and to Respondent’s submittal.

Commitment to Contract: If selected, Respondent agrees to enter into an Agreement with the District based
on the terms set forth in the solicitation documents, including the draft Agreement, Instructions to Respondents,
all exhibits and attachments, addenda, certifications, affidavits, and the submittal. Respondent further agrees
to provide all required goods and services in accordance with the stated timeline and to submit proof of the
required insurance coverage.

Conflict of Interest: Except as disclosed in any attached addendum, no officer, employee, or agent of the
District has any direct or indirect interest in Respondent’s business or in any agreement that may result from
this submittal. Respondent affirms that no such interest will exist throughout the term of any awarded
Agreement.

Disclosure of Interested Parties: All individuals or entities with a significant interest in this solicitation,
whether as principals or key participants in performing the Work, are listed in the form titled Certificate as to
Respondent’s Authority to do Business in Florida. No other party holds any interest in this solicitation or in
any resulting Agreement.

Due Diligence: Respondent affirms that it has reviewed and understands the attached draft Agreement and all
related documents, including the specifications, addenda, and conditions related to this solicitation. Respondent
acknowledges receipt of all issued addenda and confirms it is fully informed regarding the Work to be
performed.

Fair Solicitation Submission: This submittal is made independently, without collusion, connection, or
agreement with any other person, company, or organization submitting on this solicitation. It is made in good
faith and without any attempt to defraud.

By signing this Submittal Acknowledgement Form, I acknowledge I have read and understand it, and I affirm
that Respondent complies with all conditions and requirements set forth herein.

RESPONDENT NAME

AUTHORIZED REPRESENTATIVE DATE

PRINTED NAME

TITLE

This document must be completed and returned with your submittal
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REQUEST FOR QUALIFICATIONS
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

PART 1 - SCOPE OF WORK
GEOTECHNICAL ENGINEERING SERVICES

I. INTRODUCTION

The St. Johns River Water Management District (District) is responsible for managing and protecting water
resources within its 18-county jurisdiction in northeast and east central Florida. In furtherance of this
responsibility, the District intends to enter in one or more continuing contracts with qualified geotechnical
engineering firms to provide professional services in accordance with §287.055, Fla. Stat.

The District will issue project-specific Work Orders under the continuing contract(s) to support planning,
design, construction, rehabilitation, and maintenance of soil-supported infrastructure and water management
projects. Work Orders will be issued on an as-needed basis and are subject to the availability of funds as
approved by the District’s Governing Board.

II. OBJECTIVE

The objective of this solicitation is to obtain qualified geotechnical engineering services, including
subsurface investigation, laboratory testing, engineering analysis, construction observation, and construction
materials testing, and related soil mechanics-based technical services, to support the planning, design,
construction, rehabilitation, and maintenance of soil-supported infrastructure projects within the District.

1. SCOPE

Firm shall provide geotechnical engineering services in support of planning, design, construction,
rehabilitation, and maintenance of soil-supported infrastructure projects within the District.

All services shall be authorized through individual Work Orders and shall remain within the geotechnical
engineering discipline as contemplated under §287.055, Fla. Stat.

Each Work Order shall describe the specific services to be performed and shall not exceed the monetary
limitations applicable to continuing contracts under §287.055, Fla. Stat.

Each Work Order may require Firm to perform one or more of the following services:
A. Subsurface Investigation and Field Testing Services

1. Subsurface exploration and related field services, including but not limited to:
Interpretation of soil survey maps and evaluation of general subsurface conditions
Standard Penetration Test (SPT) borings

Hollow-stem auger borings

Recovery of thin-walled tube (Shelby) samples

Muck probing and subsurface profiling

e aoe o

Measurement and monitoring of groundwater levels, including installation and monitoring of
well screen piezometers and observation wells

Groundwater response monitoring

P

Field permeability testing, including but not limited to double-ring infiltrometer testing,
falling head testing, constant head testing, and other accepted soil permeability methods
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Soil permeability characterization and subsurface infiltration rate determination derived from
field and laboratory testing

Limited groundwater mounding analyses performed solely for the purpose of interpreting
soil hydraulic conductivity and subsurface infiltration characteristics

Laboratory testing may be performed by Firm or by a certified laboratory subconsultant and may
include soil classification testing, strength testing, gradation analysis, Atterberg limits, organic
content determination, and other customary geotechnical laboratory procedures.

These services shall support planning, design, and construction of levees, pump stations, water
control structures, pavement systems, embankments, berms, foundations, and other soil-supported
water management infrastructure typically associated with District projects.

B. Geotechnical Engineering Analyses

1. Engineering analyses and recommendations based on subsurface investigation findings,
including but not limited to:

—

j.

FRomo e o

Allowable soil bearing pressures

Settlement analyses

Allowable pile capacity (tension and compression)

Lateral earth pressure coefficients

Slope stability analyses

Seepage analyses

Filter compatibility and gradation requirements

Site preparation and earthwork recommendations

Seasonal high groundwater evaluation

Review of construction plans and specifications for geotechnical adequacy

2. Engineering analyses may include:

a
b.
C

d

Soil-structure interaction evaluations

Evaluation of subsurface soil conditions influencing infiltration system performance
Assessment of embankment, berm, and levee stability under varying groundwater conditions
Soil mechanics-based modeling necessary to interpret geotechnical conditions

3. Development of geotechnical design parameters and recommendations for temporary and
permanent soil-supported systems, including:

N

Cofferdams

Sheet pile walls

Temporary excavation support systems
Dewatering systems

Base stability and uplift evaluations

Hydraulic heave and piping assessments

Related seepage and lateral earth pressure analyses

Firm shall provide geotechnical design parameters only and shall not perform independent
structural design unless separately procured.

All findings and recommendations shall be documented in a signed and sealed engineering
report prepared under the responsible charge of a Florida-licensed Professional Engineer.
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C. Construction Observation and Materials Testing

L.

Construction inspection, observation, and materials testing services related to geotechnical and
soil-supported systems, including:

Fo@ om0 a0 o

—

—

Earthwork and embankment observation

Compaction verification and field density testing

Base and subbase evaluation

Pavement systems (flexible asphalt and rigid concrete)
Concrete and asphalt elements integral to soil-supported systems
Pavement coring for thickness verification

Laboratory verification testing

Sheet pile installation monitoring

Pipe bedding and backfill observation

Subgrade evaluation and penetrometer probing

Concrete sampling, curing, and compressive strength testing
Firm is not responsible for contractor means and methods

Construction inspection and testing services provided under this Agreement are limited to
geotechnical and construction materials testing activities and do not include:

a.
b.
C.
d.

Structural special inspection
Threshold inspection services
Building code compliance inspection
Construction management services

D. Pavement Evaluation and Rehabilitation Support

1.

Geotechnical evaluation and materials testing services related to pavement design and
rehabilitation, including:

@ Mo oo o

Subgrade support evaluation

Soil bearing characterization for pavement design

Pavement section thickness recommendations based on subgrade conditions
Asphalt and concrete pavement coring and extraction

Laboratory testing of asphalt materials

Evaluation of base and subbase materials

Assessment of existing pavement performance for repair or rehabilitation of parking lots,
access roads, and other soil-supported pavement systems

Pavement-related services shall be limited to geotechnical evaluation and materials testing and
shall not include roadway alignment design, traffic engineering, or comprehensive civil roadway
design unless separately procured.

E. Geotechnical Peer Review Services

L.

Rev. 2.14.26

Independent geotechnical peer review services, including review of:

™o a0 o

Subsurface investigation reports
Geotechnical engineering analyses
Foundation recommendations
Slope stability evaluations
Seepage analyses

Pavement subgrade evaluations
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g. Temporary works recommendations (including cofferdam support parameters)
h. Other soil mechanics-based design documents prepared by others
i.  Peer review services shall not transfer design responsibility from the Engineer of Record.

F. Consultation and Advisory Services

1.

G.

H.

Rev. 2.14.26

Firm may be required to:

a. Represent the District at public meetings
Provide technical consultation related to geotechnical findings

c. Respond to Requests for Information (RFIs) and technical inquiries regarding subsurface
conditions and geotechnical design parameters

d. Assist in coordination with design professionals and contractors on geotechnical matters
e. Act as an expert witness, as authorized in the applicable Work Order

Firm may also provide project-specific geotechnical consultation for preliminary planning or
feasibility assessment related to subsurface conditions or soil-supported systems, provided such
consultation:

a. Remains within the geotechnical discipline
b. Is authorized through an applicable Work Order

Consultation services shall be limited to interpretation and application of geotechnical data,
analyses, recommendations, and peer review findings developed under this Agreement and shall
not constitute independent design services or expand the scope of services beyond the
geotechnical scope defined in this Statement of Work unless separately procured.

Supplemental Services and Scope Limitations

1. Firm may perform supplemental technical or analytical services directly related to
subsurface conditions, soil mechanics, or geotechnical performance evaluation when
reasonably necessary to complete authorized Work.

a. Such supplemental services shall:

1) Remain incidental to and derived from the geotechnical scope described herein
2) Not include standalone structural design

3) Not include regulatory permitting services

4) Not include environmental contamination assessment

5) Not include watershed hydrologic modeling

6) Not include general civil engineering services

Unless such services are separately procured in accordance with applicable law.

Under no circumstances shall services performed under this Agreement materially expand
beyond the geotechnical engineering services expressly described in this Statement of Work
or beyond those traditionally and customarily performed within the geotechnical engineering
discipline under a continuing contract pursuant to §287.055, Fla. Stat.

Nothing in this Agreement shall be construed to authorize Firm to perform distinct project-
specific professional services outside the geotechnical engineering discipline, nor to perform
services that would otherwise require separate competitive qualification-based selection
under §287.055, Fla. Stat.

Professional Responsibility

1. All services shall be performed under the direction and supervision of a Registered
Professional Engineer licensed in the State of Florida. All letters and reports containing
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findings, evaluations, and recommendations shall be signed and sealed by the Engineer in
responsible charge.
IV. TASK IDENTIFICATION

Specific tasks shall be identified and assigned through the issuance of a Work Order as needed by the
District. The Work Order shall specify the Scope of Work, specific work requirements, task duration,
deliverables and budget.

V. TIME FRAMES AND DELIVERABLES

Specific time frames and deliverables shall be included in the Work Order provided for each task. Firm shall
be responsible for delivering various work products as assigned by each Work Order.

All work products and associated materials shall become property of the District.

VI. CLASSIFICATION AND RATE SCHEDULE

Firm’s Classification and Rate Schedule sets forth the hourly rates for services to be performed under this
Agreement. Firm shall keep the rates fixed and firm during the initial three-year term of this Agreement. For
renewal terms, rates may be adjusted upon the mutual agreement of the parties. Rates include all travel and
other direct costs. Firm’s Classification and Rate Schedule to be negotiated with successful respondent(s).
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

PART 2 — SUBMITTAL REQUIREMENTS & GENERAL INFORMATION

Thank you for your interest in working with the St. Johns River Water Management District. Please direct
questions regarding the submittal documents and specifications to the District’s procurement staff member
identified on the first page of this solicitation, in writing. We look forward to working with you. Pertinent
information and required documents regarding this solicitation as part of a responsive submittal are listed
below.

The District will publish notice of specifications and criteria, including addenda, intended agency decisions,
or other matters pertinent to this solicitation on portals identified on the first page of this document.

2.1 MINIMUM QUALIFICATIONS

Respondent complete and include the “Similar Work Detail Form” provided in these documents to document
the minimum qualifications listed in (a) below. Failure to include this form with the Submittal may be
considered non-responsive.

(a) Respondent (or a combination of firm, individual, or project manager assigned to the work) must
have successfully completed at least three projects of a similar nature (geotechnical and construction
engineering services to support planning, design, construction, rehabilitation, and maintenance of soil-
supported infrastructure and water management projects as described in the Scope of Work) in the five
years immediately preceding the date set for receipt of submittals. At least two of the projects must
be located within the state of Florida. Each project must also have a value of at least $25,000 (use the
SIMILAR WORK DETAIL FORM).

(b) Respondent must be Florida professional engineer or a duly qualified professional engineering
corporation or partnership holding a current and active professional engineering license provided by
the Florida Board of Professional Engineers (provide copy of license with submittal).

(c) Respondent’s engineer or engineers of record will be the responsible charge for the preparation,
signing, dating, sealing and issuing of any engineering documents for any engineering service or
creative work provided under this contract, must hold a current and active professional engineering
license provided by the Florida Board of Professional Engineers (provide copy of license with
submittal).

(d) Respondent must have no less than ten years of experience on projects of the nature specified herein.

Irrespective of the minimum qualifications stated above, the District may make such investigations as it
deems necessary to determine the ability of Respondent(s) to perform the Work. The District reserves the
right to reject any Submittal if the evidence submitted by such Respondent and/or the District’s independent
investigation of such Respondent fails to satisfy the District that such Respondent is properly qualified to
carry out the obligations of the Agreement and complete the Work in a manner acceptable to the District
within the time period specified.

2.2 BUDGET ESTIMATE

The estimated budget is an estimate only and does not limit the District in awarding the Agreement.

Respondents are cautioned to not make any assumptions from the District Project Manager’s construction
estimate about the total funds available for the Work. The District retains the right to adjust the estimate in
awarding the Agreement. The District also reserves the right to reject all Bids if subsequent negotiations with
qualified Respondents result in costs over the engineer's construction estimate. In addition,

the District reserves the right to increase, decrease, or delete any class, item, or part of the Work in order

to reduce costs for any reason. The District may discuss alternatives for reducing the cost of the Work with
Respondents and make such modifications as it determines to be in its best interest.
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2.3 SUBMITTAL LAYOUT/ORDER OF DOCUMENTS

Tab 1 — Introduction Letter that addresses Respondent’s and subconsultant(s) overall qualifications and
capabilities, including qualifications of key personnel.

A. Introduction Letter must address the following:

1.How is Respondent, its subconsultant(s), and staff are qualified to provide the required functions
of this RFQ?

(a) Provide a brief history of Respondent’s firm, including the number of years in operation, an
overview of its organizational structure. Include information demonstrating the adequacy and
qualifications of staff and proposed project management approach. Identify the key personnel
who will be assigned to this project, specifying their names, roles, and responsibilities.

2.Resumes of key individuals and personnel assigned to this project.

3.Describe coordination and communication practices, data and information management, and the
format and process for delivering required work products to the District.

4.Provide a description of all subconsultants’ qualifications and capabilities on similar types of
work. Include a “Letter of Commitment” from a principal of each subconsultant stating that
subconsultant is committed to be a part of Respondent’s Project Team.

5.Has Respondent previously been engaged in the same or similar business under another firm or
trade name? If so, please describe each such instance.

6.Describe any prior or pending litigation or investigation, either civil or criminal, involving a
governmental agency or which may affect the performance of the services to be rendered herein,
in which Respondent or any of its employees intended for this project is, or has been involved
within the last three years.

7.Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of
bankruptcy proceedings on behalf of the current entity submitting the Qualifications or a prior
entity that Respondent substantially operated or controlled? If yes, please describe the nature and
result of those proceedings and the entity involved.

8.Provide a letter from a financial institution with which Respondent has conducted business for at
least the last 12 months stating that Respondent is in good standing. (Note: this letter should be
generic enough to not be considered confidential.)

9.List any current or past clients, projects, or engagements that may present a potential conflict of
interest if Respondent is selected to provide services for the District. Include a brief description of
the nature of the potential conflict. If no such conflicts exist, please state so explicitly.

B. Required forms that must be included in the response:
1. Cover Page /Addenda Acknowledgement

Submittal Acknowledgement

Proposed Subconsultants

Certificate as to Respondent’s Authority to do Business in the State of Florida

A

Affidavit as to Non-Collusion and Certification of Material Conformance with Specifications

C. Respondent provided documentation
1. Proof of Respondent’s active registration on www.sunbiz.com

2. Proof of Respondent’s active registration with the U.S. Department of Homeland Security’s E-
Verify system
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Tab 2 — Past and Current Experience

A. Include information on specific past and current experiences as it relates to the services outlined in
this solicitation for Respondent, proposed subconsultants, and key personnel.

B. Respondent may also include any pertinent information on past and current experiences for other
staff and proposed subconsultants staff.

C. SIMILAR WORK DETAIL FORM (included in this solicitation)

Tab 3 — Location of Respondent’s Management Office

Tab 4 — Volume of District work previously awarded to Respondent

Tab 5 — Completeness of Response
A. Professional presentation, submittal in ordered layout as directed, and included all information as required
B. Insurance Requirements (Proof of Insurability) (Include in Tab 5)

The submittal shall contain proof of insurability issued by a company authorized to do business in
the State of Florida and with an A.M. Best Company rating of at least A- or greater for the required
insurance(s) as set forth in the Agreement.

NOTE! Successful Respondent will be required to obtain and provide a Certificate of
Insurance that meets all requirements as stated, references the Agreement number and shows
St. Johns River Water Management District named as additional insured, and waiver of
subrogation where applicable.

2.4 SPECIFICATIONS, ASSEMBLY, AND SUBMITTAL

(a) Submittal requirements:

(1) One Original Document — uploaded into DemandStar, Central Bidding, or on a pin/jump drive,
as a single .pdf file.

(2) Page Limit — none, if not otherwise specified herein this document.

(3) Page Size — 8 2 x 11; oversized pages must be scanned to print out to appropriate page sizes,
if necessary.

(b) Assembly requirements:

Submitted in order of submittal layout as listed below — documents should be scanned as PDF or
similar format as one complete package.

(c) Submittal requirements:

Complete package — Complete package shall consist of all required information and documents as
listed in the Section titled SUBMITTAL LAYOUT/ORDER OF DOCUMENTS.

Remainder of this page left blank intentionally.
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2.5 SCORING GUIDELINES AND EVALUATION CRITERIA

All submittals received in accordance with this solicitation will be evaluated using the following scoring
guidelines (multiplied by weights when applicable) unless other scoring is specifically identified in the
category. Respondent must adhere to the organized structure for its submittal as described in section titled
SUBMITTAL LAYOUT/ORDER OF DOCUMENTS.

Scoring Matrix

0  Not covered in submittal
1— 4  Less than adequate
5— 7  Adequate
8—10  More than adequate

Failure by Respondent to include the required information may result in the submittal being considered non-
responsive or may receive a correspondingly low score pursuant to the evaluation rating scale.

CRITERIA WEIGHT |SCORE | TOTAL

Tab 1: Introduction Letter that addresses Respondent’s and subconsultant(s) 40%
overall qualifications and capabilities, including qualifications of key personnel

Tab 2: Past and Current Experience 45%

Tab 3: Location of Respondent’s Management Office Manager

Higher scores will be given to Respondents whose Management Office or Project
Manager are in proximity of the entrance to the District’s Palatka Headquarters, Palm 20,
Bay Service Center, or Apopka Service Center. The District shall utilize the website
maps.google.com and the shortest driving route to determine the mileage. Points will be
awarded as follows:

e Within 0 — 75 miles = 10 points
e Within 76 — 150 miles from HQ/Service Center = 5 points
e Greater than 150 miles from HQ/Service Center = 0 points

Tab 4: Volume of District work previously awarded to Respondent

Submit documentation as to the volume of work (in dollars) awarded by the District to
Respondent in the five years immediately preceding the deadline date for receipt of
Submittals for this solicitation, including contracts, work orders, and purchase orders.
Points will be allocated from 0 to 10; Respondents with higher awarded contract totals
in the last five years based on the solicitation date of this RFQ shall receive fewer
award points. Respondents with no previous work awards shall receive the highest
allocation of points (10). Respondent with the highest volume of work will receive zero 304
points. The District shall rely on its official financial records to resolve any
discrepancies. Contracts, work orders, and purchase orders issued by the District in the
last five years shall be included in this total even if Respondent has not yet received
payment. The District shall calculate scores as follows: The amount (in dollars)
awarded to Respondent with the highest volume of work in the last five years shall
represent the Allocation Basis Total (ABT). The ABT less a Respondent’s total volume
of work awarded shall be divided by the ABT and then multiplied by 10; the result
rounded to the tenths shall represent Respondent’s score for this criterion

Tab 5: Completeness of Response 10%

TOTAL 100 -

*Scores are per Committee Member; to gain maximum points, verify that each item above is supported by all
necessary and required documentation listed in the tabs below.

Respondent must adhere to the following organized structure for its submittal as described below.
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2.6 PREPARATION, ORGANIZATION AND SUBMITTAL OF QUALIFICATIONS

(a) Respondent’s submittal must be submitted in electronic format (no paper copies) either by uploading
to DemandStar directly at www.demandstar.com OR to Central Bidding directly at
www.centralbidding.com (NOT BOTH); OR by delivering all files on a single pin/thumb/jump drive
either by mail or hand delivery in a sealed envelope.

Label all sealed envelopes as follows:

SEALED SUBMITTAL — DO NOT OPEN
Respondent’s Name:
Request for Qualifications: 42214RFQ27, Geotechnical Engineering Services
Opening Time: 1:00 PM

Opening Date: July 14, 2026

Shari Chinevere, Procurement Manager

St. Johns River Water Management District
District Headquarters

4049 Reid Street

Palatka, FL 32177

**Please note that the U.S. Postal Service does not deliver regular mail or express mail to the above
address. The District’s experience is that Federal Express and United Parcel Service will. The
District is not responsible for and will not accept or consider late submittals due to delays caused by
any mail, package or courier service, including the U.S. mail, or caused by any other occurrence.

DO NOT SUBMIT VIA EMAIL — THIS WILL RESULT IN THE SUBMITTAL BEING
REJECTED AS NON-RESPONSIVE.

(b) All blank spaces on the solicitation documents must be typewritten or legibly printed in ink. In the
event you decline to submit a response, the District would appreciate submittal of the “No Response
Form” provided in this solicitation to describe the reason for not submitting a response.

(c) Please do not password protect files saved to a pin/thumb/jump drive. The District recommends that
Respondents confirm their submittal documents will open correctly on a non-Respondent-owned
computer. Any electronic submittal received by the District that does not open on a District-owned
computer is subject to rejection as a defective response. The file naming conventions for the
solicitation must clearly identify specific information such as the solicitation number and
Respondent’s name (Example: 12345RFQ78, ABC Company).

NOTE! A Respondent’s submittal may be rejected as Non-Responsive for:
(1) Failing to complete all forms;
(2) Failure to provide all required materials; or
(3) Otherwise failing to comply with instructions for preparation and organization of Submittal.

2.7 SIGNATURE AND CERTIFICATION REQUIREMENTS

An individual submitting a response to this solicitation must sign his/her name therein and state his/her address
and the name and address of every other person interested in this solicitation as principal.

If a partnership submits on this solicitation, state the name and address of each member of the partnership.

If a corporation or limited liability company submits on this solicitation, an authorized agent or officer/member
must sign the submittal, subscribing the name of the entity with the individual’s own name and affixing the
corporate seal (if applicable). Such agent or officer/member must also provide the name of the state under
which the entity is chartered/formed, and the names and business addresses of the officers/members.
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All Respondents must submit evidence of registration with the Florida Secretary of State for doing business in
the state of Florida.

All Respondents must certify that all persons or entities having an interest as principal in this solicitation or in
substantial performance of the Work have been identified in the submittal forms.

2.8 PROHIBITED COMMUNICATION

To ensure a fair and impartial evaluation process, the District strictly prohibits any communication related to
this solicitation with any District office, department, bureau, or employee during the submission and evaluation
period, except as expressly authorized in this solicitation. Respondents are specifically prohibited from
initiating any contact or communication with any District official or employee involved in the evaluation or
consideration of submittals, including but not limited to the Executive Director and members of the Governing
Board of the St. Johns River Water Management District, prior to the issuance of an award decision. All
communication regarding this solicitation shall be initiated by the District’s Procurement staff, and solely for
the purpose of obtaining information or clarification necessary for the proper evaluation of submittals. Any
attempt by a Respondent to engage in unauthorized communication may result in disqualification from
consideration for award under this solicitation and may further result in exclusion from future procurement
opportunities with the District.

2.9 PRE-SUBMITTAL MEETINGS, INQUIRIES AND ADDENDA

If scheduled, the pre-submittal meeting information will appear on the first page of this solicitation. If the pre-
submittal meeting is not designated as mandatory, then attendance at the pre-submittal meeting is strongly
recommended. If the pre-submittal meeting is designated as MANDATORY, each Respondent must attend or
its submittal will not be accepted. During this meeting, the project scope, procedures, and specifications will
be discussed. It is also the only opportunity during the open solicitation period for attendees to ask questions
directly to the end user.

District staff are not authorized to provide oral interpretations or clarifications of the solicitation documents,
including specifications or other agreement terms. All binding interpretations or corrections must be provided
in writing, come only from Procurement staff, and be issued as part of an official addendum to this solicitation.
The assigned Procurement Specialist may provide general guidance on District procedures and assist in
referencing applicable sections of the solicitation documents; however, Respondents remain fully responsible
for understanding and following all written requirements and submit accordingly.

In order to be considered, all requests for a written interpretation or correction must be submitted via e-mail
before the deadline for questions as stated in this solicitation. All official responses, including clarifications,
corrections, or supplemental instructions, will be issued in writing via addenda and posted on the solicitation
portals listed on Page 1 of this document, prior to the submittal due date.

By submitting on this solicitation, Respondent is bound by and must acknowledge receipt of all issued addenda.
Submittals will be interpreted as if all addenda were received, whether or not Respondent actually reviewed
the addenda. Failure to receive or review an addendum does not relieve Respondent of any obligations under
the solicitation or resulting Agreement. All addenda become an official part of the Contract Documents
(defined in the Agreement).

2.10 OPENING OF SUBMITTALS

Submittals will be opened on or as reasonably feasible after the due date. The Florida Public Records Act,
§119.071(1)(b), Fla. Stat., exempts sealed submittals from inspection and copying until such time as the District
provides notice of an intended decision pursuant to §120.57(3)(a), Fla. Stat., or until 30 days after opening of
submittals, or final replies, whichever is earlier. This exemption is not waived by the public opening of the
submittals.
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Unless otherwise exempt, Respondent’s submittal is a public record subject to disclosure upon expiration of
the above exemption period. If any information included in the submittal is a trade secret as defined in
§812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly
identify any such material as “CONFIDENTIAL TRADE SECRET” in its submittal and explain the basis for
such exemption. The District reserves the right, in its sole judgment and discretion, to reject a submittal for
excessive or unwarranted assertion of trade secret confidentiality and return the submittal to Respondent.

2.11 DISQUALIFICATION OF RESPONDENTS

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent and
rejection of the submittal:

(a) Contacting a District employee or officer other than the procurement employee named in this
solicitation about any aspect of this solicitation before the notice of intended decision is posted.

(b) Submission of more than one submittal for the same subject matter by an individual, firm, partnership,
or corporation under the same or different names.

(c) Evidence of collusion among Respondents.

(d) Submission of materially false information.

(e) Information gained through checking the information provide on the Similar Work Detail Form or
other sources which indicates that Respondent may not successfully perform the Work.

(f) Respondent is failing to adequately perform on any existing agreement with the District.
(g) Respondent has defaulted on a previous agreement with the District.

(h) The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy
the District that Respondent is properly qualified to carry out the obligations of the Agreement in a
manner acceptable to the District and within the time period specified.

(i) Any documented unsatisfactory past performance by Respondent on work performed under a previous
Agreement with the District.

(j) Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the
Work in a manner that meets the District’s objectives for the Work.

2.12 REJECTION OF SUBMITTAL

Submittals must be delivered to the specified location and received before the designated due date and time in
order to be considered. Untimely submittals will be returned to Respondent unopened. Submittals will be
considered irregular and may be rejected if they show material omissions, alterations of form, additions not
called for, conditions, limitations, or other material irregularities. The District may consider incomplete any
submittal not prepared and submitted in accordance with the provisions specified herein and the District
reserves the right to waive any minor deviations or irregularities in an otherwise valid submittal.

The District reserves the right to reject any and all submittals and cancel this solicitation when it determines,
in its sole judgment and discretion, that it is not in its best interest to award the Agreement.

2.13 WITHDRAWAL OF SUBMITTALS

Respondent may withdraw its submittal if it submits such a written request to the District prior to the designated
date and hour of opening. Respondent may be permitted to withdraw its submittal no later than 72 hours after
the submittal opening for good cause, as determined by the District in its sole judgment and discretion.

2.14 EVALUATION OF SUBMITTALS AND AWARD PROCEDURES

The District’s evaluation and award procedures are conducted in compliance with the Consultants’
Competitive Negotiation Act, §287.055, Fla. Stat.
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Submittals will be reviewed and evaluated by a staff Evaluation Committee (“Committee”) based on the criteria
and weighting outlined in the Section titled SCORING GUIDELINES AND EVALUATION CRITERIA,

herein.

A Committee meeting will be scheduled, and notice of the meeting, including the date, time, and location, will
be posted at least five days in advance on DemandStar, Central Bidding, MyFloridaMarketPlace and Florida
Administrative Register. The Committee will meet at District headquarters or another suitable location to
discuss and score the submittals. Each Committee member will complete an evaluation form during the
meeting, and the compiled results will be used to determine the overall ranking.

(a)

(b)

(©)

(d)

(e)

Evaluation Process

(1) The Committee will evaluate and rank the submittals, based upon the established evaluation
criteria. If the Committee determines that oral presentations will assist in the evaluation,
presentations may be conducted at District headquarters, at another designated location, or
remotely, as deemed appropriate by the District.

(2) If the Committee determines that not all Respondents will be asked to make an oral presentation,
the Committee will complete an initial evaluation to develop a preliminary ranked list. This list
will be used to determine which Respondents will be asked to make an oral presentation.

(3) After oral presentations are completed, the Committee members will conduct a final evaluation
and ranking using the same criteria. Scores from the initial evaluation will not be carried over. All
Respondents will be notified in writing of the Committee’s final ranking results.

Confidentiality of Evaluation Meetings

Under §286.0113, Fla. Stat., certain portions of meetings related to the solicitation process are exempt
from public attendance. These include any part of a meeting where (1) a negotiation with a Respondent
is conducted pursuant to a competitive solicitation; (2) a Respondent makes an oral presentation as
part of a competitive solicitation; (3) a Respondent answers questions as part of a competitive
solicitation; or (4)negotiation strategies are discussed. Recordings and materials from exempt
meetings are confidential and exempt from public disclosure under §119.07(1), Fla. Stat., and §24(a),
Article I of the Florida Constitution until the District issues a notice of intended decision or until 30
days after the submittal opening, whichever comes first. All exempt portions of meetings must be fully
recorded. No portion of the exempt meeting may be held off the record.

Rejection and Reissuance

Pursuant to §286.0113 Fla. Stat., if the District rejects all submittals and concurrently provides notice
of its intent to reissue the competitive solicitation, the recording and any records presented at any
exempt meeting shall remain exempt from §119.07(1) Fla. Stat., and §24(a), Art. I of the State
Constitution (Public Records) until such time as the District provides notice of an intended decision
concerning the reissued competitive solicitation or until the District withdraws the reissued
competitive solicitation. A recording and any records presented at an exempt meeting are not exempt
for longer than 12 months after the initial District notice rejecting all submittals.

Approval of Ranking

Once the evaluation process is complete, the Committee’s final ranking will be presented to the
Governing Board for approval, unless the Governing Board has delegated authority to the Executive
Director or designee to approve and execute the Agreement.

Negotiations and Award

Following the ranking of the most qualified firms, the District may negotiate contracts with up to the
five highest-ranked firms, beginning with the highest-ranked firm and proceeding in ranked order, in
accordance with §287.055(5), Fla. Stat. If the District is unable to successfully negotiate a contract
with a firm, it may terminate negotiations with that firm and proceed to the next highest-ranked firm
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€9)

(h)

until negotiations are successful or the District determines to cease negotiations. Up to five separate
Agreements may be awarded to Respondents that successfully complete negotiations with the District
(“Successful Respondents”). The District may include in the Agreement any proposed alternatives
determined to be in its best interest.

Equal Scores

If two or more submittals are equal in all respects, the Agreement will be awarded as follows: (1) to
Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form,;
(2) to a Respondent university in the State University System pursuant to §373.63, Fla. Stat.; (3) to a
Respondent whose submittal contains commodities manufactured, grown, or produced within the state
of Florida pursuant to §287.082 Fla. Stat.; or (4) by lot.

Notice of Award

All Respondents will be notified of the District’s intent to award or decision to award the Agreement.
The time period for filing a protest under §120.57(3), Fla. Stat., will begin as provided in Section titled
PROTEST PROCEDURES, herein.

Reservation of Rights

In the event any of the Successful Respondents fail to enter into Agreements or the Agreement with
one or more of the said Respondents is terminated within 90 days of the effective date, the District
reserves the right to negotiate and award Agreements to the next highest-ranked Respondent(s), if
available.

2.15 PROTEST PROCEDURES

Notices of Intended Decision will be posted for a minimum of 72 hours. The time period for filing a Notice of
Protest pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, commences at the time notices
are posted.

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions via
email to Respondent. These courtesy communications neither constitute official notice nor vary the times of
receipt set forth above.

(a)

(b)

(c)

(d)

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, any person adversely affected
by the terms, conditions, or specifications contained in a solicitation, including addenda, must file a
Notice of Protest with the District Clerk within 72 hours after its posting.

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, any person adversely affected
by a District decision or intended decision to award a contract, or to reject all submittals, proposals, or
qualifications, must file a written Notice of Protest with the District Clerk within 72 hours after posting
of the decision or intended decision.

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.004, a Formal Written Protest must
be filed with the District Clerk within 10 days after the date the Notice of Protest is filed with the
District. The Formal Written Protest must state with particularity the facts and law upon which the
protest is based. Pursuant to §287.042(2)(c), Fla. Stat., any person who files an action protesting the
decision or intended decision must post with the District Clerk at the time of filing the formal written
protest a bond, cashier’s check, or money order made payable to the St. Johns River Water
Management District in an amount equal to one percent (1%) of the District’s estimated Agreement
amount.

No additional time will be added for mailing. All filings must comply with Fla. Admin. Code R. 28-
106.104 and must be addressed to and received by the District Clerk at the District Headquarters in
Palatka, Florida within the prescribed time periods. The District will not accept any electronically
transmitted facsimile pleadings, petitions, Notice of Protest or other documents.
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(e) The District’s acceptance of pleadings, petitions, Notice of Protest, Formal Written Protest, or other
documents filed by email is subject to certain conditions set forth in the District’s Statement of Agency
Organization and Operation (issued pursuant to Fla. Admin. Code R. 28-101.001), which is available
for viewing at sjrwmd.com. These conditions include, but are not limited to, the document being in the
form of a PDF or TIFF file and being capable of being stored and printed by the District.

(f) Failure to file a protest within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond
or other security required by law within the time allowed for filing a bond will constitute a waiver of
proceedings under chapter 120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available.

2.16 EXECUTION OF AGREEMENT

(a) By submitting a response to this solicitation, Respondent represents and warrants that its submittal is
a firm offer. Upon the District’s issuance of a notice of award (or other written acceptance), the
Successful Respondent is bound to the terms, pricing, and commitments set forth in its submittal, as
accepted by the District, together with the District’s solicitation documents.

(b) The Successful Respondent shall execute the District’s Agreement in the form provided (with any
District-approved changes) and shall not condition, qualify, or withdraw its submittal, or refuse to sign
the Agreement, after award. Failure to timely execute the Agreement and proceed with performance
as required may be deemed a breach and may result in rejection of the submittal, cancellation of award,
and any other remedies available to the District under the solicitation, the Agreement, or applicable
law.

(c) Unless all submittals are rejected, the Successful Respondent must execute and return the Agreement
to the District within 10 business days of receipt along with each of the following:

(1) A completed Internal Revenue Service Form W-9.
(2) Satisfactory evidence of all required insurance coverage.

(3) Proof satisfactory to the District of the authority of the person or persons accepting the terms and
conditions of this Solicitation on behalf of Respondent.

(4) All other information and documentation required by the Agreement.

(d) The District will not execute the Agreement until the above documents have been executed and
delivered to the District. The Agreement will not be binding until executed by the District. A copy of
the fully executed Agreement will be sent via e-mail to the Successful Respondent. The District
reserves the right to cancel award of the Agreement without liability at any time before the Agreement
has been fully executed by all parties and delivered to the Successful Respondent.

(e) Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the
required evidence of insurance coverage, or any other matter required by the Agreement, will be just
cause, if the District so elects, for the recommended award to be annulled.

2.17 EXAMINATION OF CONTRACT DOCUMENTS

Respondent is solely responsible for being fully informed of the conditions under which the Work is to be
performed in relation to existing conditions. Respondent is responsible for carefully examining the general
area of the Work, the requirements of the drawings and other contract documents related to the Work, the time
in which the Work must be completed, and any other details of the Work. Respondent must satisfy itself from
its own personal knowledge and experience or professional advice as to the character of the Work, the
conditions and materials to be encountered, the character, quality, and quantities of the Work, and any other
conditions affecting the Work, including surrounding land.

Failure to satisfy the obligations of this Section will not relieve a Successful Respondent of its obligation to
furnish all material, equipment, and labor necessary to perform the Agreement and to complete the Work for
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the consideration set forth in its submittal. Any such failure will not be sufficient cause to submit a claim for
additional compensation.

No verbal agreement or conversation with any District officer, agent or employee, either before or after the
execution of the Agreement, will affect or modify any of its terms.

2.18 FLORIDA SALES TAX

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any tangible
personal property that is the subject of this solicitation is intended to remain tangible personal property and not
become part of a public work owned by the District.com

2.19 PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the
convicted vendor list following a conviction for a public entity crime or placed on the discriminatory vendor
list may not submit a bid, proposal, or reply on an agreement to provide any goods or services to a public
entity; may not submit a bid, proposal, or reply on an agreement with a public entity for the construction or
repair of a public building or public work; may not submit bids, proposals, or replies on leases of real property
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, or Firm under
a contract with any public entity; and may not transact business with any public entity in excess of the threshold
amount provided in §287.017 for CATEGORY TWO ($35,000) for a period of 36 months following the date
of being placed on the convicted or discriminatory vendor lists.

2.20 USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES

This section does not apply to this solicitation.

2.21 PROHIBITION AGAINST CONSIDERING SOCIAL., POLITICAL, OR IDEOLOGICAL
INTERESTS IN GOVERNMENT CONTRACTING

Notice is hereby provided that pursuant to §287.05701, Fla. Stat., the District (1) will not request
documentation of or consider a Respondent’s social, political, or ideological interests when determining if
Respondent is a responsible Respondent and (2) may not give preference to a Respondent based on
Respondent's social, political, or ideological interests.

2.22 AMERICANS WITH DISABILITIES ACT (ADA)

The District does not discriminate on the basis of disability in its services, programs, or activities. Special
accommodations for disabilities may be requested through Shari Chinevere, Procurement Manager, or by calling
(800) 955-8771 (TTY), at least five business days (Mon — Fri) before the date needed.

2.23 DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be found
in the draft Agreement below.
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

SIMILAR WORK DETAIL FORM

Provide at least three unique projects that Respondent has successfully completed within the last three years. Each project
must include geotechnical engineering services performed in support of the planning, design, construction, rehabilitation,
and maintenance of soil-supported infrastructure projects. No more than one of the similar projects can be from a project
completed for the District.

The District may contact the Project Owner or Administrator to verify the information provided below. Please ensure
that all contact information is current and accurate. If the District is unable to reach the listed point of contact within two
to three business days, the submittal may be deemed non-responsive.

District reserves the right to determine whether or not a project shall be considered “similar.”

Project Owner/Administrator:

Point of Contact: E-Mail:
Phone: Project Start/Completion Dates:
Project Name:

Describe how the Similar Project applies to this solicitation:

Project Owner/Administrator:

Point of Contact: E-Mail:
Phone: Project Start/Completion Dates:
Project Name:

Describe how the Similar Project applies to this solicitation:

Project Owner/Administrator:

Point of Contact: E-Mail:
Phone: Project Start/Completion Dates:
Project Name:

Describe how the Similar Project applies to this solicitation:

This document must be completed and returned with your submittal
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

PROPOSED SUBCONSULTANTS

RESPONDENT NAME:

Please list all subconsultants (defined in the Agreement) to be used in connection with your performance of the
Agreement. The District reserves the right to accept or reject any Subconsultant based on past performance, location, or
any other grounds that may conflict with the best interests of the District.

Check which applies:
Respondent will NOT utilize Subconsultants: (|
Respondent will utilize the Subconsultants listed below: (|

1. Name and address of Subconsultant:

Description of work to be performed:

Estimated % of workload/responsibility:

2. Name and address of Subconsultant:

Description of work to be performed:

Estimated % of workload/responsibility:

3. Name and address of Subconsultant:

Description of work to be performed:

Estimated % of workload/responsibility:

4. Name and address of Subconsultant:

Description of work to be performed:

Estimated % of workload/responsibility:

This document must be completed and returned with your submittal
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CERTIFICATE AS TO RESPONDENT’S AUTHORITY TO DO BUSINESS IN FLORIDA

Respondent is incorporated/organized/formed under the laws of the State of ; is authorized
by law to respond to this solicitation and perform all Work and furnish materials and equipment required under the
Agreement and is authorized to do business in the State of Florida.

Entity name:

Address:
Registration No:
Registered Agent:
By:
(Official title)
(Affix corporate seal, if utilized by Respondent)
Attest:
(Secretary)

The full names and business or residence addresses of persons or firms interested in the foregoing submittal as principals
or officers of Respondent are as follows (specifically include the President, Secretary, and Treasurer and state the
corporate office held of all other individuals listed):

Identify any parent, subsidiary, or sister entities involving the same or substantially the same officers and directors that
will or may be involved in performance of the Project, and provide the same information requested above on a photocopy
of this form.

ATTACH a copy of Respondent’s active registration with the State of Florida Division of Corporations proving
Respondent’s authority to do business in the State of Florida, or a copy of the application for same that has been accepted
by the State of Florida.

This document must be completed and returned with your submittal
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF
MATERIAL CONFORMANCE WITH SPECIFICATIONS

STATE OF
COUNTY OF

I, the undersigned, being first duly sworn, depose and say that:

1.

I am the owner or duly authorized officer, representative, or agent of:

the Respondent that has submitted the attached

submittal package.
The attached submittal is genuine. It is not a collusive or sham submittal.

I am fully informed regarding the preparation and contents of the attached submittal and am knowledgeable of all
pertinent circumstances related thereto.

Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest,
including this affiant, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with any other
Respondent, firm, or person to submit a collusive or sham submittal package in connection with the Agreement for
which the attached submittal package has been submitted, or to refrain from proposing in connection with such
Agreement, or has in any manner, directly or indirectly, sought by agreement, collusion, communication, or
conference with any other Respondent, firm, or person to fix the price or prices in the attached submittal of any other
Respondent, or to fix any overhead, profit, or cost element of the submitted prices or the submitted price of any other
Respondent, or to secure through collusion, conspiracy, connivance, or unlawful agreement any advantage against
the District or any other person interested in the proposed Agreement.

The price(s) included in the attached submittal are fair and proper and are not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of Respondent or any of its agents, representatives, owners,
employees, or parties in interest, including this affiant.

No official or other officer or employee of the District, whose salary or compensation is payable in whole or in part
by the District, is directly or indirectly interested in this submittal, or in the supplies, materials, equipment, work, or
labor to which it relates, or in any of the profits therefrom.

Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded conform in all
respects to the specifications thereof. Further, the proposed materials and equipment will perform the intended
function in a manner acceptable and suitable for the intended purposes of the District.

Signature:

Title:

The foregoing instrument was acknowledged before me by means of [ physical presence or [1 online notarization, this

day of ,202 , by as __ (title) of
(Respondent), the party on behalf of whom instrument was executed.

(SEAL)

(Signature)
Notary Public, State of at Large

My commission expires:

This document must be completed and returned with your submittal
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REQUEST FOR QUALIFICATIONS
42214RFQ227 GEOTECHNICAL ENGINEERING SERVICES

NO RESPONSE FORM

Your reasons for not responding to this solicitation are valuable to the St. Johns River Water Management District’s
procurement process. Please complete this form and return it to the Office of Financial Services no later than the date
set for receipt of submittals. Thank you for your cooperation.

Please check (as applicable):

Remarks:

Specifications too “general” (explain below)

Insufficient time to respond to the solicitation

Do not provide this type of work for this project

Schedule would not permit us to perform

Unable to meet solicitation specifications

Specifications unclear (explain below)

Disagree with solicitation or Agreement terms and conditions (explain below)

Other (specify below)

DATE

RESPONDENT (FIRM NAME)

ADDRESS

E-MAIL ADDRESS

SIGNATURE

TYPED NAME AND TITLE

TELEPHONE NUMBER
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DRAFT AGREEMENT BETWEEN THE DISTRICT AND PROFESSIONAL SERVICES FIRM
FOR GEOTECHNICAL ENGINEERING SERVICES

This Agreement is entered into between the Governing Board of the St. Johns River Water Management District
(the “District”), whose mailing address is 4049 Reid Street, Palatka, Florida 32177 and
(“Firm”), whose address is for Geotechnical Engineering Services (the “Project”).
All references to the parties hereto include the parties, their officers, employees, agents, successors and
assigners.

In consideration of the mutual covenants and promises contained herein, the District and Firm (singularly
referred to as “Party”, collectively “Parties”) hereto agree as follows:

Section 1 — The Contract. The contract between the District and Firm, of which this Agreement is part,
consists of the Contract Documents and shall be effective on the last signature date set forth below.

Section 2 — The Contract Documents. The Contract Documents are defined as this Agreement, the solicitation
(42214RFQ27 Geotechnical Engineering Services), Firm’s submittal, Scope of Work, plans and drawings,
any/all addenda issued in support of the solicitation, recorded bonds (as required), Certificates of Insurance,
affidavits, specifications, all Purchase Orders, Change Orders, Work Orders, any Special Conditions or any
other attachments issued hereafter, and any other amendments hereto executed by the Parties hereafter. Should
any conflict arise between the Contract Documents and this Agreement, the terms of this Agreement shall
govern.

Section 3 — Entire Agreement. The Contract Documents form the agreement between Parties for the Project,
and Firm acknowledges receipt of a copy of each and every Contract Document. The Contract Documents
represent the entire and integrated agreement between the Parties and supersede prior negotiations,
representations or agreements, either written or oral. This Agreement may be amended or modified only in
writing. The Contract Documents shall not be construed to create a contractual relationship of any kind between
any persons or entities other than the District and Firm.

Section 4 — Term, Survival. This Agreement shall be effective upon the date of the last Party’s signature below
through the final completion date, September 30, 2029 (the “Term”). With mutual written consent, the parties
may extend the Term for a single two year period.

Individual Work Orders shall be completed within the time stated in each Work Order (defined herein). Time
is of the essence for each and every aspect of this Agreement. All provisions that by their nature extend beyond
the Term survive termination or expiration hereof.

Section 5 — Deliverables and Ownership. Firm agrees to perform and complete the Work, defined herein, as
required by the Contract Documents, including Attachment A — Scope of Work, as well as the Scope of Work
attached to each Work Order issued under this Agreement, Attachment B — Work Order General Conditions
hereto, and within the Term.

The Work shall particularly comply with the original RFQ or Work Order that is part of the Contract
Documents.

(a) Firmis responsible for the professional quality, technical accuracy, and timely completion of the Work.

(b) Firm shall ensure that all workmanship and materials used in the performance of the Work are of good
quality.

(c) Upon request, Firm shall furnish satisfactory evidence demonstrating the type and quality of materials
provided.

(d) Unless otherwise expressly stated in this Agreement, or any Work Order issued under this Agreement,
Firm shall be solely responsible for providing and paying for all materials, labor, equipment, tools, and
other facilities required to complete the Work.
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(e¢) Upon completion of the Work in its entirety, the District's Project Manager (“DPM”) shall conduct a
final inspection to determine whether the deliverables are complete and satisfactory in all respects.

All deliverables produced under this Agreement, including any Work not accepted by the District, shall become
the property of the District upon Firm’s receipt of full or partial compensation therefor. All source documents,
specifications, materials, reports, data, and other documentation, whether developed, obtained, or utilized in
the performance of the Work, excluding proprietary materials identified in the applicable Scope of Work, shall
be and remain the property of the District. Firm shall safeguard such materials and provide them to the District
promptly upon request.

District plans and specifications shall not be used on other work and, with the exception of the original plans
and specifications, shall be returned to the District upon request. This obligation shall survive termination or
expiration of this Agreement.

Section 6 — Progress Reports. If not otherwise specified in the Scope of Work, Firm shall, upon written
request, submit written progress reports to the DPM at the frequency specified and in a format approved by the
DPM, at no additional cost to the District. Each progress report shall include an updated progress schedule that
accounts for all delays and any approved changes to the Work. Failure to submit required progress reports in
accordance with this provision may result in the District withholding payment until such reports are received
and deemed acceptable.

Section 7 — Compensation. For each Work Order issued under this Agreement, the District will pay Firm for
Work that is satisfactorily completed and verified, up to the not-to-exceed amount stated in that Work Order
(“Work Order Total Compensation”) and in accordance with the District’s established procedures and
Attachment C — Classification and Rate Schedule.

Firm understands that this Agreement is one of several agreements the District is entering into for the same
Work. The total amount the District may authorize for all Work performed under all such agreements during
the initial term is limited to a combined Shared Funding Cap of $450,000. The total of all Work Orders issued
under this Agreement may not exceed the Shared Funding Cap.

All Work Orders and payments are subject to available funding and the District Governing Board’s budget
approvals.

(a) Truth in Negotiations. This provision applies only to lump sum or cost-plus-a-fixed-fee contracts
entered into in excess of the threshold amount for Category Four under §287.017, Fla. Stat. Firm
certifies that wage rates and other factual unit costs supporting the compensation are accurate,
complete, and current at the time of contracting. The original contract price and any additions shall be
adjusted to exclude any significant sums by which the District determines the contract price was
increased due to inaccurate, incomplete, or noncurrent wage rates and other actual unit costs.

Section 8 — Invoices, Payment and Release. Firm shall submit itemized invoices on a monthly basis by one
of the following two methods:

e Email to: acctpay@sjrwmd.com (preferred) or

e Mail to: St. Johns River Water Management District, Finance Director,
4049 Reid Street, Palatka, Florida 32177-2571.

(a) If payment is requested for services by Firm, the invoice shall bear the signature of Firm, which
signature shall constitute Firm's representation to the District that the services indicated in the invoice
have been properly and timely performed as required herein,

(b) Each invoice shall be submitted in detail sufficient for proper pre-audit and post-audit review. If
necessary for audit purposes, Firm shall provide additional supporting information as required to
document invoices.
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(c) Payments shall be made in accordance with Chapter 218, Part VII, Fla. Stat., Local Government
Prompt Payment Act. Disputes regarding invoice sufficiency are resolved pursuant to the dispute
resolution procedure of this Agreement.

(d) Required Invoice Information. All invoices shall include the following information: (1) District
agreement number; (2) Firm's name and address (include remit address, if necessary); (3) Firm's
invoice number and date of invoice; (4) DPM name; (5) Firm's Project Manager name; (6) supporting
documentation as to cost and/or Project completion (as per Attachment B — Classification and Rate
Schedule) and other requirements of the Scope of Work; (7) summary of activities performed during
the course of the invoice period in the form specified by the DPM (if required by the DPM). Firm
should not include its Federal Employer Identification Number or social security number (as
applicable) on the invoices.

Invoices that do not comply with this paragraph shall be returned without action, stating the basis for
rejection.

(e) End of District Fiscal Year Reporting. The District’s fiscal year concludes on September 30. Regardless
of the invoicing schedule set forth in this Agreement, the District is required to account for all
encumbered funds as of that date. Where permitted under this Agreement, submission of an invoice
for Work completed as of September 30 shall fulfill this requirement, provided such invoice is
submitted no later than October 30.

(1) If the Agreement does not authorize the submission of an invoice for Work completed as of
September 30, Firm shall, by no later than October 30, provide a written description of the Work
performed between the date of the last submitted invoice and September 30, along with an estimate
of the amount due for that Work as of September 30.

(2) Ifno prior invoices have been submitted, Firm shall instead submit a written summary of the Work
completed through September 30 and an estimated value of that Work as of that date.

(f) Final Invoice Representation. Submission of Firm's invoice for final payment and reimbursements
shall further constitute Firm's representation to the District that, upon receipt from the District of the
amount invoiced, all obligations of Firm to others, including its consultants/subconsultants (defined
herein), incurred in connection with the Project, will be paid in full forthwith.

(g) Final Invoice Timing. The final invoice must be submitted no later than 45 days following the final
completion date. However, if the completion date coincides with the end of the District’s fiscal year
(September 30), the final invoice must be submitted no later than 30 days after the final completion
date. Final invoices submitted after the applicable deadline shall be subject to a ten percent penalty,
which may be waived solely at the District’s discretion upon a showing of special circumstances that
prevented timely submittal. Firm must request approval for any delayed submission of the final invoice
no later than 10 days prior to the applicable due date and shall provide justification for the delay.

(h) Onboarding. Firm is required to register with and complete vendor onboarding through
PaymentWorks, Inc., as a condition of receiving payment.

(1) Payments withheld. The District may withhold or, on account of subsequently discovered evidence,
nullify, in whole or in part, any payment to such an extent as may be necessary to protect the District
from loss as a result of: The District may withhold, or nullify in whole or in part, any payment
otherwise due to Firm if necessary to protect the District from loss due to any of the following:

(1) Defective Work not remedied;
(2) Failure to make timely payments to subconsultants;
(3) Lack of adequate progress in the performance of the Work;

(4) Damage caused to another firm; or
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(5) Any other material breach of this Agreement.

Withheld amounts shall not be considered due and payable until Firm has fully cured the condition(s)
justifying the withholding.

(j) Travel expenses. Travel expenses are not authorized for payment under this Agreement and are a cost
of providing the service that is borne by Firm.

(k) Release. Upon satisfactory completion of the Work, the District shall issue a written statement
confirming acceptance of all deliverables. Firm’s acceptance of final payment shall constitute a full
and final release of all claims against the District arising out of or related to the performance of this
Agreement, except for any documented claims for additional compensation that have been properly
submitted in accordance with the terms of this Agreement and remain pending at the time of final
payment.

Section 9 — Funding Contingency. This Agreement is contingent upon the availability of funding from one
or more sources, including but not limited to: (1) ad valorem tax revenues appropriated by the District’s
Governing Board; (2) annual appropriations by the Florida Legislature; or (3) funding from other agencies or
sources. For Agreements extending beyond one Fiscal Year, continued performance is subject to annual funding
appropriations at the sole discretion of the District’s Governing Board. If funding is not appropriated for the
current or any future Fiscal Year, in whole or in part, the District will notify Firm. This Agreement will be
deemed terminated for convenience five days after such notice, or later if specified by the District. "Fiscal
Year" means the period from October 1 through September 30.

Section 10 — Project Management Personnel - The Project Managers listed below shall be responsible for
overall coordination and management of the Work. Either Party may change its Project Manager upon three
business days' prior written notice to the other Party. Written notice of change of address shall be provided
within five business days.

(a) The DPM shall have sole responsibility for transmitting instructions, receiving information, and
communicating District policies and decisions regarding all matters pertinent to performance of the
Work.

(b) Firm shall diligently supervise the Work, using its best skill and attention. A competent superintendent,
acceptable to the District, shall remain on-site throughout the Project. Firm’s superintendent shall not
be replaced without the District’s consent, unless no longer employed by Firm or deemed
unsatisfactory by Firm. Firm’s superintendent shall act on behalf of Firm in the Project Manager’s
absence, and directions given to the superintendent shall be binding on Firm. If the District provides
documented evidence that any individual on the Project is incompetent, disorderly, or not complying
with the Agreement or District instructions, Firm shall promptly remove that individual and not
reassign them to the Project. The District may request replacement of Firm’s Project Manager for
failure to perform competently, follow instructions or specifications, or for other reasonable cause.

(c) Firm shall maintain an adequate and competent professional staff. Firm's employees, subconsultants,
or agents shall be properly trained to meet or exceed any specified licensing, training and/or
certification applicable to their profession. Upon request, Firm shall furnish proof thereof.

DISTRICT FIRM

Robert Naleway, DPM TBD - Project Manager
St. Johns River Water Management District TBD — Company Name
4049 Reid St., Palatka, Florida 32177 TBD — Company Address
Phone: 386-312-2366 TBD — PM Phone
E-Mail: maleway@sjrwmd.com TBD — PM E-Mail

(d) Notices - All notices shall be in writing to the Project Managers at the addresses below and shall be
sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail; (3) national overnight
courier; or (4) email. Notices submitted via certified mail are deemed delivered upon receipt. Notices
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via overnight courier are deemed delivered one business day after having been deposited with the
courier. Notices submitted via email are deemed delivered on the date transmitted and received.

Section 11 — Indemnification, Liability, Standard of Care

(a)

(b)

(c)

(d)

If Firm is a design professional and if some portion of this Agreement is a professional services contract
as those terms are defined under §725.08, Fla. Stat., then as to those tasks and to the extent permitted
by said statute, Firm shall indemnify and hold harmless the District and its officers and employees,
from liability, damages, losses, and costs, including but not limited to, reasonable attorneys’ fees, to
the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the design
professional and other persons employed or utilized by the design professional in performance of the
Agreement.

For those tasks not governed by §725.08, Fla. Stat., Firm shall indemnify and hold harmless, release,
and forever discharge the District, its public officers, employees, agents, representatives, successors,
and assigns, from any and all liabilities, damages, losses, and costs, including, but not limited to,
reasonable attorney’s fees, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct arising from or caused by Firm, its employees or subconsultants, in the performance of the
Work. Firm shall further indemnify the District for all costs and penalties that the District incurs related
to any failure to offer Patient Protection and Affordable Care Act compliant health care coverage to
Firm employees performing under this Agreement.

IF THIS AGREEMENT IS A PROFESSIONAL SERVICES
CONTRACT WHICH MEETS THE REQUIREMENTS OF AND IS
SUBJECT TO CHAPTER 558, FLA. STAT., THEN PURSUANT TO
§558.0035, FLA. STAT., AN INDIVIDUAL EMPLOYEE OR
AGENT OF FIRM MAY NOT BE HELD INDIVIDUALLY LIABLE
FOR ECONOMIC DAMAGES FOR NEGLIGENCE.

Firm shall perform this Agreement with the level of professional skill and care ordinarily provided by
a competent design professional practicing under the same or similar circumstances and professional
licenses as expeditiously as is prudent (the “Standard of Care”).

Section 12 — Duty to Inspect and Report Deficiencies in Plans and Specifications

(a)

(b)

Subject to the Standard of Care, for any Work that is dependent upon conditions at the worksite, Firm
will observe the nature and location of the Work and general and local conditions, including, without
limitation: (1) conditions affecting transportation, disposal, handling, and storage of materials;
(2) availability and quality of labor; (3) availability and condition of roads; (4) climatic conditions and
seasons; (5) hydrology of the terrain; (6) topography and ground surface conditions; (7) nature and
quantity of surface materials to be encountered; (8) equipment and facilities needed preliminary to and
during the Work; and (9) all other matters that can affect the Work and the cost thereof. Firm’s failure
to acquaint itself with such conditions will not relieve it from its responsibility for properly estimating
the time required or cost of performing the Work. Where the District has investigated subsurface
conditions, this data may be provided to Firm or is available upon request. Firm must either seek
clarification concerning the data or assume the responsibility for its interpretation.

If Firm discovers hidden or subsurface conditions that differ materially from those normally expected
or indicated in the drawings, Firm shall immediately, and before such conditions are disturbed, notify
the District in writing of: (1) subsurface or latent physical conditions differing materially from those
indicated in the drawings, or (2) unknown physical conditions of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent in work of the character
provided for herein. The District shall promptly investigate the conditions and determine whether they
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materially differ so as to cause an increase or decrease in Firm’s cost. Where the differing site conditions
materially impact Firm’s cost, an equitable adjustment shall be made and the Agreement modified
accordingly. No claim will be allowed if Firm fails to provide the required notice.

(c) Subject to the Standard of Care, if Firm in the course of the Work finds any defect in the plans and
specifications, including, but not limited to, any discrepancy between the drawings and the physical
conditions at the worksite, or any errors or omissions in the drawings or in the layout, as given by points
and instructions, it shall immediately inform the District in writing, which shall be promptly verified
by the District. Any Work done after such discovery, until authorized, will be done at Firm’s risk as to
cost overruns and modifications necessary to correct deficiencies in the Work. To ensure the proper
execution of its subsequent Work, Firm shall measure Work already in place or completed and shall
immediately report any discrepancy between the executed Work and the drawings or other
specifications.

Section 13 — Insurance. Firm shall obtain and maintain all insurance coverage and limits set forth in
Attachment D — Insurance Requirements. Firm shall not commence any Work until it has provided the District
with valid Certificates of Insurance evidencing full compliance. Certificates reflecting lesser coverage shall
not be accepted and do not waive the District’s insurance requirements.

To the extent permitted by its insurance policies, Firm waives all rights of recovery against the District. Firm’s
insurance shall be primary with respect to any coverage also maintained by the District, which shall be
considered excess and non-contributory.

Section 14 — Compliance with Law; Permits and Licenses. Firm shall comply with all applicable federal,
state, and local laws and regulations, including those pertaining to health and safety. Firm shall include this
requirement in all subcontracts. All materials used and Work performed must conform to the laws of the United
States, the state of Florida and county and municipal ordinances. Firm represents and warrants that it is duly
licensed to perform the Work in accordance with the laws of the state of Florida and the county or municipality
in which the Work is to be performed.

Firm warrants that it is authorized to do business within the state of Florida and registered with the Secretary
of State. Unless otherwise provided in the Scope of Work, the responsibility of the Parties for obtaining permits
is apportioned as follows:

(a) Permitting responsibility (if any) will be set forth in the individual work orders.

(b) Firm shall procure any permits required by the county or municipality wherein the Work is located.
(c) Firm shall:

(1) give to the proper authorities all required notices relative to the Work;

(2) obtain and pay for all official permits and any professional or other licenses, code stamps, and
inspections that are Firm's responsibility;

(3) furnish any bonds, security, or deposits required to permit performance of the Work;

(4) until the Work is accepted as substantially complete, comply with all conditions of governmental
permits; and

(5) resolve any issues resulting from a finding of noncompliance by any governmental agencies,
including all costs for delays, litigation, fines, or other costs.

Section 15 — Assignment. Firm may not assign or subcontract all or part of this Agreement without written
approval from the District.

Section 16 — Amendments and Changes to the Work. This Agreement and any issued Work Order may be
amended only by a written agreement executed by both Parties. Any modification that alters, adds to, or deducts
from the Work, or otherwise modifies the terms of this Agreement or a Work Order, shall be authorized through
a written change order or formal amendment. Each such document shall clearly describe the nature of the
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change and any corresponding adjustment to the Work Order Total Compensation and/or the final completion
date.

Additional authorized written modifications may include the following:

(a) District Supplemental Instructions (DSI). The DPM may issue a District Supplemental Instruction
(DSI) using the form attached as Attachment E to authorize minor adjustments to the Work that are
consistent with the approved Scope of Work. A DSI must be signed by both Parties. A DSI shall not
be used to modify the scope of the Agreement or a Work Order, nor to change the Total Compensation,
quantity, quality, or final completion date of the Project.

Section 17 — Certification. Firm certifies that it, its principals, and affiliates, have not been, are not now, and
during the Term of this Agreement will not be (a) on the Scrutinized Companies or Other Entities that Boycott
Israel (§287.135, Fla. Stat.), Discriminatory (§287.134, Fla. Stat.), or Convicted (§287.133, Fla. Stat.) lists, (b)
engaged in a Boycott of Israel (§287.135, Fla. Stat.), or (c) engaged in business operations in Cuba or Syria
(§287.135, Fla. Stat.) Pursuant to the respective statutes, the District may terminate this Agreement at its sole
option if Firm is found to have submitted a false certification or if the certification proves to be untrue during
the Term of this Agreement.

Section 18 — Public Records

(a) Firm is responsible for identifying confidential trade secret information as such upon submittal to the
District. Notwithstanding any other provision hereof, the District shall not be liable to Firm for release
of confidential information not identified as such upon submittal. If the District receives a public
records request that requests information claimed to be confidential by Firm, the District shall take
such steps as are necessary to comply with Chapter 119, Fla. Stat., while protecting the confidentiality
of trade secret information. In the event of a dispute as to whether the requested information is a trade
secret, Firm shall be liable for all costs incurred by the District resulting from the dispute, including
any court costs and attorney's fees. The calculation of those costs shall not include costs that are
charged to the public records requestor.

(b) Firm shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records made or
received in conjunction with this Agreement are public records under Florida law, as defined in
§ 119.011(12), Fla. Stat. Firm shall keep and maintain public records required by the District to
perform the services under this Agreement.

(c) If Firm meets the definition of "Contractor" found in §119.0701(1)(a), Fla. Stat.; [i.e., an individual,
partnership, corporation, or business entity that enters into a contract for services with a public agency
and is acting on behalf of the public agency], then the following requirements apply:

(1) Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this
Agreement for services must be made directly to the District. If the District does not possess the
requested records, the District shall immediately notify Firm of the request, and Firm must provide
the records to the District or allow the records to be inspected or copied within a reasonable time.
If Firm fails to provide the public records to the District within a reasonable time, Firm may be
subject to penalties under §119.10, Fla. Stat.

(2) Upon request from the District's custodian of public records, Firm shall provide the District with
a copy of the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Fla. Stat., or as otherwise
provided by law.

(3) Firm shall identify and ensure that all public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by law for the
duration of the Agreement term and following completion of the Agreement if Firm does not
transfer the records to the District.

(4) Upon completion of the Agreement, Firm shall transfer, at no cost to District, all public records in
possession of Firm or keep and maintain public records required by the District to perform the
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services under this Agreement. If Firm transfers all public records to the District upon completion
of the Agreement, Firm shall destroy any duplicate public records that are exempt or confidential
and exempt from public disclosure requirements. If Firm keeps and maintains public records upon
completion of the Agreement, Firm shall meet all applicable requirements for retaining public
records. All records that are stored electronically must be provided to the District, upon request
from the District's custodian of public records, in a format that is accessible by and compatible
with the information technology systems of the District.

(d) IF FIRM HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLA. STAT., TO FIRM'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE
DISTRICT'S CUSTODIAN OF PUBLIC RECORDS AT:

District Clerk
St. Johns River Water Management District
4049 Reid Street
Palatka, Florida 32177-2571
(386) 329-4127

clerk@sjrwmd.com

Section 19 — Exempt or Confidential and Exempt Information

(a) Firm acknowledges that in performing services under this Agreement, it may unavoidably come into
contact with certain information that is exempt or confidential and exempt from public disclosure
under Florida law. Firm acknowledges his or her familiarity with the applicable legal protections and
agrees to comply with all requirements governing the use, handling, protection, and disclosure of such
information, including but not limited to the following:

L.

Section 119.0725, Fla Stat.— Cybersecurity, Technology, and Critical Infrastructure Information.

Information related to the District’s cybersecurity, information technology systems, operational
technology systems, data, critical infrastructure, cybersecurity incidents, network schematics,
hardware or software configurations, encryption, incident detection, investigation, or response
practices, and related insurance, deductible, self-insurance, or risk mitigation coverage
information.

Section 119.071, Fla. Stat. — Security, Fire safety, Threat Response, and Emergency Planning
Information.

Information related to the physical security or fire safety of District facilities, security or fire safety
systems, threat assessments, threat response plans, emergency evacuation plans, sheltering
arrangements, and manuals or training materials for security, fire safety, emergency personnel, or
emergency equipment.

Section 119.071, Fla. Stat. — Building Plans and Structural Information.

Building plans, blueprints, schematic drawings, diagrams, and similar documents, whether in draft,
preliminary, or final form, that depict the internal layout or structural elements of any building,
facility, or structure owned or operated by the District.

(b) Firm shall maintain the protected status of such information and shall not disclose, release, copy,
distribute, or use the information except as authorized by the District or as otherwise permitted by
law.

(c) Firm obligations under this section shall survive expiration or termination of this Agreement.
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Section 20 — Audit; Access to Records. Firm must preserve its books and other records involving transactions
related to this Agreement and provide the District, or its duly authorized representatives, access, and necessary
facilities to inspect and audit those records for five (5) years after the receipt of funds. If an examination or
audit is performed, Firm must continue to maintain all required records until such audit has been completed
and all questions arising from it are resolved. Firm shall refund any payment(s) that are found to not constitute
allowable costs based upon an audit examination.

Section 21 — Florida Single Audit Act. — This section does not apply to this solicitation

Section 22 — Employment Eligibility. Pursuant to §448.095, Fla. Stat., Firm must be registered with and use
the United States Department of Homeland Security’s E-Verify system (“E-Verify”) to verify the work
authorization status of all newly hired employees during the term of this Agreement.

Firm shall include in related subcontracts, if authorized under this Agreement, a requirement that
subconsultants performing Work or providing services pursuant to this Agreement register and utilize the E-
Verify system to verify employment eligibility of all employees used by the Subconsultant for the performance
of the Work. The Subconsultant must provide Firm with an affidavit stating that the Subconsultant does not
employ, contract with, or subcontract with an unauthorized alien. Firm must maintain a copy of such affidavit
for the duration of the Agreement. If the District has a good faith belief that a Subconsultant knowingly violated
§ 448.095, Fla. Stat., and notifies Firm of such, but Firm otherwise complied with the statute, then Firm shall
immediately terminate the agreement with the Subconsultant.

Section 23 — Attorney’s Fee. Except as may be otherwise provided herein, in the event of any legal or
administrative proceedings arising from or related to this Agreement, including appeals, each Party shall bear
its own attorney’s fees.

Section 24 — Governing Law, Venue, Waiver of Right to Jury Trial. This Agreement is governed by laws
of the State of Florida and shall not be construed more strictly against one Party than against the other because
it may have been drafted by one of the Parties. Venue for any state legal proceedings arising from or related to
this Agreement shall be in Putnam County, Florida. Venue for any federal legal proceedings arising from or
related to this Agreement shall be in Duval County. IN THE EVENT OF ANY CIVIL PROCEEDINGS
ARISING FROM OR RELATED TO THIS AGREEMENT, THE PARTIES HEREBY CONSENT TO
TRIAL BY THE COURT AND WAIVE THE RIGHT TO A JURY TRIAL IN SUCH PROCEEDINGS;
PROVIDED, HOWEVER, THAT THE PARTIES MAY MUTUALLY AGREE TO A JURY TRIAL.

Section 25 — Release of Information. Firm shall not publish or release any information related to performance
of this Agreement, or prepare, publish, or release any news or press release in any way related to this
Agreement, without prior District review and written consent.

Section 26 — Independent Contractor. Firm is an independent contractor. Neither Firm nor Firm’s employees
are employees or agents of the District. Firm controls and directs the means and methods by which the Work
is accomplished. Firm is solely responsible for compliance with all labor and tax laws pertaining to it, its
officers, agents, and employees, and shall indemnify and hold the District harmless from any failure to comply
with such laws. Firm’s duties include, but not be limited to: (1) providing Workers’ Compensation coverage
for employees as required by law; (2) hiring employees or subconsultants necessary to perform the Work;
(3) providing any and all employment benefits; (4) payment of all federal, state and local taxes, income or
employment taxes, and, if Firm is not a corporation, self-employment (Social Security) taxes; (5) compliance
with the Fair Labor Standards Act, 29 U.S.C. §§ 201, et seq., including payment of overtime as required by
said Act; (6) compliance with the Patient Protection and Affordable Care Act 42 U.S.C. §§ 18001, et seq.; and
(7) providing employee training, office or other facilities, equipment and materials for all functions necessary
to perform the Work. In the event the District provides training, equipment, materials, or facilities to meet
specific District needs or otherwise facilitate performance of the Work, this shall not affect Firm’s duties
hereunder or alter Firm’s status as an independent contractor. This paragraph does not create an affirmative
obligation to provide any employee benefits not required by law.
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Section 27 — Common Carrier. Pursuant to §908.111, Fla. Stat., the District may not execute, amend, or renew
an agreement with a common carrier or contracted carrier, if the carrier is willfully providing any service in
furtherance of transporting a person into the State of Florida with knowledge that the person is an unauthorized
alien, except to facilitate the detention, removal, or departure of a the person from the state or the U.S. Pursuant
to §908.111, Fla. Stat., Firm shall complete Attachment F — Common Carrier or Contracted Carrier Attestation.

Section 28 — Force Majeure; Delays. Firm shall not be liable for failure to carry out the terms of this
Agreement to the extent such failure is due to a Force Majeure event, except for failures that could have been
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure
event is hereby defined as the failure to carry out any of the terms of this Agreement due to any one of the
following circumstances beyond the control of Firm: the operation and effect of rules, regulations, or orders
promulgated by any commission, county, municipality, or governmental agency of the State of Florida or the
United States, a restraining order, injunction, or similar decree of any court of competent jurisdiction, war,
flood, earthquake, fire, severe wind storm, acts of public disturbance, quarantine restrictions, epidemics,
strikes, freight embargoes, or sabotage. The times specified herein for performances include delays that can
ordinarily be anticipated due to adverse weather conditions. The District is not obligated to grant an extension
of time due to adverse weather conditions unless such conditions rise to the level of Force Majeure.

Firm shall not be compensated for delays caused by Firm’s inefficiency, rework made necessary by Firm’s
error, failure to perform the Work as scheduled, or any other corrective or productivity measures made
necessary by errors, omissions, or failures to properly perform the Work. Within ten days after the onset of a
delay, Firm shall notify the District in writing of the delay, which shall provide: (1) a detailed description the
delay and its probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the
cause of the delay and liability (if any) for the delay. Notices provided more than ten days after the inception
of the delay shall only be effective as to additional costs or delay incurred during the ten-day period preceding
receipt of such notice. In the case of continuing cause delay for the same cause, only one notice of delay is
necessary. Failure to provide this notice waives any claim for extension of time or additional compensation
resulting from such delay. If the delay is due to the failure of another District contractor to complete its Work
in a timely manner, changes ordered in the Work, a Force Majeure event, or any other cause which the District,
in its sole judgment and discretion, determines to justify the delay, then the final completion date may be
extended as necessary to compensate for the delay. All time extensions shall be in the form of a written
amendment signed by both Parties.

Section 29 — Safety. For any Work that is to be performed on premises that are owned or controlled by the
District (the “Premises”), Firm has the sole and exclusive duty for the safety of the Premises. Firm shall provide
and maintain sufficient protection for the safety of its employees and other persons who may utilize the
Premises, and prevent damage to District property, materials, and equipment. Firm shall at all times enforce
strict discipline and good order among its employees and shall not employ any unfit person or anyone not
skilled in the Work assigned. Neither Firm nor its subconsultants shall allow or cause to be allowed any hunting
or any weapons, animals, alcohol, or illegal drugs, on or from the Premises or adjacent property, except as
authorized by law. Firm employees shall not park their vehicles or store equipment or materials adjacent to
roads where it may be a hazard to traffic. A clear distance of at least 30 feet from the edge of the pavement or
right-of-way shall be kept free of any obstacles unless otherwise authorized by the District or right-of-way
owner. Firm shall ensure that only authorized personnel are allowed on the worksite and shall post notices
warning both employees and the public of all safety hazards created by Firm.

Section 30 — Use of Completed Portions of the Work. The District shall have the right to take possession of
and use any completed or partially completed portions of the Work, notwithstanding the fact that the time for
completing the entire Work or such portions may not have expired. Such taking of possession and use will not
be deemed an acceptance of any Work not completed. If such possession and use increases the cost of or delays
the Work, Firm shall be entitled to a Change Order for extra compensation, or extension of time, as necessary,
to offset the effect of such prior possession and use.
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Section 31 — Royalties and Patents. Firm certifies that, to the best of its information and belief, the Work does
not infringe on any patent rights. Unless provided otherwise herein, Firm shall: (a) pay all royalties, patent,
and license fees necessary for the Work; (b) defend all suits or claims for infringement of any patent rights,
and (c) save and hold the District harmless from loss on account thereof; provided, however, that the District
shall be responsible for any such losses when the utilization of a particular process or product of a particular
manufacturer is specified by the District. If Firm obtains information that the process or article so specified is
a patent infringement, it shall be responsible for such loss unless it promptly so notifies the District.

Section 32 — Contingency Fees. Pursuant to §287.055(6)(a), Fla. Stat., Firm warrants that it has not employed
or retained any company or person, other than a bona fide employee working solely for Firm, to solicit or
secure this Agreement, and that it has not paid or agreed to pay any person, company, corporation, individual,
or firm, other than a bona fide employee working solely for Firm, any fee, commission, percentage, or other
consideration, contingent upon or resulting from the award or making of this Agreement. For breach or
violation of these provisions, the District may terminate this Agreement without liability and, at its discretion,
deduct from the contract price or otherwise recover the full amount of any such fee, commission, percentage,
gift, or other consideration.

Section 33 — Iron and Steel for Public Works

(a) For purposes of this Section, “public works project” or “project” means an activity paid for with any
state-appropriated funds or state funds administered by a governmental entity which consists of the
construction, maintenance, repair, renovation, remodeling, or improvement of a building, road, street,
sewer, storm drain, water system, site development, irrigation system, reclamation project, gas or
electrical distribution system, gas or electrical substation, or other facility, project, or portion thereof
owned in whole or in part by any governmental entity.

(b) Ifthis Agreement funds a public works project or the purchase of materials to be used in a public works
project, any iron or steel permanently incorporated in the Project must be “produced in the United
States,” as set forth in §255.0993, Fla. Stat. This requirement does not apply if the District determines
that any of the following circumstances apply to the Project:

(i) iron or steel products produced in the United States are not produced in sufficient quantities,
reasonably available, or of satisfactory quality;

(i1) the use of iron or steel products produced in the United States will increase the total cost of
the project by more than twenty percent (20%); or

(iii)) complying with this requirement is inconsistent with the public interest.
¢) Minimal use of foreign steel and iron materials is permitted if:
g p

(i) such materials are incidental or ancillary to the primary product and are not separately
identified in the Project specifications; and

(i) the “cost” of such materials, as defined in §255.0993, Fla. Stat., does not exceed one-tenth
of one percent (1%) of the Total Compensation under this Agreement or $2,500, whichever
is greater.

(d) Electrical components, equipment, systems, and appurtenances, including supports, covers, shielding,
and other appurtenances related to an electrical system that are necessary for operation or concealment
(excepting transmission and distribution poles) are not considered to be iron or steel products and are,
therefore, exempt from the requirements of this section.

(e) This Section shall be applied in a manner consistent with and may not be construed to impair the State
of Florida’s obligations under any international agreement.

(f) The DPM may require Firm to certify its compliance with this section or otherwise provide sufficient
information to document its compliance with its invoice for payment.
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Section 34 — Nuisance. Firm shall exercise every reasonable means to avoid creating or continuing a public
or private nuisance resulting from the Work.

Section 35 — Coordination with the District and Other District Contractors. The District may let other
agreements in connection with the Work. Wherever work done by the District or another District contractor is
contiguous to Firm’s Work, the respective rights of the various interests shall be established by the District so
as to secure completion of the Work. Firm shall arrange its Work so as not to interfere with the District or other
District contractor and join Firm’s Work to that of others in a proper manner, and in accordance with the intent
of the Scope of Work. Firm shall perform its Work in the proper sequence in relation to that of other District
contractors, as may be directed by the District. Firm shall afford other District contractors’ reasonable
opportunity for introduction and storage of their materials and execution of their work, and shall properly
conduct and coordinate Firm’s Work with the other contractor’s work. Firm shall take into account all
contingent work to be done by others and shall not plead want of knowledge of such contingent work as a basis
for delay or non-performance. Firm shall be liable for any damage it causes to the Work performed by other
District contractors. If any part of the Work depends for proper execution or results upon the Work of other
District contractors, Firm shall inspect and promptly report any defects in the other contractors’ work that
render it unsuitable for Firm’s Work. Failure to so inspect and report shall constitute an acceptance of the other
contractors’ work as fit and proper for the reception of Firm’s Work, except as to defects which may develop
in the other contractors’ work after execution of the Work.

Section 36 — Cooperation with the Inspector General. Pursuant to §20.055(5), Fla. Stat., Firm and any
subconsultant understand and will comply with their duty to cooperate with the inspector general in any
investigation, audit, inspection, review, or hearing.

Section 37 — On-Going Compliance. The Parties acknowledge that the Agreement may contain provisions
prescribed by laws, statutes, and regulations that can change during the Term of the Agreement. The Parties
understand and agree that the Agreement is intended to reflect and require the Parties’ compliance with all
laws at all times. The Parties expressly and specifically agree to perform the Agreement in full compliance
with the governing laws, statutes, and regulations, as same may change from time to time.

Section 38 — Sovereign Immunity. Nothing in the Agreement shall be deemed to waive the sovereign
immunity protections provided the District pursuant to Florida law. Notwithstanding anything stated to the
contrary in the Agreement, any obligation of the District to indemnify Firm, if provided, is limited and shall
not exceed the limits set forth in §768.28, Fla. Stat. This Section shall survive the termination of the Agreement.

Section 39 — Civil Rights. Pursuant to chapter 760, Fla. Stat., Firm shall not discriminate against any employee
or applicant for employment because of race, color, religion, sex, pregnancy, or national origin, age, handicap,
or marital status.

Section 40 — Interest in the Business of Firm; Non-Lobbying. Firm certifies that no officer, agent, or
employee of the District has any material interest, as defined in chapter 112, Fla. Stat., either directly or
indirectly, in the business of Firm to be conducted under this Agreement, and that no such person shall have
any such interest at any time during the term of this Agreement. Pursuant to §216.347, Fla. Stat., monies
received from the District pursuant to this Agreement shall not be used to lobby the Florida Legislature or any
other state agency.

Section 41 — No Coercion for Labor or Services. Firm, a nongovernmental entity entering this Agreement
with the District, certifies, assures, and affirms that Firm does not use coercion for labor or services as
prohibited under §787.06, Fla. Stat. If Firm is a nongovernmental entity, Firm must provide the District with a
Human Trafficking Attestation, Attachment G, executed by an officer or representative of Firm.

Section 42 — Dispute Resolution

(a) During the course of work. In the event any dispute arises during the course of the Work, Firm shall
fully perform the Work in accordance with the District’s written instructions and may claim additional
compensation. Firm is under a duty to seek clarification and resolution of any issue, discrepancy, or
dispute by submitting a formal request for additional compensation, schedule adjustment, or other
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dispute resolution to the DPM no later than five calendar days after the precipitating event. If not
resolved by the DPM within five calendar days, the DPM shall forward the request to the District’s
Assistant Executive Director, which shall issue a written decision within five calendar days of receipt.
This determination shall constitute final action of the District and shall then be subject to judicial
review upon completion of the Work. Firm shall proceed with the Work in accordance with said
determination. This shall not waive Firm’s position regarding the matter in dispute.

(b) Invoices. In the event the District rejects an invoice as improper, and the declines to modify the invoice,
Firm must notify the District in writing within 10 calendar days of receipt of notice of rejection that
Firm will not modify the invoice and state the reason(s) therefor. Within five calendar days of receipt
of such notice, if not informally resolved through discussion with the DPM, the Project Manager shall
forward the disputed invoice and Firm’s written response to the District’s assigned Assistant Executive
Director. The matter shall then proceed as described in subsection (a), above.

(c) Payment. Nothing herein requires the District to pay or release any amounts that are the subject of a
good faith dispute made in writing pursuant to this Agreement or the subject of a claim brought
pursuant to §255.05, Fla. Stat. If the District disputes a portion of a payment request, the undisputed
portion shall be paid 20 business days after receipt of the request.

Section 43 — Remedies for Non-Performance

(a) District Remedies. The remedies enumerated herein are non-exclusive. In addition to the remedies set
forth below, the District may avail itself of any statutory and/or common law remedies not set forth
herein. In the event of a breach, the District may terminate this Agreement for cause. Alternatively, the
District may allow Firm to correct the deficiency, or may take such action as is necessary to correct
such deficiency through District action or that of a third party. Delay or failure by the District to enforce
any right or remedy hereunder shall not impair, or be deemed a waiver of, any such right or remedy,
or impair the District’s rights or remedies for any subsequent breach of this Agreement.

(b) Firm Correction of Deficiencies. The District shall provide Firm with written notice of deficiency. At
the District’s sole judgment and discretion, the District may afford an opportunity to correct said
deficiency, in which event the notice shall specify the time allowed to cure. If Firm disputes that a
failure of performance has occurred, Firm shall, nevertheless, perform the corrective action and may
submit a request for a Change Order subject to the dispute resolution procedure. Unless authorized
through a Change Order, the final completion date shall not be extended in order to correct deficiencies.
Firm shall bear the cost of correcting all work of other Firms that is destroyed, damaged, or otherwise
negatively impacted by its corrective action. Failure to take timely corrective action may result in
termination for cause or the District pursuing alternative remedies, as provided herein.

(c) Alternative Remedies to Correct Deficiency. If the District determines that it is not in its best interest
for Firm to correct incomplete or damaged Work caused by Firm’s failure of performance, the District
may pursue any or all of the following remedies, in whole or in part: (1) accept the Work as is and
deduct the reasonable value of the deficient Work from the Work Order Total Compensation;
(2) complete the Work through the utilization of District employees and deduct the cost thereof from
the Work Order Total Compensation; (3) contract with a third party to complete the deficient Work and
deduct the cost thereof from the Work Order Total Compensation.

(d) District Technical Assistance. The District may elect to provide technical assistance to Firm in order
to complete satisfactory performance of the Work. If the District is performing a function that Firm is
required to perform, the District may deduct the cost of providing such technical assistance from the
Work Order Total Compensation. Prior to providing any such technical assistance, the District shall
notify Firm that it considers such assistance to be above and beyond its duties under this Agreement
and that it intends to deduct the cost of providing such assistance from the Work Order Total
Compensation. Firm shall not be entitled to reject technical assistance when the District determines
that such assistance is necessary to complete the Work.
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Section 44 — Default/Termination. In the event Firm fails to comply with any of the provisions of this
Agreement, the District may terminate this Agreement for cause by first notifying Firm in writing, specifying
the nature of the default and providing Firm with a reasonable period of time in which to rectify such default.
In the event the default is not cured within the time period given, the District thereafter may terminate this
Agreement for cause upon written notice to Firm without prejudice to the District. In the event of termination
of this Agreement for cause, the District will then be responsible to compensate Firm only for those services
timely and satisfactorily performed pursuant to this Agreement up to the date of termination. the District may
terminate this Agreement without cause providing at least 30 days written notice to Firm. In the event of
termination of this Agreement without cause, the District will compensate Firm for all services timely and
satisfactorily performed pursuant to this Agreement up to and including the date of termination.
Notwithstanding any other provision of this Agreement, this Agreement may be terminated if for any reason
there are not sufficient appropriated and available monies for the purpose of maintaining the District 's or other
public entity's obligations under this Agreement. Should this occur, the District shall have no further obligation
to Firm other than to pay for services rendered prior to termination.

Section 45 — Definitions

AGREEMENT: The written contract between the District and Firm covering the Work, which includes all
documents attached to this Agreement or incorporated herein by reference. The words “contract” and
“Agreement” are synonymous in these documents.

AMENDMENT: Any written change made to the terms and conditions of the Agreement.

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District — New Years
Day, Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving
(and Friday), and Christmas Day.

CHANGE ORDER: A written agreement of the Parties after the Commencement Date to amend this
Agreement so as to modify the Scope of Work or the Total Compensation or provide for an extension of time.

DISTRICT’s PROJECT MANAGER (DPM): The District employee designated by the District to be
responsible for overall coordination, oversight, and management of the Work for the District.

DELIVERABLES: All Work that is to be performed pursuant to the Scope of Work, in whole or in part,
including, but not limited to, all equipment or materials that are incorporated within the Work.

FIRM: The Party entering this Agreement with the District as Firm, its officers, employees, agents, successors,
and assigns.

FIRMS’s PROJECT MANAGER: The individual designated by Firm to be responsible for overall
coordination, oversight, and management of the Work for Firm.

SCOPE OF WORK: The District’s written directions, requirements and technical specifications for
completing the Work. Standards for specifying materials or testing that are incorporated therein by reference
shall have the same force and effect as if fully set forth therein.

SUBCONSULTANTS: Those persons having a direct contract with Firm relating to performance of the Work,
including one who furnishes material worked into a special design in accordance with the plans or
specifications of the Work, but not including one who merely furnishes material.

WORK: Whatever is done by or required of Firm to perform and complete its duties under the Agreement,
including the following: construction of the whole or a designated part of the Project; acquiring, recording, and
furnishing of any required surety bonds and insurance; and the provision or furnishing of labor, supervision,
services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power,
permits and licenses required of Firm, fuel, heat, light, cooling and all other utilities as required by the
Agreement. Work to be performed by Firm is generally described as being according to the plans and
specifications furnished by the District.
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WORK ORDER: The District’s written notice authorizing specific Work under this Agreement. A sample
Work Order is attached as Attachment H.

WORK ORDER TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement
upon satisfactory completion of the Work authorized by the Work Order.

WORK ORDER TYPE 1: A time and materials Work Order in which the services are provided on an hourly
basis or a per unit basis.

WORK ORDER TYPE 2: A fixed price Work Order that is all inclusive of all equipment, labor, and materials
necessary to complete the Work.

Section 46 — Counterparts. Original signatures transmitted and received via facsimile or other electronic
transmission of a scanned document, (e.g., PDF or similar format) are true and valid signatures for all purposes
hereunder and shall bind the Parties to the same extent as that of an original signature. Any such facsimile or
electronic mail transmission shall constitute the final Agreement of the Parties and conclusive proof of such
Agreement. Any such electronic counterpart shall be of sufficient quality to be legible either electronically or
when printed as hard copy. The District shall determine legibility and acceptability for public record purposes.
This Agreement may be executed in one or more counterparts, each of which shall for all purposes be deemed
to be an original and all of which shall constitute the same instrument.

Section 47 — Authority to Obligate. Each person signing this Agreement on behalf of either Party individually
warrants that he or she has full legal power to execute this Agreement on behalf of the Party for whom he or
she is signing, and to bind and obligate such Party with respect to all provisions contained in this Agreement.

Section 48 — Warranty. Firm warrants that the Work, workmanship, and material furnished by Firm shall be
new and of specified quality, shall conform to the requirements of this Agreement, shall be free from defects,
and shall be free from any security interest, lien, or other encumbrances. This warranty shall remain in effect
for a period of 12 months after the District’s acceptance of the Work, unless otherwise specified herein. Any
defective Work, workmanship, or material corrected during the warranty period shall be similarly warranted
for 12 months following its correction and acceptance or for such other period as specified herein. The express
warranty set forth herein shall not be exclusive and shall not act as a limitation upon any statutory or other
warranty of any kind, express or implied, including any implied warranty of merchantability or fitness for a
particular purpose.

In the event of breach of this warranty, Firm shall take the necessary actions to correct the breach in the most
expedient manner as dictated by then-existing circumstances. All costs incidental to the repair, replacement,
redesign, and testing incurred as a result thereof, including the removal, replacement, and reinstallation of
equipment in place when the Work was started, shall be Firm’s responsibility. Upon written notification of a
breach, Firm shall promptly send the necessary personnel to the project site to assume responsibility for
corrective action. Time is of the essence. Firm shall be afforded necessary and reasonable access to perform
warranty work. If Firm fails to promptly correct the breach, the District may take corrective action without
waiving any other rights or remedies it may have, and Firm shall reimburse the District for all expenses
reasonably incurred in performing such corrective action.

Section 49 — Work Orders

The District makes no guarantees of any amount of Work to be awarded under this Agreement. Firm shall not
proceed with any Work prior to the receipt of a written Work Order and shall commence the Work under each
Work Order within 14 days of receipt, unless an alternate date is stated in the Work Order. All Work shall be
done to the satisfaction of the DPM or District Work Order Manager and subject to the other terms of this
Agreement. Firm must agree to the terms of the Work Order. Commencement of Work by Firm pursuant to a
Work Order constitutes acceptance of all the terms and conditions of the Work Order.
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WITNESS WHEREOF, the St. Johns River Water Management District has caused this Agreement to
be executed on the day and year written below in its name by its Executive Director, or duly authorized
designee, and Firm has caused this Agreement to be executed on the day and year written below in its name
by its duly authorized representative, and, if appropriate, has caused the seal of the corporation (if applicable)
to be attached. This Agreement may be executed in separate counterparts, which shall not affect its validity.
Upon execution, this Agreement constitutes the entire agreement of the Parties, notwithstanding any
stipulations, representations, agreements, or promises, oral or otherwise, not printed or inserted herein. This
Agreement cannot be changed by any means other than written amendments referencing this Agreement and
signed by all Parties.

ST. JOHNS RIVER WATER

MANAGEMENT DISTRICT FIRM
By: By:
Mary Ellen Winkler, J.D., Assistant Executive Director
Typed Name and Title
Date: Date:
Attachments:

Attachment A — Scope of Work

Attachment B — Work Order General Conditions

Attachment C — Classification and Rate Schedule

Attachment D — Insurance Requirements

Attachment E — District Supplemental Instructions (Example)
Attachment F — Common Carrier or Contracted Carrier Attestation
Attachment G — Human Trafficking Attestation

Attachment H — Sample Work Order
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GEOTECHNICAL ENGINEERING SERVICES
SCOPE OF WORK

Attachment A

(Will be inserted prior to obtaining signatures)
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GEOTECHNICAL ENGINEERING SERVICES
WORK ORDER GENERAL CONDITIONS

Attachment B

These Work Order General Conditions apply to all Work Orders issued under the Agreement. However, in the
contract provisions of this Attachment govern and control the Work Order. In the event of a conflict, unless
specifically stated otherwise, the following order of precedence will govern: (1) body of the Agreement;
(2) attachments.

SECTION A — WORK ORDERS

1. WORK ORDER ISSUANCE AND AWARD

(a)

When services are required under this Agreement, the District may issue Work Orders as either Type
1 (time and materials) or Type 2 (fixed price).

(b) If more than one contract is awarded pursuant to the solicitation, Work Orders will be awarded

in the following preferential order:

i.  The available Firm with the most applicable qualifications and experience that best meets
the requirements of that Work Order (statement of work);

ii. If two or more available firms have the applicable qualifications and experience for a Work
Order, the District will award the Work Order to Firm with the least volume of work
previously awarded under this contract; or

iii. By lot

Note: For testing of an urgent nature, an available Firm with the required testing staff and/or

equipment in close proximity to the testing site may supersede the criteria listed above.

2. AUTHORIZATION TO PROCEED

(@)

(b)

(©

Firm shall not commence any Work without first receiving a written notification from the District’s
Project Manager (“DPM”) or the District’s assigned Work Order Manager (“Work Order Manager”)
confirming the authorized start date.

Unless the Work Order states otherwise or the Parties agree in writing to an alternate date, Firm shall
commence Work within 14 calendar days after receipt of the fully executed Work Order.

All Work is subject to inspection and must be performed to the satisfaction of the DPM or Work Order
Manager. Commencing Work constitutes acceptance of the specific Work Order and the terms and
conditions governing same.

3. TYPE 1 WORK ORDERS

(a)

(b)

(©

Rev. 2.14.26

A Type 1 Work Order is a time and materials Work Order that involves projects where field conditions,
environmental or cultural resource preservation issues, subsurface and other physical conditions, or
other aspects of the Work may or may not be accurately defined, which often results in work being
modified in the field by the District. Identification of the Work involved is typically concept level
drawings with minimal details.

The Type 1 Scope of Work will describe the general nature of the Work, deliverables, materials to be
incorporated, if any, and the total authorized expenditure amount. The District reserves the right to
determine the means and methods of performing the Work and supplying materials. The District and
Firm typically agree upon the specifics of the Scope of Work prior to commencing work. On some
projects, Firm may work directly with District staff to complete a project.

For each Type 1 Work Order, the District may estimate labor and equipment hours and allowances for
materials, subcontractors, rentals, and other direct costs. The District may use a rate comparison
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spreadsheet based on hourly rates established in this Agreement on the Attachment C — Classification
and Rate Schedule. The District may award the Work Order based on its estimate of cost. If the Work
Order is declined by the selected Firm, the District may proceed to the next qualified firm.

4. TYPE 2 WORK ORDERS

(@)

(b)

(©

A Type 2 Work Order is a fixed price Work Order issued when the scope can be clearly determined
(for example, when detailed drawings/specifications are available and site conditions are known). The
Scope of Work will define location, quantities, work limits, timeframes, deliverables, and other
requirements.

For services procured pursuant to CCNA, the District will assign Type 2 Work Orders to a qualified
professional services Firm authorized under the Agreement. Firm shall submit a fixed price proposal
based on the Work Order Scope and shall use the Attachment C — Classification And Rate Schedule
included in this Agreement as the basis for its pricing.

The fixed price includes all applicable permits, bonds, labor, equipment, supplies, project support,
overhead, and materials necessary to complete the Work, unless the Work Order states otherwise.

5. ESTABLISHED RATES AND OVERHEAD

(@)

For Type 2 Work Orders with a professional services firm only, hourly rates established on the
Classification and Rate Schedule are all inclusive and includes all costs necessary to fully perform the
Work, including overhead and profit, travel and incidental costs (unless expressly identified as
reimbursable in the Agreement). Firm may utilize the Administrative classification with an hourly rate
when administrative labor is anticipated as part of the Work; however, general office overhead and
non-project-specific administrative functions remain included in all other established classification
rates and are not separately compensable.

SECTION B - EQUIPMENT AND LABOR CATEGORIES

Equipment and labor classifications identified on the Classification and Rate Schedule apply to Type 1 Work Orders

only.

1. CATEGORY 1 EQUIPMENT (operator not included).

The

equipment specified in this category on the Classification and Rate Schedule is defined by a standard

specification and size required to accomplish the intended work.

(a)

(b)

Rev. 2.14.26

The hourly rates for equipment established on the Classification and Rate Schedule shall be paid for
every hour the equipment is in operation by a qualified heavy equipment operator based on the
equipment meter readings. The District will not compensate Firm for the time spent by personnel for
fueling and providing any type of maintenance on the equipment, or for equipment during idle times.
Equipment idle time is defined as equipment that is on site but not being utilized or operated for the
task being performed. Equipment shall not be left running and unattended for any time period greater
than 15 minutes unless specifically authorized by the District representative on-site. The District will
only compensate Firm for the number of hours the equipment is utilized, with one exception; if
equipment is not listed on the Classification and Rate Schedule and is rented, the District will pay the
rental rate with the specified markup including fuel.

With the exception of a dump truck, mechanics truck and trailer and tractor truck with low-boy trailer,
all equipment listed under Category 1 on the Classification and Rate Schedule shall have functional
hour meters. For equipment without an hour meter, the number of hours worked per day shall be agreed
upon each day with the DPM or Work Order Manager. Hour meter reading shall be recorded and tracked
on the Daily and Weekly Record of Hours as supporting documentation for invoices (template will be
included with each Work Order request). The District reserves the right to verify hour meter readings
at any time during construction of the Work.
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(c) In the absence of an established hourly rate for a piece of equipment, Firm shall obtain pre-approval
from the District's Work Order Manager (in writing or by email) for the use of a new classification or
equipment to perform the Work for individual work orders.

2. CATEGORY 2 EQUIPMENT

This type of equipment does not require a qualified operator and therefore can be operated by a construction
laborer.

(a) The hourly rates established on the Classification and Rate Schedule for listed equipment shall be paid
for every hour the equipment is in operation. Firm shall record the number of hours for each Category
2 equipment that is utilized each workday on the Daily and Weekly Record of Hours.

3. CATEGORY 3 LABOR

(a) Hourly rates established on the Classification and Rate Schedule for all labor types listed shall include
the individual and all tools of the trade typically associated with the work being performed, including
appropriate overhead and profit.

(b) Firm shall record the number of hours worked for each individual by labor categories for each
workday on the Daily and Weekly Record of Hours Log sheets. Overtime rates are only paid by the
District if agreed to ahead of time by the DPM or Work Order Manager. This does not prohibit Firm
from working more than 40 hours per week, however any hours over 40, will be reimbursed by the
District only at the established hourly rates.

4. MOBILIZATION AND DEMOBILIZATION (Type 1 Work Order Only)

(a) Mobilization and demobilization for each piece of Category 1 equipment shall not exceed 10 hours per
occurrence using the hourly rates established on the Classification and Rate Schedule for the equipment
and an operator for transport, unless the Work Order states otherwise.

(b) When transporting more than one piece of equipment, mobilization hours shall be equally divided
among the equipment. Mobilization includes all costs to move equipment to and from the site upon
completion of the Work or authorized use.

SECTION C - SCHEDULE AND PERFORMANCE

1. WORK SCHEDULE AND SITE REQUIREMENTS

(a) Unless approved in advance by the DPM or Work Order Manager, no Work on District property shall
be performed on official holidays or weekends.

(b) Unless otherwise approved by the DPM or Work Order Manager, work hours on District property shall
not begin before 6:00 a.m. and shall conclude on or before 6:00 p.m.

(c) Requests to change the schedule shall be coordinated with the DPM or Work Order Manager at least
24 hours in advance and confirmed in writing (email is sufficient).

2. SHOW-UP TIME (Type 1 Work Orders Only)

(a) Show-up time may be paid when Firm reports to the site as scheduled and the DPM or Work Order
Manager determines Work cannot commence due to inclement weather or another District-determined
reason.

(b) Show-up time is limited to a maximum of two hours per person per occurrence at the rates established
on the Classification and Rate Schedule, and shall be documented on the Daily Record of Hours.

3. CANCELLATION AND RAINOUTS (Type 1 Work Orders Only)

(a) Rainouts and work cancellations are at the DPM’s sole discretion. Hourly charges shall cease at the
time Work ceases.
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(b) If cancellation occurs before two hours are logged, personnel may be compensated as show-up time.

After two hours of Work, personnel will be compensated only for hours actually worked.

4. LOCATION OF WORK AND TRAVEL

(a) Work may be performed anywhere within the District’s service area.

(b) For Type 1 Work Orders, hourly rates established in the Classification and Rate Schedule apply

uniformly regardless of location.

(c) Unless expressly authorized in a Work Order, the District does not reimburse lodging or meals while

working within the District’s service area.

SECTION D - DOCUMENTATION AND INVOICING

1. DOCUMENTATION AND REPORTING
(a) For Type 1 Work Orders:

(M)

(i)

(iii)

(iv)

v)

The District requires Firm to provide daily and weekly reports. These forms include daily
activities regarding the progress of the Work and will be provided electronically to each selected
Firm after the Agreement has been executed.

The forms shall be completed for each day Work is performed and completed forms shall be
submitted to the District Work Order Manager by 12:00 PM on the third workday of the
following week. If a District recognized holiday occurs on a Monday, then the form will be due
by 12:00 PM on Thursday. Firm may be penalized for neglecting, failing, or refusing to submit
this form within the required timeframe stated above.

The penalty for failing to timely submit the Daily Record of Hours form will be one percent (1%)
of the amount accrued for the total approved labor and equipment hours for the applicable work
week, for each 24-hour period that the required form is late, up to a maximum penalty of five
percent. For example, if the form is due by 12:00 PM on Wednesday and received after this time,
but before 5:00 PM on Thursday, then Firm may be penalized by one percent of the of the amount
accrued for the total approved labor and equipment hours for the previous week. If the form is
not received by Friday by 5:00 PM, then the penalty could be three percent. For these purposes,
weekends (Saturday and Sunday collectively) shall be considered as one day.

Daily Reporting: The Construction Superintendent or Lead Worker shall maintain detailed daily
logs with hours of operation on all equipment, labor, and materials delivered to the site together
with a description of tasks performed and project site conditions on the Daily Record of Hours
log sheet. The Daily Record of Hours shall clearly identify equipment consistent with
Attachment C — Classification and Rate Schedule. They shall collect Category 1 equipment hour
meter readings on the equipment's arrival and departure from the work site daily. The hour meter
readings for each piece of equipment shall be used to verify that the hours of equipment operation
and recorded on the Daily Record of Hours log sheet is no greater than the equipment run time.

Weekly Reporting: Firm shall submit a weekly summary of all daily activities on the District’s
Weekly Record of Hours log sheet. This spreadsheet shall be signed by Firm’s Project Manager
or others as approved by Firm’s Project Manager. The DPM or Work Order Manager shall
review the weekly report and if approved sign and weekly log sheet to Firm.

(b) For Type 2 Work Orders:

Rev. 2.14.26

(i)

(i)

The daily and weekly reports (if required) shall be determined by the DPM or Work Order
Manager during the Prebid and/or preconstruction meetings.

Any daily or weekly reporting requirements will be identified by the DPM or Work Order
Manager during a prework meeting or as stated in the Work Order.

42214RFQ27 | Page 45 of 54



2. INVOICING REQUIREMENTS

(a)

(b)

(©

Invoices must correspond to the applicable Work Order and must include all supporting documentation
required by the Agreement.

Type 1 Work Orders: Firm shall include, at a minimum:
(1) The District’s Application for Payment form (or other format approved by the District)
(i1) The Weekly Record of Hours signed by Contractor and DPM.

(iii)) Documentation of prior authorizations, competitive quotes, and original Firm invoices for other
direct costs, as applicable.

Type 2 Work Orders: Firm may use its own application for payment form unless the Work Order
requires a District form. The invoice shall describe Work completed, include the required certification
of completion in a format approved by the DPM, and include proof of payment of subcontractors/
subconsultants and suppliers when required.

SECTION E - ADDITIONAL COSTS

1. ADDITIONAL EQUIPMENT, MATERIALS, AND SERVICES

(a)

(b)

(©

For Type 1 Work Orders, the District may issue a Work Order requiring the use of additional or
specialized equipment not identified on the Classification and Rate Schedule. The cost of such
equipment may be identified separately and included in the specific Work Order to which it applies, or
the Agreement may be amended through a Change Order with an amended Classification and Rate
Schedule that includes such equipment. If deliverables are specified and subcontractors are necessary
to complete the Work, the Work Order shall specify the costs of the materials, equipment, and
subcontractors. The District must approve the hiring of subcontractors in order to ensure they are
qualified to perform the Work and have been competitively procured. The District reserves the right to
reject any proposed subcontractors.

If due to an emergency, the District determines that material, equipment and/or subcontracted services
that were not included in the original Work Order are required, the District may authorize procurement
thereof in a manner that most efficiently and effectively minimizes public risk and economic loss.

Equipment may be substituted by renting or leasing the same piece of equipment at the same established
hourly rate as the equipment identified in the Agreement.

2. OTHER DIRECT COSTS

(a)

Rev. 2.14.26

For Type 1 Work Orders, Category 4 on the Classification and Rate Schedule:

Subject to prior written District approval, the District will reimburse Firm for materials purchased by
Firm and incorporated into the Work, non-contract equipment, leases/rentals, subcontract work, bonds,
and permits obtained by Firm, including applicable sales tax, plus the established percentage markup
on the Classification and Rate Schedule, provided Firm adheres to the following the competitive
procedures:

(1) If cost is less than or equal to $10,000 then two documented quotes (verbal, written, or online)
are required. If two (2) documented quotes are not obtained, then a written explanation must be
submitted to and approved by the DPM or Work Order Manager.

(i) If the cost is greater than $10,000, then at least three written quotes, reviewed and approved by
the DPM or Work Order Manager, are required prior to purchase. If three documented quotes are
not obtained, then a written explanation must be submitted to and approved by the DPM or Work
Order Manager.

(iii) Firm shall provide, with their invoice, a copy of the original vendor’s invoice for materials
purchased at the direction of the District. If an invoice is from a vendor other than the one that
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(b)

(c)

Rev. 2.14.26

provided the lowest quote, Firm shall provide an explanation for not using the lowest cost
supplier. Altered or amended vendor invoices shall be rejected.

(iv) The District reserves the right to reduce the amount reimbursed for materials if a competitive
market analysis clearly demonstrates invoice(s) for material costs exceed market value.

Temporary facilities and temporary use materials required for erosion control and dewatering
operations may be considered as Other Direct Costs upon prior approval by the DPM or Work Order
Manager.

Only equipment or materials that are incorporated into the Work and contracted services directly related
to the Work qualify for compensation as Other Direct Costs. Compensation shall not be provided for
any other costs associated with the Work not identified on the Classification and Rate Schedule, or in
the Work Order.
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GEOTECHNICAL ENGINEERING SERVICES
CLASSIFICATION AND RATE SCHEDULE

Attachment C

(Will be inserted prior to obtaining signatures)
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INSURANCE REQUIREMENTS
Attachment D
Firm shall provide the District with a Certificate of Insurance issued by an insurer authorized to conduct business
in the State of Florida and rated A- or higher by A.M. Best Company. Any deductible or self-insured retention

exceeding $100,000 must be disclosed to and approved by the District. Such approval shall not be unreasonably
withheld. Firm shall be solely responsible for all deductibles and self-insured retentions.

All required insurance policies shall remain in effect through the completion and District acceptance of the
Work.

The Certificate of Insurance must:

(a) Include endorsement that waives any right of subrogation (Endorsement CG 24 04 05 09, or equivalent) against
the District for any policy of insurance provided under this requirement or under any state or federal worker's
compensation or employer's liability act;

(b) Reference the Agreement number;

(¢) Include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management District
as Additional Insured; and

(d) Provide for at least 30 days' prior written notice of cancellation, sent to the District Project Manager at the
address specified herein.

Submission of a Certificate of Insurance that does not meet the required coverage shall not be accepted and shall
not constitute a waiver of the District’s insurance requirements.

Workers' Compensation Insurance

Workers' compensation and employer's liability coverage, including Longshore and Harbor Workers’” compensation,
if applicable, shall not be less than the minimum STATUTORY limits required by Florida law.

(a) Firm, and its insurance carrier, waives all subrogation rights (Endorsement CG 24 04 05 09, or equivalent)
against the District, its officials, employees and volunteers for all losses or damages which occur during the
Agreement Term and for any events occurring during the Agreement Term, whether the suit is brought during
the Agreement Term or not.

(b) IfFirm claims an exemption from workers' compensation coverage, Firm must provide a copy of the Certificate
of Exemption from the Florida Division of Workers' Compensation for all officers or members of an LLC
claiming exemption who will be participating in the Work. In addition, Firm must provide a completed District
"Affidavit (Non- Construction)" for non-construction Agreements.

Commercial General Liability

Commercial General Liability Insurance on an "Occurrence Basis," with limits of liability for each occurrence of
not less than

(a) $1,000,000 for personal injury, bodily injury, and property damage, with a project aggregate of $2,000,000.
(b) Coverage shall include:
(1) contractual liability;

(2) perils generally known as XCU (explosion, collapse, and underground property damage), subsidence,
absolute earth movement (except as it pertains to earthquake peril only) or any equivalent peril;

(3) products and completed operations;
(4) independent contractors; and

(5) property in the care, control, or custody of Firm. Extensions shall be added or exclusions deleted to provide
the necessary coverage.
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Professional Liability

Professional Liability Insurance policy must be maintained by Firm for the duration of the Project with limits of not
less than $1,000,000 per claim and $2,000,000.00 annual aggregate.

Automobile Liability.
$500,000 combined single limit.
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DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)

Attachment E

DISTRICT SUPPLEMENTAL INSTRUCTIONS #

DATE:
TO: NAME, Firm Project Manager
ABC Company
1234 Street
City, State Zip
FROM: , District Project Manager
AGREEMENT NUMBER:

The Work shall be carried out in accordance with the following supple o1 issued in accordance with
the Contract Documents without change in the Agreement Total (Completion Date. Prior to
proceeding in accordance with these instructions, indicate your acteptance ¢se instructions for minor
adjustments to the Work as consistent with the Contract Doc S ¥ He/ Districly's Project Manager.

1. FIRM’S SUPPLEMENTAL INSTRUCTIONS¢

2. DESCRIPTION OF WORK TO B

Approved:

(It is agreed that thes W@n i the Total Compensatiofiet the Completion Date.)
Approved: Date:

(Firm agrees to implemant the Supp
with the requirements of

ental nstructions as requested but reserves the right to seek a Change Order in accordance

Approved: Date:

Work Order PM Name, Work Order Manager

Acknowledged: Date:

Shari Chinevere, District Procurement Manager

c: Contract file
Financial Services
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COMMON CARRIER OR CONTRACTED CARRIER ATTESTATION

Attachment F

This form must be completed by Firm. Capitalized terms used herein have the definitions ascribed in
§908.111, Fla. Stat. Firm acknowledges that the District may terminate this Agreement upon receipt of
knowledge or information that Firm is a carrier with which the District is prohibited from contracting with
under §908.111, Fla. Stat.

FIRM NAME:

(check one statement below):

Is not a Common Carrier or contracted carrier and this Agreement does not involve common carrier
or contracted carrier services.

OR
Is a Common Carrier or contracted carrier and is not willfully providing and will not willfully
provide any service during the Agreement term in furtherance of transporting a person into this state
knowing that the person is an Unauthorized Alien, except to facilitate the detention, removal, or
departure of the person from this state or the United States.

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated in it are
true.

Printed Name:

Title:

Signature: Date:
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HUMAN TRAFFICKING ATTESTATION
Attachment G

Firm Name: (“Firm™)

This form must be completed by an officer or representative of a nongovernmental entity executing, renewing,
or extending a contract with the St. Johns River Water Management District, a governmental entity of the State
of Florida, (“District”) in compliance with §787.06(14), Fla. Stat.

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated
in it are true.

| acknowledge that §787.06(14), Fla. Stat., requires that, when a contract is executed, renewed,
or extended between a nongovernmental entity (“Firm”) and a governmental entity (“District™)
in the State of Florida, the nongovernmental entity must provide the governmental entity with
an affidavit that Firm does not use coercion to employ any person for labor or services.

This signed attestation is provided to the District to comply with that requirement.

On behalf of Firm, I hereby certify, assure, and affirm that Firm does not use coercion for
labor or services as prohibited under §787.06, Fla. Stat.

If, at any time in the future, Firm does use coercion for labor or services, Firm will
immediately notify the District, and no contracts may be executed, renewed, or extended
between the parties.

By:

Printed Name:

Title:

Signature:

Date:
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Draft

SAMPLE WORK ORDER
Attachment H

WORK ORDER AUTHORIZATION

Date:

Contract Number: Contract Name:
Work Order No.: Project Name:
Encumbrance Number: Amount: $

To:

Work Order Manager:

Work Order Manager Phone:
Work Order Manager E-Mail:

Description of Work: All work shall be accomplished in accorddnmttac ent Stateniuint of Work.

Invoices: Invoices should be submitted to the District via email #q acc d. c\u}ﬂi/sl[lall reference the contract
number, work order number, and encumbrance numﬁehmcluﬁm\g anv\ot er §uﬁp o~ inférmation or documentation
required.

Commencement Datep, Work under this Worﬁ\O dex shdll not\commence untill the Work Order has been fully executed by
both parties and quired documentati &ms\ﬂ&en\sﬁ&mﬁ‘ed\to an\d }ecen)eh by the District. Firm may proceed with the
Work upon wri/{tem/rﬁiﬂ\;ation fro istri the authorized start date.

Completion Date A11 w\o\& pursuant tothts Wo rdex_shall . The Completion Date, if
extended pursu the above-reférenced dontrakt Yovetnihg thWorkbMer shall not be extended beyond the current
District fiscal Veaﬁ\em on Sept&n\ber 3(\\ 20 . )\}\mvo\cés shall be sub 1\t~ted pursuant to the above-referenced contract
and are subject to a ten<percent penalt if suﬂm}ttﬁd lﬁ\t\eﬁ than October 31, 20~

District Approval:

District N Date
Division

Acceptance of terms and conditions:

Firm Date
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