AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		5

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0002	15 JUN 2026		100945

6. ISSUED BY CODE W912QR

W072 ENDIST LOUISVILLE
KO CONTRACTING DIVISION, 220 W MAIN STREET 3RD FLOOR
LOUISVILLE, KY 40202-2230
UNITED STATES
LESA SYLVE, EMAIL: LESA.B.SYLVE@USACE.ARMY.MIL TELEPHONE: 502-315-6784

7. ADMINISTERED BY *(If other than Item 6)* CODE

SCD: PAS:

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER
W912QR26RA033

9B. DATED *(SEE ITEM 11)*
15 MAY 2026

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

SEE SECTION G - CONTRACT ADMINISTRATION DATA

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		TRAVIS DUNN	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		Travis Dunn *(Signature of Contracting Officer)*	15 JUN 2026

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): W912QR26RA033 - Anniston Army Depot (ANAD) Power Generation and Microgrid Project has been amended as follows:

1. The contract duration has changed from 724 calendar days to 952 calendar days.

2. The following PLAN SHEETS have been replaced in their entirety:
E-100 - Nichols Substation Plan View Modification
E-110 - Eulaton Substation Plan View Modification
E-112 - Eulaton Substation One-line Diagram Modification
E-114 - Eulaton Substation Recloser 501 Wiring
E-116 - Eulaton Substation AC Distribution
E-117 - Eulaton Substation AC Distribution Terminal Box Diagram
E-121 - Eulaton Substation-12.47KV Main Breaker #1 Close & Trip Schematic Diagram
E-122 - Eulaton Substation-12.47KV Main Breaker #1 Control Panel Layout - Demolition/New
E-124 - Eulaton Substation - 12.47KV Main Breaker #1 Three Line Diagram
E-125-2 - Eulaton Substation-12.47KV Main Breaker #1 Wiring Diagram Modification
E-132 - Eulaton Substation - 12.47KV Breaker 301 Control panel Layout - Demolition/New
E-141 - Eulaton Substation - 12.47KV Breaker 302 Close & trip Schematic Diagram
E-142 - Eulaton Substation - 12.47KV Breaker 302 Control Panel Layout - Demolition/New
E-152 - Eulaton substation - 12.147KV Breaker 305 Control Panel Layout - Demolition/New
E-162 - Eulaton Substation - 12.47KV Main Breaker #2 Control Panel Layout - Demolition/New
E-164 - Eulaton Substation - 12.47KV Main Breaker #2 Three Line Diagram
E-165-2 - Eulaton Substation-12.47KV Main Breaker #2 Wiring Diagram Modification
E-171 - Eulaton Substation - 12.47KV Breaker 303 Close & trip Schematic Diagram
E-172 - Eulaton Substation - 12.47KV Breaker 303 Control Panel Layout - Demolition/New
E-175-2 - Eulaton Substation-12.47KV Breaker 303 Wiring Diagram Modification
E-181 - Eulaton Substation-12.47KV Main Breaker 304 Close & Trip Schematic
E-182 - Eulaton Substation - 12.47KV Breaker 304 Control Panel Layout - Demolition
E-185-2 - Eulaton Substation-12.47KV Breaker 304 Wiring Diagram Modification
E-202 - Demil Substation Plan View 12.47KV Modification
E-203 - Demil Substation Elevations Modification Details
E-205 - Demil Substation Three Line Diagram Modification
E-206 - Demil Substation Plan View 12.47KV Layout
E-208 - Demil Substation PT Distribution Diagram
E-222 - Demil Substation - 12.47KV Breaker 401 Instrument Panel Layout Demolition/New
E-232 - Demil Substation - 12.47KV Breaker 402 Instrument Panel layout Demolition/New
E-237-2 - Demil Substation - 12.47KV Breaker 402 Wiring Diagram
E-242 - Demil Substation - 12.47KV Main Breaker Instrument Panel Layout Demolition/New
E-247-2 - Demil Substation - 12.47KV Main Breaker Wiring Diagram
ES608 - Nichols Substation & Switching Main Trunk One-Line Diagram
ES611 - East Area Site Distribution (CKT-201) One-Line Diagram
EP201 - Power Floor Plan

EP404 - Padmounted Transformer Provisions
EP502 - Typical Automatic Transfer Switch Details
EP503 - Black Start Backup Power System Requirements
EP701 - Panelboard Schedules
EP803 - Typical Power Plant Load Bank Detail
EP901 - Switchgear Single Line Bus Diagram

2. Updated Wage Determinations AL20260105 dtd 05/18/2026 has replaced AL20260105 dtd 01/02/2026

3. Section 7.4.1 of the "Procedures for Submittal of Offers" document is amended to require submission information for each joint venture member.

4. A list of attendees and photographs from the site visit on 03 June is provided.

5. All other terms and conditions remain unchanged.

Section 00 01 15 - List of Drawing Sheets

The attachments table has changed from:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	Procedures for Submittal of Offers	Specification		14 May 2026			Attachment	No
0002	Price Breakout Schedule	Statement of Work		14 May 2026			Attachment	No
0003	Wage Rates_20260105_Calhoun County	Wage Determination		14 May 2026			Attachment	No

To:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	Procedures	Specification		14 May			Attach	No

	For Submittal of Offers_v2			2026			ment	
0002	Price Breakout Schedule	Statement of Work		14 May 2026			Attach ment	No
0003	Wage Rates_AL20260105 dtd 05-18-2026_Calhoun County	Wage Determination		15 Jun 2026			Attach ment	No

The following contract documents were added:

Procedures For Submittal of Offers_v2
Wage Rates_AL20260105 dtd 05-18-2026_Calhoun County

The following contract documents were deleted:

Procedures for Submittal of Offers
Wage Rates_20260105_Calhoun County

The following contract documents Page Counts were changed:

DOCUMENT PAGE COUNTS		
DOCUMENT NAME	FROM	TO
Procedures For Submittal of Offers_v2		none
Wage Rates_AL20260105 dtd 05-18-2026_Calhoun County		none

Section 00 73 00 - Supplementary Conditions

Miscellaneous text in this section has been modified to:

Commencement, Prosecution, and Completion of Work - Construction *(Apr 1984)*

The Contractor shall be required to (a) commence work under this contract within *10* calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 952 calendar days after receiving notice to proceed. The time stated for completion shall include final cleanup of the premises.

(End of condition)

Section 01 00 00 - General Requirements

Miscellaneous text in this section has been modified to:

WAGE RATES - Please see wage determinations below. The contractor shall ensure compliance with the applicable labor laws for each wage determination, including proper worker classification and payment of minimum wages and fringe benefits as prescribed.

Construction Wage Rate Determination:

The decision of the Secretary of Labor, covering rates of wages, including fringe benefits to be paid laborers and mechanics performing work under this contract, is attached to this solicitation. The payment for all classes of laborers and mechanics actually employed to perform work under the contract will be specified in the following clauses in Section 00 70 00: 52.222-4 "Contract Work Hours and Safety Standards -- Overtime Compensation"; 52.222-6 "Construction Wage Rate Requirements" (formerly named "Davis-Bacon Act"); and 52.222-10 "Compliance with Copeland Act Requirements."

Wage decision included: AL20260105 dtd 05/18/2026

The work to be performed is located in Calhoun County in Alabama