AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		2

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
A00010	06/24/2026		

6. ISSUED BY	CODE	7. ADMINISTERED BY *(If other than Item 6)*	CODE
Indian Health Service Division of Engineering Services (DES) - Seattle 701 5th Ave, Suite 1600 Seattle, WA 98104	199	Indian Health Service Division of Engineering Services (DES) - Seattle 701 5th Ave, Suite 1600 Seattle, WA 98104	199

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
	☒	75H70126R00016
		9B. DATED *(SEE ITEM 11)* 03/12/2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED *(SEE ITEM 13)*
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Project: Whiteriver Hospital Construction
Amendment A00010 revises the following in the solicitation:

See the SF30 continuation page.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

SF30 CONTINUATION OF BOX 14.
Solicitation 75H70126R00016 Amendment A00010
Whiteriver Hospital Construction

1. SmithGroup's Addendum H is provided to address: Clarifications to Glazing Types / Films, Bid RFI 129 - Manholes Elec / ICT, Bid RFI 137 & 138 – PEMB Wall Assembly, Bid RFI 153 - Landscape Plant Quantities, Bid RFI 157 - Headwall Quantity & Layout Discrepancies, Bid RFI 158 - Headwall Switches, Bid RFI 161 - Existing Generator, Bid RFI 162 – Medical Equipment Clarifications, Clarifications to 33 16 23 - Site Erected Welded Steel Tanks
   A10-1a – 0_MEM2026-0618
   A10-1b – 0_SPEC2026-0618 Hospital
   A10-1c - BP1_DWG2026-0618_06
   A10-1d - BP1_DWG2026-0618_08
   A10-1e – BP1_DWG2026-0618_15
   A10-1f – BP1_DWG2026-0618_16
   A10-1g – BP1_EXH2026-0618_10
   A10-1h – BP2_DWG2026-0618_05
   A10-1i – BP2_DWG2026-0618_08
   A10-1j – BP3_DWG2026-0618_05

2. The solicitation's Section B is revised with note B.7 and replaced (A10-2) in its entirety. AZ State Tax Exemption Letter J12 (A10-3) and AZ Form 5000HC-TPT Healthcare Exemption Certificate J12a (A10-3a) are added as Attachments.

3. Pre-Proposal RFIs 001 - 163, attachment (A10-4). All RFIs received to date have been answered in this amendment. For RFI 154, the Geotech Reports portion (A10-5) is provided for reference only. The Geotech reports are from within Section J03-J05 Design Reports, Design Binder Vol 4.

4. The proposal due date/time remains the same. Proposals are due by June 30, 2026, at 2:00 PM PT.

NOTICE TO OFFERORS: Offerors must acknowledge receipt of any and all amendments by number and date on their cover letter in their offer or by submitting a signed copy of the SF30. All other terms and conditions remain unchanged.

END SUMMARY OF CHANGES