AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		2

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0004	20 May 2026	See Continuation Sheet	

6. ISSUED BY CODE N40085

NAVFACSYSCOM MID-ATLANTIC
9324 VIRGINIA AVENUE, NORFOLK VA 23511-0395
NORFOLK, VA 23511-0395
UNITED STATES
Brittany Cristelli, Email: brittany.n.cristelli.civ@us.navy.mil Telephone: 757-341-1978

7. ADMINISTERED BY *(If other than Item 6)* CODE

SCD: PAS:

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER N4008526R0053

9B. DATED *(SEE ITEM 11)* 04 Mar 2026

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

See Section 00 70 00 - Conditions of the Contract

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

DESIGN-BUILD (DB) MARINE CORPS BARRACKS INITIATIVE (PACKAGE #1), MARINE CORPS AIR STATION (MCAS) CHERRY POINT, NORTH CAROLINA

The Phase II Proposal due date of 07 July 2026 NLT 2:00 P.M. EDT remains unchanged.

SEE CONTINUATION PAGE.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		BRITTANY N. CRISTELLI	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	20 May 2026

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section 00 22 00 - Supplementary Instructions

Miscellaneous text in this section has been modified to:

The purpose of this Amendment is as follows:

1. Phase II proposal due date of 07 July 2026 NLT 1400 EDT remains unchanged.

2. Provide updated Site Visit information - Date Change

---

1. PHASE II PROPOSAL DUE DATE OF 07 JULY 2026 NLT 1400 EDT REMAINS UNCHANGED.

---

2. PROPOSAL REQUIREMENTS

4.1 SITE VISIT

A Site Visit is scheduled for **Wednesday, 10 June 2026 at 11:00 A.M. local time.** Contractors are to meet at the Facilities Engineering and Acquisition Division (FEAD) Cherry Point office, Building 87, Marine Corps Air Station (MCAS) Cherry Point. This will be the ONLY Government-scheduled site visit for this project.

All visitors that do not have access to the base must submit a sponsorship request by email to deanna.j.derouchie.civ@us.navy.mil **no later than Monday, 08 June 2026, 10:00 AM local time (2 days prior to site visit)**. Failure to submit request by cutoff date may result in denied access to the site. Please make sure to CC Brittany Cristelli at brittany.n.cristelli.civ@us.navy.mil on the request.

The request for sponsorship email shall contain a subject line formatted as follows:

"Request Sponsorship Site Visit for Solicitation N4008526R0053"

The following information must be included in the email:

Full first name, last name, middle initial (as it appears on a valid driver's license or state-issued identification card)

Date of Birth

Company Name

State of Residence

(End Summary of Changes)