CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		N/A

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
001	Diver Hull Inspection Report	Hull Inspection Results	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81909	SOW, Item 110-11-001, Para. 3.1.1	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 8. Approval by visitation after SOW Para. 3.1. is accomplished by Barge Master as required.

Block 11. As of Date shall be the date of the visual inspection.

Block 13. Subsequent submissions needed upon request if original report requires update.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL ⟶		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		
	A-F	TDP	TM	OTHER NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
002	Ultrasonic Test (UT) Report	Sketch and UT Readings	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-82095	SOW Item 110-11-001, Para. 3.2.2., 3.2.2.1, 3.2.2.2	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC
8. APP CODE		**11. AS OF DATE**	**13. DATE IF SUBSEQUENT SUBM.**
A		See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the visual inspection.

Block 13, Subsequent submissions required if issues found at visual inspection after Ultrasonic Test (UT) Report received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S. [redacted]	2/24/2026	KENNEY.AMAND.A.N. [redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
003	TEST/INSPECTION REPORT	Joint Visual Inspection	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	See Block 16	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 5. SOW Item No. 123-21-001 Para. 3.1., 3.1.1., 3.3., 3.3.1.

Block 11. As of Date shall be the date of the joint visual inspection.

Block 13, Subsequent submissions required if issues found at visual inspection after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
004	TEST/INSPECTION REPORT	Magnetic Particle Inspection	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	See Block 16	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 5. SOW Item 582-11-001 Para. 3.1.1., 3.1.2., Item 582-11-002 Para. 3.1.1., 3.1.2.

Block 11. As of Date shall be the date of the magnetic particle inspection performed.

Block 13, Subsequent submissions required if issues found at magnetic particle inspection after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
005	TEST/INSPECTION REPORT	Static Load Test	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	SOW Item 582-11-002 Para. 3.3., 3.3.1, 3.3.2	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the magnetic particle inspection performed.

Block 13, Subsequent submissions required if issues found at static load test after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A-F	TDP TM OTHER NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
006	TEST/INSPECTION REPORT	Liquid Penetrant Inspection	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	SOW Item 582-11-002 Para. 3.3.3, 3.3.3.1.	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the liquid penetrant inspection performed.

Block 13, Subsequent submissions required if issues found at liquid penetrant inspection after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
007	TEST/INSPECTION REPORT	Visual Inspection Cloverleaf Tie Down	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	SOW Item 611-11-001 Para. 3.1., 3.1.1.	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC
8. APP CODE		**11. AS OF DATE**	**13. DATE IF SUBSEQUENT SUBM.**
A		See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the inspection performance.

Block 13, Subsequent submissions required if issues found at inspection of each cloverleaf tie down fitting after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL ⟶		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		
	A-F	TDP	TM	OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
008	Government Property (GP) Inventory Report	Manhole Cover List	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-80441D	SOW Item 992-31-001 Para 3.1.4.	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 2 and 4. Omit Content Sections 3.e, f, g, h, j, k, and l from reports submitted.

Block 11. As of Date shall be the date of the visual inspection.

Block 13, Subsequent submissions if deemed necessary by COR/Barge Master after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
009	Contractor's Personnel Roster	Inspection Personnel	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81834A	SOW Item 992-31-001 Para 3.3.3.	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	N/A

16. REMARKS

Block 4. Omit Content items 2.1 e, g, h, j, k, l, m, n, o, p , q, r, and s and 2.2 from reporting.

Block 11. As of Date shall be the date of the performance of the tank inspection final closing.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
010	VESSEL DOCKING AND UNDOCKING PLAN	Stability Data	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-82094	See Block 16	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	ASREQ

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 5. SOW Item 997-11-001 Para. 3.1. through 3.2. for Stability Data report requirements.

Block 11. As of Date will be the most current reporting available for the Contractor's facility.

Block 12. Reports to be submitted five (5) days prior to work completed.

Block 13. Subsequent submissions only as required by the COR/Barge Master.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		
	A-F	TDP	TM	OTHER NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
011	TEST/INSPECTION REPORT	Block Inspection	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	SOW Item 997-11-001 Para. 3.4 through 3.5.2.1	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the block inspection upon drydocking.

Block 13, Subsequent submissions if deemed necessary by COR/Barge Master after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S. [redacted]	2/24/2026	KENNEY.AMAND A.N. [redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	MGMT 82050

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
012	Work Completion Certification Certificate	Drydock Completed Work	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-82050	SOW Item 997-11-001 Para. 3.8	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	See Block 16

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date prior to undocking.

Block 12. Date of first submission is 24 hours prior to undocking. See SOW for additional details.

Block 13, Subsequent submissions if deemed necessary by COR/Barge Master after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N. [redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
013	VESSEL FINAL DOCKING REPORT	Recorded Changes/NAVSEA Forms	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-82130	SOW Item 997-11-001 Para.3.12	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC
8. APP CODE		**11. AS OF DATE**	**13. DATE IF SUBSEQUENT SUBM.**
A		See Block 16	See Block 16

16. REMARKS

Block 11. As of Date shall be the date of the undocking.

Block 12. Date of first submission is 3 working days after undocking the barge.

Block 13, Subsequent submissions if deemed necessary by COR/Barge Master after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S. [redacted]	2/24/2026	KENNEY.AMAND A.N. [redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:			
	A-F	TDP	TM	OTHER	ENVR

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
014	UNIFORM HAZARDOUS WASTE MANIFEST	Hazardous Waste Manifest	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-ENVR-82175	SOW Item 998-41-001 Para 3.1.3	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	ASREQ
8. APP CODE		**11. AS OF DATE**	**13. DATE IF SUBSEQUENT SUBM.**
A		See Block 16	N/A

16. REMARKS

Block 11. As of Date shall be the date of the disposal.

Block 12. Date of first submission shall be 48 hours of receipt of manifest form.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL ⟶		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		
	A-F	TDP	TM	OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
015	Hazardous Waste Report	N/A	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-82129	SOW Item 998-41-001 Para 3.7.	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	ASREQ

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	N/A

16. REMARKS

Block 11. As of Date shall be the date of the disposal.

Block 12. Date of first submission shall be 3 days after work completed. See SOW for additional details.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	2/24/2026	KENNEY.AMAND A.N.[redacted] Digitally signed by [redacted]	2/24/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:		
	A-F	TDP	TM	OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Barge Overhaul		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
016	TEST/INSPECTION REPORT	Preliminary and Completion Air Test	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80809B	See Block 16	C350	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	A	1TIME	3DATC

8. APP CODE	11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	See Block 16	See Block 16

16. REMARKS

Block 5. SOW Item No. 123-21-001 Para. 3.1.2., 3.1.2.1., 3.6, 3.6.1.

Block 11. As of Date shall be the date of the Preliminary and Completion Air Tests.

Block 13, Subsequent submissions required if issues found at testing after initial reports received by PNSY. Subsequent submissions will be provided upon corrections but no later than three (3) days after work completion.

Block 14. Electronic copies shall be submitted through WAWF and any hard copies provided to the COR/Barge Master.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final Reg	Final Repro
C350*	0	1	
C420*	0	1	
15. TOTAL →		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
PERKINS.JASON.S.[redacted]	3/23/2026	KENNEY.AMAND.A.N.[redacted] Digitally signed by [redacted]	3/23/2026