Specifications
Miscellaneous Building Materials
Yosemite National Park

Description:

Yosemite National Park has a requirement for supply and delivery of miscellaneous building materials for the reconstruction of the Tuolumne Meadows Ranger Office

Specifications:

The contractor shall supply all items listed or a comparable alternative (comparable alternatives must provide manufacturer/part number). Items shall be bundled/marked by location assigned to each list. If the contractor cannot provide items specified in the list, the contractor shall contact the contracting officer to ensure the alternative is suitable to meet the needs of the NPS.

All items listed on the Quote and Price Schedule (Atch 01) have been grouped into four (4) bundles. Multiple deliveries may be made, however each individual bundle must be wrapped and delivered together as a complete unit. Each bundle must be labeled as follows:

- BUNDLE 1
- BUNDLE 2
- BUNDLE 3
- BUNDLE 4

Delivery:

Delivery shall be made within 45 days after receipt of order (ARO).

Items must be bundled and marked as listed below and delivered to:

Attn: Building and Grounds
5083 Foresta Road
El Portal, Ca. 95318

Delivery must be scheduled at least 48 hours in advance. Unless pre-approved by the NPS, deliveries will not be accepted on Friday, weekends, or Federal holidays.

*Note- Visit www.nps.gov/yose to obtain the latest status and locations for road construction activities, estimated dates of construction, and estimated delays.

Travel restrictions: Vehicles over 45 feet are prohibited and 1-way controlled traffic for all other vehicles 20 miles East of Mariposa (Mariposa County) 24 hours per day, seven days per week due to rockslide repairs. The road leading to Wawona (Hwy 41) can close during inclement weather, see Caltrans website at http://www.dot.ca.gov. Please verify current road conditions prior to

hauling. These delays and restrictions must be considered part of the existing conditions within the park and will not be cause for any additional compensation because of travel restrictions or related work.