Additional Services Request 01

<u>Port Closure Signage</u>

U.S. Land Port of Entry, Alburg Springs, VT.

05/14/2026

PROJECT: Alburg Springs R&A, U.S. Land Port of Entry, Alburg Springs, VT

SOLICITATION NO: 47PB5126R0008

BACKGROUND

The existing facility is located approx. 3 miles from the intersection with Vermont Route 78. This project entails installing an electronic sign board at the intersection of VT Route 78 and Alburg Springs Road, which will notify the travelling public of the port closure at the Alburg Springs Land Port of Entry (LPOE).

<u>Project Objectives:</u>

- Provide and install an Electronic Messaging board capable of displaying three rows of alphanumeric characters for the duration of the project. Basis of Design is Wanco Inc. Model WTLMB Message sign.
- Contractor to obtain all access requirements, easements, and permitting necessary for the installation of the sign.
- Maintain the sign in working order for the duration of the project.

GSA needs the awarded contractor to provide and install an electronic message board at the intersection of Alburg Springs Road and Vt Route 78 to notify the public that the Alburg Springs Land Port of Entry is closed due to construction. The contractor will be responsible to all aspects of the sign including all maintenance requirements, easements and permitting needed for the duration of the port closure.

SCOPE OF WORK

This ASR shall include but not limited to:

The Contractor shall provide all services necessary to complete the project, including but not limited to:

1. <u>Project Management and Coordination:</u>

   - Provide and install the message board.
   - Provide regular maintenance as needed to ensure proper operation.
   - Coordinate with all relevant stakeholders such as utility companies, local authorities, Alburg Springs Highway dept., VT Dept. of Transportation and GSA.

2. <u>Right-of-Way and Easement Acquisition:</u>

- Coordinate with all required entities to identify and secure all necessary easements or rights-of-way for the sign installation.

3. Project Schedule:
   - The Contractor shall provide the message board for the duration of the project.

SCHEDULE

Proposal to GSA: Broken out as a separate line item
Commence: Upon award contract award
Completion: Project Substantial Completion.