AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

BPA NO.	1. CONTRACT ID CODE	PAGE 1 OF PAGES 2

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NUMBER	5. PROJECT NUMBER (if applicable)
0003	01-21-2026		673-21-116

6. ISSUED BY CODE 36C248

Department of Veterans Affairs
Network Contracting Office 8 (NCO 8)

8875 Hidden River Pkwy
Tampa FL 33637

7. ADMINISTERED BY (If other than Item 6) CODE 36C248

Department of Veterans Affairs
Network Contracting Office 8 (NCO 8)

8875 Hidden River Pkwy
Tampa FL 33637

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)

To all Offerors/Bidders

CODE | FACILITY CODE

(X)	
	9A. AMENDMENT OF SOLICITATION NUMBER 36C24826R0011
X	9B. DATED (SEE ITEM 11) 10-27-2025
☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
	10B. DATED (SEE ITEM 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [X] is extended, [ ] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. ** HOUR & DATE for Receipt of Offers is EXTENDED to: 03-16-2026 10:00AM EDT

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [ ] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PROJECT TITLE: BB - RESTORATION OF BUILDING 1 ENVELOPE
PROJECT NUMBER: 673-21-116
This is to inform you that a protest has been filed with the Government Accountability Office (GAO) regarding regarding Solicitation #36C24826R0011 – Restoration of Building 1 Envelope. The protest was submitted by AmeriTech Contracting LLC on February 2, 2026.
As required by FAR 33.105, we are providing notice to all offerors. Please note:

- This is a pre-award protest.
- GAO has established a due date of March 4, 2026, for the agency's response
- The GAO decision is expected by May 13, 2026.

At this time, proposal submission deadlines remain unchanged. We will provide updates if any changes occur.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		DAVID HERNANDEZ CONTRACTING OFFICER	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

PROJECT TITLE: BB RESTORATION OF BUILDING 1 ENVELOPE

PROJECT NUMBER: 673-21-116

THE PURPOSE OF THIS AMENDMENT IS TO PROVIDE THE FOLLOWING INFORMATION:

This is to inform you that a protest has been filed with the Government Accountability Office (GAO) regarding Solicitation #36C24826R0011 – Restoration of Building 1 Envelope. The protest was submitted by AmeriTech Contracting LLC on February 2, 2026.

As required by FAR 33.105, we are providing notice to all offerors. Please note:

- **This is a pre-award protest.**
- **GAO has established a due date of March 4, 2026, for the agency's response.**
- **The GAO decision is expected by May 13, 2026.**

At this time, proposal submission deadlines remain unchanged. We will provide updates if any changes occur as a result of the protest.

If you have any questions, please contact me at David.Hernandez1@va.gov or 813-893-3904

Thank you for your attention to this matter.