SPARC CDRL List for SPRHA1-25-R-100

Rev 2

CDRL #	Name	Frequency	DID	Reference	POCs
A001	Supply Response Time (SRT) Performance Report - First Pass	Monthly	DI-MGMT-80368A	TRD Appendix B 2.4.1	USAF Program Manager and DLA Contracting Officer
A002	Supply Response Time (SRT) Performance Report - Second Pass	Monthly	DI-MGMT-80368A	TRD Appendix B 2.4.1	USAF Program Manager and DLA Contracting Officer
A003	Supply Response Time (SRT) Performance Report - First Pass	Annually	DI-MGMT-80368A	TRD Appendix B 2.4.3	USAF Program Manager and DLA Contracting Officer
A004	Supply Response Time (SRT) Performance Report - Second Pass	Annually	DI-MGMT-80368A	TRD Appendix B 2.4.3	USAF Program Manager and DLA Contracting Officer
A005	Reliability Performance Report	Semi-annually	DI-MGMT-80368A	TRD Appendix B 2.4.2	USAF Program Manager and DLA Contracting Officer
A006	Status Report	Monthly/Annually	DI-MGMT-80368A/T	TRD Appendix C 1.1.2 TRD Appendix C 2.1 TRD Appendix C 2.4.1 TRD Appendix C 2.4.3.1 TRD Appendix C 4 TRD Appendix E 1.2.1	USAF Program Manager and DLA Contracting Officer
A009	Engineering Change Proposal (ECP)	As Required	DI-SESS-80639D	TRD Appendix F 1.6 TRD Appendix F 1.12.1	USAF Program Manager and DLA Contracting Officer
A010	Data Accession List (DAL)	Annually	DI-MGMT-81453C	TRD Appendix A 2.2.2	USAF Program Manager and DLA Contracting Officer
A011	Distribution of Department of Defense (DoD) Depot Maintenance Workload (50/50) Report	Annually	DI-MGMT-81749B	TRD Appendix A 2.2.2 TRD Appendix A 3.2	USAF Program Manager and DLA Contracting Officer
A012	Failure Reporting, Analysis and Corrective Action Taken	As Required	MIL-HDBK-2155	TRD Appendix F 1.17.2	USAF Program Manager and DLA Contracting Officer
A013	AF Item Unique Identification (IUID) Marking Plan	One Time	DI-MGMT-81803A	TRD Appendix F 1.19.1 TRD Appendix F 1.19.2	USAF Program Manager and DLA Contracting Officer
A014	AF Item Unique Identification (IUID) Marking Activity	Quarterly	DI-MGMT-81804A	TRD Appendix F 1.19.2	USAF Program Manager and DLA Contracting Officer
A018	Source Data Required for Technical Order Change/Update	As Required	DI-TMSS-81354	TRD Appendix F 1.8	USAF Program Manager and DLA Contracting Officer
A019	Government Property Inventory Report	Monthly	DI-MGMT-80441D	TRD Appendix A 3.9.2	USAF Program Manager and DLA Contracting Officer
A020	Government Property Inventory Report	Weekly	DI-MGMT-80441D	TRD Appendix A 3.4.5.1	USAF Program Manager and DLA Contracting Officer
A021	Government Property Inventory Report	Annually	DI-MGMT-80441D	TRD Appendix A 3.4.5.2	USAF Program Manager and DLA Contracting Officer
A022	Cost and Hour Report (FlexFile)	Annually	DI-FNCL-82162	CSDR Plan	OSD CAPE
A023	Quantity Data Report	Annually	DI-MGMT-82164	CSDR Plan	OSD CAPE
A024	Contractor Business Data Report (DD Form 1921-3)	Annually	DI-FNCL-81765C	CSDR Plan	OSD CAPE

Note: There are no CDRLs A007, A008, A015, A016, or A017