Attachment D
Pricing Schedule: Demo Buildings
5276 & 8129

0001 Base Bid - Item 1 – FNWZ 15-0059 – Demo Building 5276

This Item includes all design, survey, layout, plant, labor, supplies, equipment, hauling, permits, abatement, materials, supervision and incidentals required to complete all work to demolish the existing Building 5276, in compliance with the drawings & specifications for FNWZ 15-0059.

1 LS: $_____

0002 Base Bid - Item 2 – FNWZ 25-0129 – Demo Building 8129

This Item includes all design, survey, layout, plant, labor, supplies, equipment, hauling, permits, abatement, materials, supervision and incidentals required to complete all work to demolish the existing Building 8129, in compliance with the drawings & specifications for FNWZ 25-0129.

1 LS: $_____

Total Construction Cost: $_____

CONTRACT PERFORMANCE TIME:

1. Total of 60 calendar days to complete the work.
2. Performance time includes 5 working days of anticipated weather. No additional time weather related delays will be granted until these 5 anticipated weather days have been exceeded and approved by the Contracting Officer.
3. Performance time includes mobilization, submittal approval, abatement, actual demolition work, perform system testing, and close out documents.

END NARRATIVE