AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF PAGES
	1	6

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
A001	8/11/26	HFLCEO260213PR	CO ERFO FS SNJUA

6. ISSUED BY CODE

FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
12300 WEST DAKOTA AVENUE, SUITE 360
LAKEWOOD, COLORADO 80228
ATTENTION: DENISE MARTINEZ

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER: 6982AF26B000006

9B. DATED *(SEE ITEM 11)*: 7/13/26

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 0* copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return *See Item 14 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

IFB: Bid Schedule, remove and replace sheets A6 - A-8.
Summary of Quantities: Remove and replace sheet B.1
Cross Section Schedule A: Remove and replace sheet X.1

*FAILURE TO ACKNOWLEDGE THIS AMENDMENT IN BLOCK 19 OF THE SF 1442 BY THE DESIGNATED DATE AND HOUR SPECIFIED IN THE SOLICITATION MAY RESULT IN REJECTION OF YOUR BID (REFER TO ITEM 11.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

BID SCHEDULE

Source Selection Information – See FAR 2.101 and 3.104

Project No : CO ERFO FS SNJUAN 2026-1(1) **Schedule :** A

Project Name : FALL CREEK ROAD **Schedule Type :** Base

Contract Quantity Pay Items	
61707-0000	STRUCTURE TRANSITION RAILING

AMD#	Line Item Number	Pay Item Number	Description	Supplemental Description	Quantity	Unit	Unit Price	Amount
	A0100	15101-0000	MOBILIZATION		ALL	LPSM		
	A0120	15201-0000	CONSTRUCTION SURVEY AND STAKING		ALL	LPSM		
	A0140	15301-0000	CONTRACTOR QUALITY CONTROL		ALL	LPSM		
	A0160	15501-0000	CONSTRUCTION SCHEDULE		ALL	LPSM		
	A0180	15701-0000	SOIL EROSION CONTROL		ALL	LPSM		
	A0200	15720-0000	STORMWATER POLLUTION PREVENTION PLAN		ALL	LPSM		
	A0220	20101-0000	CLEARING AND GRUBBING		1.500	ACRE		
	A0240	20304-1000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		ALL	LPSM		
	A0260	20401-0000	ROADWAY EXCAVATION		330.000	CUYD		
	A0280	20420-0000	EMBANKMENT CONSTRUCTION		1,200.000	CUYD		
	A0300	20420-0000	EMBANKMENT CONSTRUCTION	(REINFORCED SOIL SLOPE)	3,250.000	CUYD		
	A0320	25101-0400	PLACED RIPRAP, CLASS 4		210.000	CUYD		
	A0340	25101-0600	PLACED RIPRAP, CLASS 6		5,300.000	CUYD		
	A0360	27001-0000	GROUT		4.000	CUYD		
	A0380	30202-2000	ROADWAY AGGREGATE, METHOD 2		500.000	TON		
~~A001~~	~~A0400~~	~~57203-0000~~	~~REPAIR CONCRETE~~		~~ALL~~	~~LPSM~~		
	A0420	60103-0000	CONCRETE, HEADWALL	& WINGWALLS (CONCRETE BOX CULVERT)	2.000	EACH		
	A0440	60220-4760	16 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT		80.000	LNFT		
	A0460	61702-1500	TERMINAL SYSTEM, TYPE MGS TANGENT		2.000	EACH		
	A0480	61707-0000	STRUCTURE TRANSITION RAILING		27.000	LNFT		
	A0500	62201-0150	DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY		20.000	HOUR		
	A0520	62201-0900	WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY		20.000	HOUR		

	A0540	62201-3150	HYDRAULIC EXCAVATOR, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT		20.000	HOUR		
	A0560	62301-0000	GENERAL LABOR		40.000	HOUR		
	A0580	62302-1100	SPECIAL LABOR, HIRED SURVEY SERVICES		10.000	HOUR		
	A0600	62402-0200	PROVIDING AND PLACING TOPSOIL, 3-INCH DEPTH		0.310	ACRE		
	A0620	62510-2000	SEEDING, HYDRAULIC METHOD		0.350	ACRE		
	A0640	62515-2000	MULCHING, HYDRAULIC METHOD		0.350	ACRE		
	A0660	62801-0000	TEMPORARY STREAM DIVERSION		ALL	LPSM		
	A0680	62901-1200	ROLLED EROSION CONTROL PRODUCT, TYPE 5.A		650.000	SQYD		
	A0700	63308-2000	OBJECT MARKER, TYPE 2		4.000	EACH		
	A0720	63308-3000	OBJECT MARKER, TYPE 3		4.000	EACH		
	A0740	63501-0000	TEMPORARY TRAFFIC CONTROL		ALL	LPSM		
	A0760	63701-0000	FIELD OFFICE		1.000	EACH		
	A0780	64704-1000	ENVIRONMENTAL DESIGN, STREAMBED MATERIAL		45.000	CUYD		

Submitted By:

Schedule Total:

BID SCHEDULE SUMMARY

Schedule	Bid Total
Schedule A - Base	

Total-Schedule(s) and Option(s)	Bid Total
Schedule A	

SUMMARY OF QUANTITIES

PROJECT	SHEET NUMBER
CO ERFO FS SNJUAN 2026-1(1)	B.1

AMEND	LINE ITEM NO.	PAY ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT	Sheet and Description					ALLOWANCE	Estimated Quantities	Remarks and/or Determination of Estimated Quantity
					B.2	B.3	B.4	B.5	K.2			
					LOWER PIEDRA CAMPGROUND	EAST FORK ROAD	HATCHER ROAD	FALL CREEK ROAD	WEST FORK OF SAN JUAN RIVER BRIDGE		BID SCHEDULE	
	A0100	15101-0000	MOBILIZATION	LPSM							ALL	
	A0120	15201-0000	CONSTRUCTION SURVEY AND STAKING	LPSM							ALL	
	A0140	15301-0000	CONTRACTOR QUALITY CONTROL	LPSM							ALL	
	A0160	15501-0000	CONSTRUCTION SCHEDULE	LPSM							ALL	
	A0180	15701-0000	SOIL EROSION CONTROL	LPSM							ALL	
	A0200	15720-0000	STORMWATER POLLUTION PREVENTION PLAN	LPSM							ALL	
	A0220	20101-0000	CLEARING AND GRUBBING	ACRE	0.7	0.1	0.5	0.2			1.5	
	A0240	20304-1000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LPSM							ALL	
	A0260	20401-0000	ROADWAY EXCAVATION	CUYD	297					33	330	
	A0280	20420-0000	EMBANKMENT CONSTRUCTION	CUYD				1109		91	1200	
	A0300	20420-0000	EMBANKMENT CONSTRUCTION,(REINFORCED SOIL SLOPE)	CUYD			3067			183	3250	
	A0320	25101-0400	PLACED RIPRAP, CLASS 4	CUYD				190		20	210	
	A0340	25101-0600	PLACED RIPRAP, CLASS 6	CUYD	1335	582	2920	102	100	261	5300	
	A0360	27001-0000	GROUT	CUYD					3	1	4	
	A0380	30202-2000	ROADWAY AGGREGATE, METHOD 2	TON	240	30	145	32	20	33	500	
A001	~~A0400~~	~~57203-0000~~	~~REPAIR CONCRETE~~	~~LPSM~~					-		~~ALL~~	
	A0420	60103-0000	CONCRETE, HEADWALL,& WINGWALLS (CONCRETE BOX CULVERT)	EACH				2			2	
	A0440	60220-4760	16 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT	LNFT				76		4	80	
	A0460	61702-1500	TERMINAL SYSTEM, TYPE MGS TANGENT	EACH					2		2	
	A0480	61707-0000	STRUCTURE TRANSITION RAILING	LNFT					27		27	Contract Quantity,
	A0500	62201-0150	DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY	HOUR							20	
	A0520	62201-0900	WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY	HOUR							20	
	A0540	62201-3150	HYDRAULIC EXCAVATOR, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT	HOUR							20	
	A0560	62301-0000	GENERAL LABOR	HOUR							40	
	A0580	62302-1100	SPECIAL LABOR, HIRED SURVEY SERVICES	HOUR							10	
	A0600	62402-0200	PROVIDING AND PLACING TOPSOIL, 3-INCH DEPTH	ACRE	0.2		0.01	0.1			0.31	
	A0620	62510-2000	SEEDING, HYDRAULIC METHOD	ACRE	0.2		0.03	0.1		0.02	0.35	
	A0640	62515-2000	MULCHING, HYDRAULIC METHOD	ACRE	0.2		0.03	0.1		0.02	0.35	
	A0660	62801-0000	TEMPORARY STREAM DIVERSION	LPSM							ALL	
	A0680	62901-1200	ROLLED EROSION CONTROL PRODUCT, TYPE 5.A	SQYD			615			35	650	
	A0700	63308-2000	OBJECT MARKER, TYPE 2	EACH				4			4	
	A0720	63308-3000	OBJECT MARKER, TYPE 3	EACH					4		4	
	A0740	63501-0000	TEMPORARY TRAFFIC CONTROL	LPSM							ALL	
	A0760	63701-0000	FIELD OFFICE	EACH							1	
	A0780	64704-1000	ENVIRONMENTAL DESIGN, STREAMBED MATERIAL	CUYD				40		5	45	

Milestone: 100 SOQ (Amended); Date Completed: 8/10/2026

N:\CO\ERFO FS SNJUAN 2026-1(1) Fall Creek Rd\Roadway\Submittals\Post 100%\[mw-summary-quantities - Amendment (8-10-26).xlsm]Sheet
10-Aug-2026 3:11 PM

AMENDMENT A001 08.11.2026

PROJECT	SHEET NUMBER
CO ERFO FS SNJUAN 2026-1(1)	X.1



COLORADO KEY MAP

CO ERFO NF SNJUAN 2026-1(1)

CROSS SECTION INDEX TO SHEETS	
SHEET	**DESCRIPTION**
X.1	CROSS SECTION TITLE SHEET
X.2-X.10	LOWER PIEDRA CAMPGROUND CROSS SECTIONS
X.11-X.22	HATCHER ROAD REPAIR LOCATION
X.23-X.25	FALL CREEK REPAIR LOCATION

CROSS SECTION SHEET NOTES:

1. *Cross sections cut on varying intervals. Refer to Section 152 for staking requirements.*

CROSS SECTIONS

SCHEDULE A

1

SPECIFICATIONS:
"STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS, FP-24"

PLANS PREPARED BY

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
DENVER,CO

811 Know what's below. Call before you dig.
w-.call811.com

1 ***AMENDMENT A001: Removed the 95% (Not for Construction) stamp as the following sheets are the final cross sections for construction***

REVISED 8/10/2026

c:\pw_work\dfl\dms13705\XSS-TTL.dgn [Design Int(P)]
9 June 2026 9:13 AM