AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		5

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0002	7/31/2026		13832866

6. ISSUED BY	CODE	7. ADMINISTERED BY *(If other than Item 6)*	CODE
CONTRACTING OFFICER USCG, CIVIL ENGINEERING UNIT MIAMI 15608 SW 117TH AVENUE MIAMI, FL 33177-1630		CONTRACTING OFFICER USCG, CIVIL ENGINEERING UNIT MIAMI 15608 SW 117TH AVENUE MIAMI, FL 33177-1630	

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
	☒	70Z08226BCEUM0001
		9B. DATED *(SEE ITEM 11)* 7/2/2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED *(SEE ITEM 13)*
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

SOLICITATION NUMBER: 70Z08226BCEUM0001 – REBUILD BAHIA DE GUAYANILLA ENTRANCE RANGE REAR LIGHT (LIGHT LIST NUMBER 32075) AT U.S. COAST GUARD AIDS TO NAVIGATION (ANT) IN PUERTO RICO, PNUM 13832866.

SEE AMENDMENT DESCRIPTION ON THE NEXT PAGE.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*	16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*
	GREGORY HODGSON, CONTRACTING OFFICER, USCG

15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		HODGSON.GREGORY.1243814410 Digitally signed by HODGSON.GREGORY.1243814410 Date: 2026.07.31 21:12:09 -04'00' *(Signature of Contracting Officer)*	7/31/2026

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

AMENDMENT NO. 02
70Z08226BCEUM0001 – REBUILD BAHIA DE GUAYANILLA ENTRANCE RANGE REAR LIGHT (LIGHT LIST NUMBER 32075) AT U.S. COAST GUARD ANT IN PUERTO RICO, PNUM 13832866

A. This amendment provides responses to RFIs. The RFI inquiries and responses are provided below.

B. The IFB SF 1442 has been updated and attached to the IFB post with date of 31 July 2026 included on the file name. The date issued (Block #3) and due date listed (Block #10 and #13), will remain unchanged; the bid due date and time will be governed by the latest IFB amendment.

The text referencing FAR 14.304(b)(1)(i) in Block #13a has been deleted.

The following clauses were deleted:

- 52.222-5 Construction Wage Rate Requirements Secondary Site of the Work (MAY 2014)
- 52.222-6 Construction Wage Rate Requirements (AUG 2018) (DEVIATION 26-10)
- 52.222-13 Compliance with Construction Wage Rate Requirements and Related Regulations (MAY 2014)
- 52.222-55 Minimum Wages for Contractor Workers Under Executive Order 14026 (JAN 2022)

C. A blank SF 24 Bid Bond is now attached to the IFB post.

D. The bid due date is extended to allow the government to answer the remaining RFI inquiries.

E. Bid due date is extended to August 18th at 2:30 PM EST.

F. Please return a signed copy of this amendment along with your bid.

QUESTION/COMMENT #1: IFB Section F.2 references the Construction Progress Schedule requirements, directing the Contractor to 'Section F (F.4).' Section F.4 does not appear to exist in the IFB document as issued; the document contains only Sections F.1 and F.2.

Please confirm the correct cross-reference for Construction Progress Schedule requirements. Please advise whether any IFB pages were inadvertently omitted from the solicitation document. If the specification is complete, please confirm that progress schedule requirements are fully stated in Section 01 32 01.00 10 (Project Schedule).

RESPONSE: IFB Section F.2 does not direct the offeror to Section F.4. The section that directs the offeror to Section F.4 is Section G.2(d) – Contractor's draft Construction Progress Schedule; the text "F.4" is a typo that should be "F.2", which is shown on the same page (7) up top.

The correct cross references for the Construction Progress Schedule are the IFB Sections F.2, G.1,

G.2, H.2, and Specifications Section 01 32 01.00 10 – Project Schedule.

The updated IFB SF 1442 with file name dated 31 July 2026 is now attached on the IFB post. Please use this updated SF 1442 when submitting your electronic bid. The date issued (Block #3), and due date listed (Block #10 and #13), will remain unchanged; the bid due date and time will be governed by the latest IFB amendment.

QUESTION/COMMENT #2: IFB Section I incorporates FAR 52.222-6 (Construction Wage Rate Requirements — formerly Davis- Bacon). No specific wage determination number or wage rate schedule is attached to or identified within the solicitation. Without the controlling wage determination, bidders cannot accurately price labor costs for this heavy/marine construction project in Puerto Rico.

Please provide the applicable Davis-Bacon wage determination number and current wage rate schedule for this project via solicitation amendment, or confirm the general decision number to be incorporated at award. Based on our research, the controlling determination appears to be General Decision PR20260040 (Heavy, Guayanilla/Guanica/Penuelas/Yauco, Mod 1 dated 5/18/2026) — please confirm or correct. Additionally, please advise whether conformance procedures under 29 CFR 5.5(a)(1)(iii) will be required for specialty marine trade classifications (pile driver, crane operator, ironworker) not listed in the referenced wage determination.

RESPONSE: In accordance with the U.S. Department of Labor Prevailing Wage Resource Book, the DBA does not apply to federal construction contracts in Guam, Puerto Rico, the Virgin Islands or other territories.

The DBA wages for Puerto Rico are for related Acts (Grants, Loans, Loan Guarantees, and Insurance) which provide federal assistance to construction activities.

The DBA wages are not mandated for this construction project, but you can review them for reference when generating your pricing.

This amendment deletes FAR Clauses 52.222-5, 52.222-6, 52.222-13, and 52.222-55 in IFB SF 1442.

QUESTION/COMMENT #3: IFB Section H.5 states that when contract performance involves the use of vessels, the Contractor shall obtain vessel collision liability and protection and indemnity (P&I) liability insurance. No minimum coverage amounts are specified for either coverage type.

Please provide the minimum required coverage amounts for: (a) vessel collision liability insurance, and (b) protection and indemnity (P&I) liability insurance for this project. These figures are necessary to obtain insurance quotes and accurately price insurance costs into the lump-sum bid. Please also advise whether builder's risk insurance covering the marine structure during construction is required by the contract.

RESPONSE: Minimum coverage for Vessell Collision Liability, and Protection & Indemnity Liability is $500,000 per occurrence. Builder’s Risk is not required for this project, but optional for the offeror.

QUESTION/COMMENT #4: We respectfully request that the Government issue an amendment extending the bid due date by one calendar week, from August 3, 2026 to August 10, 2026 at 2:30 PM EST. This extension will allow all prospective offerors to submit complete, accurate, and competitive bids reflecting the Government's responses to pre-bid questions.

RESPONSE: Government will issue amendments extending the bid due date as needed.

QUESTION/COMMENT #5: Please provide: (a) the Government's anticipated contract award date, or at minimum the target timeframe from bid opening (August 3, 2026) to contract award (e.g., within 30, 60, or 90 calendar days); (b) confirmation of whether appropriated funds are anticipated to be available for award on or before the current bid due date; and (c) the anticipated NTP issuance date following award. This information is necessary for offerors to structure their offer validity period (SF-1442, Item 17) and subcontractor commitments appropriately.

RESPONSE: Bid opening date will be extended as needed via amendments. The government does not have an anticipated award date but is expected to attain funds prior to end of FY26. In accordance with the pricing terms indicated in the IFB SF 1442 Block #13d., the offeror shall provide pricing that is valid for 90 calendar days. If the government does not award prior to the 90-calendar day period, we will reach out to the offerors to confirm-or-update bid submitted.

QUESTION/COMMENT #6: Confirm the effective date and time for receipt of bids by email, considering the requirement that the system entry must occur one business day prior. Please clarify the date when the offer must be submitted.

RESPONSE: The electronic bids must be received by the recipients listed in the IFB by the enclosed date and time listed in the latest issued IFB Amendment. The write-up referencing FAR 14.304(b)(1)(i) has been deleted from Block #13a.

QUESTION/COMMENT #7: Confirm the mandatory recipients of the final email submission: Odalys McGee, Gregory Hodgson, or both

RESPONSE: Both.

QUESTION/COMMENT #8: SF 1442 instructs the offeror to submit the sealed bid via email. Will there be an MS TEAMS MEETING or call-in number provided for the actual sealed bid opening prior to proposal submittal? --or is the offeror required to attend in person?

RESPONSE: There will be no dial-in number nor MS Teams meeting. There are no requirements to attend in person.

QUESTION/COMMENT #9: Per Block #13 in the SF 1442, "Bids shall be received via electronic commerce method to email address Gregory.Hodgson@uscg.mil on August 3, 2026. In accordance

with FAR 14.304(b)(1)(i), bids transmitted through email as authorized by this IFB, shall be received at the initial point of entry to the Government infrastructure no later than 5:00 p.m. one working day prior to the date specified for receipt of bids." Can the government provide some clarity of when the bids are due.

RESPONSE: This amendment deletes FAR 14.304(b)(1)(i) text from Block 13a. The updated SF 1442 is attached to the IFB post.

The electronic bids must be received by the recipients listed in the IFB by the enclosed date and time listed in the latest issued IFB Amendment.

QUESTION/COMMENT #10: Can the government please confirm that this project does not have any Liquidated Damages associated with the project.

RESPONSE: There are no Liquidated Damages associated with this project.