Ship/HULL NO.	Ship/HULL NAME	JON:	ICN:	Rev:	Key Op:
YON-285	BARGE		89MVA11001		A01

TITLE:

Underwater Hull and Freeboard; repair and preserve

JOB SPECIFICATION

Anticipated Award Date:	Production Completion Date:	PREPARING ACTIVITY:
9/1/2026	4/2/2027	
POP Start Date: 9/28/2026	POP End Date: 5/30/2027	SASEBO

PREPARED BY: K. MATSUMOTO	CODE H_MK	DATE 2/9/2026
APPROVED BY: S. MURAKAMI	CODE S225	
CONCURRED BY: S. MOROOKA	CODE S231	
ASSIST PLANNER'S NAME:	CODE	
ASSIST PLANNER'S NAME:	CODE	
ASSIST PLANNER'S NAME:	CODE	

WORK TO BE DONE IN DRY-BERTHING

DESCRIPTION:

JSN(S): CASREP #

S/F CONTACT: CWP # CCNS # YON285-001-27

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 2/10/2026 AVL: ~~7B1~~ 6B1

LWC:

Work Completed

S/Force: Rate: Date:

SHIPSUPT: Date: SRF CONTROL NO.: 1301348511

WORK CERTIFICATION SIGNATURES

COMPLETION OF WORK REVIEW:	BADGE NO.:	SHOP/CODE:	PHONE:	DATE: