Ship/HULL NO.	Ship/HULL NAME	JON:	ICN:	Rev:	Key Op:
YON-285	BARGE		89MVA15007		A01

TITLE:

Knuckle Crane; install

JOB SPECIFICATION

Anticipated Award Date:	Production Completion Date:	PREPARING ACTIVITY:
9/1/2026	4/2/2027	SASEBO
POP Start Date: 9/28/2026	**POP End Date:** 5/30/2027	

PREPARED BY: S.NODA		CODE H_NO	DATE 1/30/2026
APPROVED BY: S.MURAKAMI	SM	CODE S225	
CONCURRED BY: S.MOROOKA		CODE S231	

```
PART-I     HULL-WORK: S.NODA (H_NO) ----------- Page  2 through 5
PART-II    MACH-WORK: T.OOKUBO (M_OO) --------- Page  6 through 26
           ELEC-WORK: J.SAKURAI (E_SJ)
PART-III   PIPE-WORK: T.YOAHINAGA (P_YO) ------ Page 27 through 31
```

DESCRIPTION:

JSN(S): _____ **CASREP #** _____.

S/F CONTACT: _____ **CWP #** _____ **CCNS #** _____.

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 **Date:** 2/2/2024 **AVL:** 7B1.

LWC: _____.

Work Completed

S/Force: _____ **Rate:** _____ **Date:** _____.

Ship Supt: _____ **Date:** _____ **SRF CONTROL NO.:** 1301348511.

WORK CERTIFICATION SIGNATURES

COMPLETION OF WORK REVIEW:	BADGE NO.:	SHOP/CODE:	PHONE:	DATE: