AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		5

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0004	22 May 2026	See Continuation Sheet	

6. ISSUED BY CODE N62742

NAVFACSYSCOM PACIFIC
258 MAKALAPA DR STE 100, JBPHH HI 96860-3134
JBPHH, HI 96860-3134
UNITED STATES
TREY CAMELLO, Email: trey.m.camello.civ@us.navy.mil Telephone: 8086022282

7. ADMINISTERED BY *(If other than Item 6)* CODE

SCD: PAS:

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER N6274226R1300

9B. DATED *(SEE ITEM 11)* 11 Feb 2026

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

See Section 00 70 00 - Conditions of the Contract

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

Created On:
23 May 2026, 01:55 AM Greenwich Mean Time

SECTION SF 30 BLOCK 14 CONTINUATION PAGE5
SUMMARY OF CHANGES

The following items are applicable to this Amendment:

SOLICITATION, OFFER, AND AWARD (SF1442), PRICE PROPOSAL SCHEDULE

Delete the Solicitation, Offer and Award (Construction, Alteration, or Repair), Standard Form (SF) 1442, Price Proposal Schedule, Page 3 of 6 through Page 6 of 6 (Amendment No. 0002) and replace with the attached revised Solicitation, Offer, and Award (Construction, Alteration, or Repair), SF1442, Price Proposal Schedule, Page 3 of 6 through Page 6 of 6 (Amendment No. 0004).

SPECIFICATIONS

DOCUMENT 00 01 15 – LIST OF DRAWINGS

Remove	Replace with
Pages 1 to 10	Page 1 to 10
Amendment No. 0003	Amendment No. 0004

DELETE and **REPLACE** the following drawings dated 22 May 2026 that accompany this Amendment:

DRAWING NUMBER	NAVFAC DRAWING NUMBER	REVISION NUMBER	DRAWING TITLE
G-003	17361626	2	SHEET INDEX
CD107	17361687	2	DEMOLITION PLAN – AREA 6
CS501	17361778	2	SITE DETAILS
CS502	17361779	2	SITE DETAILS
CS503	17361780	1	SITE DETAILS
CG146	17361841	2	KARST FEATURES DETAIL
ES105	17361894	1	ELECTRICAL SITE PLAN 5
ES503	17361898	1	ELECTRICAL SITE DETAILS
ES505	17361900	1	ELECTRICAL SITE DETAILS –
TS104	17361920	2	TELECOMMUNICATIONS SITE PLAN 4

TS109	17362004	2	TELECOMMUNICATIONS SITE PLAN 9
TS701	17361924	2	TELECOMMUNICATIONS INTERBUILDING BACKBONE RISER
TS702	17362011	1	TELECOMMUNICATIONS INTERBUILDING BACKBONE RISER
CF101	17361925	1	OVERALL FUELING PLAN

SECTION 01 14 00 – WORK RESTRICTIONS

Remove	Replace with
Pages 1 to 8	Page 1 to 8
	Amendment No. 0004

SECTION 01 45 00 – QUALITY CONTROL

Remove	Replace with
Pages 1 to 24	Page 1 to 24
Amendment No. 0003	Amendment No. 0004

SECTION 01 57 19 – TEMPORARY ENVIRONMENTAL CONTROLS

Remove	Replace with
Pages 1 to 40	Page 1 to 40
Amendment No. 0003	Amendment No. 0004

SECTION 01 57 19 – ATTACHMENT

Attachment H. Final Record of Decision Site 78 Site-Wide Operable Unit Andersen Air Force Base, Guam	
	Add
	Pages 1 to 77
	Amendment No. 0004

SECTION 02 82 00 – ASBESTOS REMEDIATION

Remove	Replace with
Pages 1 to 34	Page 1 to 34
	Amendment No. 0004

SECTION 31 00 00 – EARTHWORK

Remove	Replace with
Pages 1 to 26	Page 1 to 26
Amendment No. 0003	Amendment No. 0004

SECTION 32 11 20 – BASE COURSE FOR RIGID PAVING

Remove	Replace with
Pages 1 to 10	Page 1 to 10
	Amendment No. 0004

SECTION 32 12 15.13 – ASPHALT PAVING FOR AIRFIELDS

Remove	Replace with
Pages 1 to 28	Page 1 to 32
	Amendment No. 0004

SECTION 33 52 43.13 – AVIATION FUEL PIPING

Remove	Replace with
Pages 1 to 20	Page 1 to 22
Amendment No. 0003	Amendment No. 0004

SECTION 33 52 80 – LIQUID FUELS PIPELINE COATING SYSTEMS

Remove	Replace with
Pages 1 to 32	Page 1 to 34
Amendment No. 0003	Amendment No. 0004

SECTION 33 82 00 – TELECOMMUNICATIONS OUTSIDE PLANT (OSP)

Remove	Replace with
Pages 1 to 24	Page 1 to 24
Amendment No. 0003	Amendment No. 0004

--End of Amendment--

SOLICITATION, OFFER AND AWARD (SF 1442), CONTINUED
PRICE PROPOSAL SCHEDULE
FOR
RFP NO. N62742-26-R-1300
WON 1665555, FY24 AJJY183012 (P-012), PDI: NORTH AIRCRAFT PARKING RAMP,
ANDERSEN AIR FORCE BASE, GUAM

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AA	**BASE ITEM** The basis for SLIN 0001AA is the entire work for Project P-012 (WON 1665555) complete in accordance with the drawings and specifications, **except the work identified in any other CLIN/SLIN.** **Note:** Includes the cost for the treatment plans that are to be included in SD-01 Pre-Construction Submittals, Archaeological Monitoring and Discovery Plan.	1	Project		$_____
		ESTIMATED QUANTITY			
0001AB	**Permeable Infill Karst Feature Mitigation** The basis for SLIN 0001AB is for mitigation of Karst Features using permeable infill (Zone 2) complete in accordance with drawings and specifications, but **not** including work specified in any other CLIN/SLINs.	9,000	CY	$_____/CY	$_____
0001AC	**Impermeable Infill Karst Feature Mitigation** The basis for SLIN 0001AC is for mitigation of Karst Features using impermeable infill (Zone 1) complete in accordance with drawings and specifications, but **not** including work specified in any other CLIN/SLINs.	9,000	CY	$_____/CY	$_____
0001AD	**One-Day Cultural Resources Feature Investigations** The basis for SLIN 0001AD is for One-Day Cultural Resources Feature Investigations for project P-012 in accordance with drawings and specifications, but **not** including work specified in any other SLINs/CLINs. See Note 7. below.	10	EA	$_____/EA	$_____

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AE	**Cultural Resources Post Review Discovery (Small Sites)** The basis for SLIN 0001AE are Cultural Resources Post Review Discovery for small sites (equal to or less than 0.5 hectares) for project P-012 in accordance with drawings and specifications, but not including work specified in any other SLINs/CLINs. See Note 8. below.	**3**	**EA**	**$_____/EA**	**$_____**
0001AF	**Cultural Resources Post Review Discovery (Large Sites)** The basis for SLIN 0001AF is a Cultural Resources Post Review Discovery for a large site (greater than 0.5 hectares) for project P-012 in accordance with drawings and specifications, but not including work specified in any other SLINs/CLINs. See Note 9. below.	1	EA	$_____/EA	$_____
0001AG	**Cultural Resources Post Review Discovery of Human Skeletal Remains** The basis for SLIN 0001AG are Cultural Resources Post Review Discovery of Human Skeletal Remains for project P-012 in accordance with drawings and specifications, but not including work specified in any other SLINs/CLINs. See Note 10. below.	**5**	**EA**	**$_____/EA**	**$_____**
0001AH	**Electrical Resistivity Tomography (ERT) Testing** The basis for SLIN 0001AH is to conduct ERT testing in areas approved by the contracting officer, in accordance with drawings and specifications, but **not** including work specified in any other SLINs/CLINs.	42,000	LF	$_____/LF	$_____

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AH (Continued)	Note: ERT testing costs include all geophysicist roles, responsibilities, frequencies, and durations as identified in the specifications				
0001AI	**Abandoned Concrete Debris/Stockpile** The basis of SLIN 0001AI is the price for all labor, temporary stockpiling, material, testing, and equipment for disposal of abandoned waste debris/ stockpiles in accordance with the drawings and specifications, but **not** including work specified in any other SLINs/CLINs. See Note 11. below.	2,000	Ton	$_____/Ton	$_____
0001AJ	**Abandoned Waste Debris Stockpile Excluding Concrete Debris** The basis of SLIN 0001AJ is the price for all labor, temporary stockpiling, material, testing, and equipment for disposal of abandoned waste debris stockpiles, excluding concrete debris, in accordance with the drawings and specifications, but **not** including work specified in any other SLINs/CLINs. See Note 12. below.	500	Ton	$_____/Ton	$_____
0001AK	**Abandoned Hazardous Waste** The basis of SLIN 0001AK the price for all labor, temporary stockpiling, material, testing, and equipment for disposal of abandoned hazardous waste in accordance with the drawings and specifications, but **not** including work specified in any other SLINs/CLINs. See Note 13. below.	100	Ton	$_____/Ton	$_____

SOLICITATION, OFFER AND AWARD (SF 1442), CONTINUED
PRICE PROPOSAL SCHEDULE
FOR
RFP NO. N62742-26-R-1300
WON 1665555, FY24 AJJY183012 (P-012), PDI: NORTH AIRCRAFT PARKING RAMP,
ANDERSEN AIR FORCE BASE, GUAM

ITEM NO.	SUPPLIES/SERVICES	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AL	**Abandoned Hazardous Liquid Waste** The basis of SLIN 0001AL is the price for all labor, temporary storage, material, testing, and equipment for disposal of abandoned hazardous liquid waste in accordance with the drawings and specifications, but **not** including work specified in any other SLINs/CLINs. See Note 14. below.	10	55-gal drum	$_____/drum	$_____
0001AM	**Abandoned Asbestos Containing Waste Not Listed In Section 02 82 00** The basis of SLIN 0001AM is the price for all labor, temporary stockpiling, material, testing, and equipment for disposal of abandoned asbestos containing waste that are not listed in Section 02 82 00 ASBESTOS REMEDIATION, Part 1.3.1 Description of Work. See Note 15. below.	100	Ton	$_____/Ton	$_____
				TOTAL CLIN 0001 (includes SLINs 0001AA through 0001AM)	$_____

Notes:

1. See Document 00 22 00 for the Price Evaluation.

2. A firm-fixed-price is required for all line items. The following applies:

   ALL OR NONE OFFERS - Offers are solicited on an "all or none" basis and FAR 52.215-1, INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION in Document 00 21 16, is hereby modified. Failure to submit offers for all line items listed shall be cause for rejection of the offer.

3. The Offeror SHALL include a price for ALL CLINs/SLINs.

4. Multiple awards will not be made.

5. In the event there is a difference between a unit price (s) and the extended total(s), the unit price(s) will be held to be the intended offer and the total(s) recomputed accordingly. If an offer provides a total but fails to enter a unit price, the total divided by the specified quantity will be held to be the intended unit price.

6. Payment for SLINs 0001AB through 0001AM shall be for actual quantities only. The unit prices will be used to adjust the contract price for any increase or decrease in the estimated quantities subject to the following clause:

FAR 52.211-18, VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.

(End of clause)

7. 0001AD. One-Day Cultural Resources Feature Investigations – The basis for SLIN 0001AD is to inspect suspected archaeological resources, if discovered, to determine the nature, context, and preliminary significance in accordance with SOP #8 Post-Review Discovery of Archaeological Remains, including preparation and implementation of a treatment plan including testing and analysis and preparation of required reports. The data recovery plan attached in Section 01 57 19 provides general archaeological information for the site. Assume the suspected findings are small and the inspection can be completed in one day by a qualified archaeologist. Provide an inspection report including findings, preliminary significance, photographs, and recommendations. (**NOTE: The treatment plan is to be included in SD-01 Pre-Construction Submittals, Archaeological Monitoring and Discovery Plan, of Section 01 57 19, and the cost included in SLIN 0001AA**.) All plans and reports must be reviewed and approved by the Government and Guam SHPO.

8. 0001AE. Cultural Resources Post Review Discovery (Small Sites) - The basis for SLIN 0001AE is the Cultural Resources Post Review Discovery located in a small site, which is equal to or less than 0.5 hectares. The data recovery shall be conducted in accordance with the SOP #8 Post-Review Discovery of Archeological Remains, including preparation and implementation of a treatment plan including testing and analysis and preparation of required reports. The data recovery plan attached in Section 01 57 19 provides general archaeological information for the site. Contractors must determine the level of effort, including the anticipated number and size of features. (**NOTE: The treatment plan is to be included in SD-01 Pre-Construction Submittals, Archaeological Monitoring and Discovery Plan, of Section 01 57 19, and the cost included in SLIN 0001AA**.) All plans and reports must be reviewed and approved by the Government and Guam SHPO.

9. 0001AF. Cultural Resources Post Review Discovery (Large Sites) - The basis for SLIN 0001AF is the Cultural Resources Post Review Discovery located in a large site, which is greater than 0.5 hectares. The data recovery shall be conducted in accordance with the SOP #8 Post-Review Discovery of Archeological Remains, including preparation and implementation of a treatment plan including testing and analysis and preparation of required reports. The data recovery plan attached in Section 01 57 19 provides general archaeological information for the site. Contractors must determine the level of effort, including the anticipated number and size of features. (**NOTE: The treatment plan is to be included in SD-01 Pre-Construction Submittals, Archaeological Monitoring and Discovery Plan, of Section 01 57 19, and the cost included in SLIN 0001AA**.) All plans and reports must be reviewed and approved by the Government and Guam SHPO.

10. 0001AG. Cultural Resources Post Review Discovery of Human Skeletal Remains - . The basis for SLIN 0001AG is the price to recover a burial in accordance with the SOP #9 Post-Review Discovery of Human Remains. The Contractor shall prepare and implement a burial treatment plan, including testing and analysis, and preparation of required reports. **(NOTE: The treatment plan is to be included in SD-01 Pre-Construction Submittals, Archaeological Monitoring and Discovery Plan, of Section 01 57 19, and the cost included in SLIN 0001AA.)** All plans and reports must be reviewed and approved by the Government and Guam SHPO.

11. 0001AI. Abandoned Concrete Debris/Stockpile – The basis for SLIN 0001AI is the price to recycle or dispose of abandoned Concrete debris/stockpile. The cost must include waste characterization, sampling and analysis, excavation, segregation if required, stockpile management, packaging for shipping and hauling, and transportation. Assume disposal at a permitted recycling or disposal facility in Guam. It is acceptable to reuse onsite after processing concrete debris if the material meets the project requirements.

12. 0001AJ. Abandoned Waste Debris Stockpiles excluding Concrete Debris – The basis for SLIN 0001AJ is the price to dispose of abandoned waste debris stockpiles excluding concrete debris. The cost must include waste characterization, sampling and analysis, excavation, segregation if required, stockpile management, packaging for shipping and hauling, and transportation. Assume disposal at a permitted disposal facility in Guam. The abandoned waste debris may include, but is not limited to, scrap metal, plastics, and rubber.

13. 0001AK. Abandoned Hazardous Waste – The basis for SLIN 0001AK is the price to dispose of abandoned hazardous waste. The cost must include waste characterization, sampling and analysis, excavation, segregation if required, stockpile management, packaging for shipping and hauling, and transportation. Assume disposal at a permitted hazardous waste disposal facility in the mainland, U.S.

14. 0001AL. Abandoned Hazardous Liquid Waste – The basis for SLIN 0001AL is the price to dispose of abandoned hazardous liquid waste. The cost must include waste characterization, sampling and analysis, excavation, segregation if required, storage, packaging for shipping and hauling, and transportation. Assume disposal at a permitted hazardous waste disposal facility in the mainland, U.S.

15. 0001AM. Abandoned Asbestos Containing Waste Not Listed in Section 02 82 00 – The basis for SLIN 0001AM is the price to dispose of abandoned asbestos containing waste that are not listed in Section 02 82 00 ASBESTOS REMEDIATION, Part 1.3.1 Description of Work. The cost must include worker protection, asbestos removal work, waste characterization, sampling and analysis, excavation, segregation if required, stockpile management, package for shipping and hauling, and transportation. Assume disposal of asbestos-containing waste in a permitted disposal facility in Guam.

16. **DFARS 252.247-7023, TRANSPORTATION OF SUPPLIES BY SEA**. Within 30 days of each shipment, the Contractor is required to provide an electronic copy of the carrier's bill of lading to the Contracting Officer and to MARAD via e-mail, Attention: Military Team. MARAD email: Cargo.Marad@dot.gov. In addition, the Contractor shall notify the Contracting Officer when oceanic shipments have been initiated within 3 working days of shipment.