SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL PRODUCTS AND COMMERCIAL SERVICES

NOTE: OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30.

1. REQUISITION NUMBER: 0044051756

2. CONTRACT NUMBER:

3. AWARD/EFFECTIVE DATE:

4. ORDER NUMBER:

5. SOLICITATION NUMBER: 140FS326Q0139

6. SOLICITATION ISSUE DATE: 08/12/2026

7. FOR SOLICITATION INFORMATION CALL:

a. NAME: Jeremy Tyler

b. TELEPHONE NUMBER *(No collect calls)*: 4132538782

8. OFFER DUE DATE/ LOCAL TIME: 08/26/2026 1200 ED

9. ISSUED BY CODE FS3

FWS SAT Team 3
FWS SAT Team 3
5275 Leesburg Pike
Falls Church VA 22041

10. THIS ACQUISITION IS ☐ UNRESTRICTED OR ☒ SET ASIDE: 100.00 % FOR:

☒ SMALL BUSINESS
☐ HUBZONE SMALL BUSINESS
☐ SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS (SDVOSB)
☐ WOMEN-OWNED SMALL BUSINESS (WOSB)
☐ ECONOMICALLY DISADVANTAGED WOMEN-OWNED SMALL BUSINESS (EDWOSB)
☐ 8(A)

NORTH AMERICAN INDUSTRY CLASSIFICATION STANDARD (NAICS): 238910

SIZE STANDARD: $19

11. DELIVERY FOR FREE ON BOARD (FOB) DESTINATION UNLESS BLOCK IS MARKED
☒ SEE SCHEDULE

12. DISCOUNT TERMS:

☐ 13a. THIS CONTRACT IS A RATED ORDER UNDER THE DEFENSE PRIORITIES AND ALLOCATIONS SYSTEM - DPAS (15 CFR 700)

13b. RATING:

14. METHOD OF SOLICITATION
☒ REQUEST FOR QUOTE (RFQ)
☐ INVITATION FOR BID (IFB)
☐ REQUEST FOR PROPOSAL (RFP)

15. DELIVER TO CODE 0011280135
See Schedule

16. ADMINISTERED BY CODE FS3
See Schedule

17a. CONTRACTOR/ OFFEROR CODE: FACILITY CODE:

TELEPHONE NUMBER:

☐ 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18a. PAYMENT WILL BE MADE BY CODE:

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW IS CHECKED ☐ SEE ADDENDUM

19. ITEM NO.	20. SCHEDULE OF SUPPLIES/SERVICES	21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
	ADMINISTERED BY: FWS SAT Team 3 FWS SAT Team 3 5275 Leesburg Pike Falls Church VA 22041 US DELIVER TO: Continued... *(Use Reverse and/or Attach Additional Sheets as Necessary)*				

25. ACCOUNTING AND APPROPRIATION DATA

26. TOTAL AWARD AMOUNT *(For Government Use Only)*

☒ 27a. SOLICITATION INCORPORATES BY REFERENCE (FEDERAL ACQUISITION REGULATION) FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA ☒ ARE ☐ ARE NOT ATTACHED

☐ 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ☐ ARE ☐ ARE NOT ATTACHED

☒ 28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 1 COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED

☐ 29. AWARD OF CONTRACT: REFERENCE _____ OFFER DATED _____. YOUR OFFER ON SOLICITATION (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA *(SIGNATURE OF CONTRACTING OFFICER)*

30b. NAME AND TITLE OF SIGNER *(Type or print)*

30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER *(Type or print)*: Todd Annes

31c. DATE SIGNED

19. ITEM NO.	20. SCHEDULE OF SUPPLIES/SERVICES	21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
	FWS EDWIN B FORSYTHE NWR P.O. BOX 72 OCEANVILLE NJ 08231 US FWS EDWIN B FORSYTHE NWR - 530 Havens Cove Road, Brick Township, NJ 08723 USA - Demolition Services Tech POC: Ray Brown (609) 995-0304 E: ray_brown@fws.gov Alt POC: Terry DiDomizio 410-924-7262 E: terry_didomizio@fws.gov Contract POC: Jeremy Tyler 413-847-4237 E: jeremy_tyler@ios.doi.gov PPR2118849 Period of Performance: 08/31/2026 to 01/31/2027				
00010	Demolition Services				

32a. QUANTITY IN COLUMN 21 HAS BEEN

☐ RECEIVED ☐ INSPECTED ☐ ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: _____

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE	32c. DATE	32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE	32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32g. EMAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER ☐ PARTIAL ☐ FINAL	34. VOUCHER NUMBER	35. AMOUNT VERIFIED CORRECT FOR	36. PAYMENT ☐ COMPLETE ☐ PARTIAL ☐ FINAL	37. CHECK NUMBER

STOCK RECORD (S/R)		40. PAID BY
38. S/R ACCOUNT NUMBER	39. S/R VOUCHER NUMBER	

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT		42a. RECEIVED BY *(Print)*
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER	41c. DATE	42b. RECEIVED AT *(Location)*
		42c. DATE RECEIVED *(MM/DD/YYYY)* / 42d. TOTAL CONTAINERS

HOUSE AND SHED DEMOLITION

EDWIN B. FORSYTHE NATIONAL WILDLIFE REFUGE

BRICK TOWNSHIP, NEW JERSEY

STATEMENT OF WORK

This Statement of Work (SOW) outlines the requirements for the complete demolition of an approximately 2,347 sq. ft. single-story house and an approximately 332 sq. ft. shed on Edwin B. Forsythe National Wildlife Refuge in Brick Township, New Jersey. The contractor is responsible for debris removal, providing clean fill dirt to level the ground, and site grading.

1.0 Objective

The objective of this contract is to safely demolish, remove, and properly dispose of all structures, concrete, and surface debris at the designated federal site. The site must be left in a clean, level, and graded condition.

2.0 Project Location

- **Site Address/Coordinates:** 530 Havens Cove Road, Brick Township, New Jersey 08723.
- **Property Status:** Federal Land

3.0 Scope of Work

The Contractor shall furnish all labor, materials, equipment, and supervision necessary to perform the following tasks:

3.1 Structural Demolition

- **House:** Complete demolition and removal of the approximately 2,347 sq. ft., single-story structure, including the contents, foundation, and any associated walkways. The house is a 3-bedroom, 1-bath house constructed in 1950. There is no garage associated with the property. Other rooms in the house include a kitchen, living room, sunroom, storage/pantry, laundry room, office, and hallway. There is a crawl space but no basement. A small utility room containing a water heater is located at the rear of the house. The foundation appears to be a combination of a poured concrete and concrete block. The roof is asphalt shingle. The house contains some appliances, furniture, and trash. The house has been vacant for a few years and has been heavily vandalized. All utilities (electric, water, sewer, gas, phone, cable) have

been disconnected. The contractor is not responsible for removing any underground pipe, wires, cables, etc. exterior to the foundation of the house.

The siding, floor in the storage/pantry room, kitchen sink, and several windows were removed in 2024 when all known asbestos on the property was removed.

- **Shed:** Complete demolition and removal of the approximately 332 sq. ft. shed, including any associated foundation. The shed is at least 35 years old. The shed appears to have T1-11 plywood siding, an asphalt over plywood roof, a plywood floor, and 2x4" framing. The type of foundation, or blocking under the structure is unknown, but the building was probably initially constructed on top of widely spaced concrete blocks that have since sunk into the ground. The asphalt and plywood roof of the building has caved in. The shed contains some materials such as a garden cart, old metal cabinets, and trash but it mostly empty.
- **Trees, shrubs, and vegetation:** Cutting of trees, shrubs, limbs, and other vegetation 6 inches in diameter or less to facilitate demolition is permitted but not required. Larger trees are not to be felled or damaged by demolition equipment.

3.2 Debris and Waste Removal

- Remove and legally dispose of all demolition debris, concrete, wood, metal, and general trash generated from the structures.
- Clear and dispose of all miscellaneous trash and debris scattered across the project yard and surrounding site perimeter. The yard has piles of trash and debris, especially immediately behind the house and near the shed, that are to be removed as part of this contract.
- Any small trees, shrubs, and other vegetation that are cut to facilitate demolition and removal of manmade debris can be removed or left onsite, but it is not to be piled in such a way to conceal manmade debris that should otherwise be removed.
- Comply with all federal, state, and local waste disposal regulations.

3.3 Site Grading and Leveling

- Remove subsurface footings and foundation materials to a minimum of 3 feet below the final grade.
- Grade the entire site to a relatively smooth, even surface, free of holes, depressions, and protrusions.

- Import, spread, and grade sufficient clean fill dirt to level the land and establish a stable site finish.

4.0 Additional Consideration:

- An Ocean County Mosquito Commission mosquito monitoring station including small solar panels are located at the rear of the property. This structure must not be damaged during the demolition and debris cleanup operations.

5.0 Period of Performance

- **Start Date:** August 31, 2026
- **Completion Date:** January 31, 2027.
- **Working Hours:** All site work shall be conducted between the hours of 7:00 AM to 5:00 PM, Monday through Friday, excluding federal holidays.

6.0 Deliverables

The Contractor shall provide the following:

1. Waste disposal/landfill receipts demonstrating legal disposal of all debris.
2. A final site walk-through with the Contracting Officer's Representative (COR) to ensure all fill dirt has been properly spread and the site is leveled to standard.

7.0 Site Visit

Site visit will take place at 530 Havens Cove Road, Brick Township, New Jersey 08723
Site visit will take place on August 18,2026 from 9 am to 4 pm

Figure 1. 530 Havens Cove Road house front

Figure 2. 530 Havens Cove Road house side 1

Figure 3. 530 Havens Cove Road house back

Figure 4. 530 Havens Cove Road house side 2

Figure 5. Shed at 530 Havens Cove Road, back

Figure 6. Shed at 530 Havens Cove Road, front

Figure 7. Example of trash in yard at 530 Havens Cove Road