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Invitation for Price Quote (IFPQ)

Contract No. 10A2946
Quote Due Date: September 9, 2026

Prospective Contractors:

California Department of Transportation (Caltrans/Department) has issued the enclosed Invitation for Price
Quote (IFPQ) for services described in the enclosed proposed contract.

Please read the entire contract package and all attachments carefully. If you desire to submit a quote,
complete the Price Quote sheet and email it to the Analyst listed in the IFPQ. Your signature affixed to and
dated on the quote proposal shall constitute a certification under penalty of perjury, unless exempted, that you
have complied with the nondiscrimination program requirements of Government Code Section 12990 and Title
2, California Code of Regulations, Section 11102, and the nondiscrimination program requirements of Title VI
of the Civil Rights Act of 1964, 49 Code of Federal Regulations (CFR) Part 21, and 23 CFR Part 200.

Award of this contract will be to the lowest responsible contractor whose quote complies with all requirements
as described in this IFPQ.

If your bid is more than $484,000.00, it will be rejected per Public Contract Code Section 10105(b).

Contractor must be a Certified Small Business at the time of the quote date.

Invitation for Price Quote
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General Contractors Instructions/Checklist
Solicitation No. 10A2946
A complete bid or bid package will consist of the items identified below.

Complete this checklist to confirm the items in your bid package. Place a check mark or “X” next to each item
that you are submitting to Caltrans. All attachments identified below (unless noted otherwise) are required and
must be attached in your Bid Package submittal (links to documents are not acceptable), or your bid may be
considered non-responsive. It is the prospective contractor’s responsibility to confirm receipt of their bid before
the time the bid is due. Omission of documents or bids lost during transmission will be deemed non-responsive.

Return this checklist with your bid package.

Quotes omitting this information may be regarded as non-responsive and rejected.

Do not submit company advertisements, brochures, informational pamphlets, or any other document unless
specifically noted in the IFPQ Requirements and/or as listed below.

(] Price Quote Proposal for Unit Items (ADM-1509). Complete and sign the Price Quote Proposal for
Unit Item Sheet(s).

Subcontractor List (DES-OE-0102.2.C) can be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTDESOEQ0102.2C. List all

subcontractors, including DVBEs, as applicable to the requirements of this solicitation.

Contract Requirements (ADM-0378) must be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTADM0378

Small Business Status (DOT DES-OE-0102.4) can be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/showForm2?frmid=DOTDESOEQ0102.4.

California Company Preference (DES-OE-0102.9) can be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTDESOE0102.9.

Certified DVBE Summary (DOT ADM-4015) can be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/showForm2?frmid=DOTADM4015.

Contractor Certification Clauses (CCC 04/2017) can be downloaded at

https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-Resources-List-

Folder/Standard-Contract-Language.

California Civil Rights Laws Certification (DOT ADM-0076) must be downloaded at

https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTADMO0076.

Darfur Contracting Act Certification (DOT ADM-0077) must be downloaded at
https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTADMO0077.

DOT DES-OE-0102.14 In-Use Off-Road Diesel-Fueled Vehicle List can be downloaded at
https://forms.dot.ca.gov/v2Forms/serviet/showForm2?frmid=DOTDESOE010214.
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“Improving lives and communities through transportation.”
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The following forms and information will be required at the time of contract award and signature.

]
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Payment Bond (ADM-2009) must be downloaded at
https://forms.dot.ca.gov/v2Forms/serviet/FormRenderer?frmid=DOTADM2009

Certificate(s) of Insurance

Postconsumer-Content Certification (CalRecycle 74) can be downloaded at
https://www.google.com/url?client=internal-element-
cse&ex=017557373779849962485:erv3s56gka0&g=https://www?2.calrecycle.ca.gov/Docs/Web/1114
80&sa=U&ved=2ahUKEwiKO0-
qnvdB6IAXWPKKQIHcH3HIIQFnoECAcQAQ&usg=A0vVaw37dYPswR47anIRTKPDAvXb.

Payee Data Record (STD 204) can be downloaded at
https://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf. This form is designed to allow vendors to
self-report information needed for accurate and complete reporting of vendor payment income.
Completion of this form is required by all vendors providing goods and/or services to the State of
California.

Contract Will Not Be Executed Without These Documents.

“Improving lives and communities through transportation.”
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STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES

STANDARD AGREEMENT AGREEMENT NUMBER PURCHASING AUTHORITY NUMBER (If Applicable)
STD 213 (Rev. 04/2020) 10A2946

1. This Agreement is entered into between the Contracting Agency and the Contractor named below:

CONTRACTING AGENCY NAME

California Department of Transportation

CONTRACTOR NAME

2. The term of this Agreement is:

START DATE
TBD |

THROUGH END DATE

3. The maximum amount of this Agreement is:

4. The parties agree to comply with the terms and conditions of the following exhibits, which are by this reference made a part of the Agreement.

Exhibits Title Pages

PROPOSED FORM OF AGREEMENT

DO NOT COMPLETE

Continued on the following sheets, each bearing the Agreement/Contract number.

The provisions on the following pages hereof constitute a part of the Agreement

+
+

Items shown with an asterisk (¥), are hereby incorporated by reference and made part of this agreement as if attached hereto.
These documents can be viewed at https:/www.dgs.ca.gow/OLS/Resources

IN WITNESS WHEREOF, THIS AGREEMENT HAS BEEN EXECUTED BY THE PARTIES HERETC.

CONTRACTOR

CONTRACTOR NAME (if other than an individual, state whether a corporation, partnership, etc.)

CONTRACTOR BUSINESS ADDRESS ary STATE |4P
PRINTED NAME OF PERSON SIGNING TITLE

CONTRACTOR AUTHORIZED SIGNATURE DATE S5IGNED

[




. Contractor agrees to indemnify, defend, and save harmless the State, its officers, agents, and employees
from any and all claims and losses accruing or resulting to any and all contractors, subcontractors,
materialmen, laborers and any other person, firm or corporation furnishing or supplying work services,
materials or supplies in connection with the performance of this contract, and from any and all claims and
losses accruing or resulting to any person, firm or corporation who may be injured or damaged by
Contractor in the performance of this contract.

. Contractor, and the agents and employees of Contractor, in the performance of the Agreement, shall act in
an independent capacity and not as officers or employees or agents of State of California.

. The State may terminate this agreement and be relieved of the payment of any consideration to Contractor
should Contractor fail to perform the covenants herein contained at the time and in the manner herein
provided. In the event of such termination the State may proceed with the work in any manner deemed
proper by the State. The cost to the State shall be deducted from any sum due Contractor under this
agreement, and the balance, if any, shall be paid Contractor upon demand.

. Without the written consent of the State, this Agreement is not assignable by Contractor either in whole or
in part.

. Time is of the essence in this Agreement.

No alteration or variation of the terms of this contract shall be valid unless made in writing and signed by the

parties hereto, and no oral understanding or agreement not incorporated herein, shall be binding on any of
the parties hereto.

. The consideration to be paid Contractor, as provided herein, shall be in compensation for all of Contractor’s

expenses incurred in the performance hereof, including travel and per diem, unless otherwise expressly so
provided.
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SPECIAL NOTICES

California Civil Rights Laws

Any person that submits a bid or proposal to, or otherwise proposes to enter into or renew a contract
with a State agency with respect to any contract in the amount of one hundred thousand dollars
($100,000) or more shall certify, under penalty of perjury, at the time the bid or proposal is submitted
or the contract is renewed, that they satisfy all of the conditions set forth in California Public Contract
Code Section 2010 and they shall execute the Certification attached.

Assumption of Risk and Indemnification Regarding Exposure to Environmental Health Hazards

In addition to, and not a limitation of, Contractor’s indemnification obligations contained elsewhere in
this Agreement, Contractor hereby assumes all risks of the consequences of exposure of Contractor’'s
employees, agents, Subcontractors, Subcontractors’ employees, and any other person, firm, or
corporation furnishing or supplying work services, materials, or supplies in connection with the
performance of this Agreement, to any and all environmental health hazards, local and otherwise, in
connection with the performance of this Agreement. Such hazards include, but are not limited to,
bodily injury and/or death resulting in whole or in part from exposure to infectious agents and/or
pathogens of any type, kind, or origin. Contractor also agrees to take all appropriate safety precautions
to prevent any such exposure to Contractor’'s employees, agents, Subcontractors, Subcontractors’
employees, and any other person, firm, or corporation furnishing or supplying work services, materials,
or supplies in connection with the performance of this Agreement. Contractor also agrees to indemnify
and hold harmless Caltrans, the State of California, and each and all of their officers, agents, and
employees, from any and all claims and/or losses accruing or resulting from such exposure. Except as
provided by law, Contractor also agrees that the provisions of this paragraph shall apply regardless of
the existence or degree of negligence or fault on the part of Caltrans, the State of California, and/or
any of their officers, agents, and/or employees.

Mandatory Organic Waste Recycling

It is understood and agreed that pursuant to Public Resources Code Sections 42649.8 et seq., if
Contractor generates two (2) cubic yards or more of organic waste or commercial solid waste per
week, Contractor shall arrange for organic waste recycling services or commercial waste recycling
services that separate/source organic waste recycling. Contractor shall provide proof of compliance,
i.e. organic waste recycling services or commercial waste recycling services that separate/source
organic waste recycling, upon request from Caltrans Contract Manager.

ADA Compliance

All entities that provide electronic or information technology or related services that will be posted
online by Caltrans must be in compliance with Government Code Sections 7405 and 11135 and the
Web Content Accessibility Guidelines (WCAG) 2.0 or subsequent version, published by the Web
Accessibility Initiative of the World Wide Web Consortium at a minimum Level AA success. All entities
will respond to and resolve any complaints/deficiencies regarding accessibility brought to their
attention.
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Satisfying a Self-Insured Retention (SIR)

All insurance required by this Agreement must allow, but not require, the State to pay any SIR and/or
act as Contractor’s agent in satisfying any SIR. The choice to pay any SIR and/or act as Contractor’s
agent in satisfying any SIR is at the State’s discretion. If the State chooses to pay any SIR and/or act
as Contractor’'s agent in satisfying any SIR, Contractor shall reimburse the State for the same.

Available Coverages/Limits

In the event the insurance coverages obtained by Contractor is broader in scope than, and/or the limits
are higher than, those required under the Agreement, all such broader coverage and/or higher limits
available to the Contractor shall also be available and applicable to the State.

Electronic Signatures

Each party agrees that the electronic signatures, whether digital or encrypted, of the parties included
in this Agreement are intended to authenticate this writing and to have the same force and effect as
manual signatures for this Agreement. Documents that are referenced by this Agreement may still
require manual signatures.

Executive Order N-6-22 — Russia Sanctions

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding
Economic Sanctions against Russia and Russian entities and individuals. “Economic Sanctions” refers
to sanctions imposed by the U.S. government in response to Russia’s actions in Ukraine, as well as
any sanctions imposed under state law . By submitting a bid or proposal, Contractor represents that it
is not a target of Economic Sanctions. Should the State determine Contractor is a target of Economic
Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that shall be
grounds for rejection of Contractor’s bid/proposal any time prior to contract execution, or, if determined
after contract execution, shall be grounds for termination by the State.

Executive Order N-12-23 — Generative Artificial Intelligence (GenAl) Technology
Use and Reporting

A. The State of California seeks to realize the potential benefits of GenAl, through the development
and deployment of GenAl tools, while balancing the risks of these new technologies.

B. Bidder / Offeror must notify the State in writing if it:
1) intends to provide GenAl as a deliverable to the State; or

2) intends to utilize GenAl, including GenAl from third parties, to complete all or a portion of any
deliverable that materially impacts:

a) functionality of a State system,
b) risk to the State, or
c) Contract performance.

Note: For avoidance of doubt, the term “materially impacts” shall have the meaning set forth in
State Administrative Manual (SAM) § 4986.2 Definitions for GenAl.

C. Failure to report GenAl to the State may result in disqualification. The State reserves the right to
seek any and all relief to which it may be entitled to as a result of such non-disclosure.


https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-Ukraine-Executive-Order.pdf
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D. Upon notification by a Bidder / Offeror of GenAl as required, the State reserves the right to
incorporate GenAl Special Provisions into the final contract or reject bids/offers that present an
unacceptable level of risk to the State.

E. Government Code 11549.64 defines “Generative Artificial Intelligence (GenAl)” as an artificial
intelligence system that can generate derived synthetic content, including text, images, video, and
audio that emulates the structure and characteristics of the system’s training data.

Standard Title VI/Nondiscrimination Assurances (DOT Order No. 1050.2A)

California Department of Transportation, in accordance with the provisions of Title VI of the Civil
Rights Act of 1964 (78 Stat. 252, 42 USC Sections 2000d to 2000d-4) and the Regulations, hereby
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

Bid Bonds

Bid bonds are only required for agreements over $484,000.00. Contractors are no longer required to
purchase and submit a Bid Bond when bidding on Minor B Projects. Section 2-1.34 of the 2025
Standard Specifications is not applicable to Minor B Projects.

Waste Disposal

Prior to the commencement of waste disposal, Contractor must adhere to the provisions highlighted in
Senate Bill 1383 (Lara) of 2016 Title 14, CCR, General Provisions section 18981.2, Public Resources
Code sections 42652 et. Seq.
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The special provisions contained herein
have been prepared by or under the
direction of the following Registered

Persons.

HIGHWAYS

K@ July 6, 2026

REGISTERED CIVIL ENGINEER o € 98377
Exp. 12/31/27
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. When
applicable, revised standard plans (RSPs) listed below are included in the project
plans.

ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND
Abbreviations (Sheet 1 of 3)

Abbreviations (Sheet 2 of 3)

Abbreviations (Sheet 3 of 3)

Legend - Lines and Symbols (Sheet 1 of 5)
Legend - Lines and Symbols (Sheet 2 of 5)
Legend - Lines and Symbols (Sheet 3 of 5)
Legend - Lines and Symbols (Sheet 4 of 5)
Legend - Lines and Symbols (Sheet 5 of 5)

TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN
Temporary Crash Cushion - Sand Filled (Unidirectional)

Temporary Crash Cushion - Sand Filled (Unidirectional)
Temporary Crash Cushion - Sand Filled (Bidirectional)
Temporary Crash Cushion - Sand Filled (Shoulder Installations)
Temporary Railing (Type K)

Temporary Railing (Type K)

Temporary Barrier System (Cross Bolt)

Temporary Barrier System (Cross Bolt)

Temporary Barrier System (Cross Bolt)

Temporary Barrier System (Cal F-23)

Temporary Barrier System (Cal F-23)

Temporary Barrier System (Staking or Anchoring)
Temporary Barrier System (Staking or Anchoring)

TEMPORARY TRAFFIC CONTROL SYSTEMS
Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System with Reversible Control on Two Lane Conventional
Highways

Traffic Control System - Two Lane Conventional Highways

Traffic Control System - Two Lane Conventional Highways

ROADSIDE SIGNS
Roadside Signs - Typical Installation Details No. 1

Roadside Signs - Wood Post - Typical Installation Details No. 2
Roadside Signs - Typical Installation Details No. 4

OVERHEAD AND ROADSIDE SIGN PANELS
Roadside Sign - Formed Single Sheet Aluminum Panel

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Single Sheet Aluminum Signs, Diamond Shape

vi



Contract No. 10A2946
Notice to Bidders

Quotes open: September 9, 2026
Dated: August 26, 2026
General work description: Install curve warning signs

The Department of Transportation (Department) will receive quotes for Construction On State Highway 26 In
Calaveras County at various locations.

District-County-Route-Post Mile: 10-CAL-26-VAR
Prime Contractor must have either a Class A license or an applicable Class C license.
Prime Contractor must be a certified Small Business under Section 2-1.05.
Department establishes no DVBE Contract goal but encourages bidders to obtain DVBE patrticipation.
Bids must be on a unit price basis.
Complete the work within 15 working days
The estimated cost of the project is $119,440.00.
The Department will receive quotes until 2:15 p.m. on the quotes’ open date at:
Analyst’s Email: tammy.p.tran@dot.ca.gov
*Put SB Contract # in the Subject Line of the Email

Quotes received after this time will not be accepted.

No pre-bid meeting is scheduled for this project.

Quote Packages, including Invitation for Quote, Notice to Bidders, Special Provisions, and Project Plans
are available in electronic format only. These documents may be viewed and obtained at:

Cal eProcure website: https://caleprocure.ca.gov/pages/index.aspx
Standard Specifications dated 2025

Standard Plans dated 2025

Present bidders’ inquiries to the District at:

District 10 Construction Duty Senior

1976 E Dr. Martin Luther King Jr. Blvd

Stockton, CA 95205-7015

Email Duty Senior: CR.Bidders.Questions@dot.ca.gov

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before bid
opening. After bid opening, the Department does not consider these questions as bid protests.

Department will open bids under Section 2-1.43.
There will be no public opening of quotes. Quotes results will not be listed on the Internet.
Request quote results at:

Analyst’'s Name: Tammy Tran
Email: tammy.p.tran@dot.ca.gov
Phone: (279) 599-7880

District office addresses are provided in the Standard Specifications.
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Prevailing wages may be required on this Contract under Section 7-1.02K(2). The Director of the California
Department of Industrial Relations (DIR) determines the general prevailing wage rates. Obtain the wage rates at
the DIR website, http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which
the work is located at https://dot.ca.gov/programs/construction/labor-compliance.

Department has made available Notices of Suspension and Proposed Debarment from the Federal Highway
Administration. For a copy of the notices, go to https://ppmoe.dot.ca.gov/cc. Additional information is provided in
the Excluded Parties List System at https://www.ojp.gov/tfsc/doj ojp tfsc_excluded parties guide 508.

Standard Specifications and Standard Plans may be viewed at Department’s Division of Design website at
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications.
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Special Provisions

Division | General Provisions
1 General

Replace the definition of Bid Item List in Section 1-1.07B with:

Bid Item List: List of bid items and the associated quantities on the Quote Proposal for Unit Quote
Items.
Replace the definition of Director in Section 1-1.07B with:

Director: Department’s District Director.

Add the following to Section 1-1.07B:
Quote: Bid for an agreement with bidders limited to only Small Businesses under Section 2-1.05.

Add the following to the table in Section 1-1.11:

Reference or Telephone
agency or Website Address P
. Number
department unit
Office of Civil https://dot.ca.gov/programs/ | 1500 5th Street, MS 79
Rights civil-rights Sacramento, CA 95814 (916) 324-0449

AAAAAAAAAAAAAAAANAAAAAAAAAAAAAAAAANAAAANAAANNAN

2 Bidding

Replace Section 2-1.05 with:
2-1.05 Bidder Eligibility
Bidder must be certified as a small business at the time and date of bid opening and on the date of
contract award or have submitted a complete application to the Department of General Services (DGS),

Office of Small Business and DVBE Services. The complete application and any required substantiating
documentation must be received by DGS by 5:00 p.m. on the bid opening date.

Replace Section 2-1.06A with:
2-1.06A General

Standard Specifications and Standard Plans may be viewed at:
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications.

The Bid Package may be viewed and obtained at the Cal eProcure website.

The Bid Package includes the Invitation for Bid, Notice to Bidders, Special Provisions, Project
Plans, Revised Standard Plans, and a web link to the Standard Specifications and Standard Plans.

Replace the 3rd paragraph of Section 2-1.06B with:

If an Information Handout or cross sections are available, you may view and obtain them at the Cal
eProcure website.


https://dot.ca.gov/programs/civil-rights
https://dot.ca.gov/programs/civil-rights
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Add the following to Section 2-1.10
Submit the form with your bid.

Replace section 2-1.11 with:

2-1.11 IN-USE OFF-ROAD DIESEL-FUELED VEHICLE LIST
Section 2-1.11 applies to non-informal-bid contracts.

Complete and submit the In-Use Off-Road Diesel-Fueled Vehicle List form under section 2-1.33.

On the In-Use Off-Road Diesel-Fueled Vehicle List form, list each fleet used by you or your
subcontractor to perform work and is subject to 13 CCR § 2449 et seq. Submit a copy of a valid
Certificate of Reported Compliance (13 CCR § 2449, subdivision (n)) for each fleet listed on the form
within 10 days of bid opening. Failure to list a fleet used by you or your subcontractor to perform work
on the In-Use Off-Road Diesel-Fueled Vehicle List form may result in a nonresponsive bid. Failure to
submit the Certificate of Reported Compliance for a fleet listed on the In-Use Off-Road Diesel-Fueled
Vehicle List form may result in a nonresponsive bid.

Replace Section 2-1.15 with:
2-1.15 Disabled Veteran Business Enterprises (DVBE)
2-1.15A General

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the
Agreement.

Comply with Military and Veterans Code Sections 999 et seq.

Department encourages bidders to obtain DVBE participation to ensure Department achieves its State-
mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under with your bid. List all DVBE
participation on this form.

2. List each first tier DVBE subcontractor in the Subcontractor List form, regardless of percentage of
the total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each first tier DVBE, subcontractor on the Subcontractor List (DES-OE-0102C) regardless of
percentage of the total bid.

DVBEs must be certified by the bid opening date and remain certified through contract award.
Delete Section 2-1.18.
Delete Section 2-1.27.

Replace Section 2-1.33 with:
2-1.33 Bid Document Completion and Submittal
Complete forms in the Bid Package. Submit the forms with your bid.

Failure to submit the forms and information as specified may result in a nonresponsive bid.

4
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If an agent other than the authorized corporate officer or a partnership member signs the bid, file a
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid
may be nonresponsive.

Delete Section 2-1.34

Delete the second paragraph of Section 2-1.40.

Replace Section 2-1.43 with:
2-1.43 Bid Opening
The Department opens the bids after the time shown in the Notice to Bidders.

Replace the first paragraph of Section 2-1.47 with:

The Department may grant bid relief under Public Contract Code Sections 5100 et seq. Submit any
request for bid relief to DPAC. The Relief of Bid Request form is available at the Department's
website.

AAAAAAAAAAAAAAAAAAAAAANAAANAANAAAANAAAAAAAANAAAN

3 Contract Award and Execution
Add the following to Section 3-1.02A:

For a unit price-based bid, submit the bid with a unit price and the item total (the product of the unit
price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided
on the Bid Item List. Prices submitted on the Bid Item List are the basis of comparison of bids except:

1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:

1.1. If the unit price is illegible, omitted, or the same as the item total, item total prevails, and the
unit price is the quotient of the item total and the quantity.

1.2. If adecimal error is apparent in the product of the unit price and the quantity, the Department
will use either the unit price or item total based on the closest by percentage to the unit price
or item total in the Department's Final Estimate.

2. If the unit price and the item total are illegible or are omitted, the bid may be determined
nonresponsive.

3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs
from the item total, the item total prevails.

4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas
and dollar signs are ignored and have no significance in establishing unit price or item total.

5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not
round item totals or the total bid.

Replace Section 3-1.04 with:
3-1.04 Contract Award

If the Department awards the contract, the award is made to the lowest responsible bidder within 30
days after bid opening.
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Replace Section 3-1.05 with:
3-1.05 Contract Bonds

If the total bid exceeds $25,000, the successful bidder must furnish a payment bond to secure the claim
payments of laborers, workers, mechanics, or materialmen providing goods, labor, or services under
the Contract. This bond must be equal to at least 100 percent (100%) of the total bid (Pub. Cont. Code
Section 7103).

A performance bond is not required.

Replace Section 3-1.11 with:
3-1.11 Payee Data Record
Complete and sign the Payee Data Record form included in the contract documents.

Replace Section 3-1.18 with:
3-1.18 Contract Execution
The successful bidder must sign the Standard Agreement form to execute the contract.

The bidder's security may be forfeited for failure to execute the contract within the time required.

Add to Section 3:
3-1.20 Budget Disclaimer
If sufficient program funds are not allocated to complete this contract as awarded, the contract may be
amended to reflect any reduction in funds or be terminated.

AAAAAAAAAAAAAAAAAAAAANAANAAANAAAAAANAAAANANAAAANAANAN

4 Scope of Work

Delete Section 4-1.07C.
Delete Section 4-1.07D.

AAAAAAAAAAAAAAAANAAAAAAAAAAAAAAAAANAAAANAAAANAN

5 Control of Work

Replace section 5-1.13E with:
5-1.13E Prompt Payment
Section 5-1.13E applies to all contracts.

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§
10262 and 10262.5. Pay duly authorized motor carriers of property in dump trucks for transportation
charges under Bus & Prof Code § 7108.6. Pay other entities, such as material suppliers, within 30 days
of receipt of each progress payment.

Each month, after the 15th and prior to 20th, submit the following payment information through the
Department’s prompt payment monitoring system at https://caltrans.dbesystem.com:

1. Subcontractor’s or entity’s business name
Description of work performed
2.1. Bid item numbers or change order numbers
2.2. Written narrative of work performed

3. Value of work performed


https://caltrans.dbesystem.com/
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4. Amount paid to subcontractor or entity
5. Withhold amount, if applicable
6. Explanation of withhold reasoning, if applicable

Your subcontractors and other entities may validate payments received using the prompt payment
monitoring system.

If a subcontractor’s or other entity’s work is in dispute, provide a written withhold notification to the
subcontractor or entity and the Engineer no later than 7 days after receipt of the corresponding
progress payment that includes the following:

Value of the disputed work

Amount of the withhold being taken

Bid item numbers or change order numbers associated with the disputed work
Explanation of the deficiencies of the disputed work and how the corresponding value was
calculated

5. Corrective actions to be taken for release of withheld amount

POON =

The Department may request additional documentation from you to evaluate whether you applied the
withhold in good faith. Submit requested documents within 10 days of receipt of request.

The Department may withhold the same amount of your withhold from a future progress pay estimate if
the Department determines any of the following has occurred:

1. Withhold was not applied in good faith

2. Requested additional withhold documentation records were not provided

3. Payment information was not submitted through the prompt payment monitoring system
4. Required withhold notification was not provided

The Department may also apply a 2 percent penalty on the withhold amount for every month payment
is not made.

Add to the end of section 5-1.32:

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

Add to Section 5-1.38:

The Engineer will only consider a request for relief of maintenance and protection responsibility if the
Engineer has suspended the work under Section 8-1.06.

Replace Section 5-1.42 with:
5-1.42 Requests For Information (RFI)
Submit an RFI upon recognition of any event or question of fact arising under the Contract.

The Engineer responds to the RFI within three (3) days. Proceed with the work unless otherwise
ordered. You may protest the Engineer's response by:

1. Submitting a potential claim record, using the Supplemental Potential Claim Record form, within
three (3) days after receiving the Engineer's response
2. Complying with Section 5-1.43
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Replace Section 5-1.43 with:
5-1.43 Potential Claims and Dispute Resolution
5-1.43A General
Minimize and mitigate impacts of potentially claimed work or event.

For each potential claim, assign an identification number determined by chronological sequencing and
the first date of the potential claim.

Use the identification number for each potential claim on the Supplemental Potential Claim Record
form.

Failure to comply with this procedure is a waiver of the potential claim and a waiver of the right to a
corresponding claim for the disputed work in the administrative claim procedure.

5-1.43B Potential Claim Record

Submit a potential claim record, using the Supplemental Potential Claim Record form, within three
(3) days of the Engineer's response to the RFI or within three (3) days from the date when a dispute
arises due to an act or failure to act by the Engineer. The potential claim record must include the
following:

1. Nature and circumstances causing the potential claim or event

2. Contract specifications supporting the basis of a claim

3. Estimated claim cost and an itemized breakdown of individual costs stating how the estimate was
determined. If accurate cost figures are not available, provide an estimate, or describe the types of
expenses involved.

Proceed with the potentially claimed work unless otherwise ordered. Maintain records that provide a
clear distinction between costs for the disputed work and the costs of the undisputed work.

Within five (5) days of a request, provide access to the project records determined necessary by the
Engineer to evaluate the potential claim.

Delete Section 5-1.47.

AAAAAAAAAAAAAAAAAAAAANAANAAAANAAAAAANAAAAANAAAAAAAN

6 Control of Materials

Replace section 6-1.03B with:
6-1.03B Submittals
6-1.03B(1) General
Not Used

6-1.03B(2) Work Plan

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and
culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California
jurisdiction, submit a local material plan for each material at least 60 days before placing the material.
The local material plan must include:

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a
professional geologist licensed as a professional geologist by the State stating:

| am aware local material from a noncommercial source or a source not regulated under CA

jurisdiction must be sampled and analyzed for pH and lead and may require sampling and

analysis under section 6-1.03B(3) for other constituents of concern based on the land use

history. | am aware that local material sources must not contain ADL at concentrations greater
8
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than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as determined by the
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. | am
aware that a maximum quantity of material may be excavated at the site based on the
minimum number of samples taken before excavating at the site under section 6-1.03B(3).

Land use history of the local material location and surrounding property

Sampling protocol

Number of samples per volume of local material

QA and QC requirements and procedures

Qualifications of sampling personnel

Stockpile history

Name and address of the analytical laboratory that will perform the chemical analyses
Analyses that will be performed for lead and pH

0. Other analyses that will be performed for possible hazardous constituents based on:
10.1. Source property history

10.2. Land use adjacent to source property

10.3. Constituents of concern in the ground water basin where the job site is located

SOCONoOORWDN

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or
a professional geologist licensed as a professional geologist by the State.

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of
receiving comments. Allow 7 days for the review.

6-1.03B(3) Analytical Test Results

At least 15 days before placing local material, submit analytical test results for each local material
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The analytical
test results must include:

1. Certification signed by an engineer who is registered as a civil engineer in the State or a
professional geologist licensed as a professional geologist by the State stating:

The analytical testing described in the local material plan has been performed. | performed a
statistical analysis of the test results using the US EPA's ProUCL software with the applicable
95 percent upper confidence limit. | certify that the material from the local material source is
suitable for unrestricted use at the job site, it has a pH above 5.0, does not contain soluble
lead in concentrations equal to or greater than 5mg/I as determined by the Waste Extraction
Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App Il, does not contain lead
in concentrations above 80 mg/kg total lead, is free from all other contaminants identified in
the local material plan, and will comply with the job site's basin plan and water quality
objectives of the RWQCB.

Chain of custody of samples

Analytical results no older than 1 year

Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper
confidence limit

5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's
basin plan requirements and water quality objectives for the job site location

BN

6-1.03B(4) Sample and Analysis
Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated
under CA jurisdiction:

1. Before bringing the local material to the job site
2. As described in the local material plan
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846)

9
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The sample collection must be designed to generate a data set representative of the entire volume of
proposed local material.

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical
tests for the corresponding maximum volume of local material as shown in the following table:

Minimum Number of Samples and Analytical Tests for Local Material

Maximum volume of imported

borrow (cu yd)

< 5,000 8
5.000-10,000 12 for the first 5,000 cu yd plus 1 for each additional 1,000
cu yd or portion thereof

17 for the first 10,000 cu yd plus 1 for each additional
2,500 cu yd or portion thereof
21 for the first 20,000 cu yd plus 1 for each additional
5,000 cu yd or portion thereof
25 for the first 40,000 cu yd plus 1 for each additional
10,000 cu yd or portion thereof
29 for the first 80,000 cu yd plus 1 for each additional
20,000 cu yd or portion thereof

Minimum number of samples and analytical tests

10,000-20,000

20,000-40,000

40,000-80,000

> 80,000

Do not collect composite samples or mix individual samples to form a composite sample.

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All
chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental
Laboratory Accreditation Program (ELAP).

The analytical test results must demonstrate that the local material:

1. Is not a hazardous waste

2. Has a pH above 5.0

3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or
below 80 mg/kg

4. s free of possible contaminants identified in the local material plan

5. Complies with the RWQCB's basin plan for the job site location

6 Complies with the RWQCB's water quality objectives for the job site location

6-1.03C Local Material Management

Do not place local material until authorized.

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests
possible contamination, sample and analyze the material. The sampling and analysis is change order

work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material
does not comply with section 6-1.03B(3).

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class Il or CA
Class lll facility. You are the generator of noncompliant local materials.

Replace section 6-1.04 with:
6-1.04 BUY AMERICA
6-1.04A General
Buy America requirements do not apply to the following:

1. Tools and construction equipment used in performing the work

10
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2. Temporary work that is not incorporated into the finished project

6-1.04B Crumb Rubber (Pub Res Code § 42703(d))
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be:

1. Produced in the United States
2. Derived from waste tires taken from vehicles owned and operated in the United States

6-1.04C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials produced outside the United States does not exceed the
greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

6-1.04D Manufactured Products
Manufactured products mean articles, materials, or supplies that have been:

1. Processed into a specific form and shape; or

2. Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

Per 23 CFR 635.410, these products must be manufactured in the United States.

Manufacturer, in the case of manufactured products, means the entity that performs the final
manufacturing process by bringing individual elements together that produces a manufactured product.

If an item is classified as an iron or steel product, a construction material, or an excluded material under
the definitions set forth under this Buy America section, then it is not a manufactured product. However,
an article, material, or supply classified as a manufactured product under this Buy America section may
include components that are construction materials, iron or steel products, or excluded materials.

Iron or steel used in precast concrete manufactured products or enclosures for Intelligent
Transportation Systems (ITS) must meet the requirements of section 6-1.04C regardless of the amount
used.

Iron or steel used in other manufactured products must meet the requirements of section 6-1.04C if the
cost of steel and iron components is 50 percent or more of the total cost of the manufactured product.

Furnish manufactured products to be incorporated into the work with certificates of compliance with
each project delivery. The manufacturer's certificate of compliance must identify where the
manufacturing occurred and attest specifically to compliance with the 23 CFR 635.410 standard.

11
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6-1.04E Construction Materials

The following construction materials must be produced in the United States under standards in 2 CFR
184.6:

1. Non-ferrous metals

2. Plastic and polymer-based products such as:
2.1.  Polyvinylchloride

2.2. Composite building materials

Glass

Fiber optic cable including drop cable

Optical fiber

Lumber

Engineered wood

Drywall

©ONoO O kW

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United
States.

Furnish construction materials to be incorporated into the work with certificates of compliance with each
project delivery. Manufacturer’s certificate of compliance must identify where the construction material
was manufactured and attest specifically to compliance with its 2 CFR 184.6 standard.

Minor additions of articles, materials, supplies, or binding agents to these construction materials do not
change the categorization of the construction material.

AAAAAAAAAAAAAAAAAAAAANAAAAANAAAAAAAAANAAAANAANAN

7 Legal Relations and Responsibility to The Public

Add to Section 7-1.02K(2):
Payment of prevailing wages is not required if the contract amount is:

1. $25,000 or less for a public works construction project.
2. $15,000 or less for the alteration, demolition, repair, or maintenance of a public works project.

If satisfactory certified payroll records are not submitted by the time the final invoice is submitted, the

Department will withhold all payments due and owing the Contractor pending receipt of the records.
Add after the first paragraph of Section 7-1.02K(3):

Payroll records are not to be submitted if prevailing wages are not required.

Add to the last paragraph of Section 7-1.02K(3):

If progress payments are not made, and you have not submitted adequate records by the time you
submit the final invoice, the Department will withhold all payments due and owing the Contractor
pending receipt of such records.

Replace Section 7-1.02K(6)(j)(iii) with:
7-1.02K(6)(j)(iii) Unregulated Earth Material Containing Lead

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of unregulated
earth material containing lead. Management of this material exposes workers to health hazards that
must be addressed in your lead compliance plan.

12
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This material contains average lead concentrations below 80 mg/kg total lead and below 5 mg/L soluble
lead and is not regulated by DTSC as a hazardous substance or a hazardous waste. This material does
not require disposal at a permitted landfill or solid waste disposal facility. The RWQCB has jurisdiction
over reuse of this material at locations outside the job site limits.

Unregulated earth material exists throughout the job site.

Lead is typically found within the top 2 feet of material within the highway. Reuse all of the excavated
material on the right-of-way.

Handle the material under all applicable laws, rules, and regulations, including those of the following
agencies:

1. Cal/OSHA
2. CA RWQCB, Region 5S Central Valley

Add to the end of section 7-1.02M(2):

Obtain the emergency phone numbers of the California Department of Forestry and Fire Protection unit
headquarters, United States Forest Service ranger district office, and U.S. Department of Interior
Bureau of Land Management field offices. Submit these phone numbers to the Engineer before the
start of job site activities. Post the agencies names and emergency phone numbers at a prominent
place at the job site.

Hydrocarbon-fueled engines, both stationary and mobile, must be equipped with spark arresters
pursuant to Pub Res Code § 4442 except for either of the following:

1. Motor trucks, truck tractors, buses, or passenger vehicles, if equipped with a muffler as defined in
the Vehicle Code
2. Equipment powered by turbocharged engines if:
2.1 Exhausted gases pass through the rotating turbine wheel
2.2 There is no exhaust bypass to the atmosphere
2.3 The turbocharger is in effective mechanical condition

Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep, half-filled with
sand, and within easy reach of anyone accessing the facility.

Locate flammable materials at least 50 feet away from equipment service, parking, and gas or oil
storage areas. Each small mobile or stationary engine site must be cleared of flammable material for a
radius of at least 15 feet from the engine.

Before clearing and grubbing, clear a fire break at the outer limits of the areas to be cleared and
grubbed. Where clearing and grubbing limits allow, use a minimum fire break width of 20 feet. Each
area to be cleared and grubbed must be cleared and kept clear of flammable material such as dry
grass, weeds, brush, downed trees, oily rags and waste, paper, cartons, and plastic waste.

Furnish the following fire tools:

1. 1 shovel and 1 fully charged fire extinguisher UL rated at 4B:C or more on each truck, personnel
vehicle, tractor, grader, or other heavy equipment.

2. 1 shovel and one 5-gallon water-filled backpack fire pump for each welder.

3. 1 shovel or 1 chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool,
including chain saws, soil augers, and rock drills. The fire tools must always be within 25 feet from
the point of operation of the power tool. Each fire extinguisher must be of the type and size required
by the California Department of Forestry and Fire Protection.

Each shovel must be size O or larger and at least 46 inches long.

13
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Furnish a pickup truck and operator for the sole purpose of fire control during working hours. The truck
must be equipped with:

1. 10 shovels, 5 axes, two 5-gallon water-filled backpack fire pumps
2. 100-gallon tank of water with a gasoline motor powered pump and 100 feet of 3/4-inch hose on a
reel

In addition to being available at the site of the work, the truck and operator must patrol the area of
construction from noon until at least 1/2 hour after job site activities have ended. If the fire danger rating
is "very high" or "extreme" or "fire weather watches" or "red flag warning" is issued, the truck and
operator must patrol the area of construction while work is being done and for at least 1/2 hour after job
site activities have ended.

Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire
danger for use in public information releases and fire protection signing: "low," "moderate," "high," "very
high," "extreme." Obtain the fire danger rating daily for the project area from the nearest Cal Fire unit
headquarters, USFS ranger district office, or BLM field office. Monitor the National Weather Service
daily forecasts for "fire weather watches" and "red flag warnings" covering the project’s locations.

If the fire danger rating is "very high" or a "fire weather watch" is issued, then:

1. Falling of dead trees or snags must be discontinued.

2. No open burning is permitted and fires must be extinguished.

3. Welding must be discontinued except in an enclosed building or within an area cleared of
flammable material for a radius of 25 feet.

4. Blasting must be discontinued.

5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared
areas immediately surrounded by a fire break unless prohibited by other authority.

6. Vehicular travel is restricted to cleared areas except in case of emergency.

If the fire danger rating is "extreme" or a "red flag warning" is issued, take the precautions specified for
a "very high" fire danger rating or a "fire weather watch" issuance, except:

1. Smoking is only allowed in automobiles and cabs of trucks equipped with an ashtray.
2. Work of a nature that could start a fire requires that properly equipped fire guards be assigned to
such operation for the duration of the work.

The Engineer may suspend work wholly or in part due to hazardous fire conditions. If the controlling
activity is suspended due to hazardous fire conditions, the associated days are considered adverse
weather-related conditions and working days will not be assessed. If field and weather conditions
become such that the work is suspended, section 7-1.02M(2) will not be enforced for the period of the
suspension.

AAAAAAAAAAAAAAAAAAAAANAANAAAANAAAAAAAAAANAAAANAAAN

8 Prosecution and Progress

Replace Section 8-1.02A with:
8-1.02A General
Before or at the preconstruction conference, submit a progress schedule on a form of your choice.
On the schedule, show the order in which you propose to carry out the work, the start dates of the

several salient features of the work (including procurement of materials, plant, and equipment), and the
contemplated dates for completing those salient features.

If the contract is more than 60 working days, submit an update of the schedule on or before the last day
of each month, showing the status of work actually completed during the period preceding the 20th of
the month.

14
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Subsequent to the time that submittal of a progress schedule is required, no progress payments will be
made for any work until a satisfactory schedule has been submitted to the Engineer.

Delete Sections 8-1.02B and 8-1.02C.

Replace the first paragraph of Section 8-1.04B with:

Start job site activities by the date specified in the Engineer's letter providing notice that the Contract
has been approved.

Replace Section 8-1.13 with:
8-1.13 Contractor's Control Termination
The Department may terminate your control of the work for failure to do any of the following:
1. Supply an adequate workforce
2. Supply material as described

3. Pay subcontractors
4. Prosecute the work as described in the Contract

The Department may also terminate your control for failure to maintain insurance coverage.

For a Federal-aid project, the Department may terminate your control of the work for failure to include
"Required Contract Provisions, Federal-Aid Construction Contracts" in subcontracts.

The Department gives you notice at least five (5) business days before terminating control. The notice
describes the failures and the time allowed to remedy the failures. If failures are not remedied within the
time provided, the Department takes control of the work.

The Department may complete the work if the Department terminates the Contractor's control or you
abandon the project. The Department determines the unpaid balance under the Contract.

At any time before final payment of all claims, the Department may convert a Contractor's control
termination to a Contract termination.

AAAAAAAAAAAAAAAAAAAAANAANAAANAAAAAAAAAAAAANAAN

9 Payment

Replace Section 9-1.16A with:
9-1.16A General

For a contract with more than 20 working days, you may request that progress payments be made. If
approved by the Engineer, submit a fully itemized invoice, in triplicate, covering the actual work
performed. The invoice must reference the Department of Transportation and the contract number.

For a contract with 20 working days or less, payment will be made after contract acceptance.

No progress payment will be made when, in the opinion of the Engineer, the work is not proceeding in
accordance with the specifications, or when the total value of the work done since the last estimate is
less than $5,000.
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Delete Sections 9-1.16C and 9-1.16D.

Replace Section 9-1.17 with:

9-1.17 Payment After Contract Acceptance
9-1.17A General
Reserved

9-1.17B Reserved
9-1.17C Final Invoice

Submit a fully itemized invoice, in triplicate, within 30 days after Contract acceptance, covering the
actual work performed. The invoice must reference the Department of Transportation and the contract
number.

Submit claims statements with the final invoice. Claims not submitted with the final invoice will not be
considered.

Submit required final utilization reports to Engineer. Failure to provide the required forms with the final
invoice will result in 25 percent (25%) of the dollar value of the bill being withheld from payment until the
form is submitted. The amount will be returned to Contractor when satisfactory final utilization forms are
submitted.

9-1.17D Final Payment and Claims
9-1.17D(1) General
If you do not submit a claim statement, Engineer immediately processes the final invoice and the

Department pays the amount due. This final payment is conclusive except as specified in Sections 5-
1.27 and 9-1.21.

If you submit a claim statement, Engineer immediately processes the final invoice and the Department
pays the amount due for the undisputed work. This payment is conclusive as to the amount of work
completed and the amount payable except as affected by the claims or as specified in Sections 5-1.27
and 9-1.21.

9-1.17D(2) Claim Statement
9-1.17D(2)(a) General

Submit additional information as to the basis and amount of the claim within 15 days of a request by
Engineer. Failure to submit requested information or to provide access to records of the information is
cause for denial of the claim.

9-1.17D(2)(b) Overhead Claims

Claims for overhead expenses must be supported by an audit report by an independent Certified Public
Accountant. Claims are subject to audit by the State at its discretion.

9-1.17D(2)(c) Declaration
Submit a declaration that includes the following language with the claim statement:

| declare under penalty of perjury, according to the laws of the State of California, that the foregoing

claims, with specific reference to the California False Claims Act (Govt Code § 12650 et seq.) and

to the extent the project contains federal funding, the U.S. False Claims Act (31 USC § 3729 et

seq.), are true and correct, and that this declaration was signed on (date) , 20 at
, California.
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9-1.17D(2)(d) Waiver
A claim is waived if:

1. Claim does not have a corresponding Supplemental Potential Claim Record identification number
Claim does not have the same nature, circumstances, and basis of claim as the corresponding
Supplemental Potential Claim Record

3. Claim is not included in the claim statement

4. You do not comply with the claim procedures

5. You do not submit the declaration specified in Section 9-1.17D(2)(c)

9-1.17D(3) Final Determination of Claims
Failure to allow timely access to claim supporting data when requested waives the claim.

Department's costs in reviewing or auditing a claim not supported by the Contractor's accounting or
other records are damages incurred by the State within the meaning of the California False Claims Act.

After claim review, Engineer makes a preliminary determination of claims and furnishes it to Contractor.
Within 30 days of notification of the preliminary determination, make a presentation in support of
remaining claims to a person designated by Director. Director makes the final decision on payable
compensation due the Contractor and furnishes it to Contractor.

Department pays the amount due within 30 days. The final estimate is conclusive as to the amount of
work completed and the amount payable except as specified in Sections 5-1.27 and 9-1.21.

Replace section 9-1.22 with:

9-1.22 Resolution of Claims

Resolution of claims will be through the Department of General Services, Government Claims Program
under Government Code, Division 3, Part 5.
AAAAAAAAAAAAAAAAAAANAAAAAAAAAAAAAAAAAAANAANAANAANAANAAAAAANAAAANAAAAAAAAAANNAN

Division Il General Construction

12 Temporary Traffic Control
Add to the beginning of section 12-3.32C:

Place one PCMS in advance of the 1st warning sign for each stationary lane closure and shoulder
closure. The exact locations will be determined by the Engineer.

For one-way reversing lane closure, a PCMS must be placed for each direction. The exact locations will
be determined by the Engineer.

Add between the 9th and 10th paragraphs of section 12-3.32C:

Start displaying the message on the sign 15 minutes before closing the lane or shoulder or when
directed by the Engineer.

Replace section 12-3.36 with:
12-3.36 PORTABLE TRANSVERSE RUMBLE STRIPS
12-3.36A General
12-3.36A(1) Summary
Section 12-3.36 includes specifications for providing portable transverse rumble strips.
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12-3.36A(2) Definitions
Not Used

12-3.36A(3) Submittals

Submit a copy of the manufacturer's instructions as an informational submittal before using portable
transverse rumble strips.

12-3.36A(4) Quality Assurance
Not Used

12-3.36B Materials
Portable transverse rumble strips must:

1. Be on the Authorized Material List for signing and delineation materials

2. Be rated for ambient temperatures from 0 to 150 degrees F

3. Have a minimum weight of 75 pounds and withstand vehicles up to 80,000 pounds with minimal
movement

4. Not degrade due to weather or traffic conditions

5. Have a non-slip textured surface

6. Have a drainage design that efficiently removes liquid without displacing the unit

7. Be black or orange in color

12-3.36C Construction
Install portable transverse rumble strips under the manufacturer's installation instructions.

Before installation of portable transverse rumble strips, the roadway must be cleaned and free of dust,
sand, and other materials that may cause slippage. Place each portable transverse rumble strip on a
uniform paved surface free of defects, including potholes, excessive rutting, separated transverse
joints, and utility structures.

Portable transverse rumble strips, whether comprised of one segment or interlocking segments, must
extend to the full lane width, and be configured in accordance with the manufacturer’s
recommendations. Use 2 arrays where each array consists of 3 rumble strips.

Portable transverse rumble strips must not be placed at any of the following locations:

1. On sharp horizontal curves
2. On vertical curves
3. Through pedestrian crossings

Portable transverse rumble strips are not required if:

Duration of work in a work zone is 4 hours or less
Posted speed limit is below 45 mph

Work is of emergency nature

Work zone is in snow or icy weather conditions

hOON =

Portable transverse rumble strips must be installed without adhesive or bolts.

When a portable transverse rumble strip consists of multiple sections, connect sections under the
manufacturer's instructions before placing them in the traffic lane.

If a portable transverse rumble strip is displaced out of alignment or skewed by more than 6 inches, as
measured from one end to the other, immediately readjust position to original location.

Portable transverse rumble strips that no longer provide audible or vibratory alerts must be replaced
immediately.
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12-3.36D Payment
Not Used

Add to section 12-4.02A(2):

special days: Mother’s Day, Easter Weekend including Friday prior, Martin Luther King Jr Day, Day
after Thanksgiving, lone Christmas Parade.

Add to the end of section 12-4.02C(1):

Keep the full width of the traveled way open to traffic when no active construction activities are
occurring in the traveled way or within 6 feet of the traveled way.

Add to the end of section 12-4.02C(3)(a):

If work vehicles or equipment is parked on the shoulder within 6 feet of a traffic lane at Route 26, close
the shoulder area with fluorescent-orange traffic cones or portable delineators. Place the cones or
delineators on a taper in advance of the parked vehicles or equipment and along the edge of the
traveled way at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. Use at least 9 cones or delineators for the taper. Place advance warning signs as specified
in section 12-4.02C(8).
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Replace section 12-4.02C(3)(f) with:
12-4.02C(3)(f) Closure Restrictions for Designated Holidays and Special Days
Closure restrictions for designated holidays and special days are shown in the following table:

Lane Closure Restrictions For Designated Holidays And Special Days

Thu Fri Sat Sun Mon Tues | Wed Thu Fri Sat Sun Mon
H
X XX XX XX
SD
XX XX XX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX XX
SD
X XX XX XX XXX
H
XX XX XX XX
SD
X XX XXX
H
X XX XX
SD
XX XXX
H
X XX XX XX XX
SD
XX XXX

Legend:

Refer to lane requirement charts.
X The full width of the traveled way must be open for use by traffic after 6:00 am.
XX No work allowed within State Right-of-Way.
xxx_ | The full width of the traveled way must be open for use by traffic until 6:00 am.
H Designated holiday
SD | Special day
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Replace section 12-4.02C(3)(k) with:
12-4.02C(3)(k) Conventional Highway Lane Requirement Charts
Comply with the requirements for the conventional highway lane closures shown in the following chart:

Chart No. K
Conventional Highway Lane Requirements
County: Route/Direction: Post Mile: 19.26/19.38,
Calaveras 26/Westbound-Eastbound 20.33/20.61, 27.68/28.85

Closure limits:

From Sport Hill Road to Happy Valley Road (Location 1)
From Peregrine Road to Jojoba Road (Location 2)

From Approximately 0.5 mile east of Upper Dorray Road to Approximately 0.3 mile east of
Humbug Creek Road (Location 3)

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 1

Mon— RIR|R|R|R|R|R
Thu
Fri RIR|RIR|R|R|R|[R|R

Sat

4 15 16 17 18 19 20 21 22 23 24

15 1
R[IR

Sun

Legend:
R | Provide at least 1 through traffic lane not less than 10 feet in width for use by both
directions of travel.
(Reversing Control)
Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:

1. See Lane Closure Restrictions for Designated Holidays and Special Days table for additional
closure restrictions.

2. Closures of local roads will require City/County concurrence.

Add to the end of section 12-4.02C(7)(b):

For a stationary one-way-reversing traffic-control lane closure, you may stop traffic in 1 direction for
periods not to exceed 10 minutes. After each stoppage, all accumulated traffic for that direction must
pass through the work zone before another stoppage is made.

The maximum length of a single stationary one-way-reversing traffic-control lane closure is 1 mile
between flaggers.

Not more than 1 stationary one-way-reversing traffic-control lane closure will be allowed at one time.

Add to the end of section 12-4.02C(8)(a):
If shoulders are closed at Route 26, use the following advance warning signs:

1. W21-5 (Shoulder Work)
2. W21-5b (Right/Left Shoulder Closed Ahead)
3. C30A(CA) (Shoulder Closed)
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Link to the Standard Specifications applicable to the 2025 Edition
of the Standard Specifications by reference made a part of the
Agreement are available at:

https://dot.ca.gov/programs/design/2025-ccs-standard-plans-and-
standard-specifications

22


https://dot.ca.gov/programs/design/2025-ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/2025-ccs-standard-plans-and-standard-specifications

Contract No. 10A2946

SHEET

No. DESCRIPTION

1 TITLE AND LOCATION MAP

2 LOCATIONS OF CONSTRUCTION
3 CONSTRUCTION AREA SIGNS
4-5 SIGN DETAILS

6-9 SIGN QUANTITIES

10-16 RSP

THE STANDARD PLANS LIST APPLICABLE TO THIS
CONTRACT IS INCLUDED IN THE NOTICE TO BIDDERS
AND SPECIAL PROVISIONS BOOK.

DEPARTMENT OF TRANSPORTATION

PROJECT PLANS FOR CONSTRUCTION ON

STATE HIGHWAY

IN CALAVERAS COUNTY ON
SR 26 AT VARIOUS LOCATIONS

TO BE SUPPLEMENTED BY STANDARD PLANS DATED 2025

VOLCANO
PIONEER Rd

EMADRONE Dr

Diev ] coonry | moote | rore oBBer | [
(NDEXOF PLANS STATE OF CALIFORNIA 10| caL 26 Vor 1 e

DEL NORTE SISKIYOU MoDoC

LASSEN

SAN BERNARDING

LOCATION MAP

LOCATION 1 — R, S=—=1T0 Pioneer —
ROCKY Ln
. PM 19.26/19.38 NF o L
°, LOCATION 2 coNe
% . (e © e L WILLIAMS Rd
fse Begin Work PM 20.33/20.61 JRT n @K 0BRIE L
PM 19. RODEN Rd —= =
9.0 DEAVERS Rd—»
=
MOKELUMNE RIVER B 7N /\
\OOR ~ N\ HAGERMAN RJ—~ DEFENDER
o CAMAUR ELECTRA Rd // N PINE s
N P IO / =
7 TR = 5
A Co = NORTH FORK
ROUTE s CONTS AMADOR CO ( 0 MOKELUMNE RIVER Br
COUNTY \\r\PDOR \ HIGDON Rd k
" O N - ‘
DEL ORTO Ao\ ‘ENTER L rT o= N [ CENTENIAL MINE Rd NS~
CAMPO SECO Q ”Cilke dmne co \/ﬂ\/\\
OuHi ,
TURNPIKE KFAYETTE St - ‘ PONLING R
b Ly 2 ITALIAN VISTA Ct . e
ROWARD L » Q—(’) @%\ WOODHQUSE BUCKSAW Ln
MONTGOMERY 5. MINE Rd
ANDREW Ln CHURCH Rd > BUCKEYE Rd 0
CORRAL FLAT Rd s Qi CONER %q\
To Valley PRINDLE Rd S oorraY Ra Glencoe i
N prings ¢ N SPORT HIL UPPER =
S - oot HAPPY A/ALLEY DORRAT Rd
N GEORGE REED W Rd 8L ACKBERRY
< <t
I CONST Rd GULCH Ln Rd
5|z PEREGRINE Rd j MIDDLE FORK
3l € 4 GILL HAVEN Dr FLAT GULCH Ln BARNEY  MOKELUMNE RIVER Br
g2 QL JESUS MARTA ~ <Ky WAY .
B R0, Rd PONDEROSA o ‘ , Wilseyville
e - WAY " ASSOCIATED T RAILROAD
& OFFICE Rd \FLAT Rd
7 CALAVERAS . SANDY =
. COUNTY \ - culc @E\;ﬂﬂ Sy
< S
/ SOUTH FORK PROJECT ENGINEER 7/DGA/T§6 %Q
MOKELUMNE RIVER Br REGISTERED CIVIL ENGINEER A:
LT
i BEGIN CONSTRUCTION LOCATION 3 July 6, 2026 E@
&) Ll =
Ep; PM 1i9.3 PM 27.68/28.36 End Work PLANS APPROVAL DATE §§
= PM 28.7 THE STATE OF CALIFORNIA OR [7S W
A ) GESEoNSIE Fo THE ACCURICY Of 22
E g END Co NSTRUCTION COMPLETENESS OF SCANNED COPIES OF THIS PLAN SHEET. er
PM 28.4 2 o
CONTRACT No. S
THE CONTRACTOR SHALL POSSESS THE CLASS (OR CLASSES) NO SCALE 10A2946 o
OF LICENSE AS SPECIFIED IN THE "NOTICE TO BIDDERS. PROJECT 1D 1024000118 [ -
BORDER LAST REVISED 9/17/2018 | CALTRANS WEB SITE 1S: HTTP//WWW.DOT.CA.GOV/ RELATLVE BORDER SCALE O ] : L DN FILE o> \510 Plonss 0240001 1865001 .dan UNIT 2585 | PROJECT NUMBER & PHASE 10240001181



s156138
Text Box
10A2946


Contract No. 10A2946

REVISED BY
DATE REVISED

KENNY HOANG
INAM MOHAMMED

CALCULATED-
DESIGNED BY
CHECKED BY

IMRAN FAZAL

FUNCTIONAL SUPERVISOR

DEPARTMENT OF TRANSPORTATION

STATE OF CALIFORNIA
&G&-G/trans TrRAFFIC ENGINEERING

LOCATIONS OF CONSTRUCTION

- POST MILES _ |SHEET] TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT |  No. |SHEETS
10 VAR 2 16

CAL 26
X

REGISTERED CIVIC ENGINEER

7/6/26
DATE

July 6, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.

LOCATION (%)

COUNTY

ROUTE

DIRECTION

Beg POSTMILE

END POSTMILE

SIGN No.

1

Cal

26

WESTBOUND /EASTBOUND

19.26

19.38

1-1 70 1-12

2

Cal

26

WESTBOUND/EASTBOUND

20.33

20.61

3

Cal

26

WESTBOUND/EASTBOUND

27.68

28.36

2-1 T0 2-26
3-1 70 3-87

LOCATIONS OF CONSTRUCTION
LC-1

DATE PLOTTED => 7/6/2026

LAST REVISION

12-29-25| TIME PLOTTED => 1:35:25 PM

BORDER LAST REVISED 7/2/2010

USERNAME =>
DGN FILE =>

.+-\510 Plans\1024000118ba001 .dgn

RELATIVE BORDER SCALE

IS IN INCHES

UNIT 2585

PROJECT NUMBER & PHASE 10240001181



Contract No. 10A2946

&&-@/trans  TrRAFFIC ENGINEERING

MOKELUMNE RIVER Br

Dist| COUNTY ROUTE TOTAL PROUECT | MNo. |SHEETS
10| CAL 26 VAR 3| 16
2
NOTES:
- =" 1/6/26
1. EXACT SIGN LOCATIONS TO BE DETERMINED BY THE ENGINEER. REGISTERET CIVICENGINEER DATE
2. EXEMPT PROJECT WITH LIMITED EXCAVATIONS, UTILITIES ARE NOT SHOWN.
July 6, 2026
PLANS APPROVAL DATE
STATIONARY MOUNTED CONSTRUCTION AREA SIGNS
o ACLURACT O CONPLE TENESS OF SCANNED
NUMBER COPIES OF THIS PLAN SHEET.
SIGN NO. | SIGN CODE | PANEL SIZE SIGN MESSAGE NUMBER OF POSTS | of
AND SIZE SIGNS
[}
5|
Sl = A w20-1 48" x 48" ROAD WORK AHEAD 1 - 6" x 6" 6
T =
> | w B G20-2 48" x 24" END ROAD WORK 1 - 4" x 6" 6
=
¢|g
-
2|3
| S
Z |2 YOLCANO
¢ls PIONEER Rd
- MADRONE Dr
~ RO0CKY Ln To Pioneer —=
75 DEER Ln
<% WILLIAMS Rd
Q,
~ O/V@O 0 pine ALAIRE Ln BOBB E Ln
i = ” RODEN R4 —»= Q\?) JOYCE Rd
<3| 8 __DEAVERS Rd—=
38| & MOKELUMNE RIVER Br /\ /*\
20| = MADOR_ 7 \ HAGERMAN Rd —~ DEFENDER
oo A N ELECTRA Rd // PINE GRADE Rd
\ //—AVER 7 \\RQGE Rd
AMADOR = NORTH FORK
o CO L 1CDON Rd) MOKELUMNE RIVER Br
2 nﬁl’o@/ N // CENTENIAL MINE Rd \/ﬂ\//—/?\
L N - \‘ /I//d g £
; 2 CAMPO SECO /// \/ EQPS /JO/@CZ/S o NIDEROST Lm/‘ DOWLING Rdl
TURNPIKE LN - . L
2| 2 © WA “ ch - & PINE CREST Ln
x
gl = HOWARD Ln” N\ A~ WOODHOUSE BUCKSAW Ln
S o
5 ANDREW Ln OMERY PONDEROSA MINE Rd
o C WAY
z CORRAL FLAT Rd LOWER
= 1o Valley PRINDLE Rd DorrAY o Gllencoe
corings < SPORT HILL JRPER
- ?\O\)‘ HAPPY VALLEY DORRAY Rd
GEC%RNGSET F;EGED o RICH BLACKBERRY
S GULCH Ln Ra
= PEREGRINE Rd MIDDLE FORK
= ( GILL HAVEN Dr FLAT GULCH Ln BARNEY “MOKELUMNE RIVER Br
S Uy JESUS MARTA ~o <1y 5, . )
S ko Rd PONDEROSA T o S, DEARDORFF Wilseyville
& R 7 o, WAY < Rd CREEK Rd —RAILROAD
= & OFFICE Rd \FLAT Rd
= H CALAVERAS T SANDY
S < COUNTY \_ GULCH
— <0 Rd
= e SOUTH FORK
=
(o'
=T
[a
Ll
a

BORDER LAST REVISED 7/2/2010

DON FILE => ...\510 Plans\10240001181a001.dgn IS IN INCHES | | | |

= 28

3 2g

S o

S CONSTRUCTION AREA SIGNS [

= APPROVED FOR CONSTRUCTION AREA SIGN WORK ONLY CS-1 2

= NO SCALE ol
USERNAME => RELATIVE BORDER SCALE ° ! z 3 UNIT 2585 PROJECT NUMBER & PHASE 10240001181



Contract No. 10A2946

[}
> Ll
[an) wn
ol
o x
> L
Ll =
o <
[}
o |3
z =
L=
° |z
T |z
[e]
zZ | =
Z| =
x|z
>
N
a
EN
a
< a
— = <
20 o
Q=
Jn %
<t
oo | @
o
o)
[%]
>
=l <
s N
& <
2 w
(%]
2| z
< o
Zl =
S| =
=
Q
=z
o)
[

DEPARTMENT OF TRANSPORTATION

&G&-G/trans TrRAFFIC ENGINEERING

STATE OF CALIFORNIA

NOTES:

1.

2.

SIGN LOCATIONS ARE APPROXIMATE, EXACT SIGN LOCATIONS TO BE DETERMINED
BY THE ENGINEER.

REFER TO STANDARD PLAN RS1
AS SHOWN ON THIS SHEET.
EXISTING SIGN LOCATIONS ARE TO REMAIN IN PLACE UNLESS OTHERWISE SHOWN

IN THE SD OR SQ SHEETS.

ADVANCE PLACEMENT DISTANCES ARE SHOWN ON THE SD SHEETS FOR NEW SIGN
LOCATIONS.

REFER TO THE SQ SHEETS FOR SIGN LOCATION REQUIREMENTS AND QUANTITIES.
SEE TABLE FOR TYPICAL SPACING OF CHEVRON ALIGNMENT SIGNS ON HORIZONTAL
CURVES.

PLACE FIRST CHEVRON SIGN AT BEGIN HORIZONTAL CURVE (BC) UNLESS SHOWN
OTHERWISE.

CHEVRON ALIGNMENT SIGNS MUST BE INSTALLED ON THE OUTSIDE OF A CURVE,

IN LINE WITH AND AT APPROXIMATELY A RIGHT ANGLE TO APPROACHING TRAFFIC.
CHEVRON ALIGNMENT SIGNS MUST BE INSTALLED AT A MINIMUM HEIGHT OF

4 FEET, MEASURED FROM THE BOTTOM OF THE SIGN TO THE ELEVATION OF THE
NEAR EDGE OF THE TRAVELED WAY.

SEE TABLE FOR GUIDELINES FOR ADVANCE PLACEMENT OF WARNING SIGNS, FOR
ADVANCE PLACEMENT DISTANCE TO THE BEGIN HORIZONTAL CURVE (BC).

NOT ALL SIGNS SHOWN WILL BE REQUIRED AT EACH LOCATION. SEE SIGN QUANTITY
SHEETS FOR REQUIRED SIGNS AT EACH LOCATION.

EXEMPT PROJECT WITH LIMITED EXCAVATION. UTILITIES ARE NOT SHOWN.

FOR OFFSET DISTANCES AND HEIGHTS OF SIGNS,

HORIZONTAL ALIGNMENT SIGN SELECTION

ABBREVIATION:
APD

SIEN DIFFERENCE BETWEEN SPEED AND ADVISORY SPEED'

SIGN MESSAGE 55 MPH
CODE 5 MPH 10 MPH | 15 MPH | 20 MPH | 2\ oor
w::; eﬁgvi RECOMMENDED| REQUIRED REQUIRED REQUIRED REQUIRED
W13-1P ADVISORY SPEED PLAQUE |RECOMMENDED| REQUIRED REQUIRED REQUIRED REQUIRED
Wi1-8 CHEVRONS OPTIONAL |RECOMMENDED| REQUIRED REQUIRED REQUIRED

"IN ADVANCE OF HORIZONTAL CURVES ON FREEWAYS, EXPRESSWAYS AND ON ROADWAYS WITH MORE THAN
1,000 AADT THAT ARE FUNCTIONALLY CLASSIFIED AS ARTERIALS OR COLLECTORS, HORIZONTAL
ALIGNMENT WARNING SIGNS SHALL BE USED IN ACCORDANCE WITH THIS TABLE BASED ON THE SPEED
DIFFERENTIAL BETWEEN THE ROADWAY’S POSTED OR STATUTORY SPEED LIMIT WHICHEVER IS HIGHER,
OR THE PREVAILING SPEED ON THE APPROACH TO THE CURVE, AND THE HORIZONTAL CURVE’S ADVISORY

SPEED.

APPROVED FOR SIGN WORK ONLY

ADVANCE PLACEMENT DISTANCE

- POST MILES _ |SHEET] TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT |  No. |SHEETS
10 VAR 4 16

CAL 26
oS Gl

7/6/26

REGISTERED CIVIC ENGINEER

July 6, 2026

DATE

MOHAMME D

PLANS APPROVAL DATE

INAMULLAH KHA!

THE STATE OF CALIFORNIA OR 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.

TYPICAL SPACING OF CHEVRON
ALIGNMENT SIiGNS ON HORIZONTAL CURVES

ADVISORY SPEED CURVE RADIUS SIGN SPACING
15 MPH OR LESS LESS THAN 200 FT 40 FT
20 TO 30 MPH 200 TO 400 FT 80 FT
35 TO 45 MPH 401 TO 700 FT 120 FT
50 TO 60 MPH 701 TO 1,250 FT 160 FT
MORE THAN 60 MPH MORE THAN 1,250 FT 200 FT

NOTE:

THE RELATIONSHIP BETWEEN THE CURVE RADIUS AND THE

ADVISORY SPEED SHOWN IN THIS TABLE SHOULD NOT BE
USED TO DETERMINE THE ADVISORY SPEED.

GUIDELINES FOR ADVANCE PLACEMENT OF WARNING SIGNS

POSTED ADVANCE PLACEMENT DISTANCE (FT)

SPEED DECELERATION TO THE LISTED ADVISORY SPEED (MPH)

(MPH) 10 20 30 40 50 60 70
20 N/AT - - - - - -
25 N/AT N/AT - - - - -
30 N/AT N/AT - - - - -
35 N/AT N/AT N/AT - - - -
40 1002 1002 N/AT - - - -
45 125 1002 1002 N/A? - - -
50 200 175 125 1002 - - -
55 275 225 200 125 N/AT - -
60 350 325 275 200 1002 - -
65 450 400 350 275 200 1002 -
70 525 500 450 375 275 150 -
75 625 600 550 475 375 250 1002

"NO SUGGESTED DISTANCES ARE PROVIDED FOR THESE SPEEDS, AS THE PLACEMENT LOCATION

IS DEPENDENT ON SITE CONDITIONS AND OTHER SIGNING.

AN ALIGNMENT WARNING SIGN MAY

BE PLACED ANYWHERE FROM THE BEGIN HORIZONTAL CURVATURE (BC) UP TO 100 FEET IN
ADVANCE OF THE CURVE. HOWEVER, THE ALIGNMENT WARNING SIGN SHOULD BE INSTALLED
IN ADVANCE OF THE CURVE AND AT LEAST 100 FEET FROM ANY OTHER SIGNS.

2 THEN MINIMUM ADVANCE PLACEMENT DISTANCE (APD) IS LISTED AS 100 FEET TO PROVIDE

ADEQUATE SPACING BETWEEN SIGNS.

SIGN DETAILS

NO SCALE

SD-1

DATE PLOTTED => 7/6/2026

LAST REVISION

12-29-25| TIME PLOTTED => 1:37:11 PM

BORDER LAST REVISED 7/2/2010
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DGN FILE => ...\510 Plans\10240001180b001.dgn
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Dist] COUNTY | ROUTE POST MILES —[SREET] TOTAL

W1-8R TOTAL PROJECT SHEETS
W1-8R W1-8L 10| CAL . 26 VAR 5 16
W1-1alL C;Qiéﬂ@igﬁxw\ 1/6/26
Wi-8R  Wi-8L Wi-6L (OPTIONAL) REGISTERED CIVIC ENGINEER  DATE o
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July 6, 2026
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THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR

THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.

<

W1-6R
(OPTIONAL)

—

l' I\ Wi-1L

§§§;§§AW13-1P

MPH

W1-8R
W1-8L

W1-8L

NOTES: (SD-2 ONLY)

1. SEE TABLE ON SHEET SD-1 FOR GUIDELINES FOR ADVANCE PLACEMENT
OF WARNING SIGNS.

2. SEE TABLE ON SHEET SD-1 FOR THE HORIZONTAL ALIGNMENT SIGN
SELECTION.

3. SEE TABLE ON SHEET SD-1 FOR TYPICAL SPACING OF W1-8 (CHEVRON)
ALIGNMENT SIGNS ON HORIZONTAL CURVES.

4. ADVISORY SPEEDS ARE AS SHOWN IN THE TABLES ON THE SIGN QUANTITY
SHEETS.

BC(

W1-1aR
(OPTIONAL)

Wi-1R

Agg:}glw13-1P

MPH

DATE PLOTTED => 7/6/2026

ADVANCE PLACEMENT OF WARNING SIGNS FOR A TURN
(HORIZONTAL ALIGNMENT)

APPROVED FOR SIGN WORK ONLY

SIGN DETAILS
NOo scaLe  SD-2

BORDER LAST REVISED 7/2/2010

USERNAME => o 1 2 3
DON FILE => ...\510 Plans\10240001180b002.dgn RELAE?%Nng&ESSCALE | | | | UNIT 2585 PROJECT NUMBER & PHASE 10240001181

12-29-25| TIME PLOTTED => 1:37:53 PM

LAST REVISION




Contract No. 10A2946

NOTES:

EXCAVATION AND PLACEMENT OF SIGNS.
3. THE GPS COORDINATES ARE WGS84.
VALUES.

1. FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
SIGN CODES ARE SHOWN UNLESS DESIGNATED BY (CA) INDICATING
STANDARD CALIFORNIA (MUTCD) SIGN SPECIFICATIONS.

2. CONFIRM ALL SIGN LOCATIONS WITH THE ENGINEER PRIOR TO

GPS COORDINATES ARE APPROXIMATE

4. EXEMPT PROJECT WITH LIMITED EXCAVATION, UTILITIES ARE NOT SHOWN.

ABBREVIATIONS:

FY FLUORESCENT YELLOW

- POST MILES _ |SHEET] TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT |  No. |SHEETS
10 VAR 6 16

CAL 26
oS Gl

REGISTERED CIVIC ENGINEER

7/6/26
DATE

INAMULLAH KHA!
MOHAMME D

July 6, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.
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Ax | = < | «xO>| Z | o o o o | wo xr=s o xr=s =0 m m ()]
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(&)
Sa ; 19.26 38.3006 -120.69 Lt W1-2L CURVE (LEFT) 36" x 36" 1 4" % 6" X Fy XI BLACK | NONE X 9.0 1
38| © 19.26 38.3006 -120.69 Lt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25
19.28 38.3005 -120.69 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
19.29 38.3002 -120.69 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
19.29 38.3002 -120.69 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
- 1| 355444 | cor | 26 | gl 19:31 38.3000 -120.69 Lt Wi-8L CHEVRON ALIGNMENT (LEFT) 12°x 18" |1 -4"x 4" | x| FY XI_ | BLACK | NONE X 3.0 1
8 19.31 38.3000 -120.69 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
= 3 19.33 38.2999 -120.69 R+ W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
;L” 3 19.34 38.2999 -120.69 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
v ; 19.36 38.2998 -120.69 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
= = 19.38 38.2998 -120.69 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" % 6" X FY X1 BLACK | NONE X 9.0 1
5 = 19.38 38.2998 -120.69 Rt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25
5 20.33 38.3039 -120.67 R+ W1-2R CURVE (RIGHT) 36" x 36" 1 4" x 6" X FY X1 BLACK | NONE X 9.0 1
§ 20.33 38.3039 -120.67 Rt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25
20.35 38.3041 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FyY X1 BLACK | NONE X 3.0 1
2 355398 | Cal 26 | EB| 20.35 38.3042 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
20.38 38.3044 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
= @ 20.40 38.3046 -120.67 Lt W1-2L CURVE (LEFT) 36" x 36" " " X FY X1 BLACK | NONE X 9.0
S 1 4" x 6 1
= E 20.40 38.3046 -120.67 Lt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25
= e 20.44 38,3048 -120.67 Lt W1-2L CURVE (LEFT) 36" x 36" 1 4" x 6" X FY X1 BLACK | NONE X 9.0 1
§ E 20.44 38.3048 -120.67 Lt W13-1P (35) ADVISORY SPEED PLAQUE (35 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25
2 =z 20.46 38.3049 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
= - 20.47 38.3051 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
: g 2 336348 | Cal 26 | B 20.48 38.3050 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
S w 20.49 38.3052 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
= 20.49 38.3053 -120.67 R+ W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
— S 20,51 38.3054 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 4" x 4" X FY X1 BLACK | NONE X 3.0 1
— =
= E 20.53 38.3057 -120.67 R+ W1-2R CURVE (RIGHT) 36" x 36" 1 4" x 6" X FY X1 BLACK | NONE X 9.0 1 ﬁi
ol 20.53 38.3057 -120.67 Rt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) 18" x 18" X FY X1 BLACK | NONE X 2.25 @;
= : SHEET SQ-1 TOTAL | 118.5 23 $8
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BORDER LAST REVISED 7/2/2010 DON FILE => ...\510 Plans\i02400011800001 .agn RELATLVE BORRER_SCALE ‘ | ‘ UNIT 2585 PROJECT NUMBER & PHASE 10240001181




Contract No. 10A2946

: POST WILES _ [SHEET] TOTAL
Dist| COUNTY | ROUTE TOTAL PROJECT |~ No. |SHEETS

VAR 7 16

CAL 26
2
@@Lw 1/6/26

REGISTERED CIVIC ENGINEER DATE

10

INAMULLAH KHA!
MOHAMME D

July 6, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.
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oo | o O|l o x| D D | w a < So > | wa [y L = ox [0.0637/0.080 <
2ol o O|=w>D| O | 0 | o o) 5= Z| TO | ww TO | wwn ca o
RN |l xoe o (&) o L < o z< v no o< wno < o— SQFT SQFT o
O
S ; 20.53 38.3056 -120.67 Lt Wi1-2L CURVE (LEFT) 36" x 36" 1o a6 X FY X1 BLACK | NONE X 9.0 :
S8| o 20.53 38.3056 -120.67 Lt W13-1P (35) ADVISORY SPEED PLAQUE (35 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25
20.54 38.3060 -120.67 Lt Wi1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X Fy X1 BLACK | NONE X 3.0 1
20.55 38.3061 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1T - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
2 | 324525 | Cal | 26 | EB| 20.56 38.3063 -120.67 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
o 20.56 38.3063 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1T - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
b 20.58 38.3066 -120.67 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1T - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
z| 2 20.61 38.3069 -120.67 Rt W1-2R CURVE (RIGHT) 36" x 36" 1 - 4" x g LX FY X1 BLACK | NONE X 9.0 1
;L” N 20.61 38.3069 -120.67 Rt W13-1P (35) ADVISORY SPEED PLAQUE (35 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25
7 “Z‘ 27.68 38.3561 -120.58 Lt Wi1-2L CURVE (LEFT) 36" x 36" P I FY X1 BLACK | NONE X 9.0 :
2| 2 27.68 38.3561 -120.58 Lt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25
5| = 27.70 38.3560 -120.58 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
5 27.70 38.3560 -120.58 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
§ s | 304442 | cai | 26 | g L27-72 38.3560 -120.58 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
27.73 38.3560 -120.58 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 - 4" x 4" | x FY X1 BLACK | NONE X 3.0 1
27.74 38.3560 -120.58 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
27.76 38.3561 -120.58 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
= @ 27.77 38.3562 -120.58 Rt W1-2R CURVE (RIGHT) 36" x 36" R .| oX FY X1 BLACK | NONE X 9.0
S 1 - 4"x 6 1
= = 27.77 38.3562 -120.58 Rt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25
E [+ 28.00 38.3573 -120.57 Lt W1-2L CURVE (LEFT) 36" x 36" Dot g X FY X1 BLACK | NONE X 9.0 :
S E 28.00 38.3573 -120.57 Lt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25
2 = 28.02 38.3575 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
| - 28.03 38.3576 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
: g 3 | 324441 | cal | 26 | £p |28:04 38.3577 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
S| w 28.05 38.3579 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1 - 4" x 4" | X FY X1 BLACK | NONE X 3.0 1
= 28.07 38.3581 -120.57 Rt Wi1-2R CURVE (RIGHT) 36" x 36" |-k e X FY X1 BLACK | NONE X 9.0 :
§ (8] 28.07 38.3581 -120.57 Rt W13-1P (45) ADVISORY SPEED PLAQUE (45 MPH) | 18" x 18" X FY X1 BLACK | NONE X 2.25 -
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Contract No. 10A2946

: POST WILES _ [SHEET] TOTAL
Dist| COUNTY | ROUTE TOTAL PROJECT |~ No. |SHEETS

10| CAL 26 VAR 8 16
2
@@Lw 1/6/26

REGISTERED CIVIC ENGINEER DATE

INAMULLAH KHA!
MOHAMME D

July 6, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS FPLAN SHEET.

[
> |
[an] (%)
o |z
o
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x|z v ol 9 z SIZE = = z= SIGN z
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= | - > < = = 0o — | = e — o 0= UNFRAMED =
— w e w — L = DS w wwn 1 [l (@] 0o (@] us w
A= > < | wO>| Z — | o o o o | wo xs M) rs 3 o m 0O
oo | o O|l o x| D D | w a < So > | wa [y L = ox [0.0637/0.080 <
<] 2 Sl z&3| 8| 2% % £ 2% B HO| BL | HO | BL | X [soFT | soFT | &
22| ¢ ~
o= 3 28.05 38.3578 -120.57 Rt Wi-2R CURVE (RIGHT) 36" x 36" 4 x 6 | X FY X1 BLACK | NONE X 9.0 1
3z o 28.05 38.3578 -120.57 Rt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) | 18" x 18" X | Fy X1 BLACK | NONE X 2.25
20.08 38.3581 -120.57 Lt Wi-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1T - 4"x 4" | x| Fy X1 BLACK | NONE X 3.0 1
324439 | cot | 26 | gp |-28:09 38.3583 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" T - 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
28.10 38.3584 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 1 - 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
. 28.11 38.3585 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 1T - 4"x 4" | x| Fy X1 BLACK | NONE X 3.0 1
O " "
7 28.14 38.3586 -120.57 Lt Wi1-2L CURVE (LEFT) 36" x 36" 4w e | X FY X1 BLACK | NONE X 9.0 1
zl 2 28.14 38.3586 -120.57 Lt W13-1P (35) ADVISORY SPEED PLAQUE (35 MPH) | 18" x 18 X | FY X1 BLACK | NONE X 2.25
gl o 28.12 38.3585 -120.57 Lt Wi-2L CURVE (LEFT) 36" x 36" 4 x e | X FY X1 BLACK | NONE X 9.0 1
al = 28.12 38.3585 -120.57 Lt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) | 18" x 18" X | FY X1 BLACK | NONE X 2.25
2| = 28.14 38.3586 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x| FY X1 BLACK | NONE X 3.0 1
gl = 28.14 38.3587 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
5 324438 | cal | 26 | es [28-16 38.3588 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | X | FY X1 BLACK | NONE X 3.0 1
5 28.16 38.3588 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
28.19 38.3591 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 4" x 4" | x | Fy X1 BLACK | NONE X 3.0 1
28.19 38.3590 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
28.21 38.3593 -120.57 Rt W1-2R CURVE (RIGHT) 36" x 36" 4k g X FY X1 BLACK | NONE X 9.0 1
= S 28.21 38.3593 -120.57 Rt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) | 18" x 18" X | Fy X1 BLACK | NONE X 2.25
= = 28.19 38.3590 -120.57 Rt Wi1-2R CURVE (RIGHT) 36" x 36" 4 x g | X FY X1 BLACK | NONE X 9.0 1
E o« 28.19 38.3590 -120.57 Rt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) | 18" x 18" X | FY X1 BLACK | NONE X 2.25
S E 28.21 38.3593 -120.57 RT Wi1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 4" x 4" | x | FY X1 BLACK | NONE X 3.0 1
gl = 355317 | col | 26 | en | 28:22 38.3594 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1
=l = 28.23 38.3594 -120.57 Rt W1-8R CHEVRON ALIGNMENT (RIGHT) 12" x 18" 4" x 4" | x | Fy X1 BLACK | NONE X 3.0 1
- ‘z’ 28.24 38.3596 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x | Fy X1 BLACK | NONE X 3.0 1
S| w 28.26 38.3597 -120.57 Lt W1-2L CURVE (LEFT) 36" x 36" 4k g X FY X1 BLACK | NONE X 9.0 :
= 28.26 38.3597 -120.57 Lt W13-1P (40) ADVISORY SPEED PLAQUE (40 MPH) | 18" x 18" X | Fy X1 BLACK | NONE X 2.25
= 28.29 38.3597 -120.57 Lt W1-2L CURVE (LEFT) 36" x 36" 4 x o X FY X1 BLACK | NONE X 9.0 1 .
= w 28.29 38.3597 -120.57 Lt W13-1P (50) ADVISORY SPEED PLAQUE (50 MPH) | 18" x 18" X | Fy X1 BLACK | NONE X 2.25 °
ol 355315 | Cal | 26 | EB| 28.31 38.3598 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x | Fy X1 BLACK | NONE X 3.0 1 8%
o < 28.34 38.3598 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x| Fy X1 BLACK | NONE X 3.0 1 ¢
| E 28.36 38.3600 -120.57 Lt W1-8L CHEVRON ALIGNMENT (LEFT) 12" x 18" 4" x 4" | x | Fy X1 BLACK | NONE X 3.0 1 N
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Contract No. 10A2946

DEPARTMENT OF TRANSPORTATION

STATE OF CALIFORNIA
&G&-G/trans TrRAFFIC ENGINEERING

THIS PLAN TO BE USED FOR EXISTING ROADSIDE SIGN INFORMATION ONLY

Dist| COUNTY | ROUTE TOTAL PROJECT | No. |SHEETS
10| CAL 26 VAR 9 16
2
oS @or 7620
REGISTERED CIVIC ENGINEER DATE
July 6, 2026
PLANS APPROVAL DATE
THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEFT.
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SIGN QUANTITIES
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DATE PLOTTED => 7/6/2026

LAST REVISION

12-29-25| TIME PLOTTED => 1:40:49 PM

BORDER LAST REVISED 7/2/2010

USERNAME =>
DGN FILE =>

.+-\510 Plans\10240001180d004 .dgn

RELATIVE BORDER SCALE 0 1 2 3
IS IN INCHES [ | | | UNIT 2585

PROJECT NUMBER & PHASE 10240001181



Contract No. 10A2946

© 2026 California Department of Transportation
All Rights Reserved

AB
ABBC
ABM
Abn
ABS
Abut
AC
AC+
ACB
ACC
ACP
Ad]

ADL
ADT
AFES
AGT
Ahd
AIC
Alt

AM
Amend
AP
APC
Approx
APS
APU
ARS
ARV
AS
ASP
ASRP
Assy
ATPB
ATPM
Auto
Aux
AVB
Ave
Avg

B &B
BAGR
Bat+t
BB
B/B
B/B/PI
B-B
BBS
BC

BCR
Beg
BFM
Bit Ctd
Bk
Bkf
Bldg
Blk
BLM
Blvd
BM
BMP
Bot

C A )

AGGREGATE BASE
ASBESTOS BONDED BITUMINOUS COATED
AIR-BLOWN MORTAR

ABANDON
ACRYLONITRILE-BUTADIENE-STYRENE
ABUTMENT

ASPHALT CONCRETE

UNGROUNDED CONDUCTOR

ASPHALT CONCRETE BASE
ARMOR-CLAD CONDUCTORS

ASBESTOS CEMENT PIPE

ADJUST,

ADJUSTABLE,

ADJACENT

ADDED DEAD LOAD

AVERAGE DAILY TRAFFIC
ALTERNATIVE FLARED END SECTION
APPROACH GUARDRAIL TRANSITION
AHEAD

AUXILIARY IRRIGATION CONTROLLER
ALTERNATE,

ALTERNATIVE

TIME FROM MIDNIGHT TO NOON
AMENDMENT

ALTERNATIVE PIPE

ALTERNATIVE PIPE CULVERT
APPROXIMATE

ACCESSIBLE PEDESTRIAN SIGNAL
ALTERNATIVE PIPE UNDERDRAIN
ACCELERATION RESPONSE SPECTRUM
AIR RELEASE VALVE

AGGREGATE SUBBASE

ALTERNATIVE SLOTTED PIPE
ALUMINUM SPIRAL RIB PIPE
ASSEMBLY

ASPHALT TREATED PERMEABLE BASE
ASPHALT TREATED PERMEABLE MATERIAL
AUTOMATIC

AUXILIARY

ATMOSPHERIC VACUUM BREAKER
AVENUE

AVERAGE

C B )

BALLED AND BURLAPPED
BRIDGE APPROACH GUARD RAILING
BATTERY

BEGINNING OF BRIDGE
BRASS/BRONZE
BRASS/BRONZE /PLASTIC
BACK-TO-BACK

BATTERY BACKUP SYSTEM
BEGIN HORIZONTAL CURVE,
BOLT CIRCLE

BEGIN CURB RETURN
BEGIN

BONDED FIBER MATRIX
BITUMINOUS COATED

BACK

BACKFILL

BUILDING

BLACK

BRIDGE-LOG MILE
BOULEVARD

BENCH MARK

BEST MANAGEMENT PRACTICE
BOTTOM

BP

BPA
BPB
BPE
B/PI
Br
Brg
BTU
BV
BVC
BW

CAA
CAP
CAPA
CARV
CAS
Caté
CcB

CBW
c-C
CccA
CCTV
CEC
CG
CHDPE
Chnl
CI
CIDH
CIP

CIPCP
CISS
CJP
Ckt
CcL
CL-6
Cl
Clr

CM
CMP
CMS
CNC
Cntl
Co
Col
Comm
Conc
Conn
Const

Cont
Coord
cP

Cr
CRCP

(B continued)

BOOSTER PUMP,

BYPASS

BACKFLOW PREVENTER ASSEMBLY
BICYCLE PUSH BUTTON
BACKFLOW PREVENTER ENCLOSURE
BRASS/PLASTIC

BRIDGE

BEARING

BRITISH THERMAL UNIT

BALL VALVE

BEGIN VERTICAL CURVE

BARBED WIRE

C C )

CONDUIT,

CHANNEL (STRUCTURAL STEEL SHAPE)

CABLE ANCHOR ASSEMBLY
CORRUGATED ALUMINUM PIPE
CORRUGATED ALUMINUM PIPE ARCH
COMBINATION AIR RELEASE VALVE
CONSTRUCTION AREA SIGN
CATEGORY 6 AUGMENTED CABLE
CONCRETE BARRIER,

CIRCUIT BREAKER,

COUPLING BAND,

COMPOST BERM

CONCRETE BLOCK WALL

CENTER TO CENTER

CAM COUPLER ASSEMBLY

CLOSED CIRCUIT TELEVISION
CONTROLLER ENCLOSURE CABINET
CENTER OF GRAVITY

CORRUGATED HIGH DENSITY POLYETHYLENE

CHANNEL
CAST IRON
CAST-IN-DRILLED-HOLE
CAST-IN-PLACE,

CAST IRON PIPE

CAST IN PLACE CONCRETE PIPE
CAST-IN-STEEL-SHELL
COMPLETE JOINT PENETRATION
CIRCUIT

CHAIN LINK

CHAIN LINK FENCE (6 FT)
CLASS

CLEAR,

CLEARANCE

CENTER MARGIN LIGHT
CORRUGATED METAL PIPE
CHANGEABLE MESSAGE SIGN
CONTROL AND NEUTRAL CONDUCTORS
CONTROL

COUNTY

COLUMN

COMMUNICATION

CONCRETE

CONNECTOR

CONSTRUCT,

CONSTRUCTION

CONTINUOUS

COORDINATE

CANDLEPOWER,

CATCH POINT,

COPPER PIPE

CREEK

CONTINUOUSLY REINFORCED
CONCRETE PAVEMENT

( C continued)

CRSP CONCRETED ROCK SLOPE PROTECTION
cs COMPOST SOCK,
COUNT STATION
csc CONDUCTOR SIGNAL CABLE
cspP CORRUGATED STEEL PIPE
CSPA CORRUGATED STEEL PIPE ARCH
csT CENTER STRIP
ct COURT
cTB CEMENT TREATED BASE
CTID CALTRANS IDENTIFICATION
CTPB CEMENT TREATED PERMEABLE BASE
CTPM CEMENT TREATED PERMEABLE MATERIAL
Ctrs CENTERS
Culv CULVERT
cv CHECK VALVE
C D D)
D DEPTH,
DIRECTION (IN PERCENT) OF HEAVIER TRAFFIC FLOW
Dbl DOUBLE
DD DOWNDRAIN
Deg DEGREE
Del DELINEATOR
Det DETAILL,
DETOUR
DF DOUGLAS FIR
DG DECOMPOSED GRANITE
DHV DESIGN HOURLY VOLUME
DI DRAINAGE INLET,
DROP INLET
Dia DIAMETER
Diaph  DIAPHRAGM
DIP DUCTILE IRON PIPE
Dist DISTANCE,
DISTRICT
DIT DRIP IRRIGATION TUBING
DLC LOOP DETECTOR LEAD-IN CABLE
DMBB DOUBLE METAL BEAM BARRIER
DN DIAMETER NOMINAL
Dr DRIVE
DTBB DOUBLE THRIE BEAM BARRIER
DVA DRIP VALVE ASSEMBLY
Dwy DRIVEWAY
C E )
E EAST
Ease EASEMENT
EB END OF BRIDGE,
EASTBOUND
EC END HORIZONTAL CURVE,
EROSION CONTROL
ECR END CURB RETURN
ECTC EROSION CONTROL TECHNOLOGY COUNCIL
ED EDGE DRAIN
EDC EDGE DRAIN CLEANOUT
EDO EDGE DRAIN OUTLET
EDV EDGE DRAIN VENT
Elec ELECTROLIER
Elect  ELECTRIC,
ELECTRICAL
Elev ELEVATION
Ell ELBOW
Emb EMBANKMENT
EMS EXTINGUISHABLE MESSAGE SIGN
Encl ENCLOSURE

Engr
EOD
EP
Eq
ERS
ES
ES-1
ES-2
ESA
ESAL
EST
Estb
ETW
EVC
EVUC
EVUD
EW
Exc
Exist
Exp
Exp Jt
Ext
Exwy

mmm
2 R
[N e]

FBE
FBS
FCV
Fdn
FDU
FEBT
Fer+t
FES
FF
FG
FH

Fig
FIPT
FIS
FL
FNBT
FO
FOB
Foc

FOSE
F/P
FR
Fr Rd
FS

FSBT
FSC
Ftg
FV
FWBT
Fwy

(E continued)

ENGINEER

EDGE OF DECK

EDGE OF PAVEMENT

EQUATION

EARTH RETAINING STRUCTURE
EDGE OF SHOULDER

ETHERNET SWITCH TYPE 1
ETHERNET SWITCH TYPE 2
ENVIRONMENTALLY SENSITIVE AREA
EQUIVALENT SINGLE AXLE LOADS
END STRIP

ESTABLISHMENT

EDGE OF TRAVELED WAY

END VERTICAL CURVE
EMERGENCY VEHICLE UNIT CABLE

EMERGENCY VEHICLE UNIT DETECTOR

ENDWALL
EXCAVATION
EXISTING
EXPANSION
EXPANSION JOINT
EXTERIOR
EXPRESSWAY

C F )
FILL,

FULL CIRCLE

FRAME AND COVER

FRAME AND GRATE

FLOOR BEAM,

FLASHING BEACON

FLASHING BEACON ENCLOSURE
FLASHING BEACON WITH SLIP BASE
FLOW CONTROL VALVE
FOUNDATION

FIBER DISTRIBUTION UNIT
FACING EASTBOUND TRAFFIC
FERTILIZER

FLARED END SECTION

FILTER FABRIC

FINISH GRADE

FIRE HYDRANT,

FLEXIBLE HOSE

FIGURE

FEMALE IRON PIPE THREAD
FERTILIZER INJECTOR SYSTEM
FLOW LINE

FACING NORTHBOUND TRAFFIC
FIBER OPTIC

FREE ON BOARD

FACE OF CONCRETE,

FIBER OPTIC CABLE

FIBER OPTIC SPLICE ENCLOSURE
FULL/PART CIRCLE

FIBER ROLL

FRONTAGE ROAD

FAR SIDE,

FINISHED SURFACE,

FLOW SENSOR

FACING SOUTHBOUND TRAFFIC
FLOW SENSOR CABLE
FOOTING

FLUSH VALVE

FACING WESTBOUND TRAFFIC
FREEWAY

POST MILES

Dist] COUNTY TOTAL PROJECT

ROUTE

SHEET| TOTAL
No. |SHEETS

10| CAL 26 VAR 10 | 16
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REGISTERED CIVIL ENGINEER

April 20, 2026

PLANS APPROVAL DATE
THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR

THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED July 6, 2026

GENERAL RULES:

1. Words are preferred over abbreviations
and acronyms.

2. Use words in notes, except where space
is limited on the plan sheet.

3. Do not use abbreviations or acronyms
where the meaning may be in doubt.

4, Abbreviations and acronyms may be
used in callouts, dimensions, and tables.

5. Use upper and lower case letters for
abbreviation of a single word.
e.g., Misc = miscellaneous
and Bit Ctd = bituminous coated

6. Use all upper case letters for acronyms.
e.g., BCR = begin curb return

UNITS OF MEASUREMENT:

1. See Tables A, B and C on
Revised Standard Plan RSP A3C.

2. Units of measurement are not part
of abbreviations and acronyms.
The above abbreviation and acronym
general rules do not apply.

SYMBOLS:
1. See Table D on Revised

Standard Plan RSP A3C.
SLOPES, FLARES, AND TAPERS:

1. Side slopes:
X:Y - horizontal:vertical

2. Flares and tapers:
X:Y - longitudinal:lateral

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ABBREVIATIONS
(SHEET 1 OF 3)

RSP A3A DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN A3A
DATED SEPTEMBER 19, 2025 - PAGE 1 OF THE STANDARD PLANS BOOK DATED 2025.
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| REVISED STANDARD PLAN RSP A3A
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Ga
Galv
GARV
GARVA
GB
GFCI
GM
GP
GPH
GPM
GR
Grn
GSP
Gtr
GV

HAR
h, hr
HD
HDPE
hdwl
Hex
Hex Hd
HMA
Horiz
HOV
HP

HPL
HPS

HS
HSS
HW

HWM
Hwy

IB
IC
ICcC

ID
IF
IFS
IISNS
Int
Inv
IP
IPS
IPT
Irr
ISL

Jet
JP
JPCP
JS
Jt

C G )

GROOVE,
EQUIPMENT GROUNDING CONDUCTOR
ACCELERATION DUE TO GRAVITY
GAUGE

GALVANIZED

GARDEN VALVE

GARDEN VALVE ASSEMBLY

GROUND BUS

GROUND FAULT CIRCUIT INTERRUPTER
GRAVEL MULCH

GRADING PLANE

GALLONS PER HOUR

GALLONS PER MINUTE

GUARD RAILING

GREEN

GALVANIZED STEEL PIPE
GUTTER

GATE VALVE

( H )
HEIGHT,

HALF CIRCLE

HIGHWAY ADVISORY RADIO
HOUR

HORIZONTAL DRAIN

HIGH DENSITY POLYETHYLENE
HEADWALL

HEXAGONAL

HEXAGONAL HEAD

HOT MIX ASPHALT
HORIZONTAL

HIGH OCCUPANCY VEHICLE
HINGE POINT,

HORSEPOWER

HIGH PRESSURE LINE

HIGH PERFORMANCE STEEL,
HIGH PRESSURE SODIUM
HIGH STRENGTH

HOLLOW STRUCTURAL SECTION
HEADWALL,

HIGH WATER

HIGH WATER MARK

HIGHWAY

C I )

IMPORTED BORROW

IRRIGATION CONTROLLER
IRRIGATION CONTROLLER(S) IN
CONTROLLER ENCLOSURE CABINET
INSIDE DIAMETER

INSIDE FACE

IRRIGATION FILTRATION SYSTEM

INTERNALLY ILLUMINATED STREET NAME SIGN

INTERIOR

INVERT

INTERNET PROTOCOL
IRON PIPE SIZE
IRON PIPE THREAD

IRRIGATION

INDUCTION SIGN LIGHTING
C J )
JUNCTION

JOINT POLE

JOINTED PLAIN CONCRETE PAVEMENT
JUNCTION STRUCTURE
JOINT

Lat
LCcB
LED
LMA
Ln
Loc
LoL
Long
Longit
LPS
LS
Lt
Ltg
Lum

M
Maint
MAS
MAT
Max
MB
MBB
MBGR
MBPS
MCV
Med
MGS
MH
MIC
Min
MIPT
Misc
Misc 1 & S
Mkr
M/M
Mod

Mon
MP
MPGR
MR
MRS
MSE
Mt

Mtg
Mt
MV
MVDS
MVP

NB

NC

C K )
C L )
LENGTH,

ANGLE (STRUCTURAL STEEL SHAPE)
LATITUDE

LEAN CONCRETE BASE
LIGHT EMITTING DIODE
LUMINAIRE MAST ARM
LANE

LOCATION

LAYOUT LINE
LONGITUDE
LONGITUDINAL

LOW PRESSURE SODIUM
LUMP SUM

LEFT

LIGHTING

LUMINAIRE

C M )

METERED

MAINTENANCE

MAST ARM MOUNTING SIDE ATTACHMENT
MAST ARM MOUNTING TOP ATTACHMENT
MAXIMUM

METAL BEAM

METAL BEAM BARRIER

METAL BEAM GUARD RAILING

MANUAL BYPASS SWITCH

MANUAL CONTROL VALVE

MEDIAN

MIDWEST GUARDRAIL SYSTEM

MANHOLE

MASTER IRRIGATION CONTROLLER
MINIMUM

MALE IRON PIPE THREAD
MISCELLANEOUS

MISCELLANEOUS IRON AND STEEL
MARKER

MULTIPLE TO MULTIPLE TRANSFORMER
MODIFIED,

MODIFY

MONUMENT

METAL PLATE

METAL PLATE GUARD RAILING
MOVEMENT RANGE

MICROWAVE RADAR SYSTEM
MECHANICALLY STABILIZED EMBANKMENT
MOUNTAIN,

MOUNT

MOUNTING

MATERIAL

MERCURY VAPOR LIGHTING FIXTURE
MICROWAVE VEHICLE DETECTION SYSTEM
MAINTENANCE VEHICLE PULLOUT

C N )
NORTH,

NEUTRAL (GROUNDED CONDUCTOR)
NORTHBOUND,

NEUTRAL BUS
NORMALLY CLOSE

NCN
NL
NO
No.
Nos.
NPS
NPT
NS
NTS

oblr
oc
o/c
oD
OF
oG
OGAC
OGFC
OH
OHWM
oL
0-0
opp
0sD

PAP
PB
PBA
PC

PCC

PCMS
PCP

PCVC
PDA
PE
PEC

Ped
Perm Mt
PEU
PG
PI
PJP
Pkt
Pkwy
PL
Pl
P/L
PLS
Plt

Pit Estb

(N continued )

NO COMMON NAME
NOZZLE LINE

NORMALLY OPEN

NUMBER (MUST HAVE PERIOD)
NUMBERS (MUST HAVE PERIOD)
NOMINAL PIPE SIZE

NATIONAL PIPE THREAD

NEAR SIDE

NOT TO SCALE

C 0 )

OBLITERATE

OVERCROSSING

ON CENTER

OUTSIDE DIAMETER

OUTSIDE FACE

ORIGINAL GROUND

OPEN GRADED ASPHALT CONCRETE
OPEN GRADED FRICTION COURSE
OVERHEAD

ORDINARY HIGH WATER MARK
OVERLAP

OUT TO OUT

OPPOSITE

OVERSIDE DRAIN

C P )

PAGE,
PITCH,
PART CIRCLE,

NUMBER OF POLES FOR A CIRCUIT BREAKER

PERFORATED ALUMINUM PIPE

PULL BOX

PUSH BUTTON ASSEMBLY

POINT OF CURVATURE,

PRECAST

POINT OF COMPOUND CURVE,
PORTLAND CEMENT CONCRETE
PORTABLE CHANGEABLE MESSAGE SIGN
PERFORATED CONCRETE PIPE,
PRESTRESSED CONCRETE PIPE
POINT OF COMPOUND VERTICAL CURVE
POWER DISTRIBUTION ASSEMBLY
POLYETHYLENE

PERMIT TO ENTER AND CONSTRUCT,
PHOTOELECTRIC CONTROL
PEDESTRIAN

PERMEABLE MATERIAL
PHOTOELECTRIC UNIT

PROFILE GRADE

POINT OF INTERSECTION

PARTIAL JOINT PENETRATION
PACKET

PARKWAY

PLATE

PLASTIC

PROPERTY LINE

PURE LIVE SEED

PLANT,

PLANTING

PLANT ESTABLISHMENT

PM

PN
POC

POE
POT
POVC
PP

PPL
PPP
PR
PRC
PRF
PRLV
PRV
PRVC
PS&E
PS
P/S
PSP
PT

PTR
PUC
PVC
Pvm+

Qcv
Qty

T X0 o
R0 Qo
w O

RCA
RCB
RCP
RCPA
RCV
RCVM
RCVMF
RCVP
RCW
Rd
Rdwy

RECP
Reinf

(P continued )

POST MILE,
TIME FROM NOON TO MIDNIGHT
PAVING NOTCH

POINT OF HORIZONTAL CURVE,
PEDESTRIAN OVERCROSSING
POWER OVER ETHERNET

POINT OF TANGENT

POINT OF VERTICAL CURVE
PIPE PILE,

PLASTIC PIPE,

POWER POLE

PREFORMED PERMEABLE LINER
PERFORATED PLASTIC PIPE
PRESSURE RATED

POINT OF REVERSE CURVE
PAVEMENT REINFORCING FABRI
PRESSURE RELIEF VALVE
PRESSURE REGULATING VALVE
POINT OF REVERSE VERTICAL

POST MILES

REGISTERED CIVIL ENGINEER

April 20, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

Dist] COUNTY ROUTE TOTAL PHOJERT | No. |SHEETS
10| CAL 26 VAR 11| 16
Daviadn Minkon

.. CT0022

p. 9-30-26

CIVIL

TO ACCOMPANY PLANS DATED

July 6, 2026

C

CURVE

PLANS, SPECIFICATIONS AND ESTIMATES

PRESTRESSED

PRESTRESSED

PERFORATED STEEL PIPE
POINT OF TANGENCY,
CONDUIT WITH PULL TAPE
POWER TRANSFER RELAY
PEDESTRIAN UNDERCROSSING
POLYVINYL CHLORIDE
PAVEMENT

C Q )

QUARTER CIRCLE
QUICK COUPLING VALVE
QUANTITY

C R D)
RADIUS
REMOVE AND DISPOSE
REMOVE AND SALVAGE
RATE OF CHANGE
REINFORCED CONCRETE ARCH
REINFORCED CONCRETE BOX
REINFORCED CONCRETE PIPE

REINFORCED CONCRETE PIPE ARCH

REMOTE CONTROL VALVE

REMOTE CONTROL VALVE (MASTER)
REMOTE CONTROL VALVE (MASTER) W/FLOW SENSOR
REMOTE CONTROL VALVE W/PRESSURE REGULATOR

RECYCLED WATER
ROAD

ROADWAY

RELOCATED EQUIPMENT

ROLLED EROSION CONTROL PRODUCT

REINFORCED,
REINFORCEMENT,
REINFORCING

RSP A3B DATED APRIL

DATED SEPTEMBER 19, 2025 - PAGE 2 OF THE STANDARD PLANS BOOK DATED 2025.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ABBREVIATIONS
(SHEET 2 OF 3)

20, 2026 SUPERSEDES STANDARD PLAN A3B
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REVISED STANDARD PLAN RSP A3B

12-12-25




Contract No. 10A2946

© 2026 California Department of Transportation

All Rights Reserved

Rel
Repl
Req
Ret
Rev

RHMA
RICS
Riv
RM

RP

RPU
RR
RRFB
RSP

Rt
Rte
RW

R/W
RWIS
Rwy

SAE
Salv
SAPP
SB

SC
S/C
Sch
SCSP
SD
Sec

Sep
SG
Shid
Sht
SIC
Sig
Sim
SLI
SM
SMA
SMFO
SNS
SP

Spec

SPP

(R continued)

RELOCATE

REPLACEMENT

REQUIRED

RETAINING

REVISED,

REVISION

RUBBERIZED HOT MIX ASPHALT
REMOTE IRRIGATION CONTROL SYSTEM
RIVER

ROAD-MIXED,

RAMP METERING

RADIUS POINT,

REFERENCE POINT

REMOTE PROCESSING UNIT

RAILROAD

RECTANGULAR RAPID FLASHING BEACON
ROCK SLOPE PROTECTION,

REVISED STANDARD PLAN

RIGHT

ROUTE

REDWOOD,

RETAINING WALL

RIGHT OF WAY

ROADSIDE WEATHER INFORMATION SYSTEM
RAILWAY

C S )
SOUTH,

SLIP,

SUPPLEMENT

STRUCTURE APPROACH EMBANKMENT
SALVAGE

STRUCTURAL ALUMINUM PLATE PIPE
SOUTHBOUND,

SLIP BASE

SAND CUSHION

SAW CUT LINE

SCHEDULE

SLOTTED CORRUGATED STEEL PIPE
STORM DRAIN

SECOND,

SECTION

SEPARATION

SUBGRADE

SHOULDER

SHEET

SIGNAL INTERCONNECT CABLE
SIGNAL

SIMILAR

SENSOR LEAD-IN CABLE

SELECTED MATERIAL

SIGNAL MAST ARM

SINGLE MODE FIBER OPTIC
STREET NAME SIGN

STAND PIPE,

SERVICE POINT

SPECIAL,

SPECIFICATION(S)

SLOTTED PLASTIC PIPE

Sq
SS
SSBM
SSD
SSPA
SSPP
SSPPA
SSRP
SST
St
Sta
STBB
STC
Std
Str
surf
SV
SW

Swr
Sym
S4S

Tan
B
TBB
Tbr
T&B
TC
TCB
TCE
TDC
Temp

TG
TI
TLS
TMS
TOS
Tot
TP
TPB
TPM
TQ
Trans
TRM
TS

TT
TWSA
Typ

(S continued)

SQUARE
SLOPE STAKE

STRAP AND SADDLE BRACKET METHOD
STRUCTURAL SECTION DRAIN
STRUCTURAL STEEL PLATE ARCH
STRUCTURAL STEEL PLATE PIPE
STRUCTURAL STEEL PLATE PIPE ARCH
STEEL SPIRAL RIB PIPE

SIDE STRIP

STREET

STATION

SINGLE THRIE BEAM BARRIER
SENSOR TRANSMISSION CABLE
STANDARD

STRUCTURE

SURFACING

SPLICE VAULT

SIDEWALK,

SOUND WALL

SEWER

SYMMETRICAL

SURFACE 4 SIDES

C T )

SEMI-TANGENT,

THIRD CIRCLE,

THREAD,

TRUCK TRAFFIC VOLUME (IN PERCENT)
OF DESIGN HOURLY VOLUME

TANGENT

TERMINAL BOARD

THRIE BEAM BARRIER

TIMBER

TOP AND BOTTOM

TELEPHONE CABLE

TRAFFIC CONTROL BOX

TEMPORARY CONSTRUCTION EASEMENT

TELEPHONE DEMARCATION CABINET

TEMPORARY,

TEMPERATURE,

TEMPERED

TOP OF GRADE

TRAFFIC INDEX

TRUCK LOADING STAND PIPE

TRAFFIC MONITORING STATION

TRAFFIC OPERATIONS SYSTEM

TOTAL

TELEPHONE POLE

TREATED PERMEABLE BASE

TREATED PERMEABLE MATERIAL

THREE-QUARTER CIRCLE

TRANSITION

TURF REINFORCEMENT MAT

TRANSVERSE,

TRAFFIC SIGNAL,

TUBULAR STEEL

TWO-THIRDS CIRCLE

TREE WELL SPRINKLER ASSEMBLY

TYPICAL

uc
ub
UG
UON
upP
UPS
UPSC
UPSM

Var

vC
VCP
Veh
Ver+
Via
VIVDS

Vol

w/
W/0
wB
WH
Wht
WIM
WM

ws

WSA
WSP
w+

wv
ww
wwLoL
WWM

Xfmr
X Sec
Xing

Yr
Yrs

C U )

UNDERCROSSING

UNDERDRAIN

UNDERGROUND

UNLESS OTHERWISE NOTED
UNDERPASS

UNINTERRUPTIBLE POWER SUPPLY

UNINTERRUPTIBLE POWER SUPPLY CONTROLLER

UPS MODE
C v )
VALVE, UNITS OF MEASUREMENT:
DESIGN SPEED Some of the units used in the project plan
VARIABLE, quantity tables and in the Bid I+em List are:
VARIES TABLE A
VERTICAL CURVE UNIT DEFINITION
VITRIFIED CLAY PIPE ACRE ACRE
VEHICLE CF CUBIC FOOT
VERTICAL CcY CUBIC YARD
VIADUCT EA EACH
VIDEO IMAGE VEHICLE GAL GALLON

DETECTION SYSTEM LB POUND
VOLUME LF LINEAR FOOT

LNMI LANE MILE

( Lij ) LS LUMP SUM
WEST, SQFT SQUARE FOOT
WIDTH SQYD SQUARE YARD
WITH STA 100 FEET
WITHOUT TON 2,000 POUNDS
WESTBOUND
WEEP HOLE
WHITE
WEIGH-IN-MOTION Some of the units used in the plans other
WIRE MESH, than in the project plan quantity tables are:

WATER METER TABLE B

WATER SURFACE,

WYE STRAINER UNIT DEFINITION

WYE STRAINER ASSEMBLY ksi KIPS PER SQUARE INCH
WELDED STEEL PIPE ksf KIPS PER SQUARE FOOT
WEIGHT psi POUNDS PER SQUARE INCH
WATER VALVE psf POUNDS PER SQUARE FOOT
WINGWALL 1b/£+3, pcf POUNDS PER CUBIC FOOT

WINGWALL LAYOUT LINE

tsf TONS PER SQUARE FOOT
WELDED WIRE MESH mph, MPH % | MILES PER HOUR
( X ) oz OUNCE
TRANSFORMER b POUND
CROSS SECTION kip 1,000 POUNDS
CROSSING cal CALORIE

£t FOOT OR FEET
C Y ) gal GALLON
YEAR % For use on a sign panel only
YEARS
( Z )

Dist| COUNTY ROUTE

POST MILES
TOTAL PROJECT

SHEET| TOTAL
No. |SHEETS

10| CAL 26

VAR

12 | 16
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REGISTERED CIVIL ENGINEER

April 20, 2026
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

July 6, 2026

Some_of the units used in
the Electrical plans are:

TABLE C
UNIT DEFINITION
A AMPERE
bps BITS PER SECOND
Bps BYTES PER SECOND
FC FOOT-CANDLE
Hz HERTZ
K % KILO
kV KILOVOLT
kVA KILOVOLT-AMPERE
kW KILOWATT
M % MEGA
m x MILLI
mA MILLIAMPERE
min MINUTE
P % PICO
s SECOND
\ VOLT
VA VOLT-AMPERE
Vlde) VOLT (DIRECT CURRENT)
Viac) VOLT (ALTERNATING CURRENT)
w WATT
Q OHM
poo* MICRO
* Prefix to a unit
SYMBOLS:
Commonly used symbols for U.S. customary units
TABLE D
SYMBOL DEFINITION
e AT
¢ CENTERLINE
NOMINAL DIAMETER,
] DIAMETER,
PHASE
R PLATE
% STATIONLINE

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ABBREVIATIONS

(SHEET 3 OF 3)

RSP A3C DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN A3C
DATED SEPTEMBER 19, 2025 - PAGE 3 OF THE STANDARD PLANS BOOK DATED 2025.
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| REVISED STANDARD PLAN RSP A3C
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Contract No. 10A2946

(© 2026 California Department of Transportation
All Rights Reserved

Dist| COUNTY ROUTE 1oR9sT MILES |SHEET) TOAL
19°-10" PRECAST CONCRETE PANEL
(20°-0" LAYING LENGTH) 39" " 90° 10] ¢cAL 26 VAR 13] 16
#4M\@ 18 Max, 1'-0" Typ EXCEPT AS NOTED Typ Typ #4 AN x 2'-6", e /I {&A"“”‘
Tot 16 PER PANEL A B C #5 Cont Tot 1 PER LIFTING HOLE, Typ 2’-0 REGISTERED CIVIL ENGINEER
€ PANEL Tot 6 Min
i | [ | | April 20, 2026
==l T \_’ T~ === PLANS APPROVAL DATE
PAVEMENT OR /'j O |— —r ‘ () | I //\ %SEE NOTE 1 ‘ THE STATE OF CALIFORNIA OR ITS OFFICERS
GROUND LINE = - I OF AGENTS SHALL NOT BE RESPONSIBLE FOR
L d ) Nl ‘ (R — EDGE OF DECK OR THE ACCURACY OR COMPLETENESS OF SCANNED
= = = | F EXCAVATED SLOPE COPIES OF THIS PLAN SHEET.
Lol gl L R Lo " i P v |gulgn ' A
a2 2'-0 .L 3-0" .y.—\\ 3-0" 20" HT; 2.2 FROONENT R MINIMUM EDGE DISTANCE 1o accoMpany PLANS DATED __July 6 2026
p
SLOTTED HOLES FOR S— #5 x 6'-7" " See Note 3
THREADED ROD, Typ / &=~ Tot 3 PER SCUPPER 4" @ LIFTING HOLE, Typ
SEE NOTE 3 (- ELEVATION ¥s" # STEEL BARS, Typ
SYMMETRICAL ABOUT TYPICAL PANEL NOTES:

€ CONCRETE RAILING —=

200"
2 >
s T
#5 Cont, Tot 6\ Zl- —3," CHAMFER
R=10"
\ ?T
#4 | @ 18" Max ——_ bl
o«
—_q" 1
R=1 Y~
PAVEMENT OR °
GROUND LINE j‘ \
H T |- " " = T
~N :m S [} () M
SECTION A-A
D
2" OPEN JOINT EXCEPT
AT REMOVABLE PANEL ﬂ = /_%-- CHAMFER
- i o
© | >
- = TR ====x— —
f i S _4%
: I I in
Jog—= VN
- o 1] il -
ol >
- - |L E:§====J——_P
R ~ = —— f :1 -_\N
©) ailin ~

¥," @ STEEL BARS,
Tot 2 PER END

\—BOLT 16" ¢ x 2'-2"

Weight per panel: 3.9 tons

13,"
#5C D, Tot 2
Cq1-o"
Min LAP __
~
#4 x 6'-6%,",

Tot 3 PER SCUPPER —

1|/4n X 6n
SLOTTED HOLES

SECTION B-B

o

1. For end treatment, layout and crash cushions, where
needed, see Project Plans or Special Provisions.

All 35" gaps at removable panels are to be backed
at the base with #8 x 10" dowel or 1" ¢ pin each

side of joint, see Section G-G.

Where the offset distance from the exposed edge

of deck to the closest edge of the temporary railing
is less than 2'-0", attach each panel to deck slab
with 1" diameter threaded rods (total four per panel)
inserted through the slotted holes of the panel and
bond in drilled holes 6" deep in the deck slabs.

See Bridge Design Memo 13.1.

2.
3.
#5 Cont, Tot 6
#5 x 6-7",
Tot 3 PER SCUPPER
#4 N\, 3 PER SCUPPER
= |-
_ ~G PAVEMENT OR
Ry I GROUND LINE
~ — 1
Al
SECTION C-C
100°-0" Min 20°-0" oo 100°-0"Min ___
~ TO NEXT OPENING REMOVABLE PANEL TO NEXT OPENING
IF REQUIRED . OPENING 100" IF REQUIRED
2" GAP . 3 \ L 3" 2" GAP
“iFvax cap “FMax cap
|

|

W/ Hex HEAD AND B WASHER

¥." 8 STEEL BARS N
9 ’
&? e |
[

% 3|| ¢ x 3/8"
e ELEVATION
%
[ 1
TN 3"g R %" THICK
€ BOLT
< BAR 1'/4" @ x 2'-2" LONG
o

ALTERNATIVE HEAD DETAIL

SECTION D-D

o =
tly
=

—4" x 15" GROOVE

31;: REMOVABLE

PANEL ONLY

F END OF PANEL

SECTION E-E

BOLT CONNECTION DETAILS

—REMOVABLE
PANEL ONLY

[

1'-6"

Typ

—SEE NOTE 2

ELEVATION

]

—

#8 x 10" DOWEL

DRILL AND BOND IN HOLE
5" DEEP WITHIN 1°-0" OF
REMOVABLE PANEL JOINT,
SEE NOTE 2

TRAFFIC THIS
SIDE ONLY

~" L pAINT ENDS OF REMOVABLE

PANEL AND ADJACENT PANEL
SECTIONS WITH BLACK PAINT

SECTION G-G *_

TYPICAL OPENING DETAIL

ELEVATION

SECTION H-H

RSP T3A DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN T3A
DATED SEPTEMBER 19, 2025 - PAGE 312 OF THE STANDARD PLANS BOOK DATED 2025.

% Section G-G is for concrete pavement.
Alternative detail, 1" @ pins 2’

driven in existing AC or HMA.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

TEMPORARY RAILING
(TYPE K)
NO SCALE

-0" long

VEL dSH NV1d AQUYVANVLS d3SIA3H S20c

REMOVABLE PANEL GROOVE DETAILS |

REVISED STANDARD PLAN RSP T3A
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Contract No. 10A2946

© 2026 California Department of Transportation
All Rights Reserved

Dist| COUNTY ROUTE TOTAL PROJEQT | No. |SHEETS
LEGEND: NOTES: 10 cAL | 26 VAR 14 | 16
SIGN PANEL SIZE (Min)
1 AUTOMATED FLAGGING ASSISTANCE DEVICE (AFAD) See Standard Plan T9 for fables. ‘/ﬂ
III 48" x 48" REGISTERED CIVIL ENGINEER
® ” - Use cone spacing X for taper segment, Y for tangent segment
FLAGGER 30" x 30 or Z for conflict situations per Table 1, unless X, Y, or Z cone ADFil 20. 2026
36" x 18" spacing is shown on this sheet. PL%NS APPEOVAL DATE
_}l{_ " " THE STATE OF CALIFORNIA OR [TS OFFICERS
/iv PORTABLE FLASHING BEACON @ 36" x 42 Provide at least one person to continuously maintain OF AGENTS SHALL NOT BE RESEONSIBLE FOR
|. TEMPORARY TRAFFIC CONTROL SIGN 20" x 7" traffic control devices for lane closures. COPIES OF THIS PLAN SHEET.
® TRAFFIC CONE TO ACCOMPANY PLANS DATED July 6, 2026
W20-1
W3-4 W20-4 C45(CA) SEE NOTES
SEE NOTE 2 COA(CA) SEE NOTE 2 2 AND 8
: - )
ADVANCE WARNING SIGN DISTANCE, SEE TABLE 3
C B B B A A/2
N CONE SPACING, SEE TABLE 1 AND NOTE 1
G20-2 B Y
—PORTABLE . XXX _FT C29(CA
SEE NOTE 3 TRANSVERSE . D N - SEE NOTE 10 © O\ SEE F(lOTI)ES
RUMBLE STRIP SEE NOTE 2 > AND 4
ARRAYS,
SEE DETAIL GATE SEE NOTE 7
(CONES /( SEE NOTE 9 OR
\ o [ ] [
_\ OPTIONAL ’) / \ J ¥ H IS IS
TS T T ®eee &4 — —/ — N 6 6 e " . ¥ — 9 —0 o o — — |- - — | T <4 — AT
W .oal . . ¢ ° °t° meiwa * ° . o , ™ -
°
> L GATE PORTABLE
ORT 100’ TO 150" 100 TO_150° Min, CoNEs | TRANSVERSE Lsodonc |
= = = RUMBLE STRIP
SEE NOTE 6 ARRAYS, G20-2
(] SEE NOTE 10 C30(CA) SEE DETAIL— SEE NOTE 3
SEE NOTE 5 A/2 A B B B c

ADVANCE WARNING SIGN DISTANCE, SEE TABLE 3

C9A(CA)

SEE’ZNOTES SE(IE:4?I(OCTAE) 2 - XXX FT o NOTES:
2 AND 8 SEE NOTE 2 C29(CA) SEE NOTE 2 1. Portable delineators may be placed at one-half the spacing described for traffic cones, for daytime closures only.
SEE NOTES
2 AND 4 2. Each advance warning sign must be equipped with at least two flags for daytime closure. Each flag must be
at least 16" x 16" in size and must be orange or fluorescent red-orange in color. Place flashing beacons
at the locations shown for lane closure during hours of darkness.
3. Place a G20-2 "END ROAD WORK" sign at the end of the lane closure unless the end of work area is obvious
or ends within the Ilimits of a larger projects.
12" TO 13" 6'-0" 4. An optional C29(CA) sign may be placed below the C9A(CA) sign.
T0 10°-0 5. Place C30(CA) "LANE CLOSED" sign at 500-foot to 1000-foot intervals throughout the work area.

C30(CA) signs are optional if the work area is visible from the flagger station.

o

The Engineer may authorize a reduced length to address site conditions.

7. Place either traffic cones or barricades on the taper. Barricades must be Type I, I, or I
8. If C45(CA) is not used, measure distance C from W20-4.
<:’ 9. Place a minimum of 3 cones transversely across each closed lane and shoulder at each location where a taper across
a traffic lane ends and every 1000’ as shown. Two Type I barricades may be used instead of the 3 cones. The cones or
barricades on the closed shoulder may be shifted from the transverse alignment to provide access to the work area.
10. Place a minimum of 4 cones at 50-foot spacing in advance of flagger station.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL SYSTEM
WITH REVERSIBLE CONTROL ON

TWO LANE CONVENTIONAL HIGHWAYS

NO SCALE

RSP T13 DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN T13
DATED SEPTEMBER 19, 2025 - PAGE 331 OF THE STANDARD PLANS BOOK DATED 2025.

| REVISED STANDARD PLAN RSP T13

€L1L dSH NV1d QHVANVLS d3SIA3Y Sc0c¢

%" 10 %"

PORTABLE TRANSVERSE RUMBLE STRIP ARRAY DETAIL

12-22-25




Contract No. 10A2946

© 2026 California Department of Transportation
All Rights Reserved

Dist| COUNTY ROUTE TOTAL PROSEST | Ne. |SHEETS
10| CAL 26 VAR 15 16
: NOTES:
SIGN PANEL SIZE (Min) LEGEND REZ[@TERED CIVIL ENGINEER
- - ° 1. Each advance warning sign must be equipped with at least two flags
m | 48" x 48 for daytime closure. Each flag must be at least 16" x 16" in size
FLAGGER and must be orange or fluorescent red-orange in color. Place flashing April 20, 2026
beacons at the locations shown for lane closure during hours of darkness. PLANS APPROVAL DATE
PORTABLE CHANGEABLE MESSAGE SIGN 2. See Standard Plan T9, Table 3 for advanced warning sign spacing. ng,,igzi‘; 2;,57%%’;’,%;0’;5;’55’;‘%5
PORTABLE FLASHING BEACON ’ § sien spacing it o TS e s> & SAMED
3. If distance E is 1000’ or more, place SW60(CA) sign as shown. -
Place a SW60(CA) sign for every additional 1000’ at+ 1000-foot intervals.
|' TEMPORARY TRAFFIC CONTROL SIGN 9 M TO ACCOMPANY PLANS DATED July 6, 2026
) TRAFFIC CONE 4. Place a minimum of 4 cones at 50-foot spacing in advance of flagger station.
600 TRAILER
FLAGGER PREPARE
AHEAD TO STOP| |N
SW60(CA) o
SEE NOTE 1, N
(4]
A, s, & s
TRAFFIC CONTROL SYSTEM DEVICES SHOWN FOR REFERENCE | ¢ N m
ONLY, SEE REVISED STANDARD PLAN RSP T13 FOR 20NE LAN® RUMBLE ™
REQUIRED TRAFFIC CONTROL DEVICES AND SPACING. ‘ ROAD s STans <
| \AHEAD" \ » (7,
- E _ AN
SEE NOTE 3 | w204 C45(CA) m
A 500°-0"
SEE NOTE 2 - ° o O
[ 4
= ————— e ——————— ———— e —— — — ———— — — — - <= 1 »
- - _ _ — ] T - ] _ _ - - "o (B L 77 77 ® ® — _ — - T - _ -]
= | | | e © © ® T — — TFTWORK AREA ———_9% o o .'=(> >
o | o ° —— T — , 4
2 r _ 500°-0" A
SWEO(CA) | SEE NOTE 2 O
2 E | | ) SEE ENon-: 3 - ;
( |@ \\ , ‘ | O
ot | Coume™, o | REVERSIBLE TRAFFIC CONTROL WITH ADVANCE FLAGGER PCMS Sweo(ch
| STRIPS » % avean, ¢ | SEE NOTE 1 ]
\ A | -
I C45(CA) W20-4 W3-4 C9A(CA) W20-1
FLAGGER |  PREPARE L J —_——— 1 SEE NOTE 1 SEE NOTE 1 See NOTE 1 |
AHEAD TO STOP | A A =
A1,” Pl (A] " |
| ooy e | b
| "« AHEAD, ¢ STRIPS » (/)]
TRAFFIC CONTROL SYSTEM DEVICES SHOWN FOR REFERENCE 7 » | )
c B A E ONLY, SEE REVISED STANDARD PLAN RSP T13 FOR
REQUIRED TRAFFIC CONTROL DEVICES AND SPACING. W20-4 c45(ca) |
SEE NOTE 2 SEE NOTE 3 J -l
500-0" J/ | -
7/ . ® o | W
——]--- - = — — — —— — — — - == e |]|] | >
R— _ J— J— JR— _. Q_ ._ [— j— _. T J— J— JR— ._ —_— |_. —_— —_— —_— — —_— —_— i
—_ WORK AREA— —_——
| e o © = — S e
| ® _— ——— 1 _ | 500°-0"
| | E A B c
I II' - | SEE NOTE 3 SEE NOTE 2
| RN
RUMBLE ONE U"E STATE OF CALIFORNIA
{ STRIPS/ \\M?EAADD A REVERSIBLE TRAFFIC CONTROL WITH ADVANCE FLAGGERS DEPARTMENT OF TRANSPORTATION
W20-1 COA(CA) | %45(CA) 2 20-4 | TRAFFIC CONTROL SYSTEM
SEE NOTE 1 SEE NOTE 1 SEE NOTE 1 gees/” — — — — — — — — — TWO LANE CONVENTIONAL HIGHWAYS
- NO SCALE
SW60(CA) RSP T13A DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN T13A
SEE NOTE 1 DATED SEPTEMBER 19, 2025 - PAGE 332 OF THE STANDARD PLANS BOOK DATED 2025.

| REVISED STANDARD PLAN RSP T13A
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Contract No. 10A2946

© 2026 California Department of Transportation
All Rights Reserved

Dist| COUNTY ROUTE TOT(A)ETPgOIJEET ST EETS
10| CAL 26 VAR 16 | 16
(4] TRAFFIC CONTROL SYSTEM DEVICES SHOWN SIGN PANEL SIZE (Min) LEGEND: A
FOR REFERENCE ONLY, SEE REVISED STANDARD ° BN e s .
PLAN RSP T13 FOR REQUIRED TRAFFIC CONTROL 48" x 48" FLAGGER
W3-4 DEVICES AND SPACINGj . .
- 36" x 42 .
SEE NOTE —| | April 20, 2026
30" x 30" ‘;f:‘ PORTABLE FLASHING BEACON PLANS APPROVAL DATE
| F  TEMPORARY TRAFFIC CONTROL SIGN  |0f ddinrs swacs nor 66 Absionsipie fop
THE Z_g_‘[g(/ﬂ;l?;/gﬁ/:i’%wf_ﬁgf:;/[ss OF SCAMNED
@  TRAFFIC CONE o :

I\/tl_

SEE NOTE 6 TO ACCOMPANY PLANS DATED July 6, 2026

1. Place C37(CA) sign when pilot car is used.

I
I
I
: NOTES:
/

2. Place C36(CA) sign when pilot car is not used.

3. Each advance warning sign must be equipped with
| at least two flags for daytime closure. Each flag
_ W20-1 must be at least 16" x 16" in size and must be

orange or fluorescent red-orange in color.
| e L // —\(—Q — < SEE NOTE 3 N\ Place flashing beacons at the locations shown

i !k‘ / \ | for lane closure during hours of darkness.
/ (8]

4. See Standard Plan T9, Table 3 for advance
warning sign spacing.

I

| /

| / REVERSIBLE TRAFFIC CONTROL WITH ADDITIONAL FLAGGERS

'l / FOR SIDE ROADS AND BUSINESS DRIVEWAYS SEENOTE 3

| 5. Place temporary "STOP" sign when no existing

< "STOP" sign is installed.
—_— / o | 6. Place a minimum of 4 cones at 50-foot spacing
o|2 in advance of flagger station.
"
%
TRAFFIC CONTROL SYSTEM DEVICES SHOWN | TRAFFIC CONTROL SYSTEM DEVICES SHOWN
FOR REFERENCE ONLY, SEE REVISED STANDARD W3-4 FOR REFERENCE ONLY, SEE REVISED STANDARD
PLAN RSP T13 FOR REQUIRED TRAFFIC CONTROL SEE NOTE 3 PLAN RSP T13 FOR REQUIRED TRAFFIC CONTROL
DEVICES AND SPACING | DEVICES AND SPACING
SEENOTES SEENOTES - —_— < I'_%_____-I

SEE NOTE 6 e

v (]
\ P
P [
7

WAIT A WAIT AND |

C37(CA) | oo OR Fouow C36(CA)

SEE NOTE 1 SEE NOTE 2 / |
|
|

TRAFFIC TRAFFIC E |
E CONTROL CONTROL

=4
-

NS Y

i
i

g€LL dSH NV1d QUYVANVLS d3SIA3H Sc0¢

S+& SEE NOTE 3 _
_— // e _
S TR R e e e e — - e < T iR e S e e e o
= =
—— ¢ o. /] ///Vloék/ﬁﬂl 2N .o == —— o. /T T T WORK AR%____\\.. ==
|—si—® e / N_eo _~ : - o / N 7
/ \_~ / \_~
| !r / v | Qr / -
| / | /
| / REVERSIBLE TRAFFIC CONTROL WITH SIGNS | / REVERSIBLE TRAFFIC CONTROL WITH ADDITIONAL FLAGGERS
!_____,/ FOR RESIDENTIAL DRIVEWAYS AND LOW VOLUME SIDE ROADS I_____,/ AT HIGH VOLUME INTERSECTIONS

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL SYSTEM
TWO LANE CONVENTIONAL HIGHWAYS

NO SCALE

RSP T13B DATED APRIL 20, 2026 SUPERSEDES STANDARD PLAN T13B
DATED SEPTEMBER 19, 2025 - PAGE 333 OF THE STANDARD PLANS BOOK DATED 2025.

| REVISED STANDARD PLAN RSP T13B
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