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1 - INTRODUCTION 
The State of California, acting through the Board of Trustees of The California State University, hereinafter called 
Trustees, on behalf of California State University, Fullerton, hereinafter called University, is requesting Statements of 
Qualifications (SOQ) from interested and qualified Design-Builders (Respondents) to provide design, preconstruction 
and design-build construction services for the project referenced above (Project).  

The delivery method for this Project is a modified form of the Trustees’ Design-Build process, called Collaborative 
Design-Build. This is a two-phased project delivery process: Phase 1-Design and Preconstruction Services to define 
the Project, hereinafter referred to as Phase 1, and Phase 2-Design-Build Construction Services to complete the design 
and construct the Project, hereinafter referred to as Phase 2. There will be separate agreements for each phase. This 
modified process selects the Design-Builder on qualifications and proposed fees (a design competition is not utilized). 

During Phase 1 the University will issue a design and preconstruction services agreement, under which the Design-
Builder will:  complete the programming; develop the schematic design; commit to a guaranteed maximum price 
(GMP) and schedule; start Design Development; confirm other criteria are appropriate; and obtain CSU Board of 
Trustees (BOT) approval. Upon receipt of both the BOT approval of the schematic design and the University’s 
authorization to proceed, Design-Builder shall: continue with the design development; publish a set of the Design-
Build Construction Documents; and establish and submit a GMP to the Trustees.  

During Phase 2 the University will issue a GMP collaborative design-build agreement incorporating: the Design-Build 
Contract Documents; updated criteria; direct construction cost budget; GMP; contingency; remaining design fees; site 
management fees; payment and performance bond premiums; overhead and profit; and schedule as agreed upon in 
Phase 1.  

The Trustees are not obligated to proceed with Phase 2 with the selected Design-Builder. The Design-Builder is not 
obligated to proceed with Phase 2 if it so determines that the budget is not adequate, or for other business reasons. 
Phase 1 work products and electronic files of the Design-Builder are the property of the Trustees. In the event the 
Trustees and Design-Builder do not continue into Phase 2, these documents will be used by the University in any 
manner, including use as bridging documents for subsequent contracts. 

2 - PROJECT DESCRIPTION 
The Project approximately consists of the renovation and expansion of the existing Titan Student Union and Student 
Recreation Center to support the Associated Students Inc. (ASI) student wellness initiative and address evolving 
student needs. The existing Titan Student Union was originally constructed in 1976 and subsequently renovated and 
expanded in 1992 and 2016. The building currently comprises approximately 166,841 gross square feet. The project 
will renovate approximately 48,000 square feet of the existing facility and add an approximately 18,900 square foot, 
two-story addition on the south side of the building. Approximately 13,400 square feet of the new addition will be 
dedicated to Basic Needs programs and services.  
 
The Student Recreation Center was constructed in 2008 and currently comprises 98,000 gross square feet. The 
project will renovate approximately 92,000 square feet of the existing facility and provide approximately 25,000 
square feet of new construction. The proposed expansion includes a three-story addition on the south side of the 
building and a two-story addition on the west side to accommodate a new Wellness Center and expanded fitness 
areas. Approximately 3,100 square feet of the expansion is identified as deck space.  
 
Together, the renovated and expanded facilities will provide a comprehensive range of student-focused programs 
and amenities, including campus dining and kitchen facilities; meeting spaces; offices; lounge and collaboration 
spaces; games and recreation spaces; Basic Needs services, including a food pantry, hygiene product dispensary, and 
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Tuffy’s Career Closet; fitness facilities; and a Wellness Center. The project will also include shared amenity areas, 
building support spaces, and other maintenance- and service-oriented spaces. 
 
In addition to the building improvements, the project includes approximately 44,000 square feet of site 
improvements, including enhancements to the intramural field and associated sitework. 

The Direct Construction Cost Budget is approximately $ 215,960,000.00 
• The contract duration for the Phase 2 agreement is approximately 915 calendar days. The budget and duration 

will be established in the RFP. 
• The contract specifies that liquidated damages are $5,000.00 for each calendar day construction completion is 

late. 
• The Design-Builder is required to be licensed in the state of California with a ‘B’ license and registered to bid 

public works with the California Department of Industrial Relations (DIR). 
• The Design-Builder is required to be prequalified by the CSU Prequalification Program Administrator; refer to 

RFQ Section 4.  
• The Architect is required to be licensed in the state of California. 

3 - SCOPE OF DESIGN-BUILDER’S WORK 
The Trustees will specify the work to be performed by the Design-Builder in the Phase 1 agreement and the 
subsequent Phase 2 agreement. The services that will be required of the Design-Builder are identified within CSU’s 
sample documents for design, design-build services, and procedure guidelines, all of which are available for 
download at https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-
construction/Pages/cpdc-resource-library.aspx?&FilterField1=GeneralConditions&FilterValue1=Collaborative-
Design-Build. By submitting an SOQ, the Respondent represents that it is qualified and capable to provide the 
requirements of these agreements.  

The following is a brief overview of the services the Design-Builder will be required to perform, if awarded both the 
Phase 1 and the Phase 2 agreements: 
1. Provide cost estimates per CSU schematic design level requirements, review and confirm the initial budget 

and provide continuous cost management to assure the schematic and final design remains within the 
budgeted cost estimate.  

2. Fully program the Project. 
3. Schedule the Project, as appropriate, to conform to Project scope and Trustees’ parameters.  
4. Confirm all other Project criteria are appropriate and fully detailed. 
5. Develop the schematic design deliverables per the CSU requirements and assist with presentation to the 

CPDC committee and the Board of Trustees.  
6. Commit to a GMP at the end of schematic design, or during Design Development, as agreed by the Trustees. 
7. Provide Phase 1 services per CSU guidelines and as necessary to bid and construct the Project. 
8. Procure all agency review, peer review and local agency approvals as required. 
9. Provide construction planning, phasing, and scheduling during Phase 1 through Phase 2. 

10. Develop and maintain a Project schedule that incorporates all tasks and approvals of all involved parties 
necessary to complete the Project within the contract durations.  

11. Provide preconstruction and construction quality assurance. 
12. Incorporate Design-Assist and Design-Build trade contractors as appropriate and as proposed. 
13. Publicly advertise and prequalify trade contractors to comply with Trustees’ standards.  
14. Comply with requirements to subcontract a minimum of three percent (3%) of the Project to DVBE 

subcontractors.  
15. Develop Trade Contractor Bid Packages and receive bids in the most logical, competitive, and seamless 

manner. 
16. Pay prevailing wages and comply with prevailing wage laws. 
17. Manage and administer the Project construction phase to achieve construction completion within the contract 

time and budget and with high-quality workmanship.  

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=GeneralConditions&FilterValue1=Collaborative-Design-Build
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=GeneralConditions&FilterValue1=Collaborative-Design-Build
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=GeneralConditions&FilterValue1=Collaborative-Design-Build
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4 - DESIGN-BUILDER SELECTION PROCESS 
The Trustees will select the Design-Builder using a two-step process. The first step in the selection process focuses 
on selecting the most qualified firms. The Trustees issue this RFQ, to which respondents may submit SOQs to the 
Trustees. The Trustees will appoint a selection committee to review and score the SOQs. The highest scoring four 
firms above the minimum qualifying score (50% of total maximum points) with all required qualifications will 
continue in the selection process. Unsuccessful firms will be notified.  

The second step in the process will focus on the selection of the firm with team members that are most suited to the 
Project. The Trustees will issue the Draft Request for Proposals (RFP) to the short-listed finalists, and hold pre-
proposal meetings, after which the Trustees will issue the Final RFP. The Trustees’ selection committee will score 
the proposals from the finalists, conduct interviews, and perform reference checks. The Trustees will award a Phase 1, 
Design and Preconstruction Services agreement for schematic design to the highest scoring firm, who will become 
the successful Design-Builder. The judgment of the Trustees in this selection process is not subject to appeal. 

All Respondents must be prequalified with the Trustees one day prior to the SOQ due date, or their SOQ submission 
will not be considered. The last day to submit an application for prequalification online to the CSU Chancellor’s 
Office is indicated on the enclosed schedule. Each Respondent’s prequalification rating must be greater than the 
budgeted Phase 2, Design-Build Construction Services agreement amount for this Project. For information regarding 
prequalification, go to:  https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-
construction/operations-center/Pages/contractor-prequalification.aspx , and click on the link for PlanetBids. Direct 
any prequalification questions to the Trustees’ Prequalification Administrator at cocm.prequal@calstate.edu. 

Joint Venture Affidavit 
If two or more prospective firms desire to submit a proposal as a joint venture on this project, they must file an affidavit 
of joint venture with the Trustees at least five (5) Days prior to the date and time set for opening SOQs, on a form 
obtained from the Trustees. The affidavit of joint venture will be valid only for the specific project for which it is filed. 
Each party to the joint venture must be prequalified, as provided herein, at least one (1) Business Day prior to the date 
and time set for submitting the SOQs. If the Trustees announce that the joint venture is the successful Proposer in 
response to the Request for Proposals, the joint venture shall obtain the joint venture license prior to Trustees’ award 
of the Contract (Business and Professions Code sections 7029 and 7029.1).  

If the Trustees award neither the Phase 1, Design and Preconstruction Services agreement, nor the Phase 2, Design-
Build Construction Services agreement, Respondents will not be entitled to recover any monetary awards of any type 
whatsoever. The Trustees reserve the right to reject all responses to this RFQ. The Trustees may terminate the Design-
Builder’s Phase 1 agreement prior to completion and seek to complete the Project by other means or abandon the 
Project. There is no guarantee the Trustees will award the Phase 2 agreement.  

5 - TENTATIVE SELECTION PROCESS SCHEDULE 

Schedule Activities Schedule 

RFQ Advertised 08/31/2026 
RFQ Conference (Non-Mandatory) see Section 10 09/15/2026 @ 10:00 a.m. 
Last day to submit application for prequalification on PlanetBids 10/06/2026 
Last day to submit RFQ questions 10/06/2026 
Last day to submit Affidavit of Joint Venture form 10/13/2026 
RFQ Addenda issued (if required) 10/13/2026 
Statement of Qualifications due 10/20/2026 @ 3:00 p.m. 
Proposer Shortlist published by e-mail 10/29/2026 
RFP distributed to shortlist 10/30/2026 
Pre-Proposal Meetings 11/10/2026 
Last day to submit RFP questions 11/17/2026 
Proposals due date and time 12/01/2026 @ 3:00 p.m. 
Proposing firms interviewed (Week of) 12/07/2026 
Successful Proposer announced 12/15/2026 
Phase1 (design and preconstruction services) agreement executed 01/12/2027 
Schematic design BOT submittal due May 2027 
Phase 2 (design build) agreement executed February 2028 
Phase 2 start date (NTP) March 2028 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/operations-center/Pages/contractor-prequalification.aspx
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/operations-center/Pages/contractor-prequalification.aspx
mailto:cocm.prequal@calstate.edu
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Notice of Completion August 2030 
Design-Build contract duration Approx. 915 Calendar Days 

The above schedule is a proposed schedule that is subject to change. The Phase 1 and Phase 2 agreements, if awarded, 
will identify the schedule commitments. Any changes to the schedule for the RFQ/RFP process will be issued to all 
Respondents/Proposers via addenda. 

6 - INSTRUCTIONS FOR SUBMITTING AN SOQ 
Statement of Qualifications must be received in the Managing Office shown herein before the date and 
time shown in the Selection Process Schedule. 
Respondents for this Project shall submit a Statement of Qualifications in accordance with the following 
instructions:   
1. Provide all information requested in this RFQ.  
2. Provide information as it pertains to your team. When referencing projects that were joint ventures, or 

individual efforts, indicate such and explain each JV member firm’s role in the project. 
3. The SOQ should be well organized, as concise and complete as possible, while still providing the 

requested information.  
4. Where contact information is requested, include the company name, address and a company 

representative’s name, phone number and e-mail address. 
5. Submit three (3) copies of the SOQ in “8 ½ x 11” format and one digital file in PDF format. Deliver the 

SOQ in a sealed package marked on the outside “SOQ for” and add the Project Name, Project No., and 
Campus. 

6. Deliver the SOQ to the Managing Office for the Selection Process prior to the date and time indicated in 
the Selection Process Schedule. 

7 - MANAGING OFFICE FOR THE SELECTION PROCESS 
Respondents shall direct all communications concerning the selection process to the Managing Office for the Selection 
Process. In e-mail communications, place the name of the Project in the subject line. The campus contact for the 
Managing Office for the Design-Build Selection Process is:   

Campus Contact Name Loren Skoug, Procurement Professional III 
Campus, Dept. California State University, Fullerton    Attn: Contracts and Procurement Office 
Address (mailing): 2600 Nutwood Avenue, Suite 300, Fullerton, CA 92831 
Telephone: (657) 278 - 5735 
E-Mail: lskoug@fullerton.edu 

8 - SOQ REQUIRED INFORMATION AND SCORING 
Provide the following information in your SOQ. Each question will be scored against an ideal response which, in the 
opinion of the Trustees’ Selection Committee, would receive the maximum number of points possible, as indicated 
herein. When describing experience, indicate if the experience is of the firm and/or the individuals proposed for the 
project. The SOQ evaluation is weighted towards the experience of the firm and not of the individuals proposed for 
the project. If all information is not provided, the SOQ may not be considered. The Trustees may, at its discretion, call 
the contacts provided or others as may become known for reference checks. SOQs should be organized with numbered 
tabs corresponding to the following questions. Provide concise and complete responses; non-requested information 
and lengthy responses are discouraged.  

Required Information: Maximum Score 
1. Cover letter confirming that Respondent’s SOQ submittal is in response to this RFQ and 

agrees to enter into schematic design and design-build contracts if selected, and all 
information in the SOQ is accurate under penalty of perjury.  

Describe any lawsuits to which you have been a party with any of your Project owners in the 
last 5 years. Describe if you were the plaintiff or defendant, a brief summary of each case, 
and the outcome. If there have been none, make that statement. 

0 points 

2. Organization Information, provide this information separately for the General Contractor and 
the Architect:   

0 points 
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• Identify Respondent’s full legal name, type of business entity, physical and mailing 
address, phone, fax, e-mail, and website.  

• Provide the address of the office that will manage this Project and contact information 
of the project manager including email address of the primary contact for this SOQ.  

3. Copy of Respondent’s CSU prequalification letter.  0 points 

4. Copies of Respondent’s California Contractor’s License and DIR public works registration 
number. 

0 points 

5. Project Specific Requirements: 
Experience in new construction or renovation of University Student Union and Student 
Recreation Center facilities including an emphasis on overall student wellness in higher 
education. 

Describe any project specific experience your team members have had with these special 
design and construction skills or requirements. 

50 points 

6. Respondent’s general design-build experience for projects that the firms (GC and AE) have 
worked on together: 
• Describe projects that are similar in size and complexity and show how these projects 

are relevant to the proposed project. 
• Provide a matrix indicating all proposed team members and their joint project 

experience, if any. Give titles, names and positions. 
• Provide project owner references for the responding architect and contractor team and 

include contact information for each project owner reference (provide project owner 
names and owner point-of-contact names and respective e-mail addresses and telephone 
numbers).  

80 points 

7. General Contractor’s University Student Union and Student Recreation Center Experience: 
• List and describe the project experience of the general contracting firm on renovation 

and expansion of university student union and student recreation center including 
location, size, cost and year of completion.  

• Describe how this experience is relevant and similar in size and complexity to the 
proposed project. 

• The emphasis should be on demonstration of design-build experience. 
• Provide owner and/or architect references and contact information for these projects. 

70 points 

8. Architect’s University Student Union and Student Recreation Center Experience: 
• List and describe the project experience of the design firm on similar renovation and 

expansion of university student union and student recreation center projects including 
location, size, cost and year of completion.  

• Describe how this experience is relevant and similar in size and complexity to the 
proposed project. 

• The emphasis should be on demonstration of design-build experience. 
• Provide owner and/or contractor references and contact information for these projects. 

80 points 

9. Respondent’s experience utilizing DVBE subcontractors. 30 points 

10. The Trustees’ prequalification letter (see #3 above) will also indicate the Respondent’s 
Composite Weighted Safety Score. The Trustees will rank each responding firm according 
to this Composite Weighted Safety Score. Two points will be awarded for each point above 
the minimum Composite Safety Score of 25. 

50 points 

11. Respondent’s unique qualifications to perform on this Project. 40 points 

12. Respondent’s experience within 60 miles of the Project for both the contractor and architect. 10 points 
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13. During the past five (5) years was your firm (GC or AE) required to pay penalties for failure
to pay prevailing wages? If yes, please provide a description of each instance and the amount
of penalties paid.

40 points 

TOTAL Maximum Points 450 points 

9 - QUESTIONS 
Respondents must submit all questions regarding this RFQ in writing by e-mail or mail to the Managing Office for 
the Selection Process and received no later than the due date indicated in the Selection Process Schedule. The Trustees 
will not consider questions received after the due date. Written responses to submitted questions will be sent by the 
Trustees to all registered Respondents. Respondents may request clarifications verbally; however, the Trustees will 
not consider verbal responses binding. 

10 - RFQ CONFERENCE 
The Trustees will hold a non-mandatory conference via Zoom on September 15, 2026, at 10:00 a.m. to discuss this 
RFQ and the delivery process. The meeting details are as follows: 

RFQ Conference Time: September 15, 2026, at 10:00 a.m. 
RFQ Conference Location: Zoom Meeting (details below) 

Link to Zoom Meeting: https://fullerton.zoom.us/j/81642813977?from=addon 

Meeting ID: 816 4281 3977 

--- 

One tap mobile 
+16699006833,,81642813977# US (San Jose)
+16694449171,,81642813977# US

--- 

Join by SIP 
• 81642813977@zoomcrc.com

Join instructions 
https://fullerton.zoom.us/meetings/81642813977/invitations?signature=mlnuIF7d8SCDGjhKyd6xbQO3V4DcirLmv
elxUY4iFWU 

-End of Request for Qualifications- 

https://fullerton.zoom.us/meetings/81642813977/invitations?signature=mlnuIF7d8SCDGjhKyd6xbQO3V4DcirLmvelxUY4iFWU
https://fullerton.zoom.us/meetings/81642813977/invitations?signature=mlnuIF7d8SCDGjhKyd6xbQO3V4DcirLmvelxUY4iFWU

