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1 Header Information

1.1 General Information
Title 1302140: Airside Concrete Pavement and Ramp Replacement, and 

Concrete Crushing
Description 1302140: Airside Concrete Pavement and Ramp Replacement and 

Concrete Crushing at O’Hare and Midway International Airports
Amendment Date 16-JUN-2026 08:19:28

Amendment 
Description

Addendum #1 RFI questions addressed and bid opening extended

Preview Date 07-MAY-2026 08:36:23 Open Date 07-MAY-2026 08:36:23
Close Date 11:00 AM Central 

Time, 08-JUL-2026
Award Date Not Specified

Time Zone Central Time Buyer MERRICK, TOBY
Quote Style Sealed Email toby.merrick@cityofchicago.

org
Event Work Service Outcome Work Services Blanket 

Agreement

1.2 Terms
Effective Start Date Not Specified Effective End Date Not Specified

Ship-To Address 085- O'HARE
11601 W. TOUHY
Chicago, IL 60666
United States

Bill-To Address 085- O'HARE
11601 W. TOUHY
Chicago, IL 60666
United States

Payment Terms IMMEDIATE Carrier
FOB Freight Terms

Total Agreement 
Amount (USD)

Not Specified Minimum Release 
Amount (USD)

Not Specified

1.3 Requirements

<B>KEY SOLICITATION PARAMETERS</B>
BID DEPOSIT:  NONE
........................................................................................................................................................................
Type No Response Required
PERFORMANCE BOND: 10% of the total contract value 
........................................................................................................................................................................
Type No Response Required
CONTRACT SPECIFIC GOALS: 26% MBE, 6% WBE, 1% VBE
........................................................................................................................................................................
Type No Response Required
FUNDING SOURCE: City
........................................................................................................................................................................
Type No Response Required
FUND NUMBER: 025-0740-085-4045-0161-0161 and 025-0610-085-4305-0161-0161
........................................................................................................................................................................
Type No Response Required
DPS UNIT: Aviation
........................................................................................................................................................................
Type No Response Required
DRAWINGS: Yes, see Exhibit 3
........................................................................................................................................................................
Type No Response Required
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<B>KEY SOLICITATION PARAMETERS</B>
Value Type Numeric Value only
EXHIBITS: Yes
........................................................................................................................................................................
Type No Response Required
Value Type Numeric Value only
MAPS: No
........................................................................................................................................................................
Type No Response Required
Value Type Numeric Value only
CONTRACT TERM: Sixty (60) Months
........................................................................................................................................................................
Type No Response Required
PRE-BID/PRE-PROPOSAL CONFERENCE: May 20, 2026 at 11:00 CST at ORD Central Office 
10510 W. Zemke Road Chicago, IL 60666
........................................................................................................................................................................
Type No Response Required
<B>BIDDER EXCEPTIONS</B>

Any deviations from or exceptions to any provisions or requirements of the bidding documents, including 
but not limited to the specifications of the goods and/or services to be provided, must be noted here or in 
an attachment, with the exact nature of the change outlined in sufficient detail, and as provided in the 
contract terms and conditions "Trade Names and Substitutions," as applicable. Bidder must provide the 
reason for which deviations were made. Failure of a bidder to comply with the terms of this paragraph 
may be cause for rejection of its bid.

........................................................................................................................................................................
Type Optional
........................................................................................................................................................................
Provide your answer below

Enter the EDS number from your EDS Certificate and attach the certificate.

........................................................................................................................................................................
Value Type Numeric Value only
........................................................................................................................................................................
Provide your answer below

<B>COMMODITIES/WORK 
SERVICES/HEAVY EQUIPMENT/SMALL 
ORDERS/CONSTRUCTION/JOC 
CHECKLIST</B>

This is a checklist of all supporting documents that must be attached to your bid response. Attach all 
documents specified below. After attaching, click "YES" to indicate that the attachment was completed.

........................................................................................................................................................................
Type No Response Required
- Proposal Page completed, signed and notarized - (ALL)

........................................................................................................................................................................
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<B>COMMODITIES/WORK 
SERVICES/HEAVY EQUIPMENT/SMALL 
ORDERS/CONSTRUCTION/JOC 
CHECKLIST</B>

Circle one from the response values below:
YES 
NO 

- Proposal To Be Completed By a Corporation - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Proposal To Be Completed By a Partnership - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Proposal To Be Completed By a Joint Venture - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Proposal To Be Completed By a Sole Proprietor - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Bid Execution Page - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Performance Bond (Construction)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Request for a reduction or waiver of MBE/WBE goals - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Certificate of Filing of Economic Disclosure Statement and Affidavit (EDS) - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Certificate of Insurance

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

BID INCENTIVE / PREFERENCE AFFIDAVIT(S)
........................................................................................................................................................................
Type No Response Required
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<B>COMMODITIES/WORK 
SERVICES/HEAVY EQUIPMENT/SMALL 
ORDERS/CONSTRUCTION/JOC 
CHECKLIST</B>

- Local Manufacture Affidavit - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Chicago Business Affidavit - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Small Business/Veterans Preference Joint Venture - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Alternatively Powered Vehicles affidavit - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Bidder Contact Information - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Bidder qualifications and/or certifications, permits, licenses, vehicle stickers, etc. (if required)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

M/WBE DOCUMENTS
........................................................................................................................................................................
Type No Response Required
- Schedule B - MBE/WBE Affidavit of Joint Venture - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Schedule C-1 - – MBE/WBE Letter of Intent To Perform As a Subcontractor or Supplier - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

-Schedule D-1 - Compliance Plan Regarding MBE and WBE Utilization - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Schedule F - Report of Subcontractor Solicitations - (Construction)

........................................................................................................................................................................
Circle one from the response values below:
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<B>COMMODITIES/WORK 
SERVICES/HEAVY EQUIPMENT/SMALL 
ORDERS/CONSTRUCTION/JOC 
CHECKLIST</B>
YES 
NO 

- Schedule H -Documentation of Good Faith Efforts (Construction)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Request for Full or Partial Waiver - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

- Letters of Certification for all M/WBE’s - (ALL)

........................................................................................................................................................................
Circle one from the response values below:

YES 
NO 

NON BID LINE REQUIREMENT (GROUPS)
........................................................................................................................................................................
Type No Response Required
- If you are not bidding a specific line(s) within a Group, enter a price of $0.0000000001 into the unit price
field of the bid line(s). Please comply with other solicitation provisions, if any, requiring bidding of all 
lines in order for your bid to be considered responsive.

........................................................................................................................................................................
Type No Response Required

1.4 Attachments
Name Data Type Description
ATTACHMENT 01: Airside
Concrete Pavement and 
Ramp Replacement, & 
Concrete Crush

File Airside Concrete Pavement and Ramp 
Replacement, and Concrete Crushing

ATTACHMENT 02: 
Addendum #1

File Addendum #1 RFI questions and bid opening 
extended

1.5 Response Rules

  Solicitation is restricted to invited suppliers
  Suppliers are allowed to view other suppliers' contract terms, notes and attachments
  Suppliers are allowed to respond to selected lines
X Suppliers are allowed to provide multiple responses
  Buyer may close the solicitation before the Close Date
  Buyer may manually extend the solicitation while it is open
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2 Price Schedule

2.1 Line Information
Display Rank As No indicator displayed

Ranking Price Only
Cost Factors None

Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

1 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - FULL 
DEPTH 
BITUMINOUS / PCC 
PAVEMENT 
REMOVAL

9105100
000

220,000 Cubic 
Yard

2 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - FULL 
DEPTH PCC 
INSTALLATION - 
100 CY OR 
GREATER

9105122
102

100,000 Cubic 
Yard

3 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
REMOVAL OF PCC 
SIDEWALK

9105122
104

500 Cubic 
Yard

4 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PCC SIDEWALK

9105122
106

200 Cubic 
Yard

5 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
GEOTEXTILE 
FABRIC FOR 
GROUND 

9105122
108

80,000 Square 
Yard
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

STABILIZATION
6 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CEMENT TREATED 
PERMIABLE BASE

9105122
110

41,000 Cubic 
Yard

7 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
REMOVAL OF 
COMBINATION 
CONCRETE CURB 
AND GUTTER B6.12

9105122
112

2,000 Linear 
Foot

8 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
COMBINATION 
CONCRETE CURB 
AND GUTTER B6.12

9105122
114

2,000 Linear 
Foot

9 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PAVEMENT 
REMOVAL AND 
REPLACEMENT 
WITH MODIFIED 
RAPID STRENGTH 
EPOXY MORTAR

9105122
116

10,000 Cubic 
Feet

10 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNCLASSIFIED 
EXCAVATION ON 
SITE

9105122
118

25,000 Cubic 
Yard

11 AIRSIDE 
CONCRETE 

9105122
120

120,000 Cubic 
Yard
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNCLASSIFIED 
EXCAVATION OFF 
SITE
12 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNCLASSIFIED 
EXCAVATION 
CONTAMINATED 
MATERIAL

9105122
122

75,000 Cubic 
Yard

13 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CONTRACTOR 
PROVIDED 
AGGREGATE BASE 
COURE - CA-6

9105122
124

65,000 Cubic 
Yard

14 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
OWNER PROVIDED 
RECYCLED 
AGGREGATE BASE 
COURE - CA-6

9105122
126

50,000 Cubic 
Yard

15 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PAVEMENT 
REMOVAL AND 
REPLACEMENT 
WITH RAPID SET 
CONCRETE 
MORTAR

9105122
127

1,000 Cubic 
Feet

16 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 

9105122
128

20,000 Cubic 
Yard
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
OWNER PROVIDE 
RECYCLED 
AGGREGATE BASE 
COURE - CA-7
17 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
OWNER PROVIDE 
RECYCLED 
AGGREGATE 
CAPPING

9105122
130

5,000 Cubic 
Yard

18 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 8" 
SCHEDULE 80 
STEEL PIPE 
BOLLARD WITH 
SLEEVE COVER

9105122
132

100 Each

19 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNDERDRAIN PIPE-
8" PVC 
PERFORATED

9105122
136

1,500 Linear 
Foot

20 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 12" 
SCHEDULE 80 
STEEL PIPE 
BOLLARD WITH 
SLEEVE COVER

9105122
134

100 Each

21 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNDERDRAIN PIPE-

9105122
138

1,000 Linear 
Foot
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

8" PVC NON-
PERFORATED
22 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNDERDRAIN PIPE-
12" PVC 
PERFORATED

9105122
140

1,000 Linear 
Foot

23 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
UNDERDRAIN PIPE-
12" PVC NON-
PERFORATED

9105122
142

1,000 Linear 
Foot

24 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENT - 
ELECTRICAL 
MANHOLE

9105122
144

20 Each

25 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENT - 
MANHOLE

9105122
146

20 Each

26 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENT - 

9105122
148

20 Each
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

HANDHOLE
27 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENT - 
INLET

9105122
150

10 Each

28 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENT - 
CATCH BASIN

9105122
152

10 Each

29 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
PRECAST 
CONCRETE 
STRUCTURES 
ADJUSTMENTS - 
RECONSTRUCTION 
OF PRECAST 
CONCRETE 
STRUCTURE

9105122
154

5 Each

30 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 48" - 
60" MANHOLE

9105122
156

10 Each

31 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 

9105122
158

10 Each
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 72" - 
84" MANHOLE
32 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 96" 
MANHOLE

9105122
160

10 Each

33 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 24" 
X 36" INLET

9105122
162

10 Each

34 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 
INSPECTION HOLE

9105122
164

50 Each

35 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 3' X 
3' OR 4' X 4' CATCH 
BASIN

9105122
166

10 Each

36 AIRSIDE 
CONCRETE 
PAVEMENT AND 

9105122
168

10 Each
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
PRECAST 
CONCRETE 
STRUCTURES - 5' X 
5' OR 6' X 6' CATCH 
BASIN
37 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
ADJUSTMENT OF 
FUEL HYDRANT 
PITS

9105122
170

10 Each

38 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
REMOVAL OF FUEL 
HYDRANT PITS

9105122
172

10 Each

39 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
FUEL HYDRANT 
PITS

9105122
174

5 Each

40 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
FUEL HYDRANT PIT
LINE - 6"

9105122
178

50 Linear 
Foot

41 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
INSTALLATION OF 
FUEL HYDRANT PIT

9105122
180

100 Linear 
Foot
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

LINE - 8"
42 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
REMOVAL OF FUEL 
HYDRANT PIT LINE 
- 6" OR 8"

9105122
176

500 Linear 
Foot

43 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-EXTRA 
STRENGTH 
VITRIFIED CLAY 
PIPE (ESVCP) ASTM 
C700-15" DIAMETER

9105122
182

20 Linear 
Foot

44 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-18" 
DIAMETER

9105122
184

20 Linear 
Foot

45 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-24" 
DIAMETER

9105122
186

20 Linear 
Foot

46 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 

9105122
188

20 Linear 
Foot
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-36" 
DIAMETER
47 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-48" 
DIAMETER

9105122
190

20 Linear 
Foot

48 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-54" 
DIAMETER

9105122
191

20 Linear 
Foot

49 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
VARIOUS STORM 
DRAIN PIPE-
REINFORCED 
CONCRETE PIPE 
(RCP) TYPE 3, 
CLASS V-60" 
DIAMETER

9105122
192

20 Linear 
Foot

50 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - FINE 
AGGREGATE, FA - 2 

9105122
193

5,000 Cubic 
Yard
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

FOR PIPELINES
51 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, CA - 1

9105122
194

60,000 Ton

52 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, CA - 6

9105122
195

250,000 Ton

53 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, CA - 7

9105122
196

30,000 Ton

54 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, CA - 
16

9105122
197

10,000 Ton

55 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-1

9105122
198

5,000 Ton

56 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-2

9105122
199

1,000 Ton

57 AIRSIDE 9105122 5,000 Ton
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-3

181

58 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-4

9105122
183

5,000 Ton

59 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-5

9105122
185

5,000 Ton

60 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-6

9105122
187

5,000 Ton

61 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RR-7

9105122
189

5,000 Ton

62 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, FA-1

9105122
111

5,000 Ton

63 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 

9105122
171

10,000 Ton
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, FA-2
64 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, FA-6

9105122
173

5,000 Ton

65 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RCB

9105122
175

5,000 Ton

66 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, PGE

9105122
177

5,000 Ton

67 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, RAP-
CA-6

9105122
179

25,000 Ton

68 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
CRUSHED 
AGGREGATE, FAA-
219

9105122
098

10,000 Ton

69 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 

9105122
200

80,000 Lump 
Sum
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Line Item, Rev
/ Job

Target 
Quantity

Unit Unit Price Amount

AND CONCRETE 
CRUSHING - DE-
MOBILIZATION 
AND SITE 
RELOCATION
70 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - FULL 
DEPTH 
BITUMINOUS/PCC 
PAVEMENT 
REMOVAL AND PCC
INSTALLATION-
BATCH PLANT AND 
HIGH EARLY 
STRENGTH PCC MIX
DESIGN-
SURCHARGE AT 
ACTUAL COST

250,000 Allowanc
e

71 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
ALLOWANCE FOR 
WORK NOT 
INCLUDED IN 
CONTRACT LINE 
ITEMS BUT 
REQUIRED TO 
COMPLETE THE JOB

8,000,00
0

Allowanc
e

72 AIRSIDE 
CONCRETE 
PAVEMENT AND 
RAMP 
REPLACEMENT, 
AND CONCRETE 
CRUSHING - 
OVERTIME FOR 
LINE ITEMS 1 - 69

956,740 Allowanc
e

2.2 Line Details

2.2.1 Line 1 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - FULL DEPTH BITUMINOUS / PCC PAVEMENT REMOVAL

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified
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Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.2 Line 2 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - FULL DEPTH PCC INSTALLATION - 100 CY OR GREATER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.3 Line 3 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - REMOVAL OF PCC SIDEWALK

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.4 Line 4 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PCC SIDEWALK

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.5 Line 5 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - GEOTEXTILE FABRIC FOR GROUND STABILIZATION

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price



City Of Chicago  Solicitation #56956,1

Specification Number: 1302140  Page 25
Type of Funding:
Title: 1302140: Airside Concrete Pavement and Ramp Replacement, and Concrete Crushing

2.2.6 Line 6 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CEMENT TREATED PERMIABLE BASE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.7 Line 7 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - REMOVAL OF COMBINATION CONCRETE CURB AND GUTTER 
B6.12

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.8 Line 8 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF COMBINATION CONCRETE CURB AND 
GUTTER B6.12

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.9 Line 9 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PAVEMENT REMOVAL AND REPLACEMENT WITH MODIFIED 
RAPID STRENGTH EPOXY MORTAR

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.10 Line 10 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNCLASSIFIED EXCAVATION ON SITE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.11 Line 11 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNCLASSIFIED EXCAVATION OFF SITE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.12 Line 12 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNCLASSIFIED EXCAVATION CONTAMINATED MATERIAL

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.13 Line 13 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CONTRACTOR PROVIDED AGGREGATE BASE COURE - CA-6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.14 Line 14 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - OWNER PROVIDED RECYCLED AGGREGATE BASE COURE - 
CA-6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.15 Line 15 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PAVEMENT REMOVAL AND REPLACEMENT WITH RAPID SET 
CONCRETE MORTAR

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.16 Line 16 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - OWNER PROVIDE RECYCLED AGGREGATE BASE COURE - CA-
7

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.17 Line 17 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - OWNER PROVIDE RECYCLED AGGREGATE CAPPING

Category 00000. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.18 Line 18 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - 8" SCHEDULE 80 STEEL PIPE BOLLARD WITH SLEEVE COVER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.19 Line 19 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNDERDRAIN PIPE-8" PVC PERFORATED

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.20 Line 20 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - 12" SCHEDULE 80 STEEL PIPE BOLLARD WITH SLEEVE COVER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.21 Line 21 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNDERDRAIN PIPE-8" PVC NON-PERFORATED

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.22 Line 22 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNDERDRAIN PIPE-12" PVC PERFORATED

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.23 Line 23 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - UNDERDRAIN PIPE-12" PVC NON-PERFORATED

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.24 Line 24 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENT - 
ELECTRICAL MANHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.25 Line 25 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENT - MANHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.26 Line 26 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENT - 
HANDHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.27 Line 27 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENT - INLET

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.28 Line 28 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENT - CATCH 
BASIN

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.29 Line 29 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - PRECAST CONCRETE STRUCTURES ADJUSTMENTS - 
RECONSTRUCTION OF PRECAST CONCRETE STRUCTURE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.30 Line 30 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 48" - 
60" MANHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.31 Line 31 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 72" - 
84" MANHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.32 Line 32 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 96" 
MANHOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.33 Line 33 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 24" X 
36" INLET

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.34 Line 34 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 
INSPECTION HOLE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.35 Line 35 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 3' X 3' 
OR 4' X 4' CATCH BASIN

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.36 Line 36 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF PRECAST CONCRETE STRUCTURES - 5' X 5' 
OR 6' X 6' CATCH BASIN

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.37 Line 37 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - ADJUSTMENT OF FUEL HYDRANT PITS

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.38 Line 38 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - REMOVAL OF FUEL HYDRANT PITS

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.39 Line 39 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF FUEL HYDRANT PITS

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.40 Line 40 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF FUEL HYDRANT PIT LINE - 6"

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.41 Line 41 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - INSTALLATION OF FUEL HYDRANT PIT LINE - 8"

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.42 Line 42 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - REMOVAL OF FUEL HYDRANT PIT LINE - 6" OR 8"

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.43 Line 43 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-EXTRA STRENGTH VITRIFIED 
CLAY PIPE (ESVCP) ASTM C700-15" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.44 Line 44 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-18" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.45 Line 45 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-24" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.46 Line 46 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-36" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.47 Line 47 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-48" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.48 Line 48 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-54" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.49 Line 49 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - VARIOUS STORM DRAIN PIPE-REINFORCED CONCRETE PIPE 
(RCP) TYPE 3, CLASS V-60" DIAMETER

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.50 Line 50 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - FINE AGGREGATE, FA - 2 FOR PIPELINES

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.51 Line 51 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, CA - 1

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.52 Line 52 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, CA - 6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.53 Line 53 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, CA - 7

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.54 Line 54 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, CA - 16

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.55 Line 55 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-1

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.56 Line 56 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-2

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.57 Line 57 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-3

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.58 Line 58 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-4

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.59 Line 59 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-5

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.60 Line 60 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.61 Line 61 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RR-7

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.62 Line 62 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, FA-1

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.63 Line 63 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, FA-2

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.64 Line 64 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, FA-6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.65 Line 65 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RCB

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.66 Line 66 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, PGE

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.67 Line 67 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, RAP-CA-6

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.68 Line 68 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - CRUSHED AGGREGATE, FAA-219

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.69 Line 69 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - DE-MOBILIZATION AND SITE RELOCATION

Category 91051. Start Price (USD) Not Specified
Shopping Category Not Specified Target Price (USD) Not Specified
Minimum Release 

Amount (USD)
Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.70 Line 70 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - FULL DEPTH BITUMINOUS/PCC PAVEMENT REMOVAL AND 
PCC INSTALLATION-BATCH PLANT AND HIGH EARLY STRENGTH PCC MIX DESIGN-
SURCHARGE AT ACTUAL COST

Category 91051.13 Start Price (USD) Not Specified
Shopping Category AIRSIDE CONCRETE 

PAVEMENT AND 
RAMP 
REPLACEMENT, AND
CONCRETE 
CRUSHING - FULL 
DEPTH 
BITUMINOUS/PCC 
PAVEMENT 
REMOVAL AND PCC 
INSTALLATION-
BATCH PLANT AND 
HIGH EARLY 
STRENGTH PCC MIX 
DESIGN-SURCHARGE
AT ACTUAL COST

Target Price (USD) Not Specified

Minimum Release 
Amount (USD)

Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price

2.2.71 Line 71 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - ALLOWANCE FOR WORK NOT INCLUDED IN CONTRACT LINE 
ITEMS BUT REQUIRED TO COMPLETE THE JOB

Category 91051.14 Start Price (USD) Not Specified
Shopping Category AIRSIDE CONCRETE 

PAVEMENT AND 
RAMP 
REPLACEMENT, AND
CONCRETE 
CRUSHING - 
ALLOWANCE FOR 
WORK NOT 
INCLUDED IN 
CONTRACT LINE 
ITEMS BUT 
REQUIRED TO 
COMPLETE THE JOB

Target Price (USD) Not Specified

Minimum Release 
Amount (USD)

Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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2.2.72 Line 72 AIRSIDE CONCRETE PAVEMENT AND RAMP REPLACEMENT, AND 
CONCRETE CRUSHING - OVERTIME FOR LINE ITEMS 1 - 69

Category 91051.15 Start Price (USD) Not Specified
Shopping Category AIRSIDE CONCRETE 

PAVEMENT AND 
RAMP 
REPLACEMENT, AND
CONCRETE 
CRUSHING - 
OVERTIME FOR LINE
ITEMS 1 - 50

Target Price (USD) Not Specified

Minimum Release 
Amount (USD)

Not Specified

Estimated Total 
Amount (USD)

Not Specified

Price Breaks
You must enter a price for each line in the table. 
Target Price Price Type (Circle one value) Unit Price
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BID SUBMITTAL CHECKLIST 
 

Missing Information, Documents, and/or Bonds May Invalidate Your Bid.  

To help ensure that you are submitting a complete bid, place an "X" next to each item below after completing 
and incorporating the item into your bid package.  Write “N/A” if an item does not apply to your bid. 

 

1. _____ Bid Submittal Checklist 

2. _____ Insurance Certificate of Coverage 

3. _____ MBE/WBE/VBE Compliance Plan 

a. _____ Schedule B – Affidavit of Joint Venture MBE/WBE – (only if bidder is a joint venture) 

b. _____ Schedule C-1: Letter(s) of Intent from MBE/WBE to Perform as Sub-contractor, 
Supplier and/or Consultant (if applicable). 

c. _____ Schedule D-1: Affidavit of MBE/WBE Goal Implementation Plan (if applicable). 

d. _____ Request for a reduction or waiver of MBE/WBE goals (if applicable) 

4. _____ Certificate of Filing of Economic Disclosure Statement and Affidavit (EDS) 

5. _____ Bid incentive/preference affidavit(s): Chicago Business, Local Manufacture, Alternatively Powered 
Vehicles, Veteran-Owned Small Local Business or Eligible Joint Venture, Utilization of Veteran-
Owned Subcontractors, Mentoring Program, Commitment Regarding BEPD, and/or Diverse 
Management and Workforce (if applicable)  

6. _____ Proposal Page(s) (Schedule of Prices) 

7. _____ Bid Execution Page 

8. _____ Bid Deposit (if required) 

9. _____ Sexual Harassment Policy Affidavit 

10.  _____      Performance and Payment Bond 

 

 

 

NOTE: Each page requiring a signature must be signed by the person with proper authority and sworn before a 
Notary Public where noted.   

NOTE: Each Bidder must acknowledge the receipt of a full set of Bid Documents and any and all Addenda at the 
top of the Bid Execution Page. 
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ARTICLE 1. REQUIREMENTS FOR BIDDING AND INSTRUCTIONS TO BIDDERS 
Read this carefully before preparing your bid. 

1.1. The Bid Documents 
This is an eProcurement Bid. Bids are to be submitted through the City’s “iSupplier” system, the City’s 
eProcurement computer system for electronic bidding and providing Contractors with access to contract, 
ordering and payment information for their City contracts. 

The Bid Documents means all the documents issued by the Chief Procurement Officer, or referenced by the 
Chief Procurement Officer as being available in the iSupplier system and incorporated by such reference, in 
connection with an invitation for bids or proposals and include the various components of the solicitation 
which include the Cover Page, Legal Advertisement Notice, these Contract Terms and Conditions, the 
Detailed Specifications, Plans and Drawings (if any), Insurance Requirements, and all other attachments as 
listed in the iSupplier Header Information, “Attachments” section, and any and all Clarifications and Addenda 
issued by the City. Bid Proposal Pages, Requirements for Bidding and Instructions for bidding and the 
following provisions apply to this bid. Upon the award and execution of a contract pursuant to the Bid 
Documents, the Bid Documents become the Contract Documents. 

1.2. Obtaining the Bid Documents 
Bidders are solely responsible for obtaining all Bid Documents, including Clarifications and Addenda. 

Documents may be downloaded from the Department of Procurement Services (“DPS”) website at the 
following URL: 

http://www.cityofchicago.org/eProcurement 

Click on “Current Bids” 

In order to receive notice of clarifications and addenda, Bidders be registered for and log-in to iSupplier, 
search for the solicitation number, open the solicitation for review, accept the disclaimer. This will sign 
Bidders up for notifications.  

Bid Document Holders are listed on the Bid & Bond Room Opportunity Take Out List.  The Opportunity Take 
Our List is public information and is posted to the DPS web site at www.cityofchicago.org/TOL.  To find 
Opportunity Take Out lists go to “Get Started Online” and search by the specification number. 

1.3. Clarifications and Addenda 
The City will send an email notification to suppliers who have indicated intent in a Bid that an addendum or 
clarification has been issued. The Clarifications and Addenda incorporated into the electronic bid document 
available at the following URL: 

https://www.cityofchchicago.org/eProcurement 

Suppliers that have indicated interest in a Bid will receive email notification that an addendum or 
clarification has been issued. There may be multiple Clarifications and Addenda. Failure to obtain 
Clarifications and/or Addenda, for whatever cause, will not relieve a Bidder from the obligation to bid 
accordingly to and comply with any changed or additional terms and conditions contained in the 
Clarifications and Addenda.  

Electronic Acknowledgement of Clarifications and/or Addenda is mandatory to submit an electronic Bid. Any 
harm to the bidder resulting from failure to obtain all necessary documents, for whatever cause, will not be 
valid grounds for a protest against award(s) made under this bid Solicitation.  

1.4. Examination of the Bid Documents and Work Site 
Bidders are required to carefully examine all of the Bid Documents before completing the forms and 
submitting a Bid.  If the specification calls for work to be performed onsite, Bidders are also required to 
inspect the site of the work to be performed, and familiarize itself with the conditions at the site that will 
affect the work.   

http://www.cityofchicago.org/eProcurement
http://www.cityofchicago.org/TOL
https://www.cityofchchicago.org/eProcurement
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A Bidder that is awarded a contract will be solely responsible for all costs arising from and associated with 
that Bidder’s (i) failure to comply with the requirements of the Bid Documents, including, without limitation, 
this requirement to inspect the Bid Documents and site of the work, and (ii) failure to include any costs or 
expense attributable to site conditions that could have reasonably been discovered through a site inspection 
or examination of the Bid Documents. 

1.5. Pre-Bid Conference  
If a Pre-Bid Conference is held, attendance is strongly encouraged.  If held the Pre-Bid Conference is held, it 
will be held at the time and location located on the cover of the Bid Documents. All interested Attendees 
must register in advance of the Pre-Bid Conference.  Same day registration is not allowed.  Pre-Registration 
must be arranged in advance of the scheduled Pre-Bid Conference with the Procurement Specialist/Senior 
Procurement Specialist listed on the front cover of this Bid Document.  Attendees must send an email to the 
Procurement Specialist/Senior Procurement Specialist listed on the front cover of this Bid Document. The 
email MUST include the specification number in the subject line of the email.  Registered Attendees will 
receive email confirmation with location. 

1.6. Questions Regarding the Bid Documents; Bidder Inquiry Deadline 
All inquiries regarding the Bid Documents or procurement process must be directed to the Procurement 
Specialist/Senior Procurement Specialist via online discussion in iSupplier or via the address listed on the 
front cover of the Bid Documents.   

The Bidder Inquiry Deadline is listed on the front cover of the Bid Documents under “Deadline for 
Questions.”  Inquiries received after the Bidder Inquiry Deadline will not be answered except at the 
discretion of the Chief Procurement Officer. 

Bidders may only rely on written answers in a Clarification or in an Addendum duly issued by the Chief 
Procurement Officer.  Bidders cannot rely on oral or informal responses; such answers will not be binding 
upon the City.   

1.7. Exceptions 
Any deviations from or exceptions to any provisions or requirements of the Bidding documents, including but 
not limited to the specifications of the goods and/or services to be provided, must be noted on the Proposal 
Page(s) or attached thereto, with the exact nature of the change outlined in sufficient detail, and as provided 
below under “Trade Names and Substitutions,” as applicable. Bidder must provide the reason for which 
deviations were made.  Failure of a Bidder to comply with the terms of this paragraph may be cause for 
rejection of its Bid.   

If a Bidder takes exception to or deviates from any provision or requirement, the Chief Procurement Officer 
shall reject the Bid as non-responsive in the event that the Chief Procurement Officer, in his or her sole 
opinion, determines such exception(s) or deviations to be material. 

1.8. Taxes Included in Bid Prices 
With few exceptions, materials purchased by the City of Chicago are not subject to the Federal Excise Tax.  
The Illinois Retailers’ Occupation Tax, Use Tax, and Municipal Retailers’ Occupation Tax do not apply to 
materials or services purchased by the City of Chicago. 

Bidders shall include all other applicable federal, state and local taxes, direct or indirect, in their Bid Prices. 

1.9. Bid Prices Must Incorporate All Costs 
Bid pricing must incorporate any/all peripheral costs including, but not limited to the costs of 
products/services, delivery/transportation charges, training, materials, labor, insurance, applicable taxes, 
warranty, overhead and profit, etc. that are required by the Bid Documents. 

1.10. Completion of the Bid Documents 
Bids for this Specification must be submitted electronically through iSupplier. Each Bidder must complete all 
of the forms listed on the Bid Submittal Checklist (with the exception of the Proposal Pages) in the 
Requirements section and scan and upload them as attachments to the electronic bid submission via 
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iSupplier. Bidders may not change any of the Bid Documents.  Any changes made by a Bidder to the Bid 
Documents may result in rejection of the Bid, and will not be binding upon the City.   

Bidders must submit their pricing electronically by filling out bid lines in the electronic Price Schedule in the 
iSupplier system.  

Bidders must use the Bid Execution Page that is appropriate for their form of business organization (e.g. sole 
proprietorship, corporation, partnership, or joint venture). The individual(s) that sign the Bid Execution Page 
on behalf of the Bidder, by their signature, represents and warrants to the City that such individual is 
authorized to execute bids and contracts on behalf of the Bidder, and that the Bidder agrees and shall be 
bound to all of the terms and conditions of the Bid Documents and, upon execution by the City, the Contract 
Documents, Signatures must be sworn before a Notary Public. The form must be printed, signed, notarized 
and scanned then uploaded as an attachment to the electronic bid submission.   

1.11. Conflicts of Interest 
If any Bidder (or any partner in a joint venture or partnership or any member of the limited liability company 
if the Bidder is a joint venture, partnership, LLP, or LLC) has assisted the City in the preparation of these 
Bidding Documents such that provision of such assistance would give Bidder an unfair advantage or 
otherwise impair the integrity of the procurement process, or if Bidder has an organizational conflict of 
interest that might compromise Bidder’s ability to perform the contract, that Bidder may be disqualified 
from bidding.  If applicable, Bidder must provide a statement and information disclosing its participation with 
respect to the Bid Documents and/or potential organizational conflicts of interest. 

1.12. Technical Difficulties 
The bidder is solely responsible for ensuring timely submission of their electronic solicitation response. 
Failure to allow adequate time prior to the Bid Opening to complete and submit a response to a solicitation, 
particularly in the event technical support assistance is required, places the bidder and their response at risk 
of not being accepted on time. The bidder is advised that the iSupplier system requires acknowledgement of 
a disclaimer and an electronic signature before a solicitation response is accepted. The bidder is further 
advised that the iSupplier system checks for the completion of system-required fields before allowing the 
bidder to electronically sign and submit their response electronically. Bidders who wait until nearly the time 
of Bid Opening may not be allowed to sign and submit their document due to missing required fields. 

Should the bidder encounter technical difficulty with their bid submission, the bidder must contact the City’s 
eProcurement Help Desk at 312-744-HELP or customersupport@cityofchicago.org, Monday through Friday, 
8:30 a.m. to 4:30 p.m., excluding City holidays.  

1.13. Required Forms and Fees 
1.13.1. Certificate of Filing for Online EDS 
Bidders must complete an online EDS prior to the bid due date. A Bidder who does not file an electronic 
EDS prior to the bid due date may be found non-responsive and its bid rejected. If you are unable to 
complete the EDS online and print a Certificate of Filing prior to the response due date, the City will 
accept a paper EDS provided written justification is provided explaining the Bidders good faith efforts to 
complete it before the response due date and the reasons why it could not be completed.  Refer to the 
Instructions for Completing Economic Disclosure Statement and Affidavit On-Line.   

1.13.2. MBE/WBE and VBE Programs  
The goals for MBE, WBE, and VBE participation goals are set forth in the Special Conditions Regarding 
Minority Business Enterprise Commitment, Women Business Enterprise Commitment, and Veteran-
Owned Business Enterprise Commitment (“M/W/VBE Special Conditions”) .  The rules, regulations, and 
forms for achieving these goals are set forth in M/W/VBE Special Conditions.  

• Schedule B: Affidavit of Joint Venture (if applicable) 
If applicable, complete and submit this form if a non-certified firm has formed a joint 
venture with one or more MBE/WBE or VBE certified firms (as applicable) to submit a Bid.  
Such Affidavit should be signed by the appropriate Joint Venture members and notarized.   
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• MBE/WBE Letter of Intent to Perform as a Subcontractor, Supplier, or Consultant 
(Schedule C, C-1, C-2, or C-3 as specified in M/W/VBE Special Conditions.) 
If applicable, include a completed Letter of Intent from each certified MBE or WBE that will 
perform as a Subcontractor, Supplier and/or Consultant.  Such letter(s) must be signed and 
notarized.   

• Affidavit of Prime Contractor Regarding MBE/WBE Utilization Compliance Plan 
(Schedule D, D-1, D-2, or D-3 as specified in M/WBE Special Conditions.) 
If applicable, include the Bidder’s Affidavit of MBE/WBE Goal Implementation Plan.  This 
Affidavit must be signed and notarized.  

• VBE Letter of Intent to Perform as a Subcontractor, Supplier, or Consultant 
(Schedule C-V, C-V-1, C-V-2, or C-V-3 as specified in the M/W/VBE Special Conditions.) 

If applicable, include a completed Letter of Intent from each certified MBE or WBE that will 
perform as a Subcontractor, Supplier and/or Consultant. Such letter(s) must be signed and 
notarized. 
 

• Affidavit of Prime Contractor Regarding VBE Utilization Compliance Plan 
(Schedule D-V, D-V-1, D-V-2, or D-V-3 as specified in the M/W/VBE Special Conditions.) 
If applicable, include the Bidder’s Affidavit of MBE/WBE/VBE Goal Implementation Plan. 
This Affidavit must be signed and notarized. 

• Request for a Reduction or Waiver of the MBE/WBE/VBE Goals  
If applicable, after making good faith efforts, the Bidder is unable to provide a plan for the 
utilization of MBE, WBE, and VBE firms that will achieve compliance with the 
MBE/WBE/VBE goals, the Bidder must, as required by the M/W/VBE Special Conditions, 
submit a request for whole or partial waiver of the goals with its Bid.  Any waiver request 
must include documentation as required by the M/W/VBE Special Conditions including but 
not limited to notification to an assist agency. 

1.13.3. Bid Deposits and Bid Bonds 
If a bid deposit is required, it will be indicated on the front cover of the Bid Documents.   

When submitting an electronic bid, scan and upload a copy of your bid deposit with your submittal 
documents. The 1st and 2nd apparent low bidders will be required to deliver their original and properly 
executed bid deposit to the Bid and Bond Room within two business days following the Bid Opening 
Date. 

1.13.4. Performance and Payment Bonds 
If a performance and payment bond is required, failure to provide the required bond within the required 
time period when requested will result in rejection of the bid and forfeit of the bid deposit, if a deposit 
was required.  The forfeiture shall not limit any other City remedies against the Bidder.  Performance 
and payment bonds must be in the form specified by the City, a specimen of which will be attached to 
the Bid Documents as an exhibit or available from the Bid & Bond Room.   

MCC Section 2-92-040 requires that the surety be listed as a certified surety in the current edition of U.S. 
Treasury Department Circular 570 and have an underwriting limitation in that publication in an amount 
greater than the amount bid.  Circular 570 is available at www.fms.treas.gov/c570. Co-sureties may be 
accepted in the sole discretion of the CPO, but each co-security must individually meet the requirement. 
Reinsurance may not be used to achieve a sufficient underwriting limitation. 

If a performance and payment bond is required to be provided prior to contract award, it will be 
indicated on the front cover of the Bid Documents. 

1.13.5. Contractor's Financial Statement 
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If requested by the Chief Procurement Officer, Bidder must file a "Contractor's Statement of Experience 
and Financial Condition" dated not earlier than the end of Bidder's last fiscal year period.  The 
"Contractor's Statement of Experience and Financial Condition" will be kept on file as a representative 
statement for one year.  The "Contractor's Statement of Experience and Financial Condition" forms are 
available in the Bid & Bond Room, City Hall Room 103, Chicago, IL 60602, or may be downloaded at 
https://www.chicago.gov/dam/city/depts/dps/ContractAdministration/StandardFormsAgreements/cont
ractorsstatementexperiencefinancialcondition.pdf.  Failure to provide a "Contractor's Statement of 
Experience and Financial Condition" if requested may be cause for rejection of the Bid. 

1.13.6. Other Required Forms and Documents 
Other forms required to be provided with the Bid include: 

• Insurance Certificate of Coverage 
• Sexual Harassment Policy Affidavit 
• Economic Disclosure Statement and Affidavit (“EDS”) 
• DBE or MBE/WBE compliance forms as applicable 
• Proposal Page(s) (Schedule of Prices) 
• Bid Execution Page 

1.14. Trade Names and Substitutions 
Reference to a specific manufacturer or trade name in this solicitation is intended to be descriptive (but not 
restrictive) and to indicate to prospective bidders those product(s) that have been deemed by the City to be 
satisfactory.  The Bidder must, if awarded the Contract, provide the product(s) specified, unless equivalent 
alternatives have been proposed as described below and found acceptable to the Chief Procurement Officer. 

A Bidder that chooses to respond to this solicitation for bids with alternate product(s) from those specified in 
the solicitation, must identify such alternate items with its Bid with a detailed explanation and 
documentation in support of how the alternate items proposed by the Bidder can perform as well as or 
better than those specified.  Unless an alternate item is so identified, it is understood that the Bidder 
proposes, and will be required to provide, the specific item described in the specifications.  No substitution 
of specified items will be allowed thereafter except as otherwise provided for in the specifications. 

Documentation in support of alternate items includes: 

1) Complete data substantiating compliance of proposed alternate items with requirements stated in 
the solicitation, including: 

a) Product identification, including manufacturer's name and address. 

b) Manufacturer's literature identifying: 

i) Product description 

ii) Reference standards 

iii) Performance and test data 

c) Samples, as applicable 

d) Name and address of similar projects on which the product has been used, and date of usage. 

2) Itemized comparison of the proposed alternate item with product or service specified; listing of 
significant variations. 

A Bidder warrants and represents that in making a formal request for substitution with alternate items that: 

1) The proposed alternate item is equivalent to or superior in all respects to the product specified, and 

2) The same warranties and guarantees will be provided for the alternate item as for the product 
specified. 
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The CPO may, in his or her sole discretion, accept an alternate item for a specified item, provided the 
alternate item so bid is, in the CPO’s sole opinion, the equivalent of the item specified in the solicitation.  An 
alternate item that the CPO determines not to be equivalent to the specified item shall render the bid non-
responsive and the CPO shall reject the bid.   

1.15. Authorized Dealer/Distributor 
For bids involving the furnishing of equipment or other goods that are subject to manufacturer warranties 
that require sale or installation by authorized dealers or distributors, the Contractor must be the 
manufacturer or an authorized dealer/distributor of the proposed manufacturer and be capable of providing 
genuine parts, assemblies and/or accessories as supplied by the manufacturer. Further, the Contractor must 
be capable of furnishing original product warranty and manufacturers related services such as product 
information, product recall notices, etc.  The Bid Documents will typically ask the Bidder to certify that it is an 
authorized dealer/distributor when this requirement is applicable.  The Bidder's compliance with these 
requirements will be determined by the CPO, whose decision will be binding. 

1.16. Estimated Quantities 
Unless explicitly stated to the contrary in the Scope of Work, Detailed Specifications, or Proposal pages, any 
quantities shown on the Proposal Pages represent estimated usage and as such are for bid canvassing 
purposes only. The City reserves the right to increase or decrease quantities ordered. Nothing herein will be 
construed as intent on the part of the City to procure any goods or services beyond those determined by the 
City to be necessary to meet its needs. 

The City will only be obligated to order and pay for such quantities as are from time to time ordered, 
performed and accepted on Blanket Releases issued directly by the Department. 

1.17. Submission of Bids 
1.17.1. Date, Time, and Place   
Bids are to be submitted electronically to the Department of Procurement on the date and prior to the 
time stated on the Cover Page of the Bid Documents, or any   issued by the City to change such Bid 
Opening Date. No bid will be accepted after the Bid Opening Date. The time of the receipt of the bid will 
be determined solely by the “Time of Quote” generated by the iSupplier system.  PAPER BIDS WILL NOT 
BE ACCEPTED. 

1.17.2. Transparency Website; Trade Secrets 
Consistent with the City's practice of making available all information submitted in response to a public 
procurement, all bids, any information and documentation contained therein, any additional 
information or documentation submitted to the City as part of this solicitation, and any information or 
documentation presented to City as part of negotiation of a contract or other agreement may be made 
publicly available through the City's Internet website. 

However, Bidders may designate those portions of a Bid which contain trade secrets or other 
proprietary data ("Data") which Bidder desires remain confidential.   

To designate portions of a Bid as confidential, Bidder must: 

A. Mark the cover page as follows: "This bid includes trade secrets or other proprietary data.” 

B. Mark each sheet or Data to be restricted with the following legend: "Confidential: Use or disclosure of 
data contained on this sheet is subject to the restriction on the title page of this bid." 

C. Upload into iSupplier a redacted copy of the entire bid or submission in .pdf format for posting on the 
City's website.  Bidder is responsible for properly and adequately redacting any Data which Bidder 
desires remain confidential.  If entire pages or sections are removed, they must be represented by a 
page indicating that the page or section has been redacted.  Failure to provide a CD-ROM with a 
redacted copy may result in the posting of an un-redacted copy. 

D. Provide a written explanation of the basis under which each redacted item has been deemed 
confidential, making reference to the Illinois Freedom of Information Act (5 ILCS 140/1 et seq.). 
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Indiscriminate labeling of material as "Confidential" may be grounds for deeming a bid as non-
responsive.   

All Bids submitted to the City are subject to the Freedom of Information Act. The City will make the final 
determination as to whether information, even if marked "confidential," will be disclosed pursuant to a 
request under the Freedom of Information Act, valid subpoena, or other legal requirement. Bidder 
agrees not to pursue any cause of action against the City with regard to disclosure of information.      

1.18. Withdrawal of Bids 
Bidders may withdraw their Bid at any time prior to the date and time for Bid opening.  Requests for 
withdrawal must be made in writing on the Bidder’s letterhead to the Bid & Bond Room.  Bidders must make 
their own arrangements for the return of their Bids. 

1.19. Bid Opening 
Bids will be opened and read publicly in the Bid & Bond Room by the Department of Procurement Services 
immediately after the deadline for the submission of Bids has passed.  Announcement of the Bids and the 
apparent low Bidder are neither final nor binding.  All Bids and Bid Documents are subject to review by the 
Department of Procurement Services to determine the lowest responsive and responsible bidder and 
whether a contract will be awarded.   

Bid tabulations are public information and are posted on the City's website www.cityofchicago.org/BidTab. 
URL is case sensitive.  Select “Get Started Online” and search by specification number. 

1.20. Effective Term of Bid 
Unless a Bid is expressly rejected by the Chief Procurement Officer, all Bids will remain in effect for ninety 
(90) days subsequent to the Bid opening.  The City may request that Bidders extend the effective period of 
their Bids.  Such requests shall be in writing, and will require the Bidders’ written consent to the extension. 

Bidder may not withdraw or cancel or modify its Bid for a period of ninety (90) calendar days after the 
advertised closing time for the receipt of Bids.  The City reserves the right to withhold and deposit, as 
liquidated damages, the bid deposit of any bidder requesting withdrawal, cancellation or modification of its 
Proposal prior to the ninety (90) day period. 

1.21. Evaluation of Bids 
1.21.1. Determination of Responsiveness 
DPS will review Bids to determine whether they conform to the requirements of the Bid Documents.   

1.21.1.1. Must Bid All Line Items 
The Bidder must bid all Line Items set forth on the Proposal Pages, except to the extent that the 
Specification expressly allows otherwise. Bids submitted to the contrary will be considered 
incomplete and as a result, will be rejected as being non-responsive to this requirement. 

Per the Basis of Award, if Contract(s) will be awarded per Group, Bidders must bid all items within a 
Group, except to the extent that the Specification expressly allows otherwise, but Bidders are not 
required to bid all Groups. Bids submitted to the contrary will be considered incomplete and as a 
result, will be rejected as being non-responsive to this requirement. 

1.21.1.2. Mathematical Calculations 
The Chief Procurement Officer reserves the right to make corrections, after receiving the bids, to 
any clerical error apparent on the face of the bid, including but not limited to obviously incorrect 
units or misplaced decimal points, or arithmetic errors.  In the event that comparison of the Bidder's 
"Unit Price" and "Total Price" submitted for any line item reveals a calculation error, the Unit Price 
will prevail. 

1.21.1.3. Unbalanced Bids  
The Chief Procurement Officer reserves the right to reject any Bid that, in his or her sole discretion 
and authority, determines is materially unbalanced. 

1.21.1.4. Cash Billing Terms  
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Cash billing discounts offered will not be considered in the evaluation of bids. 

1.21.2. Determination of Responsibility 
The determination of the responsibility of a Bidder is within the sole discretion and authority of the 
Chief Procurement Officer.   

The Chief Procurement Officer may request any Bidder to submit such additional information pertaining 
to the Bidder’s responsibility as the Chief Procurement Officer deems necessary.  Failure to comply with 
any such request will result in a finding of non-responsibility and rejection of the Bid.   

1.21.2.1. Bidder Debts or Defaults 
The Chief Procurement Officer reserves the right to refuse to award a Contract to any bidder that is 
in arrears or is in default to the City upon any debt or contract, or that is a defaulter, as surety or 
otherwise, upon any obligation to the City, or has failed to perform faithfully any previous contract 
with the City. 

1.21.2.2. Competency of Bidder 
The Bidder, if requested, must present within a reasonable time, as determined by the Chief 
Procurement Officer, evidence satisfactory to the Chief Procurement Officer of ability to perform 
the Contract and possession of necessary facilities, pecuniary resources and adequate insurance to 
comply with the terms of these specifications and contract documents. 

1.22. Rejection of Bids and Waiver of Informalities 
The Chief Procurement Officer, in his/her sole discretion and authority, may determine that it is in the best 
interest of the City to reject any or all Bids submitted in response to any Invitation for Bids.  The Chief 
Procurement Officer, in his/her sole discretion and authority, may disregard or waive any informality in the 
Bids or bidding process. 

1.23. Statutory Adjustments to the Bid 
1.23.1. City-based Businesses (Chicago Business Preference) 
For purposes of this section only, the following definitions shall apply: 

“City-based business” means a person who (i) conducts meaningful day-to-day business operations at a 
facility located within the city and reports such facility to the Internal Revenue Service as a place of 
employment for the majority of its regular, full-time workforce; (ii) holds all appropriate city licenses; 
and (iii) is subject to applicable city taxes.  These taxes may include the City Wheel Tax as provided at 
Chapter 3-56 of the MCC. 

“City residents,” as defined in Section 2-92-330 of the MCC, means persons domiciled within the city.   

“Contract” means any contract, purchase order or agreement awarded by the city and whose cost is to 
be paid from funds belonging to or administered by the city; provided that the term “contract” does not 
include: (i) a delegate agency contract; (ii) a lease of real property; or (iii) a collective bargaining 
agreement. 

“Prime Contractor” means a person who is a city- based business and the primary contractor on a 
contract.  A “Prime Contractor” does not include any subcontractors. 

”City resident employee” means an individual who resides In the City and who Is employed by a prime 
contractor in a permanent, full-time employment and whose work is not counted towards the work 
hours required by Section 2-92-330. 

"Socio-economically disadvantaged area" means an area within the City that meets the criteria for 
designation as a socio-economically disadvantaged area as set forth in rules promulgated by the City's 
Commissioner of Planning and Development pursuant to Section 2-92-390. 

If these Bid Documents pertain to a Contract having an estimated contract value of $100,000 or more, 
the CPO may apply a bid preference ("City Based Business Preference") of: (i) four percent of the 
contract base bid; or (ii) six percent of the contract base bid, if the majority of such prime contractor's 
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employees are city resident employees; or (iii) eight percent of the contract base bid, if such prime 
contractor is eligible for an incentive under subsection (ii) and the majority of such contractor's city 
resident employees are residents of a socio-economically disadvantaged area, in accordance with 
section 2-92-412 of the MCC, to any qualified bidder that is a Prime Contractor.  If the CPO has 
determined that a City Based Business Preference may be applied, it will be indicated on the cover page 
of the Bid Documents. 

If a City Based Business Preference is applied to a Bidder's Bid, the Local Goods Incentive pursuant to 
Section 2-92-410 of the MCC will not be applied to that same Bid. 

Bidders desiring to take advantage of the City Based Business Preference must submit documentation 
with their Bid that Bidder is a City-Based Business. 

1.23.2. Locally Manufactured Goods 
For purposes of this section only, the following definitions shall apply: 

“City-based manufacturer” means a person who: (i) holds any appropriate city license; (ii) is subject to 
applicable city taxes; and (iii) owns, operates, or leases a manufacturing facility within the city. 

“Contract for Goods” means any contract, purchase order or agreement for the purchase of goods 
awarded by the city and whose cost is to be paid from funds belonging to or administered by the city; 
provided that a “contract” does not include: (i) a delegate agency contract; (ii) a lease of real property; 
(iii) a collective bargaining agreement; or (iv) a construction contract as defined in Section 2-92-670 of 
the MCC. 

“Locally manufactured goods” means goods whose value, either in whole or in part, is derived from 
growing, producing, processing, assembling, or manufacturing activities that occur within a city-based 
manufacturer's facility located within the city. 

“Manufacture” means to produce tangible goods for use from raw or prepared materials by giving the 
materials new forms, qualities, properties or combinations, whether by hand-labor or machines. 

If these Bid Documents pertain to a contract for goods having an estimated contract value of $100,000 
or more, the CPO may allocate a bid incentive ("Local Goods Incentive") in accordance with section 2-92-
410 of the MCC.  If the CPO has determined that a Local Goods Incentive will be allocated, it will be 
indicated on the cover page of the Bid Documents and shall consist of the following: 

Total Dollar Value of Locally Manufactured Goods 
Provided in the Contract 

Bid Incentive 

25% to 49% 1% of the contract base bid 

50% to 74% 1.5% of the contract base bid 

75% or greater 2% of the contract base bid 

 

Bidders desiring to take advantage of the Local Goods Incentive, if allocated, must submit 
documentation with their bid that the goods to be provided will be locally manufactured goods: 
"Bidders Commitment to Provide Locally Manufactured Goods" and "Local Manufacturing Affidavit."  
Contractors must provide such other supporting documentation of local manufacture during the term of 
the Contract as the CPO may require. 

Upon completion of the work, any Contractor that has failed to supply the required percentage of locally 
manufactured goods for which the Local Goods Incentive was allocated shall be fined in an amount 
equal to three times the amount of the difference between the bid incentive allocated and the bid 
incentive that would have been allocated to that contractor for the amount of locally manufactured 
goods actually supplied under the contract, unless the contractor can demonstrate that due to 
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circumstances beyond the Contractor's control, the contractor for good cause was unable to provide the 
required percentage of locally manufactured goods. 

1.23.3. Alternatively Powered Vehicles Bid Incentive 
1.23.3.1. Definitions for Alternatively Powered Vehicles Bid Incentive 

For purposes of this Section 1.23.3 only, the following definitions apply: 

"Alternative fuel" has the meaning ascribed to that term in the Energy Policy Act of 1992, and the 
rules promulgated by the United States Department of Energy pursuant to that Act.  The term 
"alternative fuel" includes but is not limited to natural gas, liquefied petroleum gas, hydrogen, 
ethanol E85 or electricity; 

"Alternatively powered vehicle" means a vehicle that: 

(A) is fueled by alternative fuel; provided that if a vehicle is capable of being powered by 
alternative fuel and traditional petroleum-based gasoline or petroleum-based diesel fuel, the 
vehicle must be powered by the alternative fuel for no less than 80% BTUs consumed during the 
three months prior to the submission of the bid; or 

(B) is commonly referred to as a hybrid vehicle that is capable of being powered by a 
combination of any fuel and an alternative power source and the alternative power source includes 
an energy storage system to store generated or accumulated energy which substantially reduces 
the fuel use and emissions when compared to a standard vehicle of the same age, type and size; or 

(C) is fueled by a biodiesel blend; provided that the vehicle is powered by the biodiesel 
blend for no less than 80% of the gallons consumed during the three months prior to the submission 
of the bid; or 

(D) is fueled by traditional petroleum-based gasoline or petroleum-based diesel fuel, but 
powered by an engine substantially more efficiently designed than a standard vehicle of the same 
age, type and size; provided that the vehicle is rated by the United States Environmental Protection 
Agency in the top 5% for fuel efficiency for similar vehicles. 

An "alternatively powered vehicle" does not include any vehicle which is: (i) primarily used in a 
warehouse or similar type of enclosed structure; (ii) required to use, or given credit for using, 
alternative fuel by any federal, state or local law; or (iii) subject to Section 2-92-595 of the MCC. 

"Bid incentive" means an amount deducted, for bid evaluation purposes only, from the contract 
base bid in order to calculate the bid price to be used to evaluate the bid on a competitively bid 
contract. 

"Biodiesel blend" has the meaning ascribed to that term in Section 2-92-595 of the MCC. 

"Construction project" has the meaning ascribed to that term in Section 2-92-335 of the MCC. 

"Contract" means any contract, purchase order, construction project, or other agreement (other 
than a delegate agency contract or lease of real property or collective bargaining agreement) 
awarded by the city and whose cost is to be paid from funds belonging to or administered by the 
city. 

"Contract base bid" means the total dollar amount a contractor bids on a contract without factoring 
any bid incentive or percentage reductions in the bid amount. 

"Eligible business" means a business located within the counties of Cook, DuPage, Kane, Lake, 
McHenry or Will in the State of Illinois (the “Six County Region”), and as to which: (1) a majority of 
the business' fleet is located and used within the Six County Region; and (2) a majority of those 
vehicles located and used within the Six County Region are alternatively powered vehicles. 

"Fleet" means 10 or more vehicles that are owned, operated, leased or otherwise controlled by a 
business. 
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"Vehicle" means every device powered by a motor or engine and by, upon, or in which any person 
or property is or may be transported or drawn upon a street or highway, except a “vehicle” shall not 
include motorized wheelchairs, golf carts, neighborhood electric vehicles, as that term is defined in 
Section 9-4-010 of the MCC, devices moved solely by human power, devices used exclusively upon 
stationary rails or tracks, or snowmobiles, as defined in the Snowmobile Registration and Safety Act 
of Illinois. 

1.23.3.2. Eligibility for Alternatively Powered Vehicles Bid Incentive 
(A)  Unless otherwise prohibited by any federal, state or local law, for any contract having an 
estimated contract value of $100,000 or more advertised, or if not advertised awarded, the chief 
procurement officer may allocate a bid incentive of 1/2% of the contract base price to a qualified 
bidder when the qualified bidder is an eligible business.  If the CPO has determined that an 
Alternatively Powered Vehicles Preference may be applied, it will be indicated on the cover page of 
the Bid Documents. 

The bid incentive is used only to calculate an amount to be used in evaluating the bid to determine 
the low bidder, and it does not affect the contract price. 

For purposes of this section the total dollar value of a construction project contract includes both 
materials and labor. 

(B)  As a condition of being awarded the bid incentive, the eligible business shall continue to meet 
the definition of an eligible business during the term of the contract. 

(C)  The contractor shall maintain adequate records necessary to monitor compliance with this 
section and shall submit such reports as required by the chief procurement officer.  Full access to 
the contractor's and subcontractors' records shall be granted to the chief procurement officer, the 
commissioner of the supervising department, the inspector general, or any duly authorized 
representative thereof.  The contractor and subcontractors shall maintain all relevant records for a 
period of no less than seven years after final acceptance of the work. 

(D)  A bidder desiring to receive an incentive pursuant to this section shall include with its bid 
submission the Affidavit of Eligible Business for Bid Incentive for Alternative Powered Vehicles, which 
affirms that the bidder satisfies all pertinent requirements as an eligible business. 

(E)  Upon completion of the work, any eligible business that receives a bid preference but that fails 
to meet the definition as an eligible business during the term of the contract shall be fined in an 
amount equal to three times the amount of the bid incentive awarded. 

(F)  This section shall not apply to any contract to the extent that the requirements imposed by this 
section are inconsistent with procedures or standards required by any law or regulation of the 
United States or the State of Illinois to the extent such inconsistency is not permitted under law or 
the home rule powers of the city. 

1.23.4. Bid Incentives for Veteran-Owned Small Local Businesses and Eligible Joint Ventures  
1.23.4.1. Definitions 
For purposes of this section only, the following definitions shall apply: 

"Bid incentive" means an amount deducted, for bid evaluation purposes only, from the contract 
base bid in order to calculate the bid price to be used to evaluate the bid on a competitively bid 
contract.  

"Contract base bid" means the total dollar amount a contractor bids on a contract without factoring 
any bid incentive or percentage reductions to the bid amount.  

"Eligible joint venture" means an association of one or more small local business enterprises in 
combination with one or more veteran-owned business enterprises, proposing to perform as a 
single for-profit business enterprise, in which each joint venture partner contributes property, 
capital, efforts, skill and knowledge. Joint ventures must have an agreement in writing specifying 
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the terms and conditions of the relationship between the partners and their respective roles in the 
contract.  

"Local business enterprise" means a business entity located within the counties of Cook, DuPage, 
Kane, Lake, McHenry or Will in the State of Illinois (the "Six County Region"). 

"Owned" means having all of the customary incidents of ownership, including the right of 
disposition, and sharing in all of the risks, responsibilities and profits commensurate with the degree 
of ownership.  

"Prime contractor" means a person who is the primary contractor on a contract.  

"Small business enterprise" means: (i) for a construction business enterprise, a small business 
enterprise, as the term is defined in MCC 2-92-670; or (ii) for a non-construction business 
enterprise, a business enterprise which is not an established business, as the term is defined in MCC 
2-92-640. 

"Small local business enterprise" ("SBE") means a local business enterprise which is also a small 
business enterprise.  

"Veteran-owned business enterprise" means an enterprise which: (1) is at least 51 percent owned 
by one or more veterans, or in the case of a publicly held corporation, at least 51 percent of all 
classes of the stock of which is owned by one or more veterans, whose management, policies, major 
decisions and daily business operations are independently managed and controlled by one or more 
veterans; and (2) has been: (i) certified by the City as a veteran-owned small local business pursuant 
to MCC 2-92-930; (ii) certified by the County of Cook as a veteran business enterprise; (iii) certified 
by the State of Illinois as a qualified service-disabled veteran-owned small business or a qualified 
veteran-owned small business pursuant to 30 ILCS 500/45-57; or (iv) verified and approved by the 
United States Department of Veterans Affairs as a service-disabled veteran-owned small business or 
a veteran-owned small business. 

"Veteran-owned small local business" ("VBE") means a business that is both a veteran-owned 
business enterprise and a small local business enterprise, and which has been certified by the City as 
a veteran-owned small local business pursuant to MCC 2-92-930. 

"Veteran" means a person who has served in the United States armed forces and was discharged or 
separated under honorable conditions.  

1.23.4.2. Bid Incentive  
Unless otherwise prohibited by any federal, state or local law, the CPO shall allocate a bid incentive 
of 5% of the contract base price, in accordance with section 2-92-950 of the MCC, to any qualified 
bidder that is a veteran-owned small local business or an eligible joint venture.   

The bid incentive is used only to calculate an amount to be used in evaluating the bid to determine 
the low bidder, and it does not affect the contract price. 

Bidders desiring to receive this incentive must submit an affidavit and other supporting documents 
demonstrating that the bidder satisfies all pertinent requirements as a veteran-owned small local 
business or an eligible joint venture.  Bidders should consult the DPS regulations regarding this 
incentive and be prepared to comply with the self-performance requirements, which in some 
circumstances affect the calculation of MBE and WBE participation toward contract goals when a 
small business enterprise involved in receiving this incentive is also a certified MBE or WBE. 

As a condition of being awarded the bid incentive, the veteran-owned small local business or 
eligible joint venture shall continue to meet the definition of a veteran-owned small local business 
or an eligible joint venture. If a contract is awarded to the veteran-owned small local business or 
eligible joint venture, upon completion of the work, any veteran-owned small local business or 
eligible joint venture that receives a bid preference but fails to meet the definition of a veteran-
owned small local business or eligible joint venture during the term of the contract for which the bid 
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incentive was awarded shall be fined in an amount equal to three times the amount of the bid 
incentive awarded.  

The contractor shall maintain adequate records necessary to ensure compliance with this section 
and shall submit such reports as required by the chief procurement officer. Full access to the 
contractor’s and subcontractors’ records shall be granted to the chief procurement officer, the 
commissioner of the supervising department, the inspector general, or any duly authorized 
representative thereof. The contractor and subcontractor shall maintain all relevant records a 
period that is the longer of seven years or as after final acceptance of the work in accordance with 
the Local Records Act.   

1.23.5. Business Enterprises Owned By People With Disabilities (BEPD) Commitment 
1.23.5.1. Policy and Terms 
It is the policy of the City that businesses certified as Business Enterprises owned by People with 
Disabilities (“BEPD”) in accordance with MCC 2-92-337 et seq., Regulations Governing Certification 
of Business Enterprises owned by People with Disabilities, and all other Regulations promulgated 
under the aforementioned sections of the Municipal Code; shall have the full and fair opportunities 
to participate fully in the performance of this Contract.  Therefore, the Bidder or Contractor shall 
not discriminate against any person or business on the basis of disability, and shall take affirmative 
actions to ensure BEPDs shall have full and fair opportunities to compete for and perform 
subcontracts for supplies or services. 

Failure to carry out the commitments and policies set forth herein shall constitute a material breach 
of the Contract and may result in the termination of the Contract or such remedy as the City deems 
appropriate. 

1.23.5.2. Definitions 
For purposes of this section only, the following definitions apply: 

(A) “Business Enterprises owned or operated by People with Disabilities” or “BEPD” has the same 
meaning ascribed to it in section 2-92-586. 

(B) “Bid incentive” means an amount deducted, for bid evaluation purposes only, from the contract 
base bid in order to calculate the bid price to be used to evaluate the bid on a competitively bid 
contract. 

(C) “Contract base bid” means the total dollar amount a contractor bids on a contract without 
factoring any bid incentive or percentage reductions to the bid amount. 

1.23.5.3. Commitments 
Where not otherwise prohibited by federal, state, or local law, the CPO shall allocate to any 
qualified bidder the following bid incentive for utilization of a BEPD as a prime contractor or 
subcontractor in the performance of the contract. 

% of total dollar contract amount 
performed by BEPD 

Bid incentive 

2 to 5% 1% of the contract base bid 

6 to 9% 2% of the contract base bid 

10 to 13% 3% of the contract base bid 

14% or more 4% of the contract base bid 

 

The bid incentive shall be calculated and applied in accordance with the provisions of this section.  
The bid incentive is used only to calculate an amount to be used in evaluating the bid.  The bid 
incentive does not affect the contract price. 
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Upon completion of the work, any Contractor that has failed to retain the percentage of BEPD 
subcontractors for which a bid incentive was taken into consideration in awarding of a contract shall 
be fined an amount equal to three times the amount of the bid incentive allocated, unless the 
Contractor can demonstrate that due to circumstances beyond the Contractor's control, the 
Contractor for good cause was unable to retain the percentage of BEPD participants throughout the 
duration of the contract period. 

1.23.5.4. Records and Reports 
The Contractor shall maintain accurate and detailed books and records necessary to monitor 
compliance with this section and shall submit such reports as required by the CPO, or the 
commissioner of the supervising department. 

Full access to the Contractor’s and Subcontractor’s records shall be granted to the CPO, the 
commissioner of the supervising department, or any duly authorized representative thereof.  The 
Contractor and Subcontractors shall maintain all relevant records for a period of at least three years 
after final acceptance of the work. 

1.23.6. Mentoring Program Bid Preference  (MCC 2-92-535) 
For purposes of this section only, the following definitions shall apply: 

"Mentoring agreement" means a written mentor-protégé agreement approved by the CPO with MBEs 
and WBEs to develop their capacity in becoming self-sufficient, competitive and profitable business 
enterprises, as defined in Section 2-92-535. 

"Subcontractor-to-subcontractor mentoring agreement" means a subcontractor’s written mentor-
protégé agreement approved by the CPO to develop the capacity of MBE or WBE subcontractors, as 
defined in Section 2-92-535. 

Unless otherwise prohibited by any federal, state or local law, the CPO shall allocate a bid incentive of 
1% of the contract base price, in accordance with Section 2-92-535 of the MCC, to any prime contractor 
that has entered into a mentoring agreement or whose subcontractor has entered into a subcontractor-
to-subcontractor mentoring agreement.   

Bidders desiring to receive this incentive must submit an affidavit and other supporting documents 
demonstrating that the bidder has entered into a mentoring agreement or that the bidder's 
subcontractor has entered into a subcontractor-to- subcontractor mentoring agreement, at the time of 
bid submission and at any time during the term of the Contract, as requested by the CPO. 

As a condition of being awarded the bid preference, the Contractor shall maintain records adequate to 
monitor compliance with MCC Section 2-92-535 and shall submit such reports as required by the CPO.  
Full access to the Contractor’s records shall be granted to the CPO, the Commissioner of the supervising 
department, the Inspector General, or any duly authorized representative thereof.  The Contractor and 
subcontractors shall maintain all relevant records for a period of no less than three years after the 
expiration of the Contract. 

Upon completion of the work, any Contractor that has failed to maintain a mentoring agreement or a 
subcontractor that has a subcontractor-to-subcontractor mentoring agreement, for which a bid 
preference was taken into consideration in awarding of a contract, shall be fined in an amount equal to 
three times the amount of the bid preference allocated, unless the Contractor can demonstrate that due 
to circumstances beyond the Contractor’s control, the Contractor for good cause was unable to maintain 
a mentoring agreement or a subcontractor that has a subcontractor-to-subcontractor mentoring 
agreement throughout the duration of the Contract period. 

1.23.7. Child Support Arrearage 
Pursuant to Section 2-92-415 of the MCC, an eight percent (8%) penalty will be applied to the Bids of 
Bidders whose substantial owners, as defined in the Code, are in arrears on court-ordered child support 
payments and who have not entered into an agreement for payment or are otherwise not in compliance 
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with the order.  The penalty will pertain to the Bid only, and will not affect the contract price or 
payments under the Contract.  This penalty does not apply to federally funded contracts. 

1.23.8. Bid Incentive to Encourage Diverse Management and Workforce (MCC 2-92-407) 
For purposes of this section only, the following definitions shall apply: 

“Contract” means the contract, purchase order or agreement awarded by the City and whose cost is to 
be paid from funds belonging to or administered by the City; provided that the term “Contract” does not 
include: (i) a delegate agency contract; (ii) a lease of real property; or (iii) a collective bargaining 
agreement. 

“Diverse” means any of the following racial or ethnic groups: 

A. African Americans or Blacks (persons having origins in any of the Black racial groups of Africa); 

B. Hispanics (persons of Spanish culture with origins in Mexico, South or Central America or the 
Caribbean Islands, regardless of race); 

C. Asian-Americans (persons having origins in any of the original peoples of East Asia, Southeast 
Asia, the Indian subcontinent, or the Pacific Islands);  

D. American Indians, which includes persons having origins in any of the original peoples of North 
and South America (including Central America) and who maintain tribal affiliation or community 
attachment; and 

E. Other groups, or other individuals, found by the board to be socially and economically 
disadvantaged and to have suffered actual racial, ethnic or gender discrimination and 
decreased opportunities to compete in Chicago area markets or to do business with the City. 

“Prime Contractor” means the Contractor and does not include any subcontractors, except that for the 
purposes of determining a joint venture Prime Contractor’s Workforce, the Workforce of joint venture 
members may be considered under certain circumstances as described in DPS’s rules regarding this 
incentive.  These rules may be found on the DPS website. 

“Management” means (A) business owners, including all shareholders and partners; (B) directors and 
officers or managers as contemplated under 805 ILCS 5/Art. 8, 805 ILCS 180 or 805 ILCS 185, or similar 
business organization statute applicable to the business, or (C) key employees performing executive 
level functions including making significant discretionary, policy or operational decisions affecting the 
company.  To determine whether an employee is in a Management role, an analysis of the employee’s 
actual job duties (rather than merely stated job duties) will be conducted. “Management” does not 
mean registered agents who are not also employees.  It does not mean independent contractors who 
would have a fiduciary duty to the business such as accountants and tax advisors, attorneys, or any 
other non-employees except those set out in (B) or (C) above. 

“Workforce” means all who are employed by Contractor in a permanent, full-time employment capacity. 

Unless otherwise prohibited by any federal, state or local law, for any contract having an estimated 
contract value of $100,000 or more advertised, or if not advertised awarded by competitive bid, the CPO 
shall allocate to any qualifying bidder the following bid incentive for diverse management and diverse 
workforce: 

Total % of Contractor Management That 
Is Diverse 

Bid Incentive 

10% to 20% 0.5% of the contract base bid 

Greater than 20% up to 40% 2% of the contract base bid 

Greater than 40%  4% of the contract base bid 
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Total % of Contractor Workforce That Is 
Diverse 

Bid Incentive 

10% to 20% 2% of the contract base bid 

Greater than 20% up to 40% 4% of the contract base bid 

Greater than 40%  6% of the contract base bid 

 
A Prime Contractor may qualify for and apply both the diverse management and diverse workforce bid 
incentives. 

The bid incentive is used only to calculate an amount to be used in evaluating the bid to determine the 
low bidder, and it does not affect the Contract price. 

At the time of bid, bidders seeking to take advantage of this bid incentive must submit the relevant 
affidavit(s), including any supplemental information required by such affidavit(s). Failure to submit the 
affidavit(s), including all supplemental information required by such affidavit(s), with the bid will render 
the bidder ineligible for this incentive. 

The Prime Contractor shall maintain records adequate to monitor compliance with this section and shall 
submit such reports as required by the CPO.  Full access to the Prime Contractor’s records shall be 
granted to the CPO, the Commissioner of the supervising department, the Inspector General, or any duly 
authorized representative thereof.  The Prime Contractor shall maintain all relevant records for a period 
of no less than three years after the expiration of the Contract. 

The CPO may require, at the time of submission of a bid or at any time during the term of the Contract, 
that the bidder of Prime Contractor submit an affidavit and other supporting documents demonstrating 
that the bidder or Prime Contractor is eligible for the diverse management and/or diverse workforce bid 
incentives. 

Upon completion of the work, any Prime Contractor that has failed to retain the percentage of diverse 
management and/or diverse workforce for which a bid incentive was taken into consideration in 
awarding of a contract shall be fined in an amount equal to three times the amount of the bid incentive 
allocated, unless the Prime Contractor can demonstrate that due to circumstances beyond the Prime 
Contractor’s control, the Prime Contractor for good cause was unable to retain the percentage of 
diverse management and/or diverse workforce throughout the duration of the Contract period. 

1.23.9. MacBride Principles Ordinance 
If the Bidder conducts any business operations in Northern Ireland, it is hereby required that the Bidder 
will make reasonable and good faith efforts to conduct those operations in accordance with the 
MacBride Principles for Northern Ireland as defined in Illinois Public Act 85-1390 and Section 2-92-580 of 
the Municipal Code to promote fair and equal employment opportunities and labor practices for 
religious minorities in Northern Ireland. 

Bidders who take exception to the provision set forth above will be assessed an eight percent (8%) 
penalty on their Bids.  The penalty will pertain to the Bid only, and will not affect the contract price or 
payments under the Contract. 

1.24. Consideration of Bids 
The CPO represents and acts for the City in all matters pertaining to this invitation for bids and any contract 
subsequently awarded.  The CPO reserves the right to reject any and all bids and to disregard any 
informalities in a bid or the bidding process, when in his/her opinion the best interest of the City will be 
served by such action.   

1.25. Bid Protests 
The bidder shall submit any protests or claims regarding this solicitation to the office of the City’s Chief 
Procurement Officer located at City Hall Room 806, 121 North LaSalle Street, Chicago, Illinois 60602.  
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All protests or claims must set forth the name and address of the protester, the specification number, the 
grounds for the protest or claim, and the course of action that the protesting party desires that the CPO 
undertake.   

Copies of the Bid Protest Procedures (entitled Department of Procurement Services Solicitations and 
Contracting Process Protest Procedures) are available at the Bid & Bond Room and on DPS’ website 
www.cityofchicago.org/procurement under "Rules, Regulations and Ordinances" then under the link marked 
"Solicitation and Contracting Process Protest Procedures."  

1.26. Award of Contract; Notice of Award 
The Contract consists of the Bid Documents.  Upon the award and execution of a contract pursuant to the 
Bid Documents, the Bid Documents become the Contract Documents, which collectively comprise the 
Contract.   

The Department of Procurement Services will, by written notice, notify the Bidder that is, per the Basis of 
Award, the lowest responsive and responsible Bidder of the City’s award of a Contract.   

1.27. Title VI Solicitation Notice 
The City, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any 
contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. 

1.28. Policy Prohibiting Sexual Harassment (MCC 2-92-612) 
In accordance with Section 2-92-612, Bidder shall, as prescribed by the Chief Procurement Officer, attest by 
affidavit (in the form of the “Sexual Harassment Policy Affidavit” Exhibit  attached hereto) that Bidder has a 
written policy prohibiting sexual harassment that shall include, at a minimum, the following information: (i) 
the illegality of sexual harassment; (ii) the definition of sexual harassment; and (iii) the legal recourse 
available for victims of sexual harassment.   

1.29. Policy Regarding Non-Disclosure of Salary History (MCC 2-92-385) 
In accordance with Section 2-92-385, Bidder shall, as prescribed by the Chief Procurement Officer, attest by 
affidavit (in Appendix C to Bidder’s Economic Disclosure Statement) that Bidder has a written policy (i) 
against screening job applicants based on their wage or salary history and (ii) seeking an applicant’s wage or 
salary history. 

 

http://www.cityofchicago.org/procurement
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ARTICLE 2. INCORPORATION OF EXHIBITS 

The following attached Exhibits are made a part of this agreement: 

• Exhibit 1: Sexual Harassment Policy Affidavit (MCC 2-92-612)  

• Exhibit 2: Registration and Submittal of Certificate of Insurance through myCOI 

• Exhibit 3: Detailed Specification Sections and Drawings 

• Exhibit 4: Performance and Payment Bond  
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ARTICLE 3. STANDARD TERMS AND CONDITIONS 
3.1. General Provisions 

3.1.1. Definitions 
"Addendum" is an official revision of the Bid Documents issued by the Chief Procurement Office prior to 
Bid Opening Date. 

"Airports" means Chicago O’Hare International Airport and Chicago Midway International Airport. 

"Airside" means, generally, those areas of an Airport which requires a person to pass through a security 
checkpoint to access. References to "sterile areas" generally mean Airside areas within terminal 
buildings. References to "Airfield", "Aircraft Operations Area", "AOA", or "Secured areas" generally 
mean outdoor Airside areas or areas not accessible to passengers. 

"Attachments" are all the exhibits and other documents attached to the Bid Documents and/or 
incorporated into the Contract by reference.   

"Bid" refers to an offer made by a Bidder in response to an invitation for bids which includes a binding 
proposal to perform the Contract which the City may rely on and accept, or in the case of an RFP or RFQ, 
the submission/proposal in response to that solicitation which may be subject to negotiation.   

"Bidder" is a person, firm, or entity submitting a Bid in response to an invitation for bids; for RFPs and 
RFQs, references may be made to "Respondents."  Once the Contract is awarded the Contractor shall 
assume that all references to a Bidder or Respondent and such attendant obligations apply to the 
Contractor.   

"Bid Opening Date" is the date and time publicly advertised by the Chief Procurement Officer as the 
deadline for submission of Bids; this may be referred to as a "Proposal Due Date" for RFP and RFQ 
solicitations. 

"Bid Documents" means all the documents issued by the Chief Procurement Officer, or referenced by 
the Chief Procurement Officer as being available on the City's website and incorporated by such 
reference, in connection with an invitation for bids or proposals. Except for such Bid Documents as are 
posted on the City's website and incorporated by reference, all Bid Documents must be submitted by a 
bidder on the Bid Opening Date. 

"Business Day" means business days (Monday through Friday, excluding legal holidays, or City shut-
down days) in accordance with the City of Chicago business calendar. 

"Calendar Day" means all calendar days in accordance with the world-wide accepted calendar. 

"Chief Procurement Officer" abbreviated as "CPO" means the chief executive of the City's Department 
of Procurement Services ("DPS"), and any representative duly authorized in writing to act on the Chief 
Procurement Officer's behalf. 

"City" means the City of Chicago, a municipal corporation and home rule government under Sections 1 
and 6(a), Article VII, of the 1970 Constitution of the State of Illinois. 

"Commissioner" means the chief executive of any City department that participates in this Contract 
(regardless of the actual title of such chief executive), and any representative duly authorized in writing 
to act on the Commissioner's behalf with respect to this Contract. 

"Contact Person" means the Contractor's management level personnel who will work as liaison 
between the City and the Contractor and be available to respond to any problems that may arise in 
connection with Contractor's performance under the Contract. 

"Contract" means, upon notice of award from the CPO, the contract consisting of all Bid Documents 
relating to a specific invitation for bids or proposals, and all amendments, modifications, or revisions 
made from time to time in accordance with the terms thereof.  All such documents comprising the 
Contract are referred to as the "Contract Documents".   
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"Contractor" means the Bidder or Proposer (person, firm, or entity) that is awarded the Contract by the 
CPO.  Any references to the Bidder or Proposer in the Contract Documents is understood to apply to the 
Contractor.   

"Department" which may also be referred to as the using/user Department is the City Department 
which appears on the applicable Purchase Order Release for goods, work, or services provided under 
this Contract.   

"Detailed Specifications" refers to the contract specific requirements that includes but is not limited to 
a detailed description of the scope, term, compensation, price escalation, and such other additional 
terms and conditions governing this specific Contract.   

"Holidays" refers to the official City Holidays when the City is generally closed for business which 
includes: New Year's Day, Dr. Martin Luther King Jr.'s Birthday, Lincoln's Birthday, President’s Day, 
Pulaski Day, Memorial Day, Juneteenth Day, Independence Day, Labor Day, Columbus Day, Veteran's 
Day, Thanksgiving Day, and Christmas Day. 

"MCC" is the abbreviation for the Municipal Code of Chicago. 

"Party" or collectively "Parties" refers to the entities that have entered into this Contract including the 
Contractor and the City.   

"Purchase Order" means a written purchase order from a Department referencing this Contract.  
Purchase Orders may also be referred to as "Blanket Releases".   

"Services" refers to all work, services, and materials whether ancillary or as required by the Detailed 
Specifications that Contractor provides in performance of its obligations under this Contract.   

"Specification" means the Bid Documents, including but not limited to the Detailed Specifications. 

"Subcontractor" means any person or entity with whom the Contractor contracts to provide any part of 
the goods, services or work to be provided by Contractor under the Contract, including subcontractors 
of any tier, suppliers and material men, whether or not in privity with the Contractor. 

3.1.2. Interpretation of Contract  
3.1.2.1. Order of Precedence 
The order of precedence of the component contract parts will be as follows: 

• If funded by the Federal government or State of Illinois, terms required by the Federal 
Government or State of Illinois, as applicable, whether set out in this document, in a Task 
Order Request (if applicable), or otherwise. 

• All other parts of this Contract.  
• Task Order (if applicable) 

Provided, however, in the event of an inconsistency between terms set out among different 
component parts of the Contract, or terms set out within a Contract part, notwithstanding the order 
of precedence noted above, the term that is most favorable to the City controls, unless expressly 
stated otherwise. 

3.1.2.2. Interpretation and Rules 
Unless a contrary meaning is specifically noted elsewhere, the phrases "as required", "as directed", 
"as permitted", and similar words mean the requirements, directions, and permissions of the 
Commissioner or CPO, as applicable.  Similarly, the words "approved", "acceptable", "satisfactory", 
and similar words mean approved by, acceptable to, or satisfactory to the Commissioner or the 
CPO, as applicable.   

The words "necessary", "proper", or similar words used with respect to the nature or extent of work 
or services mean that work or those services must be conducted in a manner, or be of a character 
which is necessary or proper for the type of work or services being provided in the opinion of the 
Commissioner and the CPO, as applicable. The judgment of the Commissioner and the CPO in such 
matters will be considered final. 
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Wherever the imperative form of address is used, such as "provide equipment required" it will be 
understood and agreed that such address is directed to the Contractor unless the provision 
expressly states that the City will be responsible for the action.  

3.1.2.3. Severability 
The invalidity, illegality, or unenforceability of any one or more phrases, sentences, clauses, or 
sections in this Contract does not affect the remaining portions of this Contract.   

3.1.2.4. Entire Contract 
The Contract Documents constitute the entire agreement between the parties and may not be 
modified except by the subsequent written agreement of the parties.   

3.1.3. Subcontracting and Assignment  
3.1.3.1. No Assignment of Contract  
Pursuant to 65 ILCS 8-10-14, Contractor may not assign this Contract without the prior written 
consent of the CPO.  In no case will such consent relieve the Contractor from its obligations, or 
change the terms of the Contract.  The Contractor must notify the CPO, in writing, of the name of 
any proposed assignee and the reason for the assignment; consent to which is solely in the CPO’s 
discretion.    

3.1.3.2. Subcontracts 
No part of the goods, work, or services to be provided under this Contract may be subcontracted 
without the prior written consent of the CPO; but in no case will such consent relieve the Contractor 
from its obligations, or change the terms of the Contract.  Further, substitution of a previously 
approved Subcontractor without the prior written consent of the CPO is not permitted.   The 
Contractor must notify the CPO of the names of all Subcontractors to be used and shall not employ 
any that the CPO has not approved.  Prior to proposing the use of a certain Subcontractor, the 
Contractor must verify that neither the Subcontractor nor any of its owners is debarred from or 
otherwise ineligible to participate on City contracts.  This information can be found on the City’s 
website: https://www.chicago.gov/city/en/depts/dps/provdrs/debarred_firms_list.html 

The Contractor will only subcontract with competent and responsible Subcontractors.  If, in the 
judgment of the Commissioner or the CPO, any Subcontractor is careless, incompetent, violates 
safety or security rules, obstructs the progress of the services or work, acts contrary to instructions, 
acts improperly, is not responsible, is unfit, is incompetent, violates any laws applicable to this 
Contract, or fails to follow the requirements of this Contract, then the Contractor will, immediately 
upon notice from the Commissioner or the CPO, discharge or otherwise remove such Subcontractor 
and propose an acceptable substitute for CPO approval.  Removal and substitution must be in 
compliance with any applicable requirements of the MBE/WBE or DBE program. 

All subcontracts and all approvals of Subcontractors are, regardless of their form, considered 
conditioned upon performance by the Subcontractor in accordance with the terms and conditions 
of this Contract.  Upon request of the City, Contractor must promptly provide a copy of its 
agreement(s) with its subcontractor(s).   All subcontracts must contain provisions that require the 
subcontracted activity be performed in strict accordance with the requirements of this Contract, 
provide that the Subcontractors are subject to all the terms of this Contract, and are subject to the 
approval of the CPO. If the subcontract agreements do not prejudice any of the City's rights under 
this Contract, such agreements may contain different provisions than are provided in this Contract 
with respect to extensions of schedule, time of completion, payments, guarantees and matters not 
affecting the quality of the activity to be performed. 

3.1.3.3. No Pledging or Assignment of Contract Funds Without City Approval 
The Contractor may not pledge, transfer, or assign any interest in this Contract or contract funds 
due or to become due without the prior written approval of the CPO.  Any such attempted pledge, 
transfer, or assignment, without the prior written approval of the CPO is void as to the City and will 
be deemed an event of default under this Contract.  
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3.1.3.4. City’s Right to Assign 
The City expressly reserves the right to assign or otherwise transfer all or any part of its interests in 
this Contract without the consent or approval of the Contractor. 

3.1.3.5. Assigns 
All of the terms and conditions of this Contract are binding upon and inure to the benefit of the 
parties hereto and their respective legal representatives, successors, transferees, and assigns. 

3.1.4. Contract Governance 
3.1.4.1. Governing Law and Jurisdiction 
This Contract will be governed in accordance with the laws of the State of Illinois, without regard to 
choice of law principles.  The Contractor hereby irrevocably submits, and will cause its 
Subcontractors to submit, to the original jurisdiction of those State or Federal courts located within 
the County of Cook, State of Illinois, with regard to any controversy arising out of, relating to, or in 
any way concerning the execution or performance of this Contract and irrevocably agrees to be 
bound by any final judgment rendered thereby from which no appeal has been taken or is available.  
The Contractor irrevocably waives any objection (including without limitation any objection of the 
laying of venue or based on the grounds of forum non conveniens) which it may now or hereafter 
have to the bringing of any action or proceeding with respect to this Contract in the jurisdiction set 
forth above. 

3.1.4.2. Consent to Service of Process  
The Contractor agrees that service of process on the Contractor may be made, at the option of the 
City, either by registered or certified mail addressed to the applicable office as provided for in this 
Contract, by registered or certified mail addressed to the office actually maintained by the 
Contractor, or by personal delivery on any officer, director, or managing or general agent of the 
Contractor.  The Contractor designates and appoints the representative identified on the signature 
page hereto under the heading "Designation of Agent for Service Process", as its agent in Chicago, 
Illinois, to receive on its behalf service of all process (which representative will be available to 
receive such service at all times), such service being hereby acknowledged by such representative to 
be effective and binding service in every respect.  Said agent may be changed only upon the giving 
of written notice by the Contractor to the City of the name and address of a new Agent for Service 
of Process who works within the geographical boundaries of the City of Chicago. Nothing herein will 
affect the right to serve process in any other manner permitted by law or will limit the right of the 
City to bring proceedings against the Contractor in the courts of any other jurisdiction. 

3.1.4.3. Cooperation by Parties and between Contractors 
The Parties hereby agree to act in good faith and cooperate with each other in the performance of 
this Contract.  The Contractor further agrees to implement such measures as may be necessary to 
ensure that its staff and its Subcontractors will be bound by the provisions of this Contract.  The City 
will be expressly identified as a third party beneficiary in the subcontracts and granted a direct right 
of enforcement thereunder. 

Unless otherwise provided in Detailed Specifications, if separate contracts are let for work within or 
adjacent to the project site as may be further detailed in the Contract Documents, each Contractor 
must perform its Services so as not to interfere with or hinder the progress of completion of the 
work being performed by other contractors. 

Each Contractor involved shall assume all liability, financial or otherwise, in connection with its 
contract, and shall protect and hold harmless the City from any and all damages or claims that may 
arise because of inconvenience, delay, or loss experienced by the Contractor because of the 
presence and operations of other contractors working within the limits of its work or Services.  Each 
Contractor shall assume all responsibility for all work not completed or accepted because of the 
presence and operations of other contractors. 
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The Contractor must as far as possible, arrange its work and space and dispose of the materials 
being used, so as not to interfere with the operations of the other contractors within or adjacent to 
the limits of the project site.    

3.1.4.4. No Third Party Beneficiaries 
The parties agree that this Contract is solely for the benefit of the parties and nothing herein is 
intended to create any third party beneficiary rights for subcontractors or other third parties. 

3.1.4.5. Independent Contractor 
This Contract is not intended to and does not constitute, create, give rise to, or otherwise recognize 
a joint venture, partnership, corporation or other formal business association or organization of any 
kind between Contractor and the City. The rights and the obligations of the parties are only those 
set forth in this Contract. Contractor must perform under this Contract as an independent 
contractor and not as a representative, employee, agent, or partner of the City. 

This Contract is between the City and an independent contractor and, if Contractor is an individual, 
nothing provided for under this Contract constitutes or implies an employer-employee relationship 
such that:  

The City will not be liable under or by reason of this Contract for the payment of any workers' 
compensation award or damages in connection with the Contractor performing the Services 
required under this Contract.  

Contractor is not entitled to membership in any City Pension Fund, Group Medical Insurance 
Program, Group Dental Program, Group Vision Care, Group Life Insurance Program, Deferred 
Income Program, vacation, sick leave, extended sick leave, or any other benefits ordinarily provided 
to individuals employed and paid through the regular payrolls of the City.  

The City is not required to deduct or withhold any taxes, FICA or other deductions from any 
compensation provided to Contractor.  

3.1.4.6. Authority 
Execution of this Contract by the Contractor is authorized and signature(s) of each person signing on 
behalf of the Contractor have been made with complete and full authority to commit the Contractor 
to all terms and conditions of this Contract, including each and every representation, certification, 
and warranty contained herein, attached hereto and collectively incorporated by reference herein, 
or as may be required by the terms and conditions hereof.  If other than a sole proprietorship, 
Contractor must provide satisfactory evidence that the execution of the Contract is authorized in 
accordance with the business entity(s rules and procedures. 

3.1.4.7. Joint and Several Liability 
In the event that Contractor, or its successors or assigns, if any, is comprised of more than one 
individual or other legal entity (or a combination thereof), then and in that event, each and every 
obligation or undertaking herein stated to be fulfilled or performed by Contractor will be the joint 
and several obligation or undertaking of each such individual or other legal entity. 

3.1.4.8. Notices  
All communications and notices to the City from the Contractor must be faxed, delivered personally, 
electronically mailed or mailed first class, postage prepaid, to the Commissioner of the using 
Department that appears on the applicable Purchase Order, with a copy to the Chief Procurement 
Officer, Room 806, City Hall, 121 N. LaSalle Street, Chicago, Illinois 60602.  

Pre-award communications may also be sent via iSupplier online discussion. 

A copy of any communications or notices to the City relating to Contract interpretation, a dispute, 
or indemnification obligations shall also be sent by the same means set forth above to the 
Department of Law, Room 600, City Hall, 121 N LaSalle Street, Chicago, Illinois 60602. 
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All communications and notices from the City to the Contractor, unless otherwise provided for, will 
be faxed, delivered personally, electronically mailed or mailed first class, postage prepaid, to the 
Contractor care of the name and to the address listed on the Bid Documents’ proposal page.  If this 
contract was awarded through a process that does not use bid or proposal documents, notices to 
contractor will be sent to an address specified in the Contract. 

3.1.4.9. Amendments 
Following Contract award, no change, amendment, or modification of the Contract Documents or 
any part thereof, is valid unless stipulated in writing and signed by the Contractor, Mayor, CPO, and 
Comptroller, unless specifically allowed for by the Contract Documents. 

3.1.4.10. No Waiver of Legal Rights 
Neither the acceptance by the City, or any representative of the City, nor any payment for or 
acceptance of the whole or any part of the deliverables, nor any extension of time, nor any 
possession taken by the City, shall operate as a waiver by the City of any portion of the Contract, or 
of any power herein reserved or any right of the City to damages herein provided.  

A waiver of any breach of the Contract shall not be held to be a waiver of any other or subsequent 
breach.  Whenever under this Contract the City by a proper authority waives the Contractor's 
performance in any respect or waives a requirement or condition to either the City's or the 
Contractor's performance, the waiver so granted, whether express or implied, shall only apply to 
the particular instance and will not be deemed a waiver forever or for subsequent instance of the 
performance, requirement, or condition. No such waiver shall be construed as a modification of this 
Contract regardless of the number of time the City may have waived the performance, requirement, 
or condition. 

3.1.4.11. Non-appropriation of Funds 
Pursuant to 65 ILCS 5/8-1-7, any contract for the expenditure of funds made by a municipality 
without the proper appropriation is null and void.   

If no funds or insufficient funds are appropriated and budgeted in any fiscal period of the City for 
payments to be made under this Contract, then the City will notify the Contractor of that 
occurrence and this Contract shall terminate on the earlier of the last day of the fiscal period for 
which sufficient appropriation was made or whenever the funds appropriated for payment under 
this Contract are exhausted. 

No payments will be made to the Contractor under this Contract beyond those amounts 
appropriated and budgeted by the City to fund payments under this Contract.  

3.1.4.12. Participation By Other Government Agencies 
Other Local Government Agencies (defined below) may be eligible to participate in this Contract if 
(a) such agencies are authorized, by law or their governing bodies, to execute such purchases, (b) 
such authorization is consented to by the City of Chicago's CPO, and (c) such purchases have no net 
adverse effect on the City of Chicago and result in no diminished services from the Contractor to the 
City's Departments. 

 Examples of such Local Government Agencies are: the Chicago Board of Education, Chicago Park 
District, City Colleges of Chicago, Chicago Transit Authority, Chicago Housing Authority, Chicago 
Board of Elections, Metropolitan Pier and Exposition Authority (McCormick Place, Navy Pier), and 
the Municipal Courts.   

Said purchases will be made upon the issuance of a purchase order directly from the Local 
Government Agency.  The City will not be responsible for payment of any amounts owed by any 
other Local Government Agencies, and will have no liability for the acts or omissions of any other 
Local Government Agency. 

3.1.5. Confidentiality  



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Standard Terms and Conditions, 3.04.2025  26 

All deliverables and reports, data, findings or information in any form prepared, assembled or 
encountered by or provided by Contractor under this Contract are property of the City and are 
confidential, except as specifically authorized in this Contract or as may be required by law. Contractor 
must not allow the Deliverables to be made available to any other individual or organization without the 
prior written consent of the City. Further, all documents and other information provided to Contractor 
by the City are confidential and must not be made available to any other individual or organization 
without the prior written consent of the City. Contractor must implement such measures as may be 
necessary to ensure that its staff and its Subcontractors are bound by the confidentiality provisions 
contained in this Contract.  

Contractor must not issue any publicity news releases or grant press interviews, and except as may be 
required by law during or after the performance of this Contract, disseminate any information regarding 
its Services or the project to which the Services pertain without the prior written consent of the 
Commissioner. 

If Contractor is presented with a request for documents by any administrative agency or with a 
subpoena duces tecum regarding any records, data or documents which may be in Contractor's 
possession by reason of this Contract, Contractor must immediately give notice to the Commissioner, 
CPO and the Corporation Counsel for the City with the understanding that the City will have the 
opportunity to contest such process by any means available to it before the records or documents are 
submitted to a court or other third party. Contractor, however, is not obligated to withhold the delivery 
beyond the time ordered by the court or administrative agency, unless the subpoena or request is 
quashed or the time to produce is otherwise extended. 

3.1.6. Indemnity 
Contractor must defend, indemnify, keep and hold harmless the City, its officers, representatives, 
elected and appointed officials, agents and employees (collectively, the "Indemnified Parties,") from and 
against any and all Losses (as defined below), in consequence of the granting of this Contract or arising 
out of or being in any way connected with the Contractor's performance under this Contract, except as 
otherwise provided in 740 ILCS 35 "Construction Contract Indemnification for Negligence Act" if it 
applies, including those related to: injury, death or damage of or to any person or property; any 
infringement or violation of any property right (including any patent, trademark or copyright); failure to 
pay or perform or cause to be paid or performed Contractors covenants and obligations as and when 
required under this Contract or otherwise to pay or perform its obligations to any subcontractor; the 
City's exercise of its rights and remedies under this Contract; and injuries to or death of any employee of 
Contractor or any subcontractor under any workers compensation statute.  When 740 ILCS 35 applies, 
indemnification provided by the Contractor to the Indemnified Parties will be to the maximum extent 
permitted under applicable law. 

"Losses" means, individually and collectively, liabilities of every kind, including monetary damages and 
reasonable costs, payments and expenses (such as, but not limited to, court costs and reasonable 
attorneys' fees and disbursements), claims, demands, actions, suits, proceedings, fines, judgments or 
settlements, any or all of which in any way arise out of or relate to the negligent or otherwise wrongful 
errors, acts, or omissions of Contractor, its employees, agents and subcontractors. 

The Contractor will promptly provide, or cause to be provided, to the Commissioner and the Corporation 
Counsel copies of such notices as Contractor may receive of any claims, actions, or suits as may be given 
or filed in connection with the Contractor's performance or the performance of any Subcontractor and 
for which the Indemnified Parties are entitled to indemnification hereunder. 

At the City Corporation Counsel's option, Contractor must defend all suits brought upon all such Losses 
and must pay all costs and expenses incidental to them, but the City has the right, at its option, to 
participate, at its own cost, in the defense of any suit, without relieving Contractor of any of its 
obligations under this Contract. Any settlement must be made only with the prior written consent of the 
City Corporation Counsel, if the settlement requires any action on the part of the City.  
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The Contractor shall be solely responsible for the defense of any and all claims, demands, or suits 
against the Indemnified Parties, including without limitation, claims by an employee, subcontractors, 
agents, or servants of Contractor even though the claimant may allege that the Indemnified Parties were 
in charge of the work or service performed under the Contract, that it involves equipment owned or 
furnished by the Indemnified Parties, or allege negligence on the part of the Indemnified Parties.  The 
City will have the right to require Contractor to provide the City with a separate defense of any such suit. 

To the extent permissible by law, Contractor waives any limits to the amount of its obligations to 
indemnify, defend or contribute to any sums due to third parties arising out of any Losses, including but 
not limited to any limitations on Contractor's liability with respect to a claim by any employee of 
Contractor arising under the Workers Compensation Act, 820 ILCS 305/1 et seq. or any other related law 
or judicial decision (such as, Kotecki v. Cyclops Welding Corporation, 146 III. 2d 155 (1991)). The City, 
however, does not waive any limitations it may have on its liability under the Illinois Workers 
Compensation Act, the Illinois Pension Code or any other statute.  

The indemnities in this section survive expiration or termination of this Contract for matters occurring or 
arising during the term of this Contract or as the result of or during the Contractor's performance of 
work or services beyond the term. Contractor acknowledges that the requirements set forth in this 
section to indemnify, keep and save harmless and defend the City are apart from and not limited by the 
Contractor's duties under this Contract, including the insurance requirements set forth in the Contract.   

3.1.7. Non-Liability of Public Officials 
Contractor and any assignee or Subcontractor of Contractor must not charge any official, employee or 
agent of the City personally with any liability or expenses of defense or hold any official, employee or 
agent of the City personally liable to them under any term or provision of this Contract or because of the 
City's execution, attempted execution or any breach of this Contract. 

3.1.8. Contract Extension For Continuity of Services 
The City may extend this Contract once following the expiration of the contract term for up to 181 
Calendar Days for the purpose of providing continuity of services and/or supply while procuring a 
replacement contract, subject to acceptable performance by the Contractor and contingent upon the 
appropriation of sufficient funds.  The CPO will give the Contractor notice of the City’s intent to exercise 
its option to renew the Contract for the approaching option period and whether it will automatically end 
upon the start date of a new contract, expiration of a transition period, or some other term up to 181 
days.  Whether or not the extension option is used, Contractor must cooperate with the City for orderly 
transition of services at the end of the contract term.     

3.2. Compensation Provisions 
3.2.1. Ordering, Invoices, and Payment 

3.2.1.1. Purchase Orders 
Requests for work, services or goods in the form of a Purchase Order will be issued by the 
Department and sent to the Contractor to be applied against the Contract. The Contactor must not 
honor any order(s), perform work or services or make any deliveries of goods without receipt of a 
Purchase Order issued by the City of Chicago. Any work, services, or goods provided by the 
Contractor without a Purchase Order is made at the Contractor's risk. Consequently, in the event 
such Purchase Order is not provided by the City, the Contractor releases the City from any liability 
whatsoever to pay for any work, services, or goods provided without said Purchase Order.  

Purchase Orders will indicate quantities ordered for each line item, unit/total cost, shipping address, 
delivery date, fund chargeable information, catalog information  (if applicable), and other pertinent 
instructions regarding performance or delivery.  

3.2.1.2. Invoices 
Original invoices must be sent by the Contractor to the Department to apply against the Contract.  
Unless otherwise specified in writing by the Department or the Scope of Work/Detailed 
Specification, invoices for goods, and invoices for services that are invoiced monthly, must be 
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submitted no later than the last day of the month after the month in which the applicable goods or 
services were provided.  (E.g. if services were provided January 1, the invoice must be submitted by 
the last day of February.)  The time period for submittal of other invoices will be as specified in the 
Scope of Work/Detailed Specification, or as directed by the Department in writing. 

All invoices must be signed, dated, and reference the City’s Purchase Order number and Contract 
number.  All contracts must be invoiced separately: items from different contracts must not be 
combined under the same invoice.  If this Contract is for services, services requested under different 
Purchase Orders must be invoiced separately. 

 A signed work ticket, time sheets, manufacturer's invoice, if applicable, or any documentation 
requested by the Commissioner must accompany each invoice. Invoice quantities, description of 
work, services or goods, unit of measure, pricing and/or catalog information must correspond to the 
items on the accepted Price List or Proposal Pages or of the Bid Documents. If invoicing Price 
List/Catalog items, indicate Price List/Catalog number, item number, Price List/Catalog date and 
Price List/Catalog page number on the invoice. 

3.2.1.3. Payment 
The City will process payment within sixty (60) calendar days after receipt of timely submitted 
invoices and all supporting documentation necessary for the City to verify the satisfactory delivery 
of work, services or goods to be provided under this Contract.  

Contractor may be paid, at the City's option, by electronic payment method.   If the City elects to 
make payment through this method, it will so notify the Contractor, and Contractor agrees to 
cooperate to facilitate such payments by executing the City's electronic funds transfer form, 
available for download from the City's website at: 
https://www.chicago.gov/content/dam/city/depts/fin/supp_info/CashManagement/EFT_Form_Rev
ised_080223.pdf.  The City reserves the right to offset mistaken or wrong payments against future 
payments. 

The City will not be obligated to pay for any work, services or goods that were not ordered with a 
Purchase Order or that are non-compliant with the terms and conditions of the Contract 
Documents. Any goods, work, or services which fail tests and/or inspections are subject to 
correction, exchange or replacement at the cost of the Contractor.  

3.2.1.4. Electronic Ordering and Invoices 
The Contractor will cooperate in good faith with the City in implementing electronic ordering and 
invoicing, including but not limited to price lists/catalogs, purchase orders, releases and invoices. 
The electronic ordering and invoice documents will be in a format specified by the City and 
transmitted by an electronic means specified by the City. Such electronic means may include, but 
are not limited to, disks, e-mail, EDI, FTP, web sites, and third party electronic services. The CPO 
reserves the right to change the document format and/or the means of transmission upon written 
notice to the Contractor. Contractor will ensure that the essential information, as determined by 
the CPO, in the electronic document, corresponds to that information submitted by the Contractor 
in its paper documents. The electronic documents will be in addition to paper documents required 
by this Contract, however, by written notice to the Contractor, the CPO may deem any or all of the 
electronic ordering and invoice documents the official documents and/or eliminate the requirement 
for paper ordering and invoice documents. 

3.2.1.5. City Right to Offset 
The City may offset against any invoice from Contractor any costs incurred by the City as a result of 
event of default by Contractor under this Contract or otherwise resulting from Contractor's 
performance or non-performance under this Contract, including but not limited to any credits due 
as a result of over-billing by Contractor or overpayments made by the City. If the amount offset is 
insufficient to cover those costs, Contractor is liable for and must promptly remit to the City the 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Standard Terms and Conditions, 3.04.2025  29 

balance upon written demand for it. This right to offset is in addition to and not a limitation of any 
other remedies available to the City. 

3.2.1.6. Records 
Upon request the Contractor must furnish to the City such information related to the progress, 
execution, and cost of the Services.  All books and accounts in connection with this Contract must 
be open to inspection by authorized representatives of the City.  The Contractor must make these 
records available at reasonable times during the performance of the Services and will retain them in 
a safe place and must retain them for a period that is the longer of five (5) years or as required by 
relevant retention schedules after the expiration or termination of the Contract.  

3.2.1.7. Audits 
3.2.1.7.1. City’s Right to Conduct Audits 
The City may, in its sole discretion, audit the records of Contractor or its Subcontractors, or 
both, at any time during the term of this Contract or within five years after the Contract ends, 
in connection with the goods, work, or services provided under this Contract.  Each calendar 
year or partial calendar year may be deemed an "audited period".   

3.2.1.7.2. Recovery for Over-Billing 
If, as a result of such an audit, it is determined that Contractor or any of its Subcontractors has 
overcharged the City in the audited period, the City will notify Contractor.  Contractor must 
then promptly reimburse the City for any amounts the City has paid Contractor due to the 
overcharges and, depending on the facts, also some or all of the cost of the audit, as follows:  

If the audit has revealed overcharges to the City representing less than 5% of the total value, 
based on the contract prices, of the goods, work, or services provided in the audited period, 
then the Contractor must reimburse the City for 50% of the cost of the audit and 50% of the 
cost of each subsequent audit that the City conducts; 

If, however, the audit has revealed overcharges to the City representing 5% or more of the total 
value, based on the contract prices, of the goods, work, or services provided in the audited 
period, then Contractor must reimburse the City for the full cost of the audit and of each 
subsequent audit. 

Failure of Contractor to reimburse the City in accordance with the foregoing is an event of 
default under this Contract, and Contractor will be liable for all of the City's costs of collection, 
including any court costs and attorneys’ fees.  

3.2.2. Subcontractor Payment Reports 
The Contractor must report payments to Subcontractors on a monthly basis in the form of an electronic 
report.  Upon the first payment issued by the City to the Contractor for services performed, on the first 
day of each month and every month thereafter, email and/or fax notifications will be sent to the 
Contractor with instructions to report payments to Subcontractors that have been made in the prior 
month.  This information must be entered into the Certification and Compliance Monitoring System (C2), 
or whatever reporting system is currently in place, on or before the fifteenth (15th) day of each month. 

Once the Contractor has reported payments made to each Subcontractor, including zero dollar amount 
payments, the Subcontractor will receive an email and/or fax notification requesting that they log into 
the system and confirm payments received.   

All monthly confirmations must be reported on or before the twentieth (20th) day of each month.  
Contractor and Subcontractor reporting to the C2 system must be completed by the 25th of each month 
or payments may be withheld. 

All contracts between the Contractor and its Subcontractors must contain language requiring the 
Subcontractors to respond to email and/or fax notifications from the City requiring them to report 
payments received from the Contractor. 
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Access to the Certification and Compliance Monitoring System (C2), which is a web-based reporting 
system, can be found at: https://chicago.mwdbe.com  

(Note: This site works for reporting all Subcontractor payments regardless of  whether they are 
MBE/WBE/DBE or non-certified entities.) 

If a Subcontractor has satisfactorily performed in accordance with the requirements of the Contract, 
Contractor must pay Subcontractor for such work, services, or materials within seven (7) calendar days 
of Contractor receiving payment from the City. Failure to comply with the foregoing will be deemed an 
event of default.  

3.2.3. Prompt Payment to Subcontractors 
3.2.3.1. Incorporation of Prompt Payment Language in Subcontracts 
Contractor must state the requirements of these Prompt Payment provisions in all Subcontracts and 
purchase orders.  If Contractor fails to incorporate these provisions in all Subcontracts and purchase 
orders, the provisions of this Section are deemed to be incorporated in all Subcontracts and 
purchase orders.  Contractor and the Subcontractors have a continuing obligation to make prompt 
payment to their respective Subcontractors.  Compliance with this obligation is a condition of 
Contractor’s participation and that of its Subcontractors on this Contract.   

3.2.3.2. Payment to Subcontractors Within Seven Days 
The Contractor must make payment to its Subcontractors within 7 days of receipt of payment from 
the City for each invoice. 

Provided the Subcontractor’s performance has met the terms of the Contract Documents, and that 
Subcontractor has submitted its request for payment to the Contractor with such documentation as 
is reasonably necessary to substantiate such performance, the Contractor shall bill the City for such 
performance when the Contractor is first authorized under the payment schedule of the Contract to 
submit an invoice to the City for such performance.  Contractor may only invoice the City at the 
rates contained in the Contract Documents.   

3.2.3.2.1. Reporting Failures to Promptly Pay   
The City posts payments to prime contractors on the web at 
http://webapps.cityofchicago.org/VCSearchWeb/org/cityofchicago/vcsearch/controller/payme
nts/begin.do?agencyId=city.   

If the Contractor, without reasonable cause, fails to make any payment to its Subcontractors 
and material suppliers within 7 days after receipt of payment under a City contract, the 
Contractor shall pay to its Subcontractors and material suppliers, in addition to the payment 
due them, interest in the amount of 2% per month, calculated from the expiration of the 7-day 
period until fully paid. 

In the event that a Contractor fails to make payment to a Subcontractor within the 7-day period 
required above, the Subcontractor may notify the City by submitting a report form that may be 
downloaded from the DPS website at: 

http://www.cityofchicago.org/content/dam/city/depts/dps/ContractAdministration/StandardF
ormsAgreements/Failure_to_Promtly_Pay_Fillable_Form_3_2013.pdf  

The report will require the Subcontractor to affirm that (a) its invoice to the Contractor was 
included in the payment request submitted by the contractor to the City and (b) Subcontractor 
has not, at the time of the report, received payment from the contractor for that invoice.  The 
report must reference the payment (voucher) number posted on-line by the City in the notice 
of the payment to the contractor. 

Subcontractors are hereby reminded that per Chapters 1-21, “False Statements,” and 1-22, 
“False Claims,” of the Municipal Code of Chicago, making false statements or claims to the City 
are violations of law and subject to a range of penalties including fines and debarment. 

https://chicago.mwdbe.com/
http://webapps.cityofchicago.org/VCSearchWeb/org/cityofchicago/vcsearch/controller/payments/begin.do?agencyId=city
http://webapps.cityofchicago.org/VCSearchWeb/org/cityofchicago/vcsearch/controller/payments/begin.do?agencyId=city
http://www.cityofchicago.org/content/dam/city/depts/dps/ContractAdministration/StandardFormsAgreements/Failure_to_Promtly_Pay_Fillable_Form_3_2013.pdf
http://www.cityofchicago.org/content/dam/city/depts/dps/ContractAdministration/StandardFormsAgreements/Failure_to_Promtly_Pay_Fillable_Form_3_2013.pdf
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3.2.3.2.2. Whistleblower Protection 
Contractor shall not take any retaliatory action against any Subcontractor for reporting non-
payment pursuant to this Sub-Section 3.2.3.  Any such retaliatory action is an event of default 
under this Contract and is subject to the remedies set forth in Section 3.5 hereof, including 
termination.  In addition to those remedies, any retaliatory action by a contractor may result in 
a contractor being deemed non-responsible for future City contracts or, if, in the sole judgment 
of the Chief Procurement Officer, such retaliatory action is egregious, the Chief Procurement 
Officer may initiate debarment proceedings against the contractor.  Any such debarment shall 
be for a period of not less than one year. 

3.2.3.3. Liquidated Damages for Failure to Promptly Pay 
Much of the City’s economic vitality derives from the success of its small businesses.  The failure by 
contractors to pay their subcontractors in a timely manner, therefore, is clearly detrimental to the 
City. Inasmuch as the actual damages to the City due to such failure are uncertain in amount and 
difficult to prove, Contractor and City agree that the Chief Procurement Officer may assess 
liquidated damages against contractors who fail to meet their prompt payment requirements.  Such 
liquidated damages shall be assessed to compensate the City for any and all damage incurred due to 
the failure of the Contractor to promptly pay its subcontractors, and does not constitute a penalty.  
Any and all such liquidated damages collected by the City shall be used to improve the 
administration and outreach efforts of the City’s Small Business Program. 

3.2.3.4. Action by the City 
Upon receipt of a report of a failure to pay, the City will issue notice to the contractor, and provide 
the contractor with an opportunity to demonstrate reasonable cause for failing to make payment 
within applicable period set forth in the Contract. The Chief Procurement Officer, in his or her sole 
judgment, shall determine whether any cause for nonpayment provided by a contractor is 
reasonable.  In the event that the contractor fails to demonstrate reasonable cause for failure to 
make payment, the City shall notify the contractor that it will assess liquidated damages.  Any such 
liquidated damages will be assessed according to the following schedule: 

First Unexcused Report: $50 
Second Unexcused Report: $100  
Third Unexcused Report:  $250 
Fourth Unexcused Report:  $500 

3.2.3.5. Direct Payment to Subcontractors By City 
The CPO may notify the Contractor that payments to the Contractor will be suspended if the CPO 
has determined that the Contractor has failed to pay any Subcontractor, employee, or workman, for 
work performed.  If Contractor has not cured a failure to pay a Subcontractor, employee or 
workman within 10 days after receipt of such notice, the CPO may request the Comptroller to apply 
any money due, or that may become due, to Contractor under the Contract to the payment of such 
Subcontractors, workmen, and employees and the effect will be the same, for purposes of payment 
to Contractor of the Contract Price, as if the City had paid Contractor directly.  

Further, if such action is otherwise in the City’s best interests, the CPO may (but is not obligated to) 
request that the Comptroller make direct payments to Subcontractors for monies earned on 
contracts and the effect will be the same, for purposes of payment to Contractor of the Contract 
Price, as if the City had paid Contractor directly.  The City’s election to exercise or not to exercise its 
rights under this paragraph shall not in any way affect the liability of the Contractor or its sureties to 
the City or to any such Subcontractor, workman, or employee upon any bond given in connection 
with such Contract. 

3.2.4. General Price Reduction – Automatic Eligibility for General Price Reductions 
If at any time after the Bid Opening Date the Contractor makes a general reduction in the price of any 
goods, services or work covered by the Contract to its customers generally, an equivalent price 
reduction based on similar quantities and/or considerations shall apply to the Contract for the duration 
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of the contract period (or until the price is further reduced). Such price reduction will be effective at the 
same time and in the same manner as the reduction in the price to customers generally.  

For purpose of this provision, a general price reduction will mean any reduction in the price of an article 
or service offered (1) to Contractor’s customers generally, or (2) in the Contractor's price schedule for 
the class of customers, i.e., wholesalers, jobbers, retailers, etc., which was used as the basis for bidding 
on this Contract. An occasional sale at a lower price, or sale of distressed merchandise at a lower price, 
would not be considered a general price reduction under this provision.  

The Contractor must invoice at such reduced prices indicating on the invoice that the reduction is 
pursuant to the General Price Reduction provision of the Contract. The Contractor, in addition, must 
within 10 calendar days of any general price reduction notify the CPO of such reduction by letter.  
Failure to do so will be an event of default.  Upon receipt of any such notice of a general price reduction 
all participating Departments will be duly notified by the CPO.  

Failure to notify the CPO of a General Price Reduction is an event of default, and the City’s remedies 
shall include a rebate to the City of any overpayments.   

3.3. Compliance With All Laws 
3.3.1. General 
Contractor must observe and comply with all applicable federal, state, county and municipal laws, 
statutes, regulations, codes, ordinances and executive orders, in effect now or later and as amended 
whether or not they appear in the Contract Documents.   

Provisions required by law, ordinances, rules, regulations, or executive orders to be inserted in the 
Contract are deemed inserted in the Contract whether or not they appear in the Contract. 

Contractor must pay all taxes and obtain all licenses, certificates, and other authorizations required in 
connection with the performance of its obligations hereunder, and Contractor must require all 
Subcontractors to also do so.  Failure to do so is an event of default and may result in the termination of 
this Contract.   

3.3.2. Certification of Compliance with Laws 
By entering into this Contract with the City, Contractor certifies to the best of its knowledge and belief 
that it, its principals and any subcontractors used in the performance of this contract, meet City 
requirements and have not violated any City or sister agency policy, codes, state, federal, or local laws, 
rules or regulations and have not been subject to any debarment, suspension or other disciplinary action 
by any government agency. Additionally, if at any time the contractor becomes aware of such 
information, it must immediately disclose it to the City. 

3.3.3. Federal Affirmative Action 
It is an unlawful employment practice for the Contractor (1) to fail or refuse to hire or to discharge any 
individual, or otherwise to discriminate against any individual with respect to his compensation, or the 
terms, conditions, or privileges of his employment, because of such individuals race, color, religion, sex, 
age, disability or national origin; or (2) to limit, segregate, or classify his employees or applicants for 
employment in any way which would deprive or tend to deprive any individual of employment 
opportunities or otherwise adversely affect his status as an employee, because of such individuals race, 
color, religion, sex, age, disability or national origin.  

Contractor must comply with The Civil Rights Act of 1964, 42 U.S.C. sec. 2000 et seq. (1988), as 
amended. Attention is called to: Age Discrimination Act, 42 U.S.C. sec. 61 01-61 06 (1988); Rehabilitation 
Act of 1973, 29 U.S.C. sec. 793-794 (1988); Americans with Disabilities Act, 42 U.S.C. sec. 12102 et seq.; 
and 41 C.F.R. Part 60 et seq. (1990); and all other applicable federal laws, rules, regulations and 
executive orders.  

3.3.4. Civil Rights Act of 1964, Title VI, Compliance With Nondiscrimination Requirements 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "Contractor") agrees as follows: 
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3.3.4.1. Title VI List of Pertinent Non-Discrimination Acts and Authorities 
Contractor agrees to comply with the following non-discrimination statutes and authorities (“Title VI 
List of Pertinent Non-Discrimination Acts and Authorities”) including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of 
Transportation-Effectuation of Title VI of the Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
USC § 4601) (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the 
Basis of Disability in Programs or Activities Receiving Federal Financial Assistance); 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid 
recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) 
(prohibit discrimination on the basis of disability in the operation of public entities, public 
and private transportation systems, places of public accommodation, and certain testing 
entities) as implemented by U.S. Department of Transportation regulations at 49 CFR parts 
37 and 38; 

• The Federal Aviation Administration's Nondiscrimination statute (49 USC § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC § 1681, et seq).); 

3.3.4.2. Compliance with Regulations 
The Contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent 
Nondiscrimination Acts and Authorities, as they may be amended from time to time, which are 
herein incorporated by reference and made a part of this contract. 

3.3.4.3. Nondiscrimination   
The Contractor, with regard to the work performed by it during the contract, will not discriminate 
on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment.  The Contractor will not participate 
directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, 
including employment practices when the contract covers any activity, project, or program set forth 
in Appendix B of 49 CFR part 21.  

3.3.4.4. Solicitations for Subcontracts, including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding or negotiation made by the Contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
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each potential subcontractor or supplier will be notified by the Contractor of the contractor's 
obligations under this contract and the Nondiscrimination Acts and Authorities on the grounds of 
race, color, or national origin.   

3.3.4.5. Information and Reports 
The Contractor will provide all information and reports required by the Acts, the Regulations, and 
directives issued pursuant thereto and will permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the sponsor or applicable federal 
agency (e.g. Federal Aviation Administration, Federal Highway Administration, Federal Transit 
Administration, Trasnportation Security Administration, Department of Housing and Urban 
Development, etc.) providing funding to the City department(s) on this contract to be pertinent to 
ascertain compliance with such Nondiscrimination Acts and Authorities and instructions.  Where 
any information required of a contractor is in the exclusive possession of another who fails or 
refuses to furnish the information, the Contractor will so certify to the sponsor or the Federal 
Aviation Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

3.3.4.6. Sanctions for Noncompliance 
In the event of a Contractor's noncompliance with the non-discrimination provisions of this 
contract, the sponsor will impose such contract sanctions as it or the relevant federal funding 
agency may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

Incorporation of Provisions:  The Contractor will include the provisions of paragraphs one through 
six in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations, and directives issued pursuant thereto.  The Contractor will 
take action with respect to any subcontract or procurement as the sponsor or the applicable federal 
agency may direct as a means of enforcing such provisions including sanctions for noncompliance.  
Provided, that if the Contractor becomes involved in, or is threatened with litigation by a 
subcontractor, or supplier because of such direction, the Contractor may request the sponsor to 
enter into any litigation to protect the interests of the sponsor.  In addition, the Contractor may 
request the United States to enter into the litigation to protect the interests of the United States. 

3.3.4.7. Incorporation of Provisions 
The contractor will include the provisions of above paragraphs 3.3.4.2, "Compliance With 
Regulations" through 3.3.4.6  "Incorporation of Provisions" in every subcontract, including 
procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and 
directives issued pursuant thereto.  The Contractor will take action with respect to any subcontract 
or procurement as the sponsor or the applicable federal agency may direct as a means of enforcing 
such provisions including sanctions for noncompliance.  Provided, that if the Contractor becomes 
involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the Contractor may request the sponsor to enter into any litigation to protect the 
interests of the sponsor.  In addition, the Contractor may request the United States to enter into the 
litigation to protect the interests of the United States. 

3.3.5. Other Non-Discrimination Requirements 
3.3.5.1. Illinois Human Rights Act 

3.3.5.1.1.  Generally 
Contractor must comply with the Illinois Human Rights Act, 775 ILCS 5/1-1 01 et seq., as 
amended and any rules and regulations promulgated in accordance therewith, including, but 
not limited to the Equal Employment Opportunity Clause, 44 III. Admin. Code 750 Appendix A, 
and as further described below.  
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Contractor must comply with the Public Works Employment Discrimination Act, 775 ILCS 
10/0.01 et seq., as amended; and all other applicable state laws, rules, regulations and 
executive orders.  

3.3.5.1.2.  State of Illinois Duties of Public Contractors (44 Ill. Admin. Code 750 et seq.) 
Contractor shall comply with its obligations for public contractors under state law.  These rules 
require that contractor examine all its job classifications to determine whether minorities or 
women are underutilized, and if underutilization exists in any job classification, the contractor 
must take appropriate affirmative action.  44 Ill. Admin. Code 750.110.  Underutilization means 
“having fewer minority/female workers in a particular job classification than would reasonably 
be expected by their availability. 44 Ill. Admin. Code 750.120.   

When required by the state rules, contractors shall develop and implement written affirmative 
action plans to overcome underutilization of minorities and/or women, including, at minimum, 
a description of the contractor’s workforce analysis and goals and timetables for recruitment 
efforts, per 44 Ill. Admin. Code 750.130.   Contractors shall also state in all solicitations that all 
applicants be afforded equal employment opportunity without discrimination (“because of 
race, color, religion, sex, marital status, national origin or ancestry, citizenship status, age, 
physical or mental disability unrelated to ability, sexual orientation, military status, order of 
protection status or unfavorable discharge from military service,” 44 Ill. Admin. Code 750.150), 
and advise in writing their personnel, referral sources, and labor organizations of the 
contractor’s obligations under state law and any affirmative action plan.  

3.3.5.1.3. State of Illinois Equal Employment Opportunity Clause 
In the event of the Contractor's non-compliance with the provisions of this Equal Employment 
Opportunity Clause or the Illinois Human Rights Act, the Contractor may be declared ineligible 
for future contracts or subcontracts with the State of Illinois or any of its political subdivisions 
or municipal corporations, and the contract may be cancelled or voided in whole or in part, and 
other sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation.  During the performance of this contract, the Contractor agrees as follows: 

A)         That Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, marital status, order of protection 
status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated 
to ability,  military status or an unfavorable discharge from military service; and, further, that 
he or she will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any underutilization. 

B)         That, if Contractor hires additional employees in order to perform this contract or any 
portion of this contract, Contractor will determine the availability (in accordance with 44 III. 
Admin. Code Part 750) of minorities and women in the areas from which Contractor may 
reasonably recruit and Contractor will hire for each job classification for which employees are 
hired in a way that minorities and women are not underutilized. 

C)         That, in all solicitations or advertisements for employees placed Contractor or on 
Contractor's behalf, Contractor will state that all applicants will be afforded equal opportunity 
without discrimination because of race, color, religion, sex, sexual orientation, marital status, 
order of protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status or an unfavorable discharge from military service. 

D)         That Contractor will send to each labor organization or representative of workers with 
which Contractor has or is bound by a collective bargaining or other agreement or 
understanding, a notice advising the labor organization or representative of the Contractor's 
obligations under the Illinois Human Rights Act and 44 III. Admin. Code Part 750.  If any labor 
organization or representative fails or refuses to cooperate with the Contractor in Contractor's 
efforts to comply with the Act and this Part, the Contractor will promptly notify the Illinois 
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Department of Human Rights and the City and will recruit employees from other sources when 
necessary to fulfill its obligations under the contract. 

E)         That Contractor will submit reports as required by 44 III. Admin. Code Part 750, furnish 
all relevant information as may from time to time be requested by the Illinois Department of 
Human Rights or the City, and in all respects comply with the Illinois Human Rights Act and 44 
III. Admin. Code Part 750. 

F)         That Contractor will permit access to all relevant books, records, accounts and work sites 
by personnel of the City and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights's Rules and Regulations. 

G)         That Contractor will include verbatim or by reference the provisions of this clause in 
every subcontract awarded under which any portion of the contract obligations are undertaken 
or assumed, so that the provisions will be binding upon the subcontractor.  In the same manner 
as with other provisions of this contract, the Contractor will be liable for compliance with 
applicable provisions of this clause by subcontractors; and further it will promptly notify the 
City and the Illinois Department of Human Rights in the event any subcontractor fails or refuses 
to comply with the provisions.  In addition, the Contractor will not utilize any subcontractor 
declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts 
with the State of Illinois or any of its political subdivisions or municipal corporations. 

3.3.5.2. Chicago Human Rights Ordinance MCC Ch. 6-10  
Contractor must comply with the Chicago Human Rights Ordinance, MCC Ch. 6-10, Sect. 6-10-010 et 
seq., as amended; and all other applicable municipal code provisions, rules, regulations and 
executive orders.  

Contractor must furnish or shall cause each of its Subcontractors to furnish such reports and 
information as requested by the Chicago Commission on Human Relations. 

3.3.5.3. City of Chicago Equal Employment Opportunity Goals MCC 2-92-390 
The City has established by ordinance equal employment opportunity goals for construction 
projects with an estimated contract value of $100,000 or more.  The City’s yearly goals, as a 
percentage of construction aggregated work hours per category of worker, are as follows: 

A) 25% by minority journeyworkers and apprentices; 

B) 7% by women journeyworkers and apprentices; 

C) 40% by minority laborers; and 

D) 10% by women laborers. 

The Contractor is encouraged to meet or exceed these goals.  Contractor shall also comply with the 
State of Illinois equal employment opportunity requirements, as set forth above. 

3.3.5.4. Business Enterprises Owned by People With Disabilities (BEPD) 
Pursuant to MCC 2-92-586, Contractor is strongly encouraged to subcontract with businesses 
certified as business enterprises owned or operated by people with disabilities ("BEPD") as defined 
in that section or MCC 2-92-337, and to use BEPD businesses as suppliers.   

3.3.6. Wages 
Contractor must pay the highest of (1) prevailing wage/Davis-Bacon rate, if applicable; (2) minimum 
wage specified by Chicago Mayoral Executive Order 2014-1, as adjusted; (3) Chicago Minimum Wage 
rate specified by MCC Chapter 6-105, or (4) the highest applicable State or Federal minimum wage.  The 
Chicago minimum wage rates and Mayoral Executive Order wage rates increase on July 1 of each year 
and are posted on the City website. 

3.3.7. Economic Disclosure Statement and Affidavit and Appendix A ("EDS") 
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Pursuant to MCC Ch. 2-154 and 65 ILCS 5/8-10-8.5 any person, business entity or agency submitting a 
bid or proposal to or contracting with the City of Chicago will be required to complete the Disclosure of 
Ownership Interests in the EDS.  Failure to provide complete or accurate disclosure will render this 
Contract voidable by the City.  

Contractors must complete an online EDS prior to the Bid Opening Date.  Contractors are responsible for 
notifying the City and updating their EDS any time there is a change in circumstances that makes any 
information provided or certification made in an EDS inaccurate, obsolete or misleading.  Failure to so 
notify the City and update the EDS is grounds for declaring the Contractor in default, terminating the 
Contract for default, and declaring the Contractor ineligible for future contracts.   

Contractor makes certain representations and certifications that the City relies on in its decision to enter 
into a contract.  The Laws and requirements that are addressed in the EDS include the following: 

3.3.7.1. Business Relationships With Elected Officials MCC Sect. 2-156-030(b) 
Pursuant to MCC Sect. 2-156-030(b), it is illegal for any elected official, or any person acting at the 
direction of such official, to contact either orally or in writing any other City official or employee 
with respect to any matter involving any person with whom the elected official has any business 
relationship that creates a financial interest on the part of the official, or the domestic partner or 
spouse of the official, or from whom or which he has derived any income or compensation during 
the preceding twelve months or from whom or which he reasonably expects to derive any income 
or compensation in the following twelve months.  In addition, no elected official may participate in 
any discussion in any City Council committee hearing or in any City Council meeting or vote on any 
matter involving the person with whom the elected official has any business relationship that 
creates a financial interest on the part of the official, or the domestic partner or spouse of the 
official, or from whom or which he has derived any income or compensation during the preceding 
twelve months or from whom or which he reasonably expects to derive any income or 
compensation in the following twelve months. 

Violation of MCC Sect. 2-156-030 by any elected official with respect to this contract will be grounds 
for termination of this contract. The term financial interest is defined as set forth in MCC Chapter 2-
156. 

3.3.7.2. MCC 1-23 and 720 ILCS 5/33E Bribery, Debts, and Debarment Certification 
The Contractor or each joint venture partner, if applicable, must complete the appropriate 
subsections in the EDS which certify that the Contractor or each joint venture partner, its agents, 
employees, officers and any subcontractors (a) have not been engaged in or been convicted of 
bribery or attempted bribery of a public officer or employee of the City of Chicago, the State of 
Illinois, any agency of the federal government or any state or local government in the United States 
or engaged in or been convicted of bid-rigging or bid-rotation activities as defined in this section as 
required by the Illinois Criminal Code; (b) do not owe any debts to the State of Illinois, in accordance 
with 65 ILCS 5/11-42.1-1 and (c) are not presently debarred or suspended; Certification Regarding 
Environmental Compliance; Certification Regarding Ethics and Inspector General; and Certification 
Regarding Court-Ordered Child Support Compliance.    

Contractor, in performing under this contract shall comply with MCC Sect. 2-92-320, as follows:  

No person or business entity shall be awarded a contract or sub-contract if that person or business 
entity: (a) has been convicted of bribery or attempting to bribe a public officer or employee of the 
City of Chicago, the State of Illinois, or any agency of the federal government or of any state or local 
government in the United States, in that officers or employee's official capacity; or (b) has been 
convicted of agreement or collusion among bidders or prospective bidders in restraint of freedom 
of competition by agreement to bid a fixed price, or otherwise; or (c) has made an admission of guilt 
of such conduct described in (a) or (b) above which is a matter of record but has not been 
prosecuted for such conduct; or (d) has violated MCC Sect. 2-92-610; or (e) has violated any 
regulation promulgated by the Chief Procurement Officer that includes ineligibility as a 
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consequence of its violation; or (f) has committed, within a 24-month period, three or more 
violations of Chapter 6-105 of the MCC; or (g) has been debarred by any local, state or federal 
government agency from doing business with such government agency, for any reason or offense 
set forth in subsections (a), (b), or (c) of this section, or substantially equivalent reason or offense, 
for the duration of the debarment by such government agency..  

For purposes of this section, where an official, agent or employee of a business entity has 
committed any offense under this section on behalf of such an entity and pursuant to the direction 
or authorization of a responsible official thereof, the business entity will be chargeable with the 
conduct.   

One business entity will be chargeable with the conduct of an affiliated agency.  Ineligibility under 
this section will continue for three (3) years following such conviction or admission. The period of 
ineligibility may be reduced, suspended, or waived by the CPO under certain specific circumstances. 
Reference is made to Section 2-92-320 for a definition of affiliated agency, and a detailed 
description of the conditions which would permit the CPO to reduce, suspend, or waive the period 
of ineligibility.  

3.3.7.3. Federal Terrorist (No-Business) List 
Contractor warrants and represents that neither Contractor nor an Affiliate, as defined below, 
appears on the Specially Designated Nationals List, the Denied Persons List, the Unverified List, the 
Entity List, or the Debarred List as maintained by the Office of Foreign Assets Control of the U.S. 
Department of the Treasury or by the Bureau of Industry and Security of the U.S. Department of 
Commerce or their successors, or on any other list of persons or entities with which the City may 
not do business under any applicable law, rule, regulation, order or judgment.  

"Affiliate" means a person or entity which directly, or indirectly through one or more 
intermediaries, controls, is controlled by or is under common control with Contractor. A person or 
entity will be deemed to be controlled by another person or entity if it is controlled in any manner 
whatsoever that results in control in fact by that other person or entity, either acting individually or 
acting jointly or in concert with others, whether directly or indirectly and whether through share 
ownership, a trust, a contract or otherwise.  

3.3.7.4. Governmental Ethics Ordinance 2-156 
Contractor must comply with MCC Ch. 2-156, Governmental Ethics, including but not limited to MCC 
Sect. 2-156-120 pursuant to which no payment, gratuity or offer of employment will be made in 
connection with any City contract, by or on behalf of a subcontractor to the prime Contractor or 
higher tier subcontractor or any person associated therewith, as an inducement for the award of a 
subcontract or order. Any contract negotiated, entered into, or performed in violation of any of the 
provisions of this Chapter will be voidable as to the City.  

3.3.7.5. Lobbyists 
Contractor must comply with Chapter 2-156 of the Municipal Code. Contractor acknowledges that 
any Agreement entered into, negotiated or performed in violation of any of the provisions of 
Chapter 2-156, including any contract entered into with any person who has retained or employed a 
non-registered lobbyist in violation of Section 2-156-305 of the Municipal Code is voidable as to the 
City.  

3.3.8. Restrictions on Business Dealings 
3.3.8.1. Prohibited Interests in City Contracts 
No member of the governing body of the City or other unit of government and no other officer, 
employee or agent of the City or other unit of government who exercises any functions or 
responsibilities in connection with the work or services to which this Contract pertains is permitted 
to have any personal interest, direct or indirect, in this Contract. No member of or delegate to the 
Congress of the United States or the Illinois General Assembly and no alderman of the City or City 
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employee is allowed to be admitted to any share or part of this Contract or to any financial benefit 
to arise from it. 

3.3.8.2. Conflicts of Interest 
The Contractor covenants that it, and to the best of its knowledge, its subcontractors if any, 
presently have no interest and will not acquire any interest, direct or indirect, in any enterprise, 
project or contract which would conflict in any manner or degree with the performance of the work, 
services or goods to be provided hereunder.  The Contractor further covenants that in the 
performance of the Contract no person having any such interest will be employed, either by 
Contractor or any subcontractor, to perform any work or services under the Contract or have access 
to confidential information.   

If the City determines that the Contractor does have such a conflict of interest, the City will notify 
the Contractor in writing, stating the basis for its determination.  The Contractor will thereafter 
have 30 days in which to respond with reasons why the Contractor believes a conflict of interest 
does not exist.  If the Contractor does not respond or if the City still reasonably determines a 
conflict of interest to exist, the Contractor must terminate its interest in the other enterprise, 
project, or contract.  Further, if the City in the reasonable judgment of the CPO or Commissioner 
determines that any subcontractor's work or services for others conflicts with the work or services 
to be provided by them, upon request of the City, Contractor must require that subcontractor to 
terminate such other work or services immediately.   

If Contractor or any subcontractors become aware of a conflict, they must immediately stop work 
on the activity causing the conflict and notify the City. 

If Contractor or any subcontractors ("Contracting Parties") assist the City in determining the 
advisability or feasibility of a project or in recommending, researching, preparing, drafting or issuing 
a request for proposals, bid specifications for a project, or other procurement solicitation 
document, the Contracting Parties must not participate, directly or indirectly, as a prime, 
subcontractor, subconsultant or joint venturer in that project or in the preparation of a proposal or 
bid for that project during the term of this Contract or afterwards. The Contracting Parties may, 
however, assist the City in reviewing the proposals or bids for the project if none of the Contracting 
Parties have a relationship with the persons or entities that submitted the proposals or bids for that 
project. 

3.3.8.3. Prohibition on Certain Contributions, Mayoral Executive Order 2011-4 
No Contractor or any person or entity who directly or indirectly has an ownership or beneficial 
interest in Contractor of more than 7.5% ("Owners"), spouses and domestic partners of such 
Owners, Contractor’s Subcontractors, any person or entity who directly or indirectly has an 
ownership or beneficial interest in any Subcontractor of more than 7.5% ("Sub-owners") and 
spouses and domestic partners of such Sub-owners (Contractor and all the other preceding classes 
of persons and entities are together, the "Identified Parties"), shall make a contribution of any 
amount to the Mayor of the City of Chicago (the "Mayor") or to his political fundraising committee 
during (i) the bid or other solicitation process for this Contract or Other Contract, including while 
this Contract or Other Contract is executory, (ii) the term of this Contract or any Other Contract 
between City and Contractor, and/or (iii) any period in which an extension of this Contract or Other 
Contract with the City is being sought or negotiated.   

Contractor represents and warrants that since the date of public advertisement of the specification, 
request for qualifications, request for proposals or request for information (or any combination of 
those requests) or, if not competitively procured, from the date the City approached the Contractor 
or the date the Contractor approached the City, as applicable, regarding the formulation of this 
Contract, no Identified Parties have made a contribution of any amount to the Mayor or to his 
political fundraising committee. 
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Contractor shall not:  (a) coerce, compel or intimidate its employees to make a contribution of any 
amount to the Mayor or to the Mayor’s political fundraising committee; (b) reimburse its employees 
for a contribution of any amount made to the Mayor or to the Mayor’s political fundraising 
committee; or (c) bundle or solicit others to bundle contributions to the Mayor or to his political 
fundraising committee. 

The Identified Parties must not engage in any conduct whatsoever designed to intentionally violate 
this provision or Mayoral Executive Order No. 2011-4 or to entice, direct or solicit others to 
intentionally violate this provision or Mayoral Executive Order No. 2011-4. 

Violation of, non-compliance with, misrepresentation with respect to, or breach of any covenant or 
warranty under this provision or violation of Mayoral Executive Order No. 2011-4 constitutes a 
breach and default under this Contract, and under any Other Contract for which no opportunity to 
cure will be granted.  Such breach and default entitles the City to all remedies (including without 
limitation termination for default) under this Contract, under Other Contract, at law and in equity.  
This provision amends any Other Contract and supersedes any inconsistent provision contained 
therein. 

If Contractor violates this provision or Mayoral Executive Order No. 2011-4 prior to award of the 
Contract resulting from this specification, the CPO may reject Contractor’s bid. 

For purposes of this provision: 

"Other Contract" means any agreement entered into between the Contractor and the City that is (i) 
formed under the authority of MCC Ch. 2-92; (ii) for the purchase, sale or lease of real or personal 
property; or (iii) for materials, supplies, equipment or services which are approved and/or 
authorized by the City Council. 

"Contribution" means a "political contribution" as defined in MCC Ch. 2-156, as amended.   

"Political fundraising committee" means a "political fundraising committee" as defined in MCC Ch. 
2-156, as amended. 

3.3.9. Debts Owed to the City; Anti-Scofflaw, MCC Sect. 2-92-380 
In addition to the certifications regarding debts owed to the City in the EDS, Contractor is subject to MCC 
Sect. 2-92-380. 

Pursuant to MCC Sect. 2-92-380 and in addition to any other rights and remedies (including set-off) 
available to the City under this Contract or permitted at law or in equity, the City will be entitled to set 
off a portion of the contract price or compensation due under the Contract, in an amount equal to the 
amount of the fines and penalties for each outstanding parking violation complaint and the amount of 
any debt owed by the contracting party to the City.  For purposes of this section, outstanding parking 
violation complaint means a parking ticket, notice of parking violation, or parking violation complaint on 
which no payment has been made or appearance filed in the Circuit Court of Cook County within the 
time specified on the complaint, and debt means a specified sum of money owed to the City for which 
the period granted for payment has expired.  

However no such debt(s) or outstanding parking violation complaint(s)will be offset from the contract 
price or compensation due under the contract if one or more of the following conditions are met:  

the contracting party has entered into an agreement with the Department of Finance, or other 
appropriate City department, for the payment of all outstanding parking violation complaints and debts 
owed to the City and the Contracting party is in compliance with the agreement; or  

the contracting party is contesting liability for or the amount of the debt in a pending administrative or 
judicial proceeding; or the contracting party has filed a petition in bankruptcy and the debts owed the 
City are dischargeable in bankruptcy.  

3.3.10. Other City Ordinances and Policies 
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3.3.10.1. False Statements 
False statements made in connection with this Contract, including statements in, omissions from 
and failures to timely update the EDS, as well as in any other affidavits, statements or Contract 
Documents constitute a material breach of the Contract. Any such misrepresentation renders the 
Contract voidable at the option of the City, notwithstanding any prior review or acceptance by the 
City of any materials containing such a misrepresentation. In addition, the City may debar 
Contractor, assert any contract claims or seek other civil or criminal remedies as a result of a 
misrepresentation (including costs of replacing a terminated Contractor pursuant to MCC Sect. 1-21-
010).  

3.3.10.2. MacBride Principles Ordinance, MCC Sect. 2-92-580 
This law promotes fair and equal employment opportunities and labor practices for religious 
minorities in Northern Ireland and provide a better working environment for all citizens in Northern 
Ireland.  

If this contract was let by a competitive bidding process as set forth in the Municipal Purchasing Act 
for Cities of 500,000 or More Population, in accordance with MCC Sect. 2-92-580 if the primary 
Contractor conducts any business operations in Northern Ireland, it is hereby required that the 
Contractor will make all reasonable and good faith efforts to conduct any business operations in 
Northern Ireland in accordance with the MacBride Principles for Northern Ireland as defined in 
Illinois Public Act 85-1390 (1988 III. Laws 3220).  

The provisions of this Section will not apply to contracts for which the City receives funds 
administered by the United States Department of Transportation (USDOT) except to the extent 
Congress has directed that USDOT not withhold funds from states and localities that choose to 
implement selective purchasing policies based on agreement to comply with the MacBride 
Principles for Northern Ireland, or to the extent that such funds are not otherwise withheld by the 
USDOT.   

3.3.10.3. City Hiring Plan Prohibitions  
A. The City is subject to the June 16, 2014 "City of Chicago Hiring Plan" (the "2014 City Hiring 

Plan") entered in Shakman v. Democratic Organization of Cook County, Case No 69 C 2145 
(United States District Court for the Northern District of Illinois). Among other things, the 
2014 City Hiring Plan prohibits the City from hiring persons as governmental employees in 
non-exempt positions on the basis of political reasons or factors.  

B. Contractor is aware that City policy prohibits City employees from directing any individual 
to apply for a position with Contractor, either as an employee or as a subcontractor, and 
from directing Contractor to hire an individual as an employee or as a Subcontractor. 
Accordingly, Contractor must follow its own hiring and contracting procedures, without 
being influenced by City employees. Any and all personnel provided by Contractor under 
this Contract are employees or Subcontractors of Contractor, not employees of the City of 
Chicago. This Contract is not intended to and does not constitute, create, give rise to, or 
otherwise recognize an employer-employee relationship of any kind between the City and 
any personnel provided by Contractor.  

C. Contractor will not condition, base, or knowingly prejudice or affect any term or aspect of 
the employment of any personnel provided under this Contract, or offer employment to 
any individual to provide services under this Contract, based upon or because of any 
political reason or factor, including, without limitation, any individual's political affiliation, 
membership in a political organization or party, political support or activity, political 
financial contributions, promises of such political support, activity or financial 
contributions, or such individual's political sponsorship or recommendation. For purposes 
of this Contract, a political organization or party is an identifiable group or entity that has 
as its primary purpose the support of or opposition to candidates for elected public office. 
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Individual political activities are the activities of individual persons in support of or in 
opposition to political organizations or parties or candidates for elected public office. 

D. In the event of any communication to Contractor by a City employee or City official in 
violation of paragraph B above, or advocating a violation of paragraph C above, Contractor 
will, as soon as is reasonably practicable, report such communication to the Hiring 
Oversight Section of the City's Office of the Inspector General, and also to the head of the 
relevant City Department utilizing services provided under this Contract.  Contractor will 
also cooperate with any inquiries by OIG Hiring Oversight. 

3.3.10.4. Inspector General  
It is the duty of any bidder, proposer or Contractor, all Subcontractors, every applicant for 
certification of eligibility for a City contract or program, and all officers, directors, agents, partners 
and employees of any bidder, proposer, Contractor, Subcontractor or such applicant to cooperate 
with the Inspector General in any investigation or hearing, if applicable, undertaken pursuant to 
MCC Ch. 2-56.  Contractor understands and will abide by all provisions of MCC Ch. 2-56.  

All subcontracts must inform Subcontractors of this provision and require understanding and 
compliance with them.  

3.3.10.5. Duty to Report Corrupt Activity 
Pursuant to MCC 2-156-018, it is the duty of the Contractor to report to the Inspector General, 
directly and without undue delay, any and all information concerning conduct which it knows to 
involve corrupt activity. “Corrupt activity” means any conduct set forth in Subparagraph (a)(1), (2) 
or (3) of Section 1-23-020 of the MCC.  Knowing failure to make such a report will be an event of 
default under this Contract.  Reports may be made to the Inspector General’s toll free hotline, 866-
IG-TIPLINE (866-448-4754). 

3.3.10.6. Electronic Mail Communication 
Electronic mail communication between Contractor and City employees must relate only to 
business matters between Contractor and the City.   

3.3.10.7. Participation By Other Local Government Agencies 
If Contractor consents, other local government agencies may be eligible to participate in this 
Contract pursuant to the terms and conditions of this Contract if such agencies are authorized, by 
law or their governing bodies, to execute such purchases, and if such authorization is allowed by the 
Chief Procurement Officer, if such purchases have no net adverse effect on the City and result in no 
diminished services from the bidder to the City's user departments pursuant to such purchases.  
Examples of such Local Government Agencies are: Board of Education, Chicago Park District, City 
Colleges of Chicago, Chicago Transit Authority, Chicago Housing Authority, Chicago Board of 
Elections, Metropolitan Pier and Exposition Authority (McCormick Place, Navy Pier), and the 
Municipal Courts.  Said purchases shall be made upon the issuance of a purchase order directly from 
the Local Government Agency.  The City will not be responsible for payment of any amounts owed 
by any other Local Government Agencies, and will have no liability for the acts or omissions of any 
other Local Government Agency. 

3.3.10.8. Policy Prohibiting Sexual Harassment (MCC 2-92-612)  

For purposes of this section, “Sexual Harassment” is as defined in MCC 6-10-020.  For the avoidance 
of doubt, Contractor will be considered an “Employer” as defined in MCC 6-10-020. 

In accordance with MCC 2-92-612, Contractor must attest by affidavit that Contractor has a written 
policy, compliant with the requirements of MCC 6-10-040, prohibiting Sexual Harassment.  The 
affidavit must be in a form acceptable to the Chief Procurement Officer.  Contractor’s affidavit is 
attached as the Exhibit titled “Sexual Harassment Policy Affidavit.” 

Contractor’s failure to have a written policy prohibiting Sexual Harassment as provided above shall 
constitute an event of default.  In the event of default, the Chief Procurement Officer shall notify 
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Contractor of such noncompliance and may, as appropriate: (i) issue Contractor an opportunity to 
cure consistent with the default provisions in this Agreement; (ii) terminate the contract; or (iii) take 
any other action consistent with the default provisions in the contract. This section shall not be 
construed to prohibit the City from prosecuting any person who knowingly makes a false statement 
of material fact to the city pursuant to Chapter 1-21 of the MCC, or from availing itself of any other 
remedies under contract or law. 

3.3.10.9. Policy on Non-Disclosure of Salary History (MCC 2-92-385) 

For purposes of this section, the following definitions shall apply: 

“Contract” means any Agreement or transaction pursuant to which a contractor (i) receives City 
funds in consideration for services, work or goods provided or rendered, including contracts for 
legal or other professional services, or (ii) pays the City money in consideration for a license, grant 
or concession allowing it to conduct a business on City premises, and includes any contracts not 
awarded or processed by the Department of Procurement Services. 

“Contractor” means the person to whom a contract is awarded. 

As a condition of contract award, Contractor shall, as prescribed by the Chief Procurement Officer, 
attest by affidavit that Contractor has a policy that conforms to the following requirements:  

(1) Contractor shall not screen job applicants based on their wage or salary history, 
including by requiring that an applicant’s prior wages, including benefits or other 
compensation, satisfy minimum or maximum criteria; or by requesting or requiring an applicant 
to disclose prior wages or salary, either (i) as a condition of being interviewed, (ii) as a condition 
of continuing to be considered for an offer of employment, (iii) as a condition of an offer of 
employment or an offer of compensation, or (iv) as a condition of employment; and 

(2) Contractor shall not seek an applicant’s wage or salary history, including benefits or 
other compensation, from any current or former employer. 

Contractor’s affidavit is included in Appendix C to Contractor’s Economic Disclosure Statement. 

If Contractor violates the above requirements, Contractor may be deemed ineligible to contract 
with the City; any contract, extension, or renewal thereof awarded in violation of the above 
requirements may be voidable at the option of the City.  Provided, however, that upon a finding of a 
violation by Contractor, no contract shall be voided, terminated, or revoked without consideration 
by the Chief Procurement Officer of such action’s impact on the Contractor’s MBE or WBE 
subcontractors. 

3.3.10.10. Business Diversity Program Reporting 
3.3.10.10.1.   Policy  
Pursuant to Mayoral Executive Order 2021-2, contractors must submit annual reports regarding 
the contractors’ efforts regarding utilization of MBE and WBE firms, and other historically 
underutilized firms. 

3.3.10.10.2.   Definitions  
“Business Diversity Program” means a program or initiative of a business enterprise which 
encourages or facilitates the use of minority-owned, women-owned, and other historically 
underutilized businesses as contractors, consultants, suppliers, or service providers for that 
business. 

“Certified Firms” means firms possessing certifications recognized by the City of Chicago 
pursuant to MCC Chapter 2-92 or 49 CFR Parts 23 or 26.  Specifically, MBEs, WBEs, BEPDs, VBEs, 
and DBEs. 

3.3.10.10.3.   Business Diversity Program Reports   
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Contractor must submit an annual report on July 1 of each year (or other date designated by 
the CPO) containing information about the Contractor’s Business Diversity Program, if 
information is available.  However, for Contracts awarded June 1 through July 1, the due date 
for the first annual report will be August 1, all subsequent reports will be due July 1.  
Information to be provided will include: 

• Whether Contractor has a Business Diversity Program. 

• Description of the Contractor’s Business Diversity Program, if any. 

• Information on expenditure of goods and services from minority-owned firms and 
women-owned firms during the prior calendar year, expressed in dollars and 
percentages, to the extent information is available.  For reports due in 2021, 
information on expenditures in both 2019 and 2020 should be provided if available. 

• For each year after the first year, information on progress or changes in the program in 
the prior year, if such information exists.  

Reports shall be submitted to a City office or location anticipated to be identified by June 15. 

3.3.10.10.4.   Applicability   
Contractor must submit the reports required by this Section 3.3.10.10 unless:  

(A) Contractor is a Certified Firm; or 

(B) The Contract is for professional consulting services of an individual who is either the 
majority owner of the Contractor or is him- or herself the contracting party as a sole 
proprietor; or  

(C) All active City contracts awarded to Contractor have an award value less than $100,000 and 
the aggregate award value of all contracts awarded to Contractor between May 31 of the 
prior year and May 31 of the current year is less than $100,000; or 

(D) The CPO has otherwise notified the Contractor in writing that the requirement does not 
apply or that an exception will be made as outlined in Mayoral Executive Order 2021-2. 

However, Contractors not required to report may report voluntarily. 

3.3.11. Compliance with Environmental Laws and Related Matters 
3.3.11.1. Definitions 
For purposes of this section, the following definitions shall apply: 

Environmental Agency:  An Environmental Agency is any governmental agency having responsibility, 
in whole or in part, for any matter addressed by any Environmental Law.  An agency need not be 
responsible only for matters addressed by Environmental Law(s) to be an Environmental Agency for 
purposes of this Contract.   

Environmental Claim:   An Environmental Claim is any type of assertion that Contractor or any 
Subcontractor is liable, or allegedly is liable, or should be held liable, under any Environmental Law, 
or that Contractor or any Subcontractor has or allegedly has violated or otherwise failed to comply 
with any Environmental Law.  A non-exhaustive list of Environmental Claims includes, without 
limitation: demand letters, lawsuits and citations of any kind regardless of originating source.   

Environmental Law:  An Environmental Law is any Law that in any way, directly or indirectly, in 
whole or in part, bears on or relates to the environment or to human health or safety.  A non-
exhaustive list of Environmental Laws includes without limitation the Comprehensive Environmental 
Response, Compensation and Liability Act, 42 U.S.C. 9601, et seq., the Resource Conservation and 
Recovery Act, 42 U.S.C. 6901, et seq., the Hazardous Materials Transportation Act, 49 U.S.C. 5101, et 
seq., the Clean Air Act, 42 U.S.C. 7401, et seq., the Federal Water Pollution Control Act, 33 U.S.C. 
1251, et seq., the Occupational Safety and Health Act, 29 U.S.C. 651, et seq., the Illinois 
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Environmental Protection Act, 415 ILCS 5/1, et seq., the Illinois Occupational Safety and Health Act, 
820 ILCS 219/1, et seq., Chapters 7-28 and 11-4 of the Chicago Municipal Code, and all related rules 
and regulations.   

Law(s):  The word "Law" or "Laws," whether or not capitalized, is intended in the broadest possible 
sense, including without limitation all federal, state and local: statutes; ordinances; codes; rules; 
regulations; administrative and judicial orders of any kind; requirements and prohibitions of 
permits, licenses or other similar authorizations of any kind; court decisions; common law; and all 
other legal requirements and prohibitions.   

Routine:  As applied to reports or notices, "routine" refers to a report or notice that must be made, 
submitted or filed on a regular, periodic basis (e.g., quarterly, annually, biennially) and that in no 
way arises from a spill or other release or any kind, or from an emergency response situation, or 
from any actual, possible or alleged noncompliance with any Environmental Law. 

3.3.11.2. Joint Ventures 
If Contractor or any Subcontractor is a joint venture, then every party to every such joint venture is 
deemed a Subcontractor for purposes of this section, which is entitled "Compliance with 
Environmental Laws and Related Matters" and every subsection thereof. 

3.3.11.3. Compliance With Environmental Laws 
As part of or in addition to its obligation to observe and comply with all applicable laws, Contractor 
must observe and comply with all applicable Environmental Laws and ensure that all Subcontractors 
observe and comply with all applicable Environmental Laws. 

Any noncompliance, by Contractor or any Subcontractor, with any Environmental Law during the 
time that this Contract is effective is an event of default, regardless of whether the noncompliance 
relates to performance of this Contract.  This includes without limitation any failure by Contractor or 
any Subcontractor to keep current, throughout the term of this Contract, all insurance certificates, 
permits and other authorizations of any kind that are required, directly or indirectly, by any 
Environmental Law.   

3.3.11.4. Costs 
Any cost arising directly or indirectly, in whole or in part, from any noncompliance, by Contractor or 
any Subcontractor, with any Environmental Law, will be borne by the Contractor and not by the 
City.  This includes, but is not limited to, any cost associated with removal of waste or other material 
from a facility lacking any required permit.  No provision of this Contract is intended to create or 
constitute an exception to this provision. 

3.3.11.5. Proof of Noncompliance; Authority; Cure 
Any adjudication, whether administrative or judicial, against Contractor or any Subcontractor, for a 
violation of any Environmental Law, is sufficient proof of noncompliance, and therefore of an event 
of default, for purposes of this Contract. 

Any citation issued to/against Contractor or any Subcontractor, by any government agent or entity, 
alleging a violation of any Environmental Law, is sufficient proof of noncompliance for purposes of 
this Contract, and therefore of an event of default, if the citation contains or is accompanied by, or 
the City otherwise obtains, any evidence sufficient to support a reasonable conclusion that a 
violation has occurred. 

Any other evidence of noncompliance with any Environmental Law is sufficient proof of 
noncompliance for purposes of this Contract, and therefore of an event of default, if the evidence is 
sufficient to support a reasonable conclusion that noncompliance has occurred. 

The CPO shall have the authority to determine whether noncompliance with an Environmental Law 
has occurred, based on any of the foregoing types of proof.  Upon determining that noncompliance 
has occurred, s/he may in his/her discretion declare an event of default and may in his/her 
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discretion offer Contractor an opportunity to cure the event of default, such as by taking specified 
actions, which may include without limitation ceasing and desisting from utilizing a Subcontractor.   

The CPO may consider many factors in determining whether to declare an event of default, whether 
to offer an opportunity to cure, and if so any requirements for cure, including without limitation: 
the seriousness of the noncompliance, any effects of the noncompliance, Contractor’s and/or 
Subcontractor’s history of compliance or noncompliance with the same or other Laws, Contractor’s 
and/or Subcontractor’s actions or inaction towards mitigating the noncompliance and its effects, 
and Contractor’s or Subcontractor’s actions or inaction towards preventing future noncompliance.    

3.3.11.6. Copies of Notices and Reports; Related Matters 
If any Environmental Law requires Contractor or any Subcontractor to make, submit or file any non-
Routine notice or report of any kind, to any Environmental Agency or other person, including 
without limitation any agency or other person having any responsibility for any type of emergency 
response activity, then Contractor must deliver a complete copy of the notice or report (or, in the 
case of legally required telephonic or other oral notices or reports, a comprehensive written 
summary of same) to the Law Department within 24 hours of making, submitting or filing the 
original report.   

Additionally, to the extent not already achieved by Contractor’s compliance with this paragraph 
3.3.11.6 and paragraph 3.3.11.8, Contractor must notify the Commissioner of the Department, 
within 24 hours of learning of any of the following:   

(i) any release, suspected release, or threatened release of any waste or other material relating 
to the work performed under the Contract;  

(ii) any notice of any kind received by Contractor, any Subcontractor, or any employee or agent 
of Contractor or any Subcontractor, from an Environmental Agency or any other person, of or 
relating to any release, suspected release, or threatened release of any waste or other material 
relating to the work performed under the Contract.  

This notification must be in writing, must be submitted by a fast method such as email, and must 
include, to the best of Contractor’s knowledge at the time of submittal: the types and amounts of 
the waste or other material at issue; the location; the cause and any contributing factors; all actions 
taken, being taken, and intended to be taken by Contractor and any Subcontractors; and a copy of 
any notice received by Contractor, any Subcontractor, or any employee or agent of Contractor or 
any Subcontractor.  Contractor must also provide written updates to the Commissioner by email or 
other method as indicated by the Commissioner whenever Contractor becomes aware of 
information that is different from or additional to the information provided in the initial notification. 

The requirements of this provision apply, regardless of whether the subject matter of the required 
notice or report concerns performance of this Contract.   

Failure to comply with any requirement of this provision is an event of default. 

3.3.11.7. Requests for Documents and Information 
If the Commissioner requests documents or information of any kind that directly or indirectly 
relate(s) to performance of this Contract, Contractor must obtain and provide the requested 
documents and/or information to the Commissioner within 5 business days. 

Failure to comply with any requirement of this provision is an event of default. 

3.3.11.8. Environmental Claims and Related Matters 
Within 24 hours of receiving, or of any Subcontractor’s receiving, notice of any Environmental 
Claim, Contractor must submit copies of all documents constituting or relating to the Environmental 
Claim to the Law Department.  Thereafter, Contractor must submit copies of related documents if 
requested by the Law Department.  These requirements apply, regardless of whether the 
Environmental Claim concerns performance of this Contract.    



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Standard Terms and Conditions, 3.04.2025  47 

Failure to comply with any requirement of this provision is an event of default. 

3.3.11.9. Preference for Recycled Materials 
To the extent practicable and economically feasible and to the extent that it does not reduce or 
impair the quality of any work or services, Contractor must use recycled products in performance of 
the Contract pursuant to U.S. Environment Protection Agency (U.S. EPA) guidelines at 40 CFR Parts 
247-253, which implement section 6002 of the Resource Conservation and Recovery Act, as 
amended, 42 USC § 6962. 

3.3.11.10. No Waste Disposal in Public Way MCC 11-4-1600(E) 
Contractor warrants and represents that it, and to the best of its knowledge, its Subcontractors 
have not violated and are not in violation of the following sections of the Code (collectively, the 
Waste Sections):  

7-28-390 Dumping on public way;  
7-28-440 Dumping on real estate without permit;  
11-4-1410 Disposal in waters prohibited;  
11-4-1420 Ballast tank, bilge tank or other discharge;  
11-4-1450 Gas manufacturing residue;  
11-4-1500 Treatment and disposal of solid or liquid waste;  
11-4-1530 Compliance with rules and regulations required;  
11-4-1550 Operational requirements; and  
11-4-1560 Screening requirements.  

During the period while this Contract is executory, Contractor's or any Subcontractor's violation of 
the Waste Sections, whether or not relating to the performance of this Contract, constitutes a 
breach of and an event of default under this Contract, for which the opportunity to cure, if curable, 
will be granted only at the sole discretion of the CPO. Such breach and default entitles the City to all 
remedies under the Contract, at law or in equity.  

This section does not limit the Contractor's and its Subcontractors' duty to comply with all 
applicable federal, state, county and municipal laws, statutes, ordinances and executive orders, in 
effect now or later, and whether or not they appear in this Contract.  

Non-compliance with these terms and conditions may be used by the City as grounds for the 
termination of this Contract, and may further affect the Contractor's eligibility for future contract 
awards.  

3.4. Contract Disputes 
3.4.1. Procedure for Bringing Disputes to the Department 
The Contractor and using Department must attempt to resolve all disputes arising under this Contract in 
good faith, taking such measures as, but not limited to investigating the facts of the dispute and meeting 
to discuss the issue(s).   

In order to bring a dispute to the Commissioner of a Department, Contractor must provide a general 
statement of the basis for its claim, the facts underlying the claim, reference to the applicable Contract 
provisions, and all documentation that describes, relates to and supports the claim.  By submitting a 
Claim, the Contractor certifies that: 

A. The Claim is made in good faith; 

B. The Claim's supporting data are accurate and complete to the best of the person's 
knowledge and belief; 

C. The amount of the Claim accurately reflects the amount that the claimant believes is 
due from the City; and 

D. The certifying person is duly authorized by the claimant to certify the Claim. 
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The Commissioner shall have 30 days from receipt of the Claim to render a written "final decision of the 
Commissioner" stating the Commissioner's factual and contractual basis for the decision.  However, the 
Commissioner may take an additional period, not to exceed 10 days, to render the final decision.  If the 
Commissioner does not render a "final decision of the Commissioner" within the prescribed time frame, 
then the Claim should be deemed denied by the Commissioner. 

3.4.2. Procedure for Bringing Disputes before the CPO 
Only after the Commissioner has rendered a final decision denying the Contractor’s claim may a dispute 
be brought before the CPO.   

If the Contractor and using Department are unable to resolve the dispute, prior to seeking any judicial 
action, the Contractor must and the using Department may submit the dispute the CPO for an 
administrative decision based upon the written submissions of the parties.  The party submitting the 
dispute to the CPO must include documentation demonstrating its good faith efforts to resolve the 
dispute and either the other party’s failure to exercise good faith efforts or both parties’ inability to 
resolve the dispute despite good faith efforts.  

The decision of the CPO is final and binding. The sole and exclusive remedy to challenge the decision of 
the CPO is judicial review by means of a common law writ of certiorari. 

The administrative process is described more fully in the "Rules of the Department of Procurement 
Services for Resolution of Disputes between Contractors and the City of Chicago", which are available in 
City Hall, 121 N. LaSalle Street, Room 103, Bid and Bond Room, and on-line at:  

http://www.cityofchicago.org/content/dam/city/depts/dps/RulesRegulations/Dispute_Regulations_200
2.pdf 

3.5. Events of Default and Termination 
3.5.1. Events of Default 
In addition to any breach of contract and events of default described within the Contract Documents, 
the following constitute an event of default: 

A. Any material misrepresentation, whether negligent or willful and whether in the inducement or 
in the performance, made by Contractor to the City. 

B. Contractor's material failure to perform any of its obligations under this Contract including the 
following:  

C. Failure to perform the Services with sufficient personnel and equipment or with sufficient 
material to ensure the timely performance of the Services 

D. Failure to have and maintain all professional licenses required by law to perform the Services; 

E. Failure to timely perform the Services; 

F. Failure to perform the Services in a manner reasonably satisfactory to the Commissioner or the 
CPO or inability to perform the Services satisfactorily as a result of insolvency, filing for 
bankruptcy or assignment for the benefit of creditors; 

G. Failure to promptly re-perform, as required, within a reasonable time and at no cost to the City, 
Services that are rejected as erroneous or unsatisfactory;  

H. Discontinuance of the Services for reasons within Contractor's reasonable control; 

I. Failure to update promptly EDS(s) furnished in connection with this Contract when the 
information or responses contained in it or them is no longer complete or accurate; 

J. Failure to comply with any other term of this Contract, including the provisions concerning 
warranty, insurance and nondiscrimination; and 
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K. Any change in ownership or control of Contractor without the prior written approval of the 
CPO, which approval the CPO will not unreasonably withhold. 

L. Contractor's default under any other Contract it may presently have or may enter into with the 
City during the life of this Contract.  Contractor acknowledges and agrees that in the event of a 
default under this Contract the City may also declare a default under any such other 
agreements. 

M. Contractor’s repeated or continued violations of City ordinances unrelated to performance 
under the Contract that in the opinion of the CPO indicate a willful or reckless disregard for City 
laws and regulations. 

N. Contractor’s use of a subcontractor that is currently debarred by the City or otherwise ineligible 
to do business with the City. 

3.5.2. Cure or Default Notice 
The occurrence of any event of default permits the City, at the City’s sole option, to declare Contractor 
in default.   

The CPO will give Contractor written notice of the default, either in the form of a cure notice ("Cure 
Notice"), or, if no opportunity to cure will be granted, a default notice ("Default Notice").    

If a Cure Notice is sent, the CPO may in his/her sole discretion will give Contractor an opportunity to 
cure the default within a specified period of time, which will typically not exceed 30 days unless 
extended by the CPO.  The period of time allowed by the CPO to cure will depend on the nature of the 
event of default and the Contractor’s ability to cure.  In some circumstances the event of default may be 
of such a nature that it cannot be cured.  Failure to cure within the specified time may result in a Default 
Notice to the Contractor.     

Whether to issue the Contractor a Default Notice is within the sole discretion of the CPO and neither 
that decision nor the factual basis for it is subject to review or challenge under the Disputes provision of 
this Contract 

If the CPO issues a Default Notice, the CPO will also indicate any present intent the CPO may have to 
terminate this Contract.  The decision to terminate is final and effective upon giving the notice.  If the 
CPO decides not to terminate, this decision will not preclude the CPO from later deciding to terminate 
the Contract in a later notice, which will be final and effective upon the giving of the notice or on such 
later date set forth in the Default Notice.     

When a Default Notice with intent to terminate is given, Contractor must discontinue any Services, 
unless otherwise directed in the notice.   

3.5.3. Remedies 
After giving a Default Notice, the City may invoke any or all of the following remedies: 

A. The right to take over and complete the Services, or any part of them, at Contractor(s expense 
and as agent for Contractor, either directly or through others, and bill Contractor for the cost of 
the Services, and Contractor must pay the difference between the total amount of this bill and 
the amount the City would have paid Contractor under the terms and conditions of this 
Contract for the Services that were assumed by the City as agent for Contractor 

B. The right to terminate this Contract as to any or all of the Services yet to be performed effective 
at a time specified by the City; 

C. The right to seek specific performance, an injunction or any other appropriate equitable 
remedy; 

D. The right to seek money damages; 

E. The right to withhold all or any part of Contractor's compensation under this Contract; 
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F. The right to deem Contractor non-responsible in future contracts to be awarded by the City. 

3.5.4. Non-Exclusivity of Remedies 
The remedies under the terms of this Contract are not intended to be exclusive of any other remedies 
provided, but each and every such remedy is cumulative and is in addition to any other remedies, 
existing now or later, at law, in equity or by statute.  No delay or omission to exercise any right or power 
accruing upon any event of default impairs any such right or power, nor is it a waiver of any event of 
default nor acquiescence in it, and every such right and power may be exercised from time to time and 
as often as the City considers expedient. 

3.5.5. City Reservation of Rights 
If the CPO considers it to be in the City’s best interests, the CPO may elect not to declare default or to 
terminate this Contract.  The parties acknowledge that this provision is solely for the benefit of the City 
and that if the City permits Contractor to continue to provide the Services despite one or more events of 
default, Contractor is in no way relieved of any of its responsibilities, duties or obligations under this 
Contract, nor does the City waive or relinquish any of its rights. 

3.5.6. Early Termination 
The City may terminate this Contract, in whole or in part, at any time by a notice in writing from the City 
to the Contractor. The effective date of termination will be the date the notice is received by the 
Contractor or the date stated in the notice, whichever is later. 

After the notice is received, the Contractor must restrict its activities, and those of its Subcontractors, to 
activities pursuant to direction from the City.  No costs incurred after the effective date of the 
termination are allowed unless the termination is partial.   

Contractor is not entitled to any anticipated profits on services, work, or goods that have not been 
provided.  The payment so made to the Contractor is in full settlement for all services, work or goods 
satisfactorily provided under this Contract.  If the Contractor disputes the amount of compensation 
determined by the City to be due Contractor, then the Contractor must initiate dispute settlement 
procedures in accordance with the Disputes provision. 

If the City's election to terminate this Contract for default pursuant to the default provisions of the 
Contract is determined in a court of competent jurisdiction to have been wrongful, then in that case the 
termination is to be deemed to be an early termination pursuant to this Early Termination provision.  

3.6. Department-specific Requirements 
Contractor must comply with the relevant user Department’s specific requirements in the performance of 
this Contract if applicable.   

3.6.1. Department of Aviation Standard Requirements 
For purposes of this section "Airport" refers to either Midway International Airport or O’Hare 
International Airport, which are both owned and operated by the City of Chicago. 

3.6.1.1. Confidentiality of Airport Security Data 
Contractor has an ongoing duty to protect confidential information, including but not limited to any 
information exempt from disclosure under the Illinois Freedom of Information Act such as 
information affecting security of the airport ("Airport Security Data"). Airport Security Data includes 
any Sensitive Security Information as defined by 49 CFR Part 1520. Contractor acknowledges that 
information provided to, generated by, or encountered by Contractor may include Airport Security 
Data. If Contractor fails to safeguard the confidentiality of Airport Security Data, Contractor is liable 
for the reasonable costs of actions taken by the City, the airlines, the Federal Aviation 
Administration ("FAA"), or the Transportation Security Administration ("TSA") that the applicable 
entity, in its sole discretion, determines to be necessary as a result, including without limitation the 
design and construction of improvements, procurement and installation of security devices, and 
posting of guards. All Subcontracts or purchase orders entered into by the Contractor, with parties 
providing material, labor or services to complete the Work, must contain the language of this 
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section. If the Contractor fails to incorporate the required language in all Subcontracts or purchase 
orders, the provisions of this section are deemed incorporated in all Subcontracts or purchase 
orders. 

3.6.1.2. Aviation Security 
This Contract is subject to the airport security requirements of 49 United States Code, Chapter 449, 
as amended, the provisions of which govern airport security and are incorporated by reference, 
including without limitation the rules and regulations in 14 CFR Part 107 and all other applicable 
rules and regulations promulgated under them.   All employees providing services at the City’s 
airports must be badged by the City.  (See Airport Security Badges.)  Contractor, Subcontractors and 
the respective employees of each are subject to such employment investigations, including criminal 
history record checks, as the Administrator of the Federal Aviation Administration ("FAA"), the 
Under Secretary of the Transportation Security Administration ("TSA"), and the City may deem 
necessary.  Contractor, Subcontractors, their respective employees, invitees and all other persons 
under the control of Contractor must comply strictly and faithfully with any and all rules, regulations 
and directions which the Commissioner, the FAA, or the TSA may issue from time to time may issue 
during the life of this Contract with regard to security, safety, maintenance and operation of the 
Airport and must promptly report any information regarding suspected violations in accordance 
with those rules and regulations. 

Gates and doors that permit entry into restricted areas at the Airport must be kept locked by 
Contractor at all times when not in use or under Contractor’s constant security surveillance.  Gate 
or door malfunctions must be reported to the Commissioner without delay and must be kept under 
constant surveillance by Contractor until the malfunction is remedied. 

3.6.1.3. Airport Security Badges 
As part of airport operations and security, the Contractor must obtain from the airport badging 
office  Airport Security Badges for each of his employees, subcontractors, material men, invitees or 
any person(s) over whom Contractor has control, which must be visibly displayed at all times while 
at the airport.  No person will be allowed beyond security checkpoints without a valid Airport 
Security Badge.  Each such person must submit signed and properly completed application forms to 
receive Airport Security Badges.  Additional forms and tests may be required to obtain Airport 
Drivers Certification and Vehicle Permits.  The application forms will solicit such information as the 
Commissioner may require in his discretion, including but not limited to name, address, date of 
birth (and for vehicles, driver's license and appropriate stickers).  The Contractor is responsible for 
requesting and completing the form for each employee and subcontractor employee who will be 
working at the Airport and all vehicles to be used on the job site.  Upon signed approval of the 
application by the Commissioner or his designee, the employee will be required to attend a 
presentation regarding airport security and have his or her photo taken for the badge.  The 
Commissioner may grant or deny the application in his sole discretion. The Contractor must make 
available to the Commissioner, within one day of request, the personnel file of any employee who 
will be working on the project. 

As provided in Aviation Security above, in order for a person to have an Airport Security Badge that 
allows access to a restricted area, a criminal history record check (CHRC) conducted by the 
Department of Aviation will also be required.  The CHRC will typically include a fingerprint analysis 
by the Federal Bureau of Investigation and such other procedures as may be required by the TSA. 

Airport Security Badges, Vehicle Permits and Drivers Licenses will only be issued based upon 
properly completed application forms.  Employees or vehicles without proper credentials may be 
removed from the secured area and may be subject to fine or arrest.  Contractor will be jointly and 
severally liable for any fines imposed on its employees or its Subcontractors employees.  

In addition to other rules and regulations, the following rules related to Airport Security Badges, 
Vehicle Permits and Drivers Licenses must be adhered to: 
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A. Each person must wear and display his or her Airport Security Badge on their outer apparel 
at all times while at the airport. 

B. All individuals operating a vehicle on the Aircraft Operations Area (AOA) must be familiar 
and comply with motor driving regulations and procedures of the State of Illinois, City of 
Chicago and the Department of Aviation.  The operator must be in possession of a valid, 
State-issued Motor Vehicle Operators Driver's License.  All individuals operating a vehicle 
on the AOA without an escort must also be in possession of a valid Aviation-issued Airport 
Drivers Permit. 

C. All operating equipment must have an Airport Vehicle Access Permit affixed to the vehicle 
at all times while operating on the Airport.  All required City stickers and State Vehicle 
Inspection stickers must be valid. 

D. Individuals must remain within their assigned area and haul routes unless otherwise 
instructed by the Department of Aviation. 

E. The Contractors personnel who function as supervisors, and those that escort the 
Contractors equipment/operators to their designated work sites, may be required to 
obtain an added multi-area access designation on their personnel Airport Security Badge 
which must also be displayed while on the AOA. 

3.6.1.4. General Requirements Regarding Airport Operations 
3.6.1.4.1. Priority of Airport Operations 
Where the performance of the Contract may affect airport operation, the Contractor must 
cooperate fully with the Commissioner and his representatives in all matters pertaining to 
public safety and airport operation.  Whether or not measures are specifically required by this 
Contract, the Contractor at all times must maintain adequate protection to safeguard aircraft, 
the public and all persons engaged in the work and must take such precaution as will 
accomplish such end, without interference with aircraft, the public, or maintenance and 
operations of the airport.  

The Contractor's attention is drawn to the fact that airport facilities and infrastructure, 
including but not limited to runways, taxiways, vehicular roadways, loadways, loading aprons, 
concourses, holdrooms, gates, and passenger right-of-ways, are being used for scheduled and 
unscheduled civilian air transportation.  Arrivals and departures are under the control of the 
FAA control tower(s).  Use of the Airport for air transportation takes precedence over all of the 
Contractor's operations.  No extra compensation will be allowed for any delays brought about 
by the operations of the Airport which require that Contractor’s work must be interrupted or 
moved from one part of the work site to another. 

3.6.1.4.2. Interruption of Airport Operations 
If Contractor requires interruption of Airport facilities or utilities in order to perform work, 
Contractor must notify the Deputy Commissioner in charge of the project at least five (5) 
working days in advance of such time and must obtain the Deputy Commissioner’s approval 
prior to interrupting the service.  Interruption of service must be kept to an absolute minimum, 
and to the extent practicable the work which occasions such interruptions must be performed 
in stages in order to reduce the time of each interruption.  In case of interruptions of electrical 
services, service must be restored prior to sunset of the same day. 

Prior to start of work, the Contractor must request of the Deputy Commissioner in charge of 
the project to provide specific requirements and instructions which are applicable to the 
particular work site areas, including, but not limited to, areas available for storage of any 
equipment, materials, tools and supplies needed to perform the work.  Contractors must advise 
the Deputy Commissioner in charge of the project of the volume of equipment, materials, tools, 
and supplies that will be required in the secured areas of the airport in order to make 
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arrangements for inspection of such equipment, materials, tools, and supplies at a security 
checkpoint. 

3.6.1.4.3. Safeguarding of Airport Property and Operations 
The Contractor must not permit or allow its employees, subcontractors, material men, invitees 
or any other persons over whom Contractor has control to enter or remain upon, or to bring or 
permit any equipment, materials, tools, or supplies to remain upon any part of the work site if 
any hazard to aircraft, threat to airport security, or obstruction of airport maintenance and 
operations, on or off the ground, would be created in the opinion of either the Commissioner 
or the Deputy Commissioner.  Contractors must safeguard, and may be required to account for, 
all items brought beyond a security checkpoint, especially with respect to tools used in a 
terminal building. 

3.6.1.4.4. Work on the Airfield 
For any work on the airfield, between sunset and sunrise, any equipment and materials stored 
outside must be marked with red obstruction lights acceptable to the Commissioner and in 
conformity with all FAA requirements, including  Advisory Circular 150/5345-43F.  All 
obstruction lights must be kept continuously in operation between sunset and sunrise 7 days a 
week and also during any daylight periods when aircraft ceiling is below 500 feet and visibility is 
less than 5 miles. Information on ceiling and visibility may be obtained by the Contractor on 
request at the office of the Deputy Commissioner of Operations or from the FAA Control Tower 
Operator.  Proper compliance with these obstruction light requirements is essential to the 
protection of aircraft and human life and the Contractor has the responsibility of taking the 
initiative at all times to be aware of ceiling and visibility conditions, without waiting for the FAA 
Control Tower Operator or any other City representative to ask the Contractor to post 
obstruction lights. 

For any work on the airfield, the Contractor must furnish aircraft warning flags, colored orange 
and white, in two sizes, one size 2' x 3' for hand use, and one size 3' x 5'.  Each separate group 
or individual in all work areas, regardless of whether or not near runways, taxiways or aprons, 
must display a flag which must be maintained vertical at all times.  Each truck or other piece of 
equipment of the Contractor must have attached to it, in a vertical and clearly visible position, a 
warning flag of the larger size.  Except as otherwise agreed by the Commissioner or his 
designee, all cranes or booms used for construction work on the airfield must be lowered to 
ground level and moved 200 feet off the runways, taxiways and aprons during all hours of 
darkness and during all daylight hours when the aircraft ceiling is below the minimums 
specified in this section. 

The Contractor acknowledges the importance of fully complying with the requirements of this 
section in order to protect aircraft and human life, on or off the ground.  Failure on the part of 
the Contractor to perform the work in accordance with the provisions of this section and to 
enforce same with regard to all subcontractors, material men, laborers, invitees and all other 
persons under the Contractor's control is an event of default. 

3.6.1.4.5. Parking Restrictions 
Prior to commencing work, the Contractor must provide the Deputy Commissioner in charge of 
the project with an estimate of the number of vehicles that will require parking.  Contractors 
are encouraged to provide employee parking elsewhere and shuttle their employees to the 
work site.  The Department of Aviation may, but is not required to, provide parking areas for a 
limited number of vehicles in designated storage areas.  All other vehicles must be parked in 
the public parking lots at the Airport, and there will be no reduced rate or complimentary 
parking for such vehicles.  Employees must not, at any time, park their personal automobiles, 
no matter how short the duration, in any drive, road, or any other non-parking lot location at 
the airport.  Such vehicles will be subject to immediate towing at the employees expense. 

3.6.1.5. General Civil Rights (Airport and Airway Improvement Act of 1982, Section 520) 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Standard Terms and Conditions, 3.04.2025  54 

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are 
promulgated to ensure that no person shall, on the grounds of race, creed, color, national origin, 
sex, age, or disability be excluded from participating in any activity conducted with or benefiting 
from Federal assistance.  

This provision binds the Contractor and subcontractors from the bid solicitation period through the 
completion of the contract. This provision is in addition to that required by Title VI of the Civil Rights 
Act of 1964. 

3.6.1.6. Firearms and Other Weapons Prohibited.   
Except for authorized members of the Chicago Police Department and State and Federal Law 
Enforcement officers, or certain authorized armed security or armored vehicle services employees 
as identified by CDA while in performance of their work, (and air travelers with weapons in locked 
checked luggage in accordance with TSA regulations), no one is permitted to carry a firearm or any 
other weapon on or into any building, real property, or parking area under the control of O'Hare or 
Midway International Airports.  Under 430 ILCS 66 (the "Illinois Concealed Carry Act"), a license to 
carry a concealed firearm does NOT entitle the licensee to carry a firearm on or into any building, 
real property, or parking area under the control of an airport and doing so is a violation of the 
Concealed Carry Act and other laws, rules, and regulations.  Violation of the Illinois Concealed Carry 
Act and carrying a firearm or other weapons on or into any building, real property, or parking area 
under the control of O'Hare or Midway Airports may result in severe penalties, including but not 
limited to imprisonment and permanent revocation of the violator's access to restricted areas of 
O'Hare and Midway International Airports.   

3.6.2. Emergency Management and Communications (OEMC) Security Requirements 
3.6.2.1. Identification of Workers and Vehicles 
All employees and vehicles working within O.E.M.C facilities must be properly identified.  All 
vehicles and personnel passes will be issued to the Contractor by the Executive Director, as 
required.  Contractor, Subcontractors, and employees must return identification material to the 
Executive Director upon completion of their respective work within the Project, and in all cases, the 
Contractor must return all identification material to the Executive Director after completion of the 
Project.  Final Contract Payment will not be made until all passes issued have been returned to 
O.E.M.C Security. 

3.6.2.2. Access to Facilities 
For purposes of this section, "employee" refers to any individual employed or engaged by 
Contractor or by any Subcontractor.  If the Contractor, or any employee, in the performance of this 
Contract, has or will have access to a Office of Emergency Management and Communications 
(O.E.M.C) facility, the City may conduct such background and employment checks, including criminal 
history record checks and work permit documentation, as the Executive Director of the Office of 
Emergency Management and Communications and the City may deem necessary, on the 
Contractor, any Subcontractor, or any of their respective employees.  The Executive Director of the 
Office of Emergency Management and Communications has the right to require the Contractor to 
supply or provide access to any additional information the Executive Director deems relevant.  
Before beginning work on the project, Contractor must: 

Provide the City with a list of all employees requiring access to enable the City to conduct such 
background and employment checks; 

Deliver to the City consent forms signed by all employees who will work on the project consenting 
to the City's and the Contractor's performance of the background checks described in this Section; 
and 

Deliver to the City consent forms signed by all employees who will require access to the O.E.M.C 
facility consenting to the searches described in this Section. 
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The Executive Director may preclude Contractor, any Subcontractor, or any employee from 
performing work on the project.  Further, the Contractor must immediately report any information 
to the Executive Director relating to any threat to O.E.M.C infrastructure or facilities or the water 
supply of the City and must fully cooperate with the City and all governmental entities investigating 
the threat.  The Contractor must, notwithstanding anything contained in the Contract Documents to 
the contrary, at no additional cost to the City, adhere, and cause its Subcontractors to adhere, to 
any security and safety guidelines developed by the City and furnished to the Contractor from time 
to time during the term of the Contract and any extensions of it. 

Each employee whom Contractor wishes to have access to an O.E.M.C facility must submit a signed, 
completed "Area Access Application" to the O.E.M.C to receive a O.E.M.C Security Badge. If 
Contractor wishes a vehicle to have access to a O.E.M.C facility, Contractor must submit a vehicle 
access application for that vehicle.  The applications will solicit such information as the Executive 
Director may require in his discretion, including name, address, date of birth (and for vehicles, 
driver's license and appropriate stickers).  The Contractor is responsible for requesting and 
completing these forms for each employee who will be working at O.E.M.C facilities and all vehicles 
to be used on the job site.  The Executive Director may grant or deny the application in his sole 
discretion.  The Contractor must make available to the Executive Director, within one (1) day of 
request, the personnel file of any employee who will be working on the project. 

At the Executive Director's request, the Contractor and Subcontractor must maintain an 
employment history of employees going back five years from the date Contractor began Work or 
Services on the project.  If requested, Contractor must certify that it has verified the employment 
history as required on the form designated by the Executive Director.  Contractor must provide the 
City, at its request, a copy of the employment history for each employee.  Employment history is 
subject to audit by the City. 

3.6.2.3. Security Badges and Vehicle Permits 
O.E.M.C Security Badges and Vehicle Permits will only be issued based upon properly completed 
Area Access Application Forms.  Employees or vehicles without proper credentials will not be 
allowed on O.E.M.C property. 

The following rules related to Security Badges and Vehicle Permits must be adhered to: 

A. Each employee must wear and display the O.E.M.C Security Badge issued to that employee 
on his or her outer apparel at all times. 

B. At the sole discretion of the Executive Director and law enforcement officials, including but 
not limited to the Chicago Police Department, Cook County Sheriffs Office, Illinois State 
Police or any other municipal, state or federal law enforcement agency, all vehicles (and 
their contents) are subject to interior and/or exterior inspection entering or exiting 
O.E.M.C facilities, and all employees and other individuals entering or exiting O.E.M.C 
facilities are subject to searches.  Vehicles may not contain any materials other than those 
needed for the project.  The Executive Director may deny access to any vehicle or 
individual in his sole discretion.  

C. All individuals operating a vehicle on O.E.M.C property must be familiar and comply with 
motor driving regulations and procedures of the State of Illinois and the City of Chicago.  
The operator must be in possession of a valid, state-issued Motor Vehicle Operator's Driver 
License.  

D. All required City stickers and State Vehicle Inspection stickers must be valid. 

E. Individuals must remain within their assigned area and haul routes unless otherwise 
instructed by the City. 

F. Access to the Work sites will be as shown or designated on the Contract Documents 
Drawings or determined by the Executive Director.  The Executive Director may deny 
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access when, in his sole discretion, the vehicle or individual poses some security risk to 
O.E.M.C. 

3.6.2.4. Gates and Fences 
Whenever the Contractor receives permission to enter O.E.M.C property in areas that are 
exit/entrance points not secured by the City, the Contractor may be required to provide gates that 
comply with O.E.M.C design and construction standards.  Contractor must provide a licensed and 
bonded security guard, subject to the Executive Director's approval and armed as deemed 
necessary by the Executive Director, at the gates when the gates are in use.  O.E.M.C Security will 
provide the locks.  Failure to provide and maintain the necessary security will result in an immediate 
closure by O.E.M.C personnel of the point of access.  

Stockpiling materials and parking of equipment or vehicles near O.E.M.C security fencing is 
prohibited.    

Any security fencing, gates, or alarms damaged by the Contractor or its Subcontractors must be 
manned by a licensed and bonded security guard of the Contractor at Contractor's expense until the 
damaged items are restored.   Contractor must restore them to their original condition within an 
eight (8) hour period from the time of notice given by the Executive Director. 

Temporary removal of any security fencing, gate or alarm to permit construction must be approved 
by the Executive Director, and Contractor must man the site by a licensed and bonded security 
guard, approved by and armed as deemed necessary by the Executive Director, at Contractor's 
expense, on a twenty-four (24) hour basis during the period of temporary removal.   Contractor 
must restore the items removed to their original condition when construction is completed. 

3.6.2.5. Hazardous or Illegal Materials 
Unauthorized hazardous or illegal materials, including but not limited to hazardous materials as 
defined in 49 C.F.R. Parts 100-185 (e.g. explosives, oxidizers, radiological materials, infectious 
materials), contraband, firearms and other weapons, illegal drugs and drug paraphernalia, may not 
be taken on O.E.M.C property.  Alcoholic beverages are also prohibited. 

3.6.3. Chicago Police Department Security Requirements 
As part of Police operations and security, the Contractor must obtain from the Police Department, 
Security Badges for each of its employees, subcontractors, material men, invitees or any person(s) over 
whom Contractor has control, which must be visibly displayed at all times while at any Police 
Department facility.  No person will be allowed beyond security checkpoints without a valid Security 
Badge.  Each such person must submit signed and properly completed application forms to receive 
Security Badges.   The application forms will solicit such information as the Superintendent may require; 
including but not limited to name, address, date of birth (driver's license).  The Contractor is responsible 
for requesting and completing the form for each employee and subcontractors employee.  The 
Superintendent may grant or deny the application in his sole discretion. The Contractor must make 
available to the Superintendent, within one (1) day of request, the personnel file of any employee who 
will be working on the project. 

In addition to other rules and regulations, the following rules related to Security Badges, must be 
adhered to: 

A. Each person must wear and display his or her Security Badge on their outer apparel at all times 
while at any Chicago Police Department facility. 

B. Individuals must remain within their assigned area unless otherwise instructed by the Chicago 
Police Department. 

3.6.4. Department of Water Management ("DOWM") Security Requirements 
3.6.4.1. Identification of Workers and Vehicles 
All employees and vehicles working within DOWM facilities must be properly identified.  All vehicles 
and personnel passes will be issued to the Contractor by the Commissioner, as required.  
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Contractor, Subcontractors, and employees must return identification material to the Commissioner 
upon completion of their respective work within the Project, and in all cases, the Contractor must 
return all identification material to the Commissioner after completion of the Project.  Final 
Contract Payment will not be made until all passes issued have been returned to DOWM Security. 

3.6.4.2. Access to Facilities 
For purposes of this section, "employee" refers to any individual employed or engaged by 
Contractor or by any Subcontractor.  If the Contractor, or any employee, in the performance of this 
Contract, has or will have access to a Department of Water Management (DOWM) facility, the City 
may conduct such background and employment checks, including criminal history record checks and 
work permit documentation, as the Commissioner of the Department of Water Management and 
the City may deem necessary, on the Contractor, any Subcontractor, or any of their respective 
employees.  The Commissioner of the Department of Water Management has the right to require 
the Contractor to supply or provide access to any additional information the Commissioner deems 
relevant.  Before beginning work on the project, Contractor must:  

Provide the City with a list of all employees requiring access to enable the City to conduct such 
background and employment checks; 

Deliver to the City consent forms signed by all employees who will work on the project consenting 
to the City's and the Contractor's performance of the background checks described in this Section; 
and 

Deliver to the City consent forms signed by all employees who will require access to the DOWM 
facility consenting to the searches described in this Section. 

The Commissioner may preclude Contractor, any Subcontractor, or any employee from performing 
work on the project.  Further, the Contractor must immediately report any information to the 
Commissioner relating to any threat to DOWM infrastructure or facilities or the water supply of the 
City and must fully cooperate with the City and all governmental entities investigating the threat.  
The Contractor must, notwithstanding anything contained in the Contract Documents to the 
contrary, at no additional cost to the City, adhere, and cause its Subcontractors to adhere, to any 
security and safety guidelines developed by the City and furnished to the Contractor from time to 
time during the term of the Contract and any extensions of it. 

3.6.4.3. Security Badges and Vehicle Permits 
Each employee whom Contractor wishes to have access to a DOWM facility must submit a signed, 
completed "Area Access Application" to the DOWM to receive a DOWM Security Badge. If 
Contractor wishes a vehicle to have access to a DOWM facility, Contractor must submit a vehicle 
access application for that vehicle.  The applications will solicit such information as the 
Commissioner may require in his discretion, including name, address, date of birth (and for vehicles, 
driver's license and appropriate stickers).  The Contractor is responsible for requesting and 
completing these forms for each employee who will be working at DOWM facilities and all vehicles 
to be used on the job site.  The Commissioner may grant or deny the application in his sole 
discretion.  The Contractor must make available to the Commissioner, within one (1) day of request, 
the personnel file of any employee who will be working on the project. 

At the Commissioner's request, the Contractor and Subcontractor must maintain an employment 
history of employees going back five years from the date Contractor began Work or Services on the 
project.  If requested, Contractor must certify that it has verified the employment history as 
required on the form designated by the Commissioner.  Contractor must provide the City, at its 
request, a copy of the employment history for each employee.  Employment history is subject to 
audit by the City. 

DOWM Security Badges and Vehicle Permits will only be issued based upon properly completed 
Area Access Application Forms.  Employees or vehicles without proper credentials will not be 
allowed on DOWM property. 
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The following rules related to Security Badges and Vehicle Permits must be adhered to: 

A. Each employee must wear and display the DOWM Security Badge issued to that employee 
on his or her outer apparel at all times. 

B. At the sole discretion of the Commissioner and law enforcement officials, including but not 
limited to the Chicago Police Department, Cook County Sheriffs Office, Illinois State Police 
or any other municipal, state or federal law enforcement agency, all vehicles (and their 
contents) are subject to interior and/or exterior inspection entering or exiting DOWM 
facilities, and all employees and other individuals entering or exiting DOWM facilities are 
subject to searches.  Vehicles may not contain any materials other than those needed for 
the project.  The Commissioner may deny access to any vehicle or individual in his sole 
discretion.  

C. All individuals operating a vehicle on DOWM property must be familiar and comply with 
motor driving regulations and procedures of the State of Illinois and the City of Chicago.  
The operator must be in possession of a valid, state-issued Motor Vehicle Operator's Driver 
License.  

D. All required City stickers and State Vehicle Inspection stickers must be valid. 

E. Individuals must remain within their assigned area and haul routes unless otherwise 
instructed by the City. 

F. Access to the Work sites will be as shown or designated on the Contract Documents 
Drawings or determined by the Commissioner.  The Commissioner may deny access when, 
in his sole discretion, the vehicle or individual poses some security risk to DOWM. 

3.6.4.4. Gates and Fences 
Whenever the Contractor receives permission to enter DOWM property in areas that are 
exit/entrance points not secured by the City, the Contractor may be required to provide gates that 
comply with DOWM design and construction standards.  Contractor must provide a licensed and 
bonded security guard, subject to the Commissioner's approval and armed as deemed necessary by 
the Commissioner, at the gates when the gates are in use.  DOWM Security will provide the locks.  
Failure to provide and maintain the necessary security will result in an immediate closure by DOWM 
personnel of the point of access.  

Stockpiling materials and parking of equipment or vehicles near DOWM security fencing is 
prohibited.    

Any security fencing, gates, or alarms damaged by the Contractor or its Subcontractors must be 
manned by a licensed and bonded security guard of the Contractor at Contractor's expense until the 
damaged items are restored.   Contractor must restore them to their original condition within an 
eight (8) hour period from the time of notice given by the Commissioner. 

Temporary removal of any security fencing, gate or alarm to permit construction must be approved 
by the Commissioner, and Contractor must man the site by a licensed and bonded security guard, 
approved by and armed as deemed necessary by the Commissioner, at Contractor's expense, on a 
twenty-four (24) hour basis during the period of temporary removal.   Contractor must restore the 
items removed to their original condition when construction is completed. 

3.6.4.5. Hazardous or Illegal Materials 
Unauthorized hazardous or illegal materials, including but not limited to hazardous materials as 
defined in 49 C.F.R. Parts 100-185 (e.g. explosives, oxidizers, radiological materials, infectious 
materials), contraband, firearms and other weapons, illegal drugs and drug paraphernalia, may not 
be taken on DOWM property.  Alcoholic beverages are also prohibited.
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ARTICLE 4. TERMS FOR WORK SERVICES CONTRACTS 

4.1. The Services 
4.1.1. Scope of Services 
The scope of services (“Services”) is described in the Scope of Work and Detailed Specifications article of 
this agreement.   

Unless otherwise noted, the Contractor must take out, at Contractor’s own expense, all permits and 
licenses necessary to perform the Services in accordance with the requirements of this Contract.   

4.1.2. Estimated Quantities/Level of Service 
Any quantities or level of usage shown herein are estimated for the initial Contract term.  The City 
reserves the right to increase or decrease the quantities or level of Services required under this 
Contract.  Nothing herein will be construed as intent on the part of the City to contract for any Services 
other than those determined by the City to be necessary to meet its needs.  

The City will only be obligated to pay for such Services as are from time to time requested, performed, 
and issued via a Purchase Order release directly by the City.   

4.1.3. Unspecified Services  
Any service not specifically included in the Scope of Work and Detailed Specifications article may be 
added to this Contract if it falls within the same general category of Services already specified in the 
Contract.  Pursuant to MCC Section 2-92-646, the lifetime, aggregate value of the City’s purchase of any 
Services added to this Contract must not exceed ten percent (10%) of the original value of the Contract. 

The Department will notify the Contractor in writing of the services which are necessary and request a 
written price proposal for the addition of the services to this Contract under the same terms and 
conditions of the original Contract, then forward the documents to the CPO.  Such services may be 
added to the Contract only if the prices are competitive with current market prices and said services are 
approved by the CPO in writing.  The CPO reserves the right to seek competitive pricing information on 
said services from other vendors and to solicit such services in a manner that serves the best interest of 
the City. 

Any such services provided by the Contractor, without a written approval signed by the CPO, are done so 
entirely at the Contractor's risk.  Consequently, in the event that such addition to the Contract is not 
approved by the CPO, the Contractor hereby releases the City from any liability whatsoever to pay for 
any services provided prior to the Contractor’s receipt of the fully signed modification. 

4.2. Performance of the Services 
4.2.1. Standard of Performance  
Contractor shall perform the Services with that degree of skill and care required to satisfactorily meet 
the requirements as set forth in the Detailed Specifications and to the satisfaction of the CPO.  The 
Contractor will, at all times, act in the best interest of the City.   

4.2.2. Standard Working Hours 
Pursuant to MCC Section 2-92-220 a standard working day consists of 8 hours for this Contract; shifts 
must be coordinated with the Department.  No overtime or premium pay is allowed unless otherwise 
specified in the Detailed Specifications and authorized by the Commissioner.   

4.2.3. Character of Workers 
The Contractor must employ only competent and efficient workers and whenever, in the opinion of the 
City, any such worker engages in conduct that poses a potential threat to safety, for example, if the 
worker is careless, incompetent, violates safety or security rules or fails to follow the safety 
requirements of this Contract, the Contractor must, upon request of the City, remove such worker from 
the work or services to be performed under this Contract and must not use such worker to perform 
under the terms and conditions of the Specification.   
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4.2.4. Quality of Materials and Inspection 
The City will have a right to inspect any material to be used in performance of the Services for this 
Contract. 

The City is not responsible for the availability of any materials or equipment required under this 
Contract. 

The Contractor is responsible for the meeting the contractual obligations and standards regarding the 
quality of all materials, components, or services performed under this Contract up to the time of final 
acceptance by the City. 

Non-compliant materials, components, or Services may be rejected by the CPO and must be replaced or 
re-performed by the Contractor at no cost to the City. 

The City shall provide written notice to the Contractor indicating the time period in which Contractor 
must, at its sole expense, remove from City premises, any materials or components rejected by the City.  

Any and all labor and materials which may be required to correct or replace damaged, defective or non-
conforming products must be provided by the Contractor at no cost to the City.  The Contractor must 
correct or replace the incorrect, damaged or defective or non-conforming goods within seven business 
days of the return unless otherwise provided in the Detailed Specifications.   The City of Chicago will not 
be subject to restocking charges.  

Failure to correct or replace unacceptable goods, or repeated delivery of unacceptable goods, will be an 
event of default under this Contract. 

4.2.5. Manufacturer's Warranty and Product Information 
If in performance of the Services, the Contractor provides any goods, the Contractor must have, and 
must demonstrate upon request, that it has authorization to transfer product warranties to the City of 
Chicago.  The Contractor is required to provide and transfer all documentation issued by the 
manufacturer for the products to be provided under this Contract. This includes the manufacturer’s 
genuine parts/product information, recall notices, manuals, licenses, assemblies and/or accessories as 
supplied by the original equipment manufacturer (O.E.M.).  

The Contractor must provide the original product warranty and related services for the goods provided 
under this Contract in accordance with the standard warranty regularly supplied. 

All warranties in the Agreement, including this Section 4.2.5, and Section 4.2.6, shall survive inspection, 
acceptance, expiration or termination of this Contract.  Nothing in the foregoing warranties shall be 
construed to limit any other rights or remedies available to the City under the law and this Contract. 

4.2.6. Contractor's Warranties 
If in performance of the Services, the Contractor provides any goods, the Contractor warrants that the 
title to the goods to be provided under this Contract is good and its transfer is rightful, and that the 
goods will be delivered free from any security interest or other encumbrance of which Contractor has 
not informed the City. 

The Contractor expressly warrants that all goods shall be merchantable within the meaning of Article 2-
314(2) of the Uniform Commercial Code in effect on the date they are ordered.  In addition to all 
warranties that may be prescribed by law, the goods shall conform to specifications, drawings, and other 
description and shall be free from defects in materials and workmanship.  Contractor also warrants that, 
except where the goods are produced pursuant to detailed designs furnished by the City, they will be 
free from defects in design.  Such warranties, including warranties prescribed by law, shall run to City, its 
successors, assigns, customers, and to users of the goods. 

At a minimum, the Contractor hereby warrants for a period of at least one year from the date of final 
acceptance by the City, that it will, at its own expense and without any cost to the City, replace all 
defective parts that may be required or made necessary by reason of defective design, material or 
workmanship, or by reason of non-compliance with the Contract Documents. The warranty period will 
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commence on the first day the individual item is placed in service by the City.  The City may revoke 
acceptance if the materials, goods, or components are later discovered not to be in conformance with 
this Contract.   

For any construction work included in the Services, the Contractor’s Warranty means the Contractor's 
representation as to the character and quality of the Services in accordance with the terms and 
conditions of the Contract Documents, and the Contractor's promise to repair and replace the work not 
in conformance with such representations.  Without limiting the scope or duration of any 
Manufacturer's Warranty provided for specific parts of the work, all work furnished under this Contract 
is guaranteed by Contractor against defective materials and workmanship, improper installation or 
performance, and non-compliance with the Contract Documents for a period of one year.  Unless 
otherwise specified, the one-year period will begin on the date of final acceptance by the Commissioner.   

However, if at any time beyond the one-year Contractor’s Warranty period, a latent defect in the work is 
discovered, the Contractor shall be responsible for re-performance, payment of damages, or such other 
remedy as deemed appropriate by the City. 

4.2.6.1. Correction or Re-Performance of Services 
If the Contractor has failed to properly perform the Services, upon direction in writing from the 
Commissioner, Contractor will promptly re-perform or correct all work or Services identified to be 
defective or as failing to conform to the standards set forth in the Contract Documents, whether 
observed before or after completion of the Services.  The Contractor is responsible for all costs of 
correcting such defective or nonconforming Services, including costs associated with fixing any 
damages, re-performing the Services, and any costs required due to Contractor’s inadequate 
performance.   

4.2.6.2. Timeliness 
The Contractor must provide the Services in the timeframe required in the Detailed Specifications.  
If Contractor’s response and/or completion time for performance of the Services fails to meet this 
standard, the CPO may declare the Contractor in default. 

4.2.6.3. Delay  
If the City has caused the Contractor be obstructed or delayed in the commencement, prosecution 
or completion of the Services by any act or delay of the City or by order of the Commissioner, then 
the time herein fixed for the completion of said Services will be extended for an equivalent period 
of time.   

It is otherwise understood that no extension of time will be granted to the Contractor unless 
Contractor, immediately upon knowledge of the causes of an unavoidable delay, first notifies the 
Commissioner and CPO in writing, stating the approximate expected duration of delay.  Contractor 
shall not be entitled to an extension of time without such prior notification and request for 
extension.   

The CPO and the Commissioner will determine the number of days, if any, that the Contractor has 
been delayed.  Such determination when approved and authorized in writing by the Commissioner 
and CPO, will be final and binding. 

It is further expressly understood and agreed that the Contractor shall not be entitled to any 
damages or compensation from the City, or be reimbursed for any loss or expense on account of 
any delay or delays resulting from any of the causes aforesaid. 

4.2.7. Public Convenience  
All Services will be conducted in a manner that minimizes dust, noise, and inconvenience to the normal 
activities of the facility where the Services are performed.  The Contractor is responsible for conducting 
Services in such a manner as to minimize debris left in the public way and shall provide clean-up as 
required by the Commissioner.  Whenever the Commissioner determines any type of operation 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

 
Special Terms for Work Services Contracts 03.10.2022 62 

constitutes a nuisance, the Contractor will immediately proceed to conduct its operations in an 
approved manner. 

The Commissioner may at any time require additional provisions if such are deemed necessary for public 
safety or convenience. 

4.2.8. Clean Up 
The Contractor must, during the performance of Services, remove and dispose of all materials and the 
resultant dirt and debris on a daily basis and keep the work site(s) and adjacent premises in a clean 
condition satisfactory to the City.  Upon completion of work activities, the Contractor must remove all 
materials, tools and machinery and restore the site to the same general condition that existed prior to 
the commencement of its operation. 

4.2.9. Work Performed on City Property 
Contractor's personnel will exercise safe and sound business practices with the skill, care, and diligence 
normally shown by professional technicians employed in the type of Services required under this 
Contract. 

The Contractor will not permit any person to enter any part of a City facility or property while under the 
influence of intoxicating liquors or controlled substances.  The Contractor will not permit obnoxious 
behavior, or possession or consumption of alcoholic beverages or drugs anywhere on the site of any 
Services to be performed under this Contract.  

The Commissioner has authority to request the Contractor to remove any worker who proves to be 
incompetent or negligent in his/her duties. 

If required by the Detailed Specifications, the Contractor’s employees or subcontractors are required to 
wear suitable uniforms during the time they are on duty on any City property.   

The Contractor’s employees or subcontractors must wear an identification badge at all times while on 
duty on any City property.   

The Contractor’s employees must have proper identification on their person before they will be allowed 
on any City property.  

Smoking is prohibited in all City of Chicago facilities. 

The Contractor will require that all employees refrain from disturbing papers on desks, opening desk 
drawers or cabinets. 

While on City premises, the Contractor will not store any equipment, tools or materials without prior 
written authorization from the Commissioner.  The City will not be responsible for or liable to pay the 
Contractor for any loss of equipment, tools or materials stored in unsecured areas without proper 
authorization. 

4.2.10. Work In Progress 
Any Services in progress at the termination date of the Contract will be completed by the Contractor in 
the most expedient method available.  In no event will the Contractor be relieved of its obligations 
under this Contract until all Services requested prior to the expiration of the Contract has been 
completed and accepted by the Commissioner.   

4.3. Compensation 
The Services will be provided at the prices listed on the Proposal Pages submitted with the Contractor’s bid 
and as accepted by the City.  Adjustments to prices will be as provided in the Scope of Work and Detailed 
Specifications, as applicable. 

4.4. Submission of Invoices 
Invoices must be sent to the following address: 

Chicago Department of Aviation 
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10510 W. Zemke Blvd. 
P.O. Box 66142 
Chicago, IL 60666 
Attn: Finance Department 
 

OR 

Invoices may be submitted via email to: cdainvoices@cityofchicago.org with the word "INVOICE" in the 
subject line. 

All invoices must be signed, marked "original," and include the following information or payment will be 
delayed: 

• Invoice number and date 
• Contract/Purchase Order number 
• Blanket Release number (if applicable) 
• Vendor name and/or number 
• Remittance address 
• Name of City Department that ordered the goods or services 
• Name and phone number of your contact at the ordering department  
• Invoice quantities, commodity codes, description of deliverable(s)  
• Amount due 
• Receipt number (provided by the ordering department after delivery of goods/services) 

Invoice quantities, service description, unit of measure, pricing and/or catalog information must correspond 
to the terms of the Bid Page(s).   

If applicable, if invoicing Price List/Catalog items, indicate Price List/Catalog number, item number, Price 
List/Catalog date, and Price List/Catalog page number on the invoice. 

Invoices for over-shipments or items with price/wage escalations will be rejected unless the Contract 
includes a provision for such an adjustment. 

Freight, handling and shipping costs are not to be invoiced; deliveries are to be made F.O.B., City of Chicago. 
The City of Chicago is exempt from paying State of Illinois sales tax and Federal excise taxes on purchases. 

The City may change its invoice submission and processing procedure during the term of this Contract. 
Should a change occur, the City will notify Contractor of the new procedure which the Contractor will then 
be required to follow. 

Contractor must not submit invoices for less than $500 unless a particular invoice is for last payment related 
to closeout of services. 

4.5. Clean Diesel Fleet MCC 2-92-595 
If this Contract is for construction, demolition, restoration, repair, renovation, environmental remediation or 
environmental abatement of any building, structure, tunnel, excavation, roadway, bridge, transit station or 
parcel of land and the estimated value of this Contract is $2,000,000 or more: 

A. Contractor must comply with the Clean Diesel Contracting Ordinance, MCC Section 2‐92‐595. 

B. Contractor and any Subcontractor(s) must utilize Ultra Low Sulfur Diesel Fuel (ULSD) for any heavy‐duty 
diesel‐powered vehicle, non‐road vehicle or non‐road equipment used in the performance of the Contract. 

C. Contractor and any Subcontractor(s) must minimize idling of motor vehicles and non‐road vehicles used 
in the performance of the Contract during periods of inactivity, and must comply with the anti‐idling 
requirements imposed by any applicable federal, state, or local law. 

D. Contractor and any Subcontractor(s), may not use any of the following vehicles and equipment in the 
performance of the contract:  
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(i)    any heavy-duty diesel vehicle not meeting or exceeding the US EPA's emission standards for heavy-
duty diesel vehicles for the 1998 engine model year, unless such vehicle is fitted with a verified diesel 
emission control retrofit device; or 

(ii)   any non-road vehicle or non-road equipment not meeting or exceeding the US EPA's Tier 1 Non-
road Diesel Standards, unless such vehicle or equipment is fitted with a verified diesel emission control 
retrofit device. 

E. Any heavy-duty diesel vehicles, non-road vehicles and non-road equipment used in the performance of 
this Contract must incorporate such engine or retrofit technology so that the Contractor, through such 
engine or retrofit technology used directly by the Contractor and all subcontractors, shall have a minimum of 
3.0 clean fleet score per a reporting period, as calculated by using the methodology described in MCC 
subsection 2-92-595(c)(5).  Contractor may exclude from the calculation of the clean fleet score up to fifty 
percent of all of the heavy-duty diesel vehicles, non-road vehicles and non-road equipment used in the 
performance of the contract during a reporting period that are owned or leased by any firm that the CPO has 
granted a clean fleet score annual waiver certificate pursuant to MCC subsection 2-92-595 (f).  However, 
pursuant to MCC subsection 2-92-595(b)(6), if this contract is advertised after January 1, 2020, the minimum 
clean fleet score is increased to 4.0, and Contractor may exclude from the calculation up to only twenty five 
percent of vehicles owned or leased by a firm that has received a clean fleet score waiver certificate instead 
of fifty percent. 

F. The City may conduct an audit of the Contractor or inspect any vehicle or equipment used in the 
performance of the Contract to ensure compliance with the requirements specified above. In the event that 
Contractor or any Subcontractor fails to utilize ULSD or fails to minimize idling or comply with antiidling 
requirements, Contractor will be subject to liquidated damages of $5,000 per day for each violation and each 
day of noncompliance will be a separate violation; provided, however, the damages will not exceed $50,000 
for any one vehicle or piece of equipment, as specified in MCC Section 2‐92‐595(e). Such liquidated damages 
are imposed not as a penalty but as an estimate of the damages that the City will sustain from delay in 
completion of the project and inspection and other enforcement costs, as well as the resultant damages to 
the public health of its citizens, which damages by their nature are not capable of precise proof. The City is 
authorized to withhold and deduct from monies otherwise payable to the contractor the amount of 
liquidated damages due to the City. 

Contractor understands that pursuant to MCC  subsection 2‐92‐595(e)(6), any person knowingly making a 
false statement of material fact to any City department with respect to compliance with the contract 
provisions specified in MCC subsection 2‐92‐595(e) Chicago may be fined not less than $1,000 or more than 
$5,000 for each statement. 
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ARTICLE 5. SCOPE OF WORK AND DETAILED SPECIFICATIONS 
5.1. General 
The Contractor will furnish, deliver, and supply F.O.B., to the City of Chicago, Department of Aviation (“CDA”), 
all supervision, labor, material, equipment, transportation of equipment and materials, tools, traffic control, 
barricades, safety equipment, locating of utilities, and applicable permits necessary to perform Airside 
Concrete Pavement and Ramp Replacement and Concrete Crushing (“Work”) at  O’Hare and Midway 
International Airports (individually, the "Airport" or “O’Hare” and/or “Midway”, and collectively the 
"Airports"), all in accordance with the terms of this Contract. 

5.2. Intent 
The scope of Work may include, but is not limited to, roadways, sidewalks, curb and gutter, structural 
concrete, foundations excavation with or without bituminous and Portland Cement Concrete (“PCC”) removal 
or PCC installation, partial and full-depth removal of bituminous and PCC pavements, and installation of PCC, 
patching mortars, pavements, structures, and related appurtenance items on the secured (“Airside”) areas of 
the Airports. 

Measurements at the jobsite for each job will be measured based upon the size of each individual Work area 
for purposes of determining which Line Item(s) will be used relating to size of the job.  Any Line Items on the 
Contract may be utilized for civil works as determined necessary by the Commissioner with or without the 
placement of concrete.  For example, the Commissioner may elect to have the Contractor provide excavation 
and/or supply and/or install base material pursuant to the Line Items prices proposed by the Contractor. 

5.3. Basis of Award 
In the event that a contract is awarded pursuant to this specification, the Chief Procurement Officer will 
award such contract to the lowest responsive and responsible bidder as determined by the bid price, 
including any statutorily mandated adjustments to the bid price as applicable, meeting the terms and 
conditions set out in the Bid Documents. 

Contractor’s bid pricing must incorporate any peripheral costs including, but not limited to, the costs of 
products and/or services, delivery/transportation charges, training, materials, labor, insurance, applicable 
taxes, warranty, overhead and profit, etc. that are required by this Contract.  

5.4. Illinois Prevailing Wage Act/Davis-Bacon Act 
This Contract calls for the construction of a "public work" within the meaning of Illinois Prevailing Wage Act, 
820 ILCS 130/.01 et seq. ("the Act").  If this Contract is not federally funded, the Act requires contractors and 
subcontractors to pay laborers, workers and mechanics performing services on public works projects no less 
than the current “prevailing rate of wages” (hourly cash wages plus amount for fringe benefits) in the county 
where the work is performed. The Department publishes the prevailing wage rates on its website at 
http://www.state.il.us/agency/idol/rates/rates.HTM.  The Department revises the prevailing wage rates and 
the contractor/subcontractor has an obligation to check the Department’s web site for revisions to prevailing 
wage rates. For information regarding current prevailing wage rates, please refer to the Illinois Department of 
Labor’s website.  All contractors and subcontractors rendering services under this contract must comply with 
all requirements of the Act, including but not limited to, all wage requirements and notice and record keeping 
duties. 

If this Contract is federally funded, the Contractor will ensure that it and its Subcontractors comply with the 
applicable provisions of the Davis-Bacon Act (prevailing wages) Act, 40 U.S.C. sec 276, as amended, and the 
Copeland (anti-kickback) Act, 18 U.S.C., sec 874, and related regulations and pay such applicable prevailing 
wage rates.  Please refer to: http://www.wdol.gov for wage rates and more information.  Additional or more 
detailed requirements may be set forth in another section of this Contract (see Table of Contents). 

As a condition of making payment to the Contractor, the City may require the Contractor to submit an 
affidavit to the effect that not less than the prevailing hourly wage rate is being paid to laborers, mechanics, 
and other workmen employed on this Contract in accordance with Illinois or federal law, as applicable.  

5.5. Bid Deposit and Performance Bond 
A Performance and Payment Bond is required for this contract. 
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The successful Bidder or Bidders must, within five calendar days of receipt of written notice from the City, 
furnish a Performance and Payment Bond in the amount of 10% of the total contract value unless that 
amount would be less than $100,000.00. If 10% of the total contract value is less than $100,000, the 
Performance and Payment Bond shall be provided in the amount of 10% of the Contract Value. The Bond 
must be on the Contractor’s Performance and Payment Bond form, and issued by a surety that is satisfactory 
to the CPO and the City Comptroller, and comply with the provisions of 30 ILCS 550/1 et seq. and MCC 
Section 2-92-030. 

5.6. Funding. 
The source of funds for payments under this Contract is Fund Number(s) 25.0740.085.4045.0161.0161 and 
25.0610.085.4305.0161.0161.  Funding for this Agreement is subject and to the availability of funds and their 
appropriation by the City Council of the City.   

5.7. Contract Term 
The Term for this Contract will be sixty (60) months, unless terminated earlier or extended pursuant to the 
terms this Contract. 

The Contract effective date (“Effective Date”) shall be the date of the Mayor’s signature on the Contract, 
unless otherwise specified in the Detailed Specifications.  

5.8. Price Adjustment – Applies to Lines 1-69 
Original bid prices set forth on the Proposal Pages/Price Schedule of the Contract will remain in effect for the 
first thirty-six (36) months of the Contract term.  The Contractor is not entitled to any price adjustment(s) 
during this thirty-six (36) month time period.  The Contractor should factor in commodity and/or input price 
escalations, volatility, risks, and any other factors in its proposed prices on the Proposal Pages for the initial 
thirty-six (36) month period from the start date of this Contract. 

After the initial thirty-six (36) month period, a price adjustment may be considered for the next twelve (12) 
month period and annually for each subsequent twelve (12) month period subject to acceptable performance 
by the Contractor and contingent upon the appropriation of sufficient funds for the procurement of services 
provided for in this Contract. Approval of all price adjustments are ultimately subject to the Chief 
Procurement Officer’s approval. The Contractor must submit a written request for a positive price adjustment 
no later than thirty (30) calendar days after the expiration of initial twelve (12) month term and within thirty 
(30) calendar days of each twelve (12) month anniversary of the Contract thereafter. If the Contractor does 
not request a price increase within such thirty (30) calendar day period, the Contractor will not be entitled to 
a price increase for the relevant twelve (12) month period.  

For purposes of determining any price adjustments for this Contract, the City and Contractor will look to 
changes in the Consumer Price Index.    All requests for price adjustments will reference the Consumer Price 
Index (CPI) – Non-seasonally adjusted-all urban consumers- all items- for the Chicago-Naperville-Elgin, as it 
appears in the periodical Consumer Price Indices published by the U.S. Department of Labor, Bureau of Labor 
Statistics. This index can currently be found on the Internet at http://data.bls.gov.  

If, during the term of the Contract, the manner in which the CPI as determined by Bureau of Labor Statistics is 
substantially revised, including a change in the base index year, the City will make an adjustment in the 
revised index that would produce results equivalent, as nearly as possible, to those that would have been 
obtained if the CPI had not been so revised. If the CPI becomes unavailable to the public because publication 
is discontinued, or otherwise, or if equivalent data are not readily available to enable the City to make the 
adjustment, then the City will substitute a comparable index based upon changes in the cost of living or 
purchasing power of the consumer dollar published by any other governmental agency or, if no such index is 
available, then a comparable index published by a major bank or other financial institution, by a university or 
a recognized financial publication. A formal modification will not be required to change the index should the 
subject index (CPI) cease publication.  

After the initial thirty-six (36) month term, if the CPI has decreased, resulting in a reduction of contract prices, 
the City will notify the vendor in writing within sixty (60) calendar days of the Contract’s anniversary stating 
the City’s intention to reduce prices retroactive to the anniversary date of the Contract. The City will adhere 

http://data.bls.gov/
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to such notification requirement for any price decreases for each subsequent twelve (12) month anniversary 
of the Contract thereafter.  

The Contractor's unit prices for Line Items will be adjusted beginning the thirty-seventh (37th) month of this 
Contract, and each year thereafter by an amount determined in accordance with the following formula or .05 
[e.g. five percent (5%)], whichever absolute value is smaller for each subsequent one (1) year period: 

New Contract Price (each item): Original Bid Price for Line Items x (1 + percentage change in the CPI) 

The percentage change in the CPI should be expressed as a decimal point and rounded to the nearest 
thousandth (e.g. .015).  Please note that the percentage change in the CPI may be positive or negative, but 
will never be more than .05, therefore any new price will never be greater than 105% or less than 95% of the 
current Contract price.  For purposes of determining the first percentage change in the CPI, the base CPI will 
be the CPI in the 24th completed month of this Contract, which will be compared to the CPI in the 36th 
completed month of this Contract.  Subsequent price changes will be based on the year-over-year percentage 
change in the CPI.  For example, for the adjustment at the beginning of the fifth year of this Contract (month 
49) the CPI from month 36 will be compared to the CPI for month 48. 

The effective date of an adjustment will be the anniversary date of the Contract. 

Any Services provided by the Contractor at a price change, without a properly executed contract modification 
signed by the Chief Procurement Officer, is made at the Contractor’s risk. Consequently, in the event such 
modification is not executed by the City, the Contractor releases the City from any liability whatsoever to pay 
for any Work and/or services provided at an unapproved increased price.  

It is the Contractor's responsibility to request the increase. If the Contractor delivers product after the date 
requested for the escalation to begin (the anniversary date of the start of the Contract) but prior to the 
increase being granted, the Contractor may retroactively bill the City for the difference if and when the 
request is formally approved. In the interim, the Contractor must bill the City at the prices currently in effect 
in the Contract.  

5.9. Permits and Licenses 
The Contractor must obtain and maintain, at its own expense, all permits and licenses necessary to carry out 
the Work as specified in this Contract.  The license that is required is a City of Chicago Concrete Contractor’s 
License and the City of Chicago Crushing Permit. All required permits and licenses will not be measured for 
payment and will be considered incidental to this Contract. 

5.10. Disposal of Materials 
5.10.1. O’Hare 
All materials generated from removal activities and not limited to unclassified excavation, curb and 
gutter, sidewalks, ramps, PCC pavements, bituminous pavements, structural slabs, foundations, concrete 
utility structures, etc. will be legally disposed at an approved, licensed, and certified dump site off O’Hare 
property or at a location on site at O’Hare as determined by the Commissioner. 

5.10.2. Midway 
All materials generated from removal activities and not limited to unclassified excavation, curb and 
gutter, sidewalks, ramps, PCC pavements, bituminous pavements, structural slabs, foundations, concrete 
utility structures, etc. will be legally disposed of at an approved, licensed, and certified dump site off 
Midway property or at a location as determined by the Commissioner. 

5.10.3. Recyclable Materials 
Removal of pavements at Midway will be paid for under the applicable Line Items for off-site disposal.   
For pavement removals completed at O’Hare, an onsite location may be provided to the Contractor for 
materials generated from the removal limits. PCC pavements and materials deemed recyclable shall be 
hauled to a separate site at O’Hare for recycling. 

The Contractor will be required to maintain any dump site(s) being utilized for the staging of removed 
Work materials.  All costs associated with the maintenance and restoration of any dump site(s) are 
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considered incidental to the applicable Line Items.  The dump site location at O’Hare will be determined 
by the Commissioner and will be located within the boundaries of the Airport. All costs of material 
disposal will be inclusive of the respective Line Items. 

5.11. Owner Provided Materials – Aggregates 
Recycled aggregates may be readily available on site at O’Hare for the Contractor to utilize on various Work 
or as directed by the Commissioner. All costs associated with the loading, hauling, placement, compaction, 
and related Work will be considered incidental to the applicable Contract Line Items. 

5.12. Pavement Markings 
All pavement striping and markings will be completed by the City via a separate pavement marking 
Contractor. The Contractor must coordinate with the pavement marking contractor to ensure all required 
pavement markings are scheduled and completed accordingly for each Work item as specified. 

5.13. Work Hours 
Work under this Contract will be performed during normal Work hours defined as 10:00 PM CT Sunday 
through 9:59 PM CT Friday, with the majority of Work occurring during nighttime hours defined as 10:00 PM 
CT to 6:00 AM CT Sunday through Friday.  No additional compensation will be provided for scheduled 
nighttime normal Work hours of eight (8) hour shifts. All Regular Work Hours are incidental to the costs in the 
line items: regular work hours shall not be compensated separately from the bid lines.  

5.14. Overtime 
5.14.1. Hours 
Overtime hours under this Contract are defined as after eight (8) hours on any regular workday, as well 
as 10:00 PM CT Friday through 9:59 PM CT Sunday, and holidays as specified below in 5.15.3. Any 
overtime Work shall be by specific order or orders and must be authorized by the Commissioner prior to 
the start of any Work. 

Overtime compensation only applies to workers, labor, operating engineers, and foremen in direct 
charge of the specific operations associated with Work as covered under the Cook County Prevailing 
Wage listing in this Contract. Overtime shall be the premium cost, labeled as *M-F > 8, OSA and OSH on 
the Cook County Prevailing Wage table that is above the Cook County base wage rate classification. The 
Contractor will be paid under an Allowance as set forth on Line Item  72 of the Proposal Pages – 
“Overtime for Line Items 1-69” of this Contract. 

5.14.2. Overtime Labor Mark-Up 
For all hourly wage labor forces in direct charge of the specific Work under this Contract, the Contractor 
shall be entitled to receive the difference of actual straight time hourly wage rate from the overtime rate 
paid for every hour that said labor forces are actually engaged in such Work. No additional allowance or 
payment will be made for general superintendence or management.  

All indirect costs must be part of the overhead, including but not limited to, supervision, engineering, 
safety, surveying, quality control, and/or any other technical personnel, and should be included in the 
applicable bid Line Item unit price of the Proposal Pages/Price Schedule. 

No payment will be made for labor performed on overtime until the Contractor has provided the 
Commissioner with itemized statements of the labor cost as follows: 

1) Name, classification, date, daily hours, total hours, rate and extension for each journey worker, 
apprentice, and foreman. 

2) Certified payrolls or certified copies thereof, pertinent to the Work for which payment is 
requested. 

The payroll records will contain the name and address of each employee, the employees correct 
classification, rate of pay, daily and weekly number of hours worked, itemized deductions made, and 
actual wages paid. The labor rates will be audited against the certified payrolls. 

Falsification of the certified payroll is an offense punishable by law. 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 69 

5.14.3. Holidays 
Holidays under this Contract for the purpose of overtime Work hours are New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day, and Christmas Day. 

5.15. Emergency Call-Out 
Compensation for any emergency call out, defined as a call that requires the Contractor to be onsite within 4 
hours of notification from the Commissioner, will be no less than $2,500. 

In the event the value of the requested Work does not meet or exceed $2,500, the City will pay the difference 
between said Work and $2,500 to the Contractor in addition to the cost of the Work that was completed. If 
the work totals $2,500 or above, no additional compensation for the emergency call out will be paid.    

Emergency Work will be initiated by call and/or email from the Commissioner.  After the notification, the 
Contractor will begin the Work as stated above.  The Commissioner will then initiate a Purchase Order (“PO”) 
Release for the Work in no less than 3-business days from the date the Work has started. The Contractor will 
be paid under an Allowance as set forth on Line Item 71 of the proposal pages/Price Schedule – “Allowance 
for Work Not Included in Contract Line Items But Required To Complete the Job” of this Contract and will be 
provided a modified PO.  

In addition, the Contractor must be equipped and available to Work at both O’Hare and Midway 
simultaneously.   

5.16. Construction Requirements 
Non-emergency Work will be performed within no less than 48 hours’ notice from the issuance of a PO 
Release in accordance with the requirements stated in the specific items of Work shown herein or at a time 
as determined by the Commissioner.  When directed by the Commissioner, the Work will include Saturdays, 
Sundays, and/or legal holidays. 

Reference to the Illinois Department of Transportation Standard Specifications for Road and Bridge 
Construction (“IDOT-SSRBC”) within this section applies to the most current version of the IDOT-SSRBC, most 
current version of Supplemental Specifications and Recurring Special Provisions, and the Bureau of Design 
and Environment (“BDE”) Special Provisions, as applicable.  All references to the “Department” shall mean 
“Commissioner”.  All references to the “Engineer shall mean the “Commissioner’s Representative.” Where 
applicable, these Specifications take precedence to the IDOT-SSRBC.  

The Contractor may review the most current version of the IDOT-SSRBC at: 

https://idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/consultant-resources/standard-specifications.html 

The Contractor will provide all necessary equipment, material, and labor to complete the repair Work and to 
restore the area to full operations as soon as possible.  All Work will meet the requirement of these Contract 
Specifications including IDOT-SSRBC and be under the direction of the Commissioner.   

All samples required for testing will be furnished by the Contractor and tested by an independent, certified 
laboratory chosen by the Contractor and approved by the Commissioner.  The Contractor is required to 
provide samples so that the Commissioner can complete independent quality control testing of materials, 
gradations, beams, and other items associated with the Work.  Samples will be as required and/or directed by 
the Commissioner of which the Contractor will prepare bag samples, beams, cylinders, or other items 
associated with the Work and deliver to the City’s laboratory.  All testing is incidental to the applicable Line 
Item where testing is determined to be a requirement. 

The Commissioner will review the Work area with the Contractor or provide a conceptual sketch of the Work 
area.  The Contractor will be responsible for completion of Work meeting requirements outlined in this 
Specification and to the satisfaction of the Commissioner.  

All turf/grass areas disturbed during Work under this Contract shall be restored, at a minimum, with four (4) 
inches of topsoil to grade to allow for the installation of sod or hydroseed by others. Restoration with 4” of 
topsoil will not be invoiced and is considered incidental to the applicable Line Item requiring restoration. 

https://idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/consultant-resources/standard-specifications.html
https://idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/consultant-resources/standard-specifications.html
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5.17. Short Term Closure Barricade Set-up 
Due to the limited time available for airfield closures and to maximize productivity, daily and or nightly 
closures of taxiways and runways will be set up using CDA Airport Operations approved barricade spacing 
criteria.  Taxiway and/or runway closures of less than 24-hours duration will be permitted to use “A” Frame 
barricades spaced every fifteen-feet (15’).  As best practice, barricades should always be set up outside the 
Object Free Area (“OFA”) of operations pavement. However, this may not be possible for all taxiway closure 
locations. Therefore, in these situations barricade locations will be closely coordinated with airport Airfield 
Operations and will be placed as close to the OFA outside of operations pavement as possible and may be 
within the OFA itself.  All barricades lighting is required to be 100% operational. Barricades are to be clean 
and all reflective material clearly visible.  

5.18. Extended Closure Barricade Set-up 
Taxiway and/or runway closures that exceed 24-hours duration will use a combination of “A” frame 
barricades and low-mass-low-profile barricades. “A” frame barricades will be spaced at 15’ intervals with one 
low-mass-low-profile barricade between each of the “A” frames. One “A” frame is always to be placed on the 
centerline of the closed taxiway or runway evenly spaced every 15’ out from center. 

If directed by CDA Airfield Operations, barricade spacing may need to be adjusted to provide emergency 
access into the closed section of the pavement. Any gaps are to be located on the taxiway or runway edge 
line, never on the centerline. For extended closures, barricades must be filled with sand or water, and all 
barricades lighting is required to be 100% operational. Barricades are to be clean and all reflective material 
clearly visible. The placement of barricades for extended closures will be located at the OFA for any 
intersecting taxiways or runways. On taxiways where the proximity of adjacent open taxiways will not permit 
the barricades to be placed at the OFA, barricades will be placed as far out as possible in coordination with 
CDA Airfield Operations. 

The Contractor will be required to review the City of Chicago Sustainable Airport Manual (“SAM”) at the 
following address:  

https://www.flychicago.com/community/environment/sam/Pages/default.aspx 

The Contractor will annually complete the checklist associated with 5.0 Materials and Resources in the SAM 
manual per callout.   

All engineering layout, including but not limited to the Work limits, will be furnished by the Contractor at no 
additional cost to the City. 

Removals of pavement and other miscellaneous items shall be per the Contract Specifications or as directed 
by the Commissioner.     

The Contractor will be given the best-known information regarding existing conditions from the City. The 
Contractor will be required to perform any existing condition surveys to confirm such existing conditions.  
Areas disturbed, including utilities, pavements or other areas as a part of the repair and replacement Work, 
shall be restored to existing conditions, as a minimum, by the Contractor at no additional cost to the City.  
Should the Contractor encounter any unforeseen conditions (i.e. anything unknown, not anticipated, or 
predicted that impede completion of the line items) upon approval and direction from the Commissioner to 
proceed with Work, the Contractor will be paid under an Allowance as set forth on Line Item 71of the 
Proposal Pages/Price Schedule – “Allowance for Work Not Included in Contract Line Items but Required to 
Complete the Job” – of this Contract and will be provided a modified PO Release. 

The Contractor must alleviate and prevent dust nuisance from construction operations within the Work 
limits.  The Contractor must have a sufficient number of operating vacuum power sweepers and operators on 
the job site during Work operations at all times at no additional cost to the City to address FOD. 

During excavation for installation of Work items defined in this Contract, should the Contractor encounter 
material suspected to be of environmental concern, the Contractor must stop all related Work activities and 
immediately notify the Commissioner.  The Commissioner will determine the classification of the material and 
direct the Contractor how to proceed.  The Work required to address the encountered environmental issues 
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may not be considered incidental to the applicable Line Items and may be paid under an appropriate 
unclassified excavation Line Item or the applicable Allowance Line Item as defined in this Specification. 

5.19. Quality Control Program 
The Contractor must establish, provide, and maintain an effective Quality Control Program (“QCP”) that 
details the methods and procedures that will be taken to assure that all materials and completed construction 
for all Work items included and as described in the Contract, conform to the contract requirements whether 
manufactured by the Contractor or procured from subcontractors or vendors. The QCP is due post contract 
award prior to any work commencing.  Although guidelines are established and certain minimum 
requirements are specified herein and elsewhere in the  Specifications, the Contractor must assume full 
responsibility for accomplishing the stated QCP purpose.  

The intent of this section is to enable the Contractor to establish a necessary level of control prior to 
performing Work that will: 

1. Adequately produce acceptable quality materials. 
2. Provide sufficient information to assure both the Contractor and the Commissioner that the 

Specification requirements have been met.  
3. Allow the Contractor as much latitude as possible to develop its own effective standard of quality 

control. 

The Contractor must not begin any construction or production of materials to be incorporated into the Work 
until the QCP has been reviewed and accepted by the Commissioner.   

The requirements for the Contractor's QCP contained in this section are in addition to and separate from the 
acceptance testing requirements stated in the technical Specifications.  Acceptance testing requirements will 
be as specified in the individual technical Specifications. 

5.19.1. Quality Control Plan 
The Contractor must submit to the Commissioner a description of the Quality Control Program in a 
written document for review and approval a minimum of 10 business days prior to the start of any 
production, construction, or off-site fabrication Work. 

The Quality Control Program will be organized to address, as a minimum, the following: 

1. Quality control testing plan. 
2. Documentation of quality control activities. 
3. Requirements for corrective action when quality control and/or acceptance criteria are not met. 

The Contractor is encouraged to add any additional elements to the Quality Control Program that it 
deems necessary to adequately control all production and construction processes required by this 
Contract. The plan must detail what action will be taken to bring a process into tolerance and must 
contain sets of rules to gauge when a process is out of tolerance.   

5.19.2. Quality Control Organization 
5.19.2.1. Technicians 
Qualified technicians must be utilized for specific inspection and testing functions for different 
items of Work.  If an outside organization or independent testing laboratory is used for 
implementation of all or part of the Quality Control Program, the personnel assigned must be 
subject to the qualifications specified in the Quality Control Program.   

Payment will not be made for any materials installed without quality control inspection by the 
Contractor. In addition, the Commissioner may withhold or deny payment for an inspected item if 
in the Commissioner’s opinion the Contractor’s QCP is not functioning as required by the 
Specification. 

A sufficient number of quality control technicians to adequately implement the QCP must be 
provided by the Contractor.  These personnel will be engineers, engineering technicians or 
experienced craftsmen with qualifications in the appropriate field. 
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The quality control technicians will report directly to the  Commissioner’s designee and will 
perform all quality control tests as required by the technical specifications 

5.19.2.2. Staffing Levels 
The Contractor must provide qualified quality control staff to monitor each Work activity to meet 
the minimum test requirements of the Contract Specifications. 

5.19.3. Quality Control Testing Plan 
As a part of the overall Quality Control Program, the Contractor must implement a quality control testing 
plan as required by the  Contract Specifications.  The testing plan will include the minimum tests and test 
frequencies required by each line item, as well as any additional quality control tests that the Contractor 
deems necessary to adequately control production and construction processes. 

The Contractor testing plan may be in a spreadsheet fashion and will, as a minimum, include the 
following:  

1. Specification item number. 
2. Item description (e.g., PCC Pavements). 
3. Test type (e.g., gradation, grade, air, slump, temp, etc.). 
4. Test standard (e.g., ASTM or AASHTO test number, as applicable). 
5. Test frequency (e.g., as required by technical specifications or minimum frequency when 

requirements are not stated; or when materials substantially change as determined by the 
Commissioner). 

6. Responsibility (e.g., plant technician). 
7. Control requirements (e.g., target, permissible deviations). 
 

The testing plan will contain a statistically based procedure of random sampling for acquiring test 
samples in accordance with ASTM D 3665.  The Commissioner will be provided access to witness all 
quality control sampling and testing. 

All quality control test results must be documented by the Contractor as specified in the Quality Control 
Plan. 

5.19.4. Documentation 
The Contractor must maintain current quality control records of all tests performed under the Quality 
Control Program.  These records must include factual evidence that the required inspections or tests 
have been performed, including type and number of inspections or tests involved, results of tests, nature 
of defects, deviations, causes for rejection, etc.; proposed remedial action and corrective actions taken as 
necessary. 

These records must cover both conforming and defective or deficient features and must include a 
statement that all supplies and materials incorporated in the Work are in full compliance with the 
Contract.  Legible copies of these records must be furnished to the Commissioner daily and prior to the 
next day’s production where applicable in accordance with each line item description.  The records must 
cover all Work performed subsequent to the previously furnished records and must be verified and 
signed by the Contractor's qualified quality control representative. 

Specific Contractor quality control records required for the Contract must include, but are not limited to, 
the following: 

• Test Reports; 
• Technical specification item number and description; 
• Test designation; 
• Location; 
• Date and time of test; 
• Control requirements; 
• Test results; 
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• Causes for rejection; 
• Recommended remedial actions; and 
• Retests 

When applicable and required by the Technical Specifications, the Contractor must maintain statistical 
quality control charts for individual quality control tests. The requirements for corrective action will be 
linked to the control charts. 

5.19.5. Corrective Action Requirements 
The QCP will indicate the appropriate action to be taken when a process is deemed or believed to be out 
of tolerance and must detail what action(s) will be taken to bring the process/processes into control.  The 
requirements for corrective action will include both general requirements for operation of the QCP as a 
whole, and for individual items of Work contained in the Technical Specifications. 

The QCP will detail how the results of quality control inspections and tests will be used for determining 
the need for corrective action and will contain clear sets of rules to gauge when a process is out of 
control and the type of corrective action necessary to regain process control. 

When applicable or required by the Technical Specifications, the Contractor must establish and utilize 
statistical quality control charts for individual quality control tests. 

5.19.5.1. Surveillance by the Commissioner 
All items of material and equipment will be subject to surveillance by the Commissioner at the 
point of production, manufacture or shipment to determine if the Contractor, producer, 
manufacturer or shipper maintains an adequate quality control system in conformance with the 
requirements detailed herein and the applicable Technical Specifications and plans.  In addition, all 
items of materials, equipment, and Work in place will be subject to surveillance by the 
Commissioner for the same purpose. 

Surveillance by the Commissioner does not relieve the Contractor of performing quality control 
inspections of either on-site or off-site Contractor Work, subcontractors, producers, 
manufacturers or shippers. 

Any testing performed by the Commissioner and deemed by the Contractor to be improperly 
performed will be noted. In addition, a written document by the Contractor will be submitted 
indicating the deviation noted. Testing procedures will be considered accurate and correct when 
these procedures are followed.  

Any testing performed by the Contractor and deemed by the Contractor to be improperly 
performed or not meeting the requirements of the project specifications must be noted by the 
Contractor on their daily reports. 

Performed testing and testing for irregularities will not be measured for payment and will be 
considered incidental to this Contract. 

No videotaping or recording of QA or QC personnel will be permitted unless written permission is 
given by both parties. 

5.19.5.2. Non-Compliance 
The Commissioner will notify the Contractor of any noncompliance with any of the foregoing 
requirements.  The Contractor must, after receipt of such notice, immediately take corrective 
action. 

Any notice, when delivered by the Commissioner or its authorized representative to the 
Contractor or its authorized representative at the site of the Work, must be considered sufficient 
notice. 
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In cases where quality control activities do not comply with either the Contractor's QCP or the 
Contract provisions or where the Contractor fails to properly operate and maintain an effective 
QCP as determined by the Commissioner, the Commissioner may: 

 Order the Contractor in writing to replace ineffective or unqualified quality control 
personnel or subcontractors within 24-hours after receipt of such order; 

 Order the Contractor to stop operations until appropriate corrective actions are taken; 
and/or 

 Withhold payments in the event of Contractor failure to take corrective actions within the 
specified time 

The Contractor is required to address and assist in the resolution as needed or as requested by the 
Commissioner.  

5.19.6. Method of Measurement 
The Contractor’s QCP will not be measured for payment and will be considered incidental to the overall 
total Contract price. 

5.19.7. Basis of Payment 
The preparation of a QCP and its implementation, including any corrective measures that may be 
required to be carried out by the Contractor to bring items of Work into compliance with the 
requirements of the QCP and the Technical Specifications will not be paid for separately and will be 
considered incidental to the Work performed under this Contract. 

5.20. Guarantee 
The Contractor hereby warrants that all Work performed and materials furnished under this Contract are 
guaranteed against defective materials and workmanship, improper performance, and non-compliance with 
the Contract for a period of one (1) year after date of acceptance by the Commissioner. 

5.21. Full Depth Bituminous/PCC Pavement Removal, Full Depth PCC Placement, and High Early Strength 
PCC/Concrete Batch Plant Surcharge – Line Items 1-2 and 70 

These items of Work will consist of the full depth removal of bituminous and PCC pavements, installation 
of full depth PCC pavements, high early strength PCC pavements and concrete batch plant surcharges, 
including all reinforcement, as directed by the Commissioner. In general, construction requirements shall 
meet the requirements of the most recent version of the IDOT-SSRBC and any supplemental versions or 
revisions. 

5.21.1. Pavement Removal 
Full depth sawcut will be required for the entire perimeter of the pavement removal areas with no 
exceptions permitted; construction, contraction, and longitudinal joints included.  All keyways will be 
eliminated by sawcutting the male key and mortaring in the female key.  The entire slab will be removed 
in sections by the saw-and-lift method using care to avoid damaging the underlying base material, unless 
otherwise approved by the Commissioner.  Base material will be properly replaced, and all reinforcement 
removed will be replaced in kind as determined by the Commissioner. 

5.21.2. Aggregate Materials 
5.21.2.1. Reactive Aggregate Screening with and without Deicer Soak Solution 
The Contractor must determine if the aggregates are deleteriously reactive with alkalis in 
accordance with ASTM C 1260; (1) without deicer soak solution; and (2) using a 50% potassium 
acetate soak solution.  The aggregate used for the coarse fraction and the aggregate used for the 
fine fraction must be evaluated independently for both screenings, as required by ASTM C 1260.  
Test results that have a measured expansion equal to or greater than 0.10% at 28-days (30-days 
from casting) indicates an aggregate that is reactive.  The results of testing must be submitted to 
the Commissioner.  

5.21.2.2. Reactive Aggregate Mitigation 
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When testing indicates that the aggregates are reactive, the Contractor must establish a reactive 
aggregate mitigation plan.  The mitigation plan may include testing a combination of proportioned 
materials and/or incorporating supplementary cementitious materials (‘SCMs”) or combinations 
thereof. 

The mitigated concrete mixture using the combined concrete materials in the proportions to be 
used must be tested in accordance with ASTM C 1567.  The test samples must not exhibit 
expansion in excess of the limits prescribed in the procedures.  The results of testing must be 
submitted to the Commissioner. 

5.21.2.3. Fine Aggregate 
Fine aggregate for concrete must conform to the requirements of Article 1003.02 of the IDOT-
SSRBC latest edition; except, as revised herein.  The washed sand for PCC pavement must be 
gradation FA-2 or FA-20.  All fine aggregates must be supplied from a source certified per the 
Aggregate Gradations Control System (“AGCS”) by the IDOT Bureau of Materials and Physical 
Research.  Certifications must be submitted to the Commissioner. 

5.21.2.4. Coarse Aggregate 
Coarse aggregate must be crushed limestone and conform to the requirements of Article 1004.02 
of the IDOT-SSRBC latest edition; except as revised herein. Sizes for blending must be Gradation 
CA-7 and CA-16. Coarse aggregate must meet the IDOT Freeze-Thaw modified Procedure B, ASTM 
C 666, and exhibit less than 0.025 expansion on all sample tests. All coarse aggregates must be 
supplied from a source certified per the AGCS by the IDOT Bureau of Materials and Physical 
Research.  Certification must be submitted to the Commissioner. 

The percentage of wear must be no more than 40% when tested in accordance with ASTM C 131. 

Copies of certified independent test results, not more than 30 calendar days old, must be 
submitted prior to production for approval.  If a new ledge/area of the quarry is mined and 
crushed in the course of the Work duration, new certified independent test results, not more than 
30 calendar -days old, must be obtained and submitted for approval. 

5.21.2.5. Combined Aggregate Gradation Evaluation of the Proposed Aggregates 
The Contractor must combine the aggregates in the proportions proposed for the concrete 
mixture and evaluate on the following sieve sizes: 2-inch, 1-1/2 - inch, 1-inch, 3/4-inch, 1/2-inch, 
3/8-inch; No. 4, No. 8, No. 16, No. 30, No. 50, and No. 100. 

The Contractor must determine the Workability Factor (“WF”) and the Coarseness Factor (“CF”).   

1. The WF is the percentage of the combined aggregate by weight finer that the No. 8 sieve.  
2. The CF is the cumulative percent of material by weight retained on the ⅜-inch sieve 

divided by the cumulative percent by weight of all the aggregate retained on the No. 8 
sieve and multiplying by 100. 

The aggregates, as proportioned, will be deemed to have met the requirements of a combined 
aggregate gradation when the following criterion is met: 

• The WF and CF will be within the parallelogram ABCD of the Aggregate Constructability 
Chart (Figure 1).  The combined aggregates, as proportioned, will be rejected if the 
combined aggregate gradation is not met 

FIGURE 1 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 76 

 

Point A: CF = 75; WF = 40; 
Point B: CF = 75; WF = 28  
Point C: CF = 45; WF = 32.5; 
Point D: CF = 45; WF = 44.5  

5.21.3. Cement 
Cement must conform to the requirements of ASTM C 150 Type I.   

If for any reason cement becomes partially set or contains lumps of caked cement, it will be rejected.  
Cement salvaged from discarded or used bags must not be used.  

5.21.4. Cementitious Materials – Fly Ash/Blast Furnace Slag Cement  
Fly ash must meet the requirements of ASTM C 618, with the exception of loss on ignition, where the 
maximum must be less than 6%. 

Fly ash for use in mitigating alkali-silica reactivity must have a Calcium Oxide (“Ca0”) content of less than 
13% and total available alkali content less than 3% per ASTM C 311.  Fly ash produced in furnace 
operations using liming materials or soda ash (sodium carbonate) as an additive is not acceptable.  The 
Contractor must furnish the previous three most recent consecutive ASTM C 618 reports for each source 
of fly ash proposed in the mix design and must furnish each additional report as they become available 
during the project.  The reports can be used for acceptance or the material may be tested independently 
by the Commissioner. 

Ground Granulated Blast Furnace (“GGBF”) slag cement may be permitted at the Contractor’s option. 
GGBF slag must conform to ASTM C 989, Grade 100 or 120.  GGBF must be used only at a rate between 
25% and 40% of the total cementitious material by mass. 

Ultrafine Fly Ash (“UFFA”) must conform to ASTM C 618 Class F or N, and its strength activity index at 28 
days of age must be at least 95% of the control specimens and its average particle size must not exceed 6 
microns. 

5.21.5. Pre-molded Joint Filler 
Pre-molded joint filler for expansion joints must conform to the requirements of Article 1051.09 or 
1051.10 of the IDOT-SSRBC latest edition and ASTMD1752 and must be punched to admit the dowels 
where called for on the applicable drawings.  The filler for each joint must be furnished in a single piece 
for the full depth and width required for the joint unless otherwise specified by the Commissioner.  
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When the use of more than one piece is authorized for a joint, the abutting ends must be fastened 
securely and held accurately to shape by stapling or other positive fastening means satisfactory to the 
Commissioner. 

5.21.6. Joint Sealer 
The joint sealer for the joints in the concrete pavement must meet the requirements of Exhibit 3, P-605 
of this Specification and must be of the type(s) specified in any applicable Detailed Drawings. 

5.21.7. Dowel Bars and Tie Bars 
Dowel bars must be plain steel bars conforming to ASTM A 615, Grade 60 and must be free from burring 
or other deformation restricting slippage in the concrete.  Dowel bars must be epoxy coated according to 
the requirements of ASTM A 1078.  Dowel bars must be mounted in approved assemblies. 

The dowels must be coated with a bond-breaker as recommended by the manufacturer.  Dowel sleeves 
or inserts are not permitted.  Grout retention rings must be fully circular metal or plastic devices capable 
of supporting the dowel until the grout hardens. 

Tie bars must be deformed steel bars and conform to the requirements of ASTM A 615. Tie bars 
designated as Grade 60 in ASTM A 615 or ASTM A 706 can be used for construction requiring bent bars. 

5.21.8. Expansion Sleeve Caps 
Where required, the sleeve caps for dowel bars used in expansion joints must be made of non-corrosive 
material and designed to cover 2”- 3” of the dowel ends.  They must have a closed end and a suitable 
stop to hold the end of the dowel bar at least 1” from the closed end of the sleeve.  Sleeve caps must be 
of such design that they will not collapse during construction. 

5.21.9. Steel Reinforcement 
Reinforcing must consist of welded steel wire fabric conforming to the requirements of ASTM A 185.  
Welded wire fabric will be furnished in flat sheets only. 

5.21.10. Continuously Reinforced Pavement 
Where continuously reinforced concrete is encountered, and rebar is required in the installation, the 
rebar will be paid under an Allowance as set forth on Line Item 71 of the proposal pages – “Allowance for 
Work Not Included in Contract Line Items But Required to Complete the Job” of this Contract and the 
Contractor will be provided a modified PO. 

5.21.11. Water 
Water used in mixing or curing must be as clean and free of oil, salt, acid, alkali, sugar, vegetable or other 
substances injurious to the finished product. Water must be tested in accordance with the requirements 
of ASTM C 1602 or AASHTO T 26 as applicable.  Water confirmed to be of potable quality may be used 
without testing. 

5.21.12. Curing and Sealing 
Curing and sealing compound must be a liquid membrane-forming compound for curing concrete 
conforming to the requirements of ASTM C 309 Type 2, Class A or Class B.  

White polyethylene film or white burlap-polyethylene sheeting for curing concrete must conform to 
ASTM C 171. 

5.21.13. Admixtures 
The use of any material added to the concrete mix must be acceptable to the Commissioner.  The 
Contractor must submit certificates indicating that the material to be furnished meets all the 
requirements indicated herein.  In addition, the Commissioner may require the Contractor to submit 
complete test data from an approved laboratory showing that the material to be furnished meets all the 
requirements of the cited specifications.  Subsequent tests may be made of samples taken by the 
Commissioner from the supply of materials being furnished or proposed for use on the Work to 
determine whether the admixture is uniform in quality with that approved. 

5.21.13.1. Air-Entraining Admixtures 
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Air-entraining admixtures must meet the requirements of ASTM C 260 and must consistently 
entrain the air content in the specified ranges under field conditions.  The air-entrainment agent 
and any chemical admixtures must be compatible. 

5.21.13.2. Chemical Admixtures 
Water-reducing, set retarding, and set-accelerating admixtures must meet the requirements of 
ASTM C 494, including the flexural strength test. 

5.21.14. Epoxy-Resin 
Epoxy-resin used to anchor dowels and tie bars in pavements must be two-component materials 
conforming to the requirements of ASTM C 881 (class as appropriate) for each application temperature 
to be encountered, except that in addition, the materials must meet the following requirements: 

1. Material for use for embedding dowels and anchor bolts must be Type IV, Grade 3 or as 
approved. 

2. Material for use as patching materials for complete filling of spalls and other voids and for use in 
preparing epoxy resin mortar must be Type III, Grade 2 or as approved. 

3. Material for use for injecting cracks must be Type IV, Grade 1 or as approved. 
4. Material for bonding freshly mixed PCC or mortar as freshly mixed epoxy resin concrete or 

mortar to hardened concrete must be Type V, Grade 1 or as approved. 

5.21.15. Bond Breaker 
A bond breaker must be placed between the bituminous concrete base course and the PCC pavement.  
The bond breaker may consist of 1 layer of polyethylene having a thickness of 6-mil and conforming to 
ASTM D 2103.  The bond breaker must be laid with laps of 2’.  Laps will not be permitted at concrete joint 
lines.  All laps must be secured with 4” wide tape as recommended by the manufacturer and as approved 
by the Commissioner.  The method of the tie-down must be approved by the Commissioner.   The bond 
breaker may also be an alternative material and method as proposed by the Contractor, but fully subject 
to approval of the Commissioner. 

5.21.16. Material Acceptance 
Prior to use of materials, the Contractor must submit certified test reports to the Commissioner for those 
materials proposed for use during Work. The certification must show the appropriate ASTM test(s) for 
each material, the test results, and a statement that the material passed or failed. 

The Commissioner may request samples for testing prior to and during production to verify the quality of 
the materials and to ensure conformance with the applicable specifications. 

5.21.17. Mix Design 
Concrete must be designed to achieve a 28 calendar days flexural strength of 625 psi.  The mix must be 
designed using the procedures contained in Chapter 7 of the Portland Cement Association's (“PCA”) 
manual, "Design and Control of Concrete Mixtures”, latest revision. The Contractor must utilize a 
laboratory that will meet the requirements specified in these Contract Specifications to develop the mix 
design. Mix designs provided for each plant by concrete suppliers must be retested and verified by the 
approved laboratory. Separate mix designs must be submitted for side (fixed) form and slip-form 
concrete as well as for regular/hot weather and winter/cold weather concrete that will address the 
particular/peculiar requirements of each application, including distance and travel time from the 
designated batch plants. 

The Contractor must ensure the concrete produced meets or exceeds the acceptance criteria for the 
specified strength and that the mix design average strength is higher than the specified strength.  The 
amount of over design necessary to meet specification requirements depends on the producer's 
standard deviation of flexural test results and the accuracy which that value can be estimated from 
historic data for the same or similar materials. 
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The cementitious material (cement plus fly ash) content must not be less than 517 lbs. per cubic yard for 
central mixed concrete. The ratio of water to cementitious material must be in the range of 0.38 to 0.45 
by weight. 

Prior to the start of paving operations and after approval of all material to be used in the concrete, the 
Contractor must submit a mix design or designs showing the proportions and flexural strength obtained 
from the concrete at 7 and 28 calendar days.  The mix design must include copies of test reports, 
including test dates; a complete list of materials including type, brand, source; and the amount of 
cement, fly ash, coarse aggregate, fine aggregate, WF, CF, water, and admixtures.  The fineness modulus 
of the fine aggregate and the air content must also be shown.  The mix design will be submitted to the 
Commissioner at least 21 calendar days prior to the start of Work.  Production must not begin until the 
mix design has been approved in writing by the Commissioner. 

Should a change in sources be made or admixtures added or deleted from the mix, a new mix design 
must be submitted to the Commissioner for approval. 

Flexural strength test specimens must be prepared in accordance with ASTM C 192 and tested in 
accordance with ASTM C 78.  The mix determined must be workable concrete having a slump for side-
form concrete between 2” and 4” as determined by ASTM C 143.  

The results of the mix design shall include a statement giving the maximum nominal coarse aggregate 
size and the weights and volumes of each ingredient proportioned on a 1 cubic yard basis.  Aggregate 
quantities shall be based on the mass in the saturated surface dry conditions.  The recommended 
mixture proportions shall be accompanied by test results demonstrating that the proportions selected 
will produce concrete of the qualities indicated.  Trial mixtures having proportions, slumps, and air 
content suitable for the Work shall be based on methodology described in PCA’s “Design and Control of 
Concrete Mixtures”, modified as necessary to accommodate flexural strength. 

The submitted mix design shall be stamped or sealed by the responsible professional Engineer of the 
laboratory and shall include the following items as a minimum: 

1. Coarse, fine, and combined aggregate gradations and plots including fineness modulus of the 
fine aggregate. 

2. Reactivity test results. 
3. Coarse aggregate quality test results, including deleterious materials. 
4. Fine aggregate quality test results, including deleterious materials. 
5. Mill certificates for cement and supplemental cementitious materials. 
6. Certified test results for all admixtures, including Lithium Nitrate if applicable. 
7. Specified flexural strength, slump, and air content. 
8. Recommended proportions/volumes for proposed mixture and trial water-cementitious 

materials ratio, including actual slump and air content. 
9. Flexural and compressive strength summaries and plots, including all individual beam and 

cylinder breaks. 
10. Correlation ratios for acceptance testing and Contractor Quality Control testing, when 

applicable. 
11. Historical record of test results documenting production standard deviation, when applicable. 

5.21.17.1. Cementitious Materials 
Fly ash, a cementitious material may be used in the mix design.  When fly ash is used as a partial 
replacement for cement, the replacement rate must be determined from laboratory trial mixes 
but will not exceed 25% by weight of the total cementitious material.  

Slag Cement (“GGBF”) may be used in the mix design.  The slag cement may constitute between 
25% and 40% of the total cementitious material by weight.  If slag cement plus fly ash is used, the 
combination of the slag cement and fly ash may constitute between 25% and 40% of the total 
cementitious material by weight. Additionally, the portion of the material that is fly ash must not 
exceed 10% of the total cementitious material.  
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If the concrete is to be used for slip forming operations and the air temperature is expected to be 
lower than 55° F, the percent slag cement must not exceed 30% by weight. 

Ultrafine fly ash (“UFFA”) may be used in the mix design with the Commissioner’s approval.  When 
UFFA is used as a partial replacement for cement, the replacement rate shall be determined from 
laboratory trial mixes and must be between 7% and 16% of the total cementitious material. 

5.21.17.2. Air-Entraining 
Air-entraining admixture must be added in such a manner that will ensure uniform distribution of 
the agent throughout the batch.  The air content of freshly mix air-entrained concrete must be 
based upon trial mixes with the materials to be used in the Work adjusted to produce concrete of 
the required plasticity and workability.  The percentage of air in the mix will be 6% (+/- 1.0%).  Air 
content must be determined by testing in accordance with ASTM C 231 for gravel and stone coarse 
aggregate and ASTM C 173 for slag and other highly porous coarse aggregate. 

5.21.17.3. Chemical 
Water-reducing, set-controlling, and other approved admixtures must be added to the mix in the 
manner recommended by the manufacturer and in the amount necessary to comply with the 
specification requirements.  Tests of trial mixes with the materials to be used in the Work must be 
performed in accordance with ASTM C 494. 

5.21.17.4. Mix Design – High Early Strength PCC 
High early strength PCC will conform to normal strength concrete except that the mix design will 
be adjusted to provide a flexural strength of 550 lbs. /in² within 8-hours. The Contractor will 
submit mix designs to the Commissioner for approval at least 10-working days prior to concrete 
placement and will be compensated per Line Item 70 at a per cubic yard mix design flexure 
strength surcharge. 

5.21.17.5. Testing Laboratory 
The Contractor’s testing laboratory used to develop the mix design must meet the requirements of 
ASTM C 1077 that relate to the minimum technical requirements for laboratory equipment and 
procedures utilized in testing concrete and concrete aggregates for use in construction and be 
accredited by the IDOT and AASHTO (“CCRL”) for concrete testing.  The laboratory accreditation 
must include ASTM C 78.  A certification that it meets these requirements must be submitted to 
the Commissioner prior to the start of mix design and must contain as a minimum: 

1. Qualifications of personnel; laboratory manager, supervising technician, and testing 
technicians. 

2. A statement that the equipment used in developing the mix design is in calibration. 
3. A statement that each test specified in developing the mix design is offered in the scope 

of the laboratory's services. 
4. A copy of the laboratory's Quality Control Program. 

5.21.18. Construction Methods 
All equipment necessary and required for the full depth PCC pavement removal, full depth PCC pavement 
placement, and placement of high early strength PCC; in accordance with these Specification at the 
specified locations will be on the Work site in first-class working condition and acceptable to the 
Commissioner before construction is permitted to start. 

5.21.19. Concrete Batch Plant (“CBP”) and Equipment 
The CBP, mixers, and equipment must conform to the requirements of ASTM C 94. CBPs must be 
designed and operated to produce concrete within the specified tolerances and must conform to the 
requirements of the National Ready Mixed Concrete Association (“NRMCA”) QC3 Document, or the IDOT 
certification for CBPs.  The CBP must have a current NRMCA QC3 certification signed by a Professional 
Engineer (“PE”) or an IDOT certification.  Documentation to validate that the CBP has been inspected 
must be submitted to the Commissioner. 
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5.21.19.1. General 
Concrete may be mixed at the CBP or in truck mixers.  Each mixer must have attached in a 
prominent place a manufacturer's nameplate showing the capacity of the drum in terms of volume 
of mixed concrete and the speed of rotation of the mixing drum or blades. 

The mixers must be examined daily for changes in condition due to accumulation of hard concrete 
or mortar or wear of blades.  The pickup and throw over blades must be replaced when they have 
worn down ¾” or more.  The Contractor must maintain a copy of the manufacturer's design 
showing dimensions and arrangements of blades in reference to original height and depth. 

5.21.19.2. Truck Mixers and Truck Agitators 
Truck mixers used for mixing and hauling concrete and truck agitators used for hauling CBP-mixed 
concrete must conform to the requirements of ASTM C 94. 

5.21.19.3. Finishing Equipment 
The standard method of constructing PCC pavements must be with approved paving equipment 
designed and operated to spread, consolidate, screed, and float-finish the freshly placed concrete 
in one complete pass of the machine so that the end result is a dense and homogeneous 
pavement which is achieved with minimal hand finishing.  

5.21.19.4. Vibrators 
A sufficient number of hand held vibrators meeting the recommended guidelines of the American 
Concrete Institute (“ACI”) 309R-05 must be employed. 

5.21.19.5. Concrete Saws 
The Contractor must provide sawing equipment adequate in number of units and power to 
complete sawing to the required dimensions.  The Contractor must provide at least one standby 
saw in good working order and a supply of saw blades at the Work site at all times during sawing 
operations. 

5.21.19.6. Side Forms 
Straight side forms must be made of steel and must be furnished in sections not less than 10’ in 
length.  Forms must have a depth equal to the pavement thickness at the edge.  Flexible or curved 
forms of proper radius must be used for curves of 100’ radius or less.  Forms must be provided 
with adequate devices for secure settings so that when in place they will withstand, without visible 
spring or settlement, the impact and vibration of the consolidating and finishing equipment.  
Forms with battered top surfaces and bent, twisted or broken forms will not be used.  Built-up 
forms will not be used, except as approved by the Commissioner.  The top face of the form must 
not vary from a true plane more than 1/8” in 10’ and the upstanding leg will not vary more than 
1/4”.  The forms must contain provisions for locking the ends of abutting sections together tightly 
for secure setting.  Wood forms may be used under special conditions when acceptable to the 
Commissioner. 

5.21.19.7. Form Setting 
Forms must be set sufficiently in advance of concrete placement to ensure continuous paving 
operations.  After the forms have been set to correct grade, the underlying surface must be 
thoroughly tamped, either mechanically or by hand, at both the inside and outside edges of the 
base of the forms.  Forms must be staked into place sufficiently to maintain the form in position 
for the method of PCC placement. 

Form sections must be tightly locked and must be free from play or movement in any direction.  
The forms will not deviate from true line by more than 1/8” at any joint.  Forms must be set so 
they will withstand, without visible spring or settlement, the impact or vibration of the 
consolidating and finishing equipment.  Forms must be cleaned and oiled prior to the placing of 
concrete. 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 82 

The alignment and grade elevations of the forms must be checked and corrections made by the 
Contractor immediately before placing the concrete. 

5.21.19.8. Conditioning of Underlying Surface, Side Form and Fill-In Lane Construction 
The prepared underlying surface must be moistened with water without saturating, immediately 
ahead of concrete placement to prevent rapid loss of moisture from the concrete.  Damage caused 
by hauling or usage of other equipment must be corrected and retested at the discretion of the 
Commissioner.  If damage occurs to a stabilized sub-base, it must be corrected full depth by the 
Contractor. All excess material must be removed and properly disposed.  Low areas must be filled 
and compacted to a condition similar to that of the surrounding grade.  The underlying surface 
must be protected so that it will be entirely free from frost when the concrete is placed.  The use 
of chemicals to eliminate frost in the underlying surface will not be permitted.   

After the underlying asphaltic concrete base course has been placed and compacted to the 
required density, it must be verified for grade and tolerance by the Contractor’s surveyor within 
+/- 1/4” using a 16’ straightedge and survey shots.  

Records of actual survey elevations must be promptly submitted to the Commissioner.  All areas 
that are out of tolerance must be corrected by the Contractor and re-verified for grade tolerance 
and density, and verification data must be submitted to the Commissioner prior to placing 
pavement. 

The Contractor’s surveyor must provide an alignment and a grade stake at each side of the 
pavement pass. 

5.21.19.9. CBP Materials 
At the CBP, layout, equipment, and provisions for transporting material must ensure a continuous 
supply of material to the Work site.  Stockpiles must be constructed in such a manner that 
prevents segregation and intermixing of deleterious materials. 

Aggregates that have become segregated or mixed with earth or foreign material must not be 
used.  All aggregates produced or handled by hydraulic methods, and washed aggregates, must be 
stockpiled or binned for draining at least 12-hours before being batched.  Rail shipments requiring 
more than 12-hours will be accepted as adequate binning only if the car bodies permit free 
drainage. 

CBPs must be equipped to proportion aggregates and bulk cement by weight automatically using 
interlocked proportioning devices of an approved type.  When bulk cement is used, the Contractor 
must use a suitable method of handling the cement from weighing hopper to transporting 
container or into the batch itself for transportation to the mixer, such as a chute, boot or other 
approved device to prevent loss of cement.  The device must be arranged to provide positive 
assurance that the cement content specified is present in each batch. 

5.21.19.10. Mixing and Hauling Concrete 
The concrete may be mixed at the CBP, Work site or in truck mixers.  The mixer must be of an 
approved type and capacity.  All concrete must be mixed and delivered to the site in accordance 
with the requirements of ASTM C 94.  Mixed concrete from the CBP may be transported in truck 
mixers, truck agitators or non-agitating trucks. 

Haul time is defined as the elapsed time from the addition of cementitious material to the mix 
until the paving equipment has passed over and deposited the concrete in place at the Work site.  
Haul time must not exceed 90-minutes. 

Re-tempering concrete by adding water or by other means will not be permitted, except when 
concrete is delivered in transit mixers.  With transit mixers, additional water may be added to the 
batch materials and additional mixing performed to increase the slump to meet the specified 
requirements; provided the addition of water is performed within 45-minutes after the initial 
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mixing operations and provided the water/cementitious ratio specified in the mix design is not 
exceeded. 

Re-tempering may be acceptable during hot weather paving when the concrete temperature is 
greater than 85° F or when the moisture evaporation rate at the concrete surface is greater than 
0.20 lb./sq. ft./hr. or greater than 0.10 lb./sq. ft./hr. for concrete mixture containing 
Supplementary Cementitious Materials (“SCMs”), as noted in the ACI moisture evaporation rate 
chart. 

5.21.19.11. Production Paving Adjustments to the Concrete Mixture Proportions 
Production paving concrete mixture proportions must be adjusted to achieve uniformity in the 
properties of fresh concrete, to maintain concrete workability, and to provide the specified 
properties for the fresh and in place concrete. 

Field adjustments to the approved concrete mixture as established by the Contractor’s QC 
laboratory testing are permitted without requiring a new submittal for the concrete mixture 
proportions as follows: 

1. Individual aggregate proportions may be adjusted as necessary and approved by the 
Commissioner. 

2. As necessary, cementitious materials may be increased by up to 10% by weight of the 
approved mixture proportions.  Cementitious material content must not be reduced from 
the approved mixture proportions. 

3. As necessary, cement may be replaced with the approved SCM in an amount not to 
exceed 10% of the original SCM mass.  When applicable, the Contractor’s mitigation plan 
for reactive aggregates must be re-evaluated. 

4. As necessary, any SCM may be approved with the approved cement.  When applicable, 
the Contractor’s mitigation plan for reactive aggregation must be re-evaluated. 

5. Quantities of admixtures may be adjusted in accordance with the manufacturer’s 
recommendations. 

6. Field adjustment for water is permitted provided that the water-cementitious materials 
ratio does not exceed the ratio for the approved concrete mixture and is not less than 
that listed herein. 

7. For truck mixed concrete, additional water may be added only once to adjust the 
workability of concrete, provided the approved water-to-cementitious materials ratio is 
not exceeded.  The maximum amount to be added must be adjusted based upon the 
volume of concrete already discharged.  The drum or blades must be turned a minimum 
of 30 additional revolutions at mixing speed after water addition. 

Adding water to the concrete by spraying in front of and/or behind the paving equipment is not 
allowed. 

5.21.19.12. Limitations on Mixing and Placing 
No concrete will be mixed, placed or finished when natural daylight is insufficient, unless an 
adequate and approved artificial lighting system is provided. 

5.21.19.13. Cold Weather 
Unless authorized in writing by the Commissioner, and a cold weather paving plan is submitted 21 
calendar days prior to mixing and concreting operations, operations must be discontinued when 
air temperature in the shade and away from artificial heat reaches 40°F and must not be resumed 
until air temperature in the shade and away from artificial heat reaches 35°F.  The cold weather 
plan must incorporate recommendations of ACI 306 – Cold Weather Concreting. 

The Contractor must submit a request in writing to the Commissioner that the temperature 
requirements be waived in event that cold weather paving is necessary. 
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In addition, a cold weather paving plan must be submitted in advance to address all procedural 
changes to be employed to ensure that all Work will meet the required acceptance criteria.  The 
Contractor must submit a detailed plan on means and methods to be utilized to meet the 
requirements of this section. 

The aggregate must be free of ice, snow, and frozen lumps before entering the mixer.  The 
temperature of the mixed concrete must not be less than 50° F at the time of placement.  
Concrete must not be placed on frozen material; frozen aggregates will NOT be used in the 
concrete mix. 

When paving is authorized during cold weather, water and/or the aggregates may be heated to no 
more than 150°F.  The apparatus used must heat the mass uniformly and must be arranged to 
preclude the possible occurrence of overheated areas which might be detrimental to the finished 
materials. 

5.21.19.14. Hot Weather 
During periods of hot weather, when the daily air temperature exceeds 85° F, a hot weather 
paving plan that incorporates the following precautions must be submitted 21 calendar days 
before any concrete being placed in hot weather.  The hot weather paving plan must incorporate 
applicable recommendations of ACI 305 - Hot Weather Concreting and other industry accepted 
procedures to mitigate any detrimental results from hot weather concrete placement. 

The concrete must be placed at the coolest temperature practicable, and in no case will the 
temperature of the concrete placed exceed 90° F.  The aggregates and/or mixing water must be 
cooled as necessary to maintain the concrete temperature at or not more than the specified 
maximum. 

The finished surfaces of the newly laid pavement must be kept damp by applying a water-fog or 
mist with approved spraying equipment until the pavement is covered by the curing medium.  If 
necessary, wind screens must be provided to protect the concrete from evaporation rates in 
excess of 0.2 psf. per hour as determined in accordance with Figure 3.1.3 in ACI 305R, Hot 
Weather Concreting, which takes into consideration relative humidity, wind velocity, and air 
temperature. 

When conditions are such that problems with plastic cracking can be expected, and particularly if 
any plastic cracking begins to occur, the Contractor must immediately take such additional 
measures as necessary to protect the concrete surface.  Such measures may consist of wind 
screens, more effective fog sprays, and similar measures commencing immediately behind the 
paver.  If these measures are not effective in preventing plastic cracking, paving operations must 
cease immediately.  

Prior to the start of paving operation for each day of paving, the Contractor must provide the 
Commissioner with a Temperature Management Program for the concrete to be placed to ensure 
that uncontrolled cracking is avoided.  The Temperature Management Program is one overall plan 
that will be applied to each day of paving. As a minimum, the program must address the following: 

1. Anticipated tensile strains in the fresh concrete as related to heating and cooling of the 
concrete material. 

2. Anticipated weather conditions such as ambient temperatures, wind velocity, and relative 
humidity. 

3. Anticipated evaporation rate using Figure 11-8, PCA Design and Control of Concrete 
Mixtures. 

4. Anticipated timing of initial sawing of joint. 

5. Anticipated number and type of saws to be used. 
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5.21.20. Placing Concrete 
At any point in concrete conveyance, the free vertical drop of the concrete from one point to another 
must not exceed 3’. The finished concrete product must be dense and homogeneous, without 
segregation and conforming to the standards of this Specification. 

All concrete must be consolidated without voids or segregation, including under and around all load-
transfer devices, joint assembly units, and other features embedded in the pavement. 

Hauling equipment or other mechanical equipment can be permitted on adjoining previously constructed 
pavement when the concrete strength reaches a flexural strength of 550 psi, based on the average of 
four field cured specimens.  In addition to achieving a flexural strength of 550 psi, hauling equipment or 
any other traffic must remain off the pavement until the joints are sawed and sealed or temporary 
backer rod is placed in all joints in accordance with the Specifications herein.   

The Contractor must have available materials for the protection of the concrete during inclement 
weather. Such protective material may consist of rolled polyethylene sheeting at least 4-mil thick of 
sufficient length and width to cover the plastic concrete slab and edges.  The sheeting may be mounted 
on either the paver or a separate movable bridge from which it can be unrolled without dragging over 
the plastic concrete surface.  When rain appears imminent, all paving operations must stop and all 
available personnel must begin covering the surface of the unhardened concrete with the protective 
covering. 

5.21.20.1. Side Form Method 
Side form sections must be straight, free from warps, bends, indentations or other defects.  
Defective forms must be removed from the Work.  Metal side forms must be used except at end 
closures and transverse construction joints where straight forms of other suitable material may be 
used.  Side forms may be built up by rigidly attaching a section to either top or bottom of metal 
forms.  If such build-up is attached to the top of metal forms, the build-up must also be metal.  
Width of the base of all forms must be equal to or greater than the specified pavement thickness. 

Side forms must be of sufficient rigidity, both in the form and in the interlocking connection with 
adjoining forms, that springing will not occur under the weight of subgrade and paving equipment 
or from the pressure of the concrete.  Before placing side forms, the underlying material must be 
at the proper grade.  Side forms shall have full bearing upon the foundation throughout their 
length and width of base and must be placed to the required grade and alignment of the finished 
pavement.  They must be firmly supported during the entire operation of placing, compacting, and 
finishing the pavement. 

Forms must be drilled in advance of being placed to line and grade to accommodate tie bars where 
they are specified.  Side forms must be thoroughly cleaned and oiled each time they are used and 
before concrete is placed against them.  Immediately in advance of placing concrete, and after all 
sub-base operations are completed, side forms must be trued and maintained to the required line 
and grade to prevent delay in placing. 

Concrete must be spread, shaped, and consolidated by one or more self-propelled machines.  
These machines must uniformly distribute and consolidate without segregation so that the 
completed pavement will conform to the required cross-section with a minimum of handwork.  
The number and capacity of machines furnished must be adequate to perform the Work required 
at a rate equal to that of concrete delivery. 

For the side form method, the concrete must be deposited on the moistened grade to require as 
little re-handling as possible. Unless truck mixers, truck agitators or non-agitating hauling 
equipment are equipped with means for discharge of concrete without segregation of the 
materials, the concrete must be placed and spread using an approved mechanical spreading 
device that prevents segregation of the materials.  Placement must be continuous between 
transverse joints without the use of intermediate bulkheads.  Necessary hand spreading must be 
done with shovels, not rakes. Concrete must be deposited as near to expansion and contraction 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 86 

joints as possible without disturbing them but must not be dumped from the discharge bucket or 
hopper onto a joint assembly unless the hopper is centered above the joint assembly. 

Concrete for the full paving width must be effectively consolidated by vibrators without causing 
segregation. Vibrators rate of vibration must conform to the Specifications herein.  Amplitude of 
vibration must be sufficient to be perceptible on the surface of the concrete more than 1’ from the 
vibrating element.  The Contractor must furnish a tachometer or other suitable device for 
measuring and indicating frequency of vibration.  The provisions relating to the frequency and 
amplitude of internal vibration will be considered the minimum requirements and are intended to 
ensure adequate density in the hardened concrete. 

Concrete must be thoroughly consolidated against and along the faces of all forms and previously 
placed concrete and along the full length and on both sides of all joint assemblies by means of 
vibrators inserted in the concrete.  Vibrators will not be permitted to come in contact with a joint 
assembly, the grade, or a side form.  In no case will the vibrator be operated longer than 20 
seconds in any one location nor will the vibrators be used to move the concrete.  

Side forms must remain in place at least 12-hours after the concrete has been placed and in all 
cases until the edge of the pavement no longer requires the protection of the forms.  Curing 
compound must be applied to the sides of the concrete slab immediately after the forms have 
been removed. 

5.21.20.2. Consolidation 
Concrete must be consolidated with hand-operated vibrators.  The vibrators shall be inserted into 
the concrete to a depth that will provide the best full-depth consolidation but not closer than 2”to 
the underlying material.  Excessive vibration will not be permitted.  If the vibrators cause visible 
tracking in the paving lane, the paving operation shall be stopped and equipment and operations 
modified to correct tracking.  Concrete in small odd-shaped slabs or in isolated locations 
inaccessible to the gang-mounted vibration equipment must be vibrated with an approved hand-
operated immersion vibrator operated from a bridge spanning the area.  Vibrators must not be 
used to transport or spread concrete.  Insertion locations for hand-operated vibrators must be 
between 6” and 15” on centers.  For each paving train, at least one additional vibrator spud or 
sufficient parts for rapid replacement and repair of vibrators must be maintained at the paving site 
at all times.  Any evidence of inadequate consolidation (honeycomb along the edges, large air 
pockets, or any other evidence) will require the Contractor to cease paving operations and adjust 
the equipment or procedures as approved by the Commissioner. 

If a lack of consolidation of the concrete is suspected by the Commissioner, referee testing may be 
required.  Referee testing of hardened concrete will be performed by the Commissioner by cutting 
cores from the finished pavement after a minimum of 24-hours curing. Density determinations will 
be made by the Commissioner based on the water content of the core as taken.  ASTM C 642 will 
be used for the determination of core density in the saturated-surface dry condition.  When 
required, referee cores will be taken at the minimum rate of one for each 500-cubic yards of 
pavement or fraction thereof.  The Contractor will be responsible for all referee testing costs if 
they fail to meet the required density. 

The average density of the cores must be at least 97% of the original mix design density with no 
cores having a density of less than 96% of the original mix design density. 

Failure to meet the referee tests will be considered evidence that the minimum requirements for 
vibration are inadequate for the job conditions.  Additional vibrating units or other means of 
increasing the effect of vibration will be employed so that the density of the hardened concrete 
conforms to the above stated requirements. 

5.21.20.3. Strike-Off of Concrete  
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Following the placing of the concrete, it must be struck off to conform to an elevation such that 
when the concrete is properly consolidated and finished, the surface of the pavement must be at 
the elevation that is acceptable to the Commissioner.  

5.21.20.4. Placement of Reinforcement 
Reinforcing steel, at the time concrete is placed, must be free of mud, oil, or other organic matter 
that may adversely affect or reduce bonding.  Reinforcing steel with rust, mill scale or a 
combination of both will be considered satisfactory, provided the minimum dimensions, weight, 
and tensile properties of a hand wire-brushed test specimen are not less than the applicable ASTM 
specification requirements. 

5.21.20.5. Joints 
Joints must be constructed as shown in Exhibit 3(Section P-605) and/or on applicable drawings 
and in accordance with these Specifications.  All joints must be constructed with their faces 
perpendicular to the surface of the pavement and finished or edged as shown on the drawings.  
Joints must not vary more than 1/2” from their designated position and must be true to line with 
not more than 1/4” variation in 16’.  The surface across the joints must be tested with a Contractor 
furnished 16-foot straightedge as the joints are finished, and any irregularities in excess of 1/4” 
must be corrected before the concrete cures.  All joints must be so prepared, finished or cut to 
provide a groove of uniform width and depth as shown in Exhibit 3 and/or on applicable drawings. 

5.21.20.6. Transverse Construction Joints 
Traverse construction joints must be installed at the end of each day's placing operations and at 
any other points within a paving lane when concrete placement is interrupted for more than 30-
minutes or it appears that the concrete will obtain its initial set before fresh concrete arrives.  The 
installation of the joint must be located at a planned contraction or expansion joint.  Transverse 
construction joints must be constructed by paving beyond the transverse joint, then sawcut the 
surplus pavement and install dowels in drilled holes prior to resuming paving. If placing of the 
concrete is stopped, the Contractor must remove the excess concrete back to the previous 
planned joint. 

5.21.20.7. Contraction Joints Installation 
Contraction joints must be installed at the locations and spacing as shown on the applicable 
drawings in Exhibit 3.  Contraction joints must be installed to the dimensions required by forming a 
groove or cleft in the top of the slab while the concrete is still plastic, as approved by the 
Commissioner or by sawing a groove into the concrete surface after the concrete has hardened in 
accordance with the provisions specified herein. 

When the groove is formed in plastic concrete, the sides of the grooves must be finished even and 
smooth with an edging tool.  If an insert material is used, the installation and edge finish must be 
according to the manufacturer's recommendations.  The groove must be finished or cut clean so 
that spalling will be avoided at intersections with other joints.  Grooving or sawing must produce a 
slot at least 1/8” wide and to the depth as shown on the applicable drawings.   

5.21.20.8. Isolation (Expansion) Joints 
Isolation (expansion) joints must be installed at the locations and in accordance with Exhibit 3 
and/or the details shown on the applicable drawings.  The first paving pass at the expansion joint 
must be paved approximately 3” beyond the planned joint location.  The expansion joint must 
then be sawcut full depth for the entire length of the expansion joint.  The sawcut slab must be 
within 1/8” tolerance in the vertical direction and within 1/8” in 10’ along the joint horizontally.  
The premolded joint filler must extend for the full depth and width of the slab at the joint.  The 
filler must be securely fastened into position perpendicular to the proposed finished surface and 
the abutting joints sealed and anchored securely.  A cap must be provided to protect the top edge 
of the filler and to permit the concrete to be placed and finished. The edges of the joint must be 
finished and tooled while the concrete is still plastic.  Any concrete bridging the joint space must 
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be removed for the full width and depth of the joint. The top of the filler must then be sawcut 
after paving the adjacent concrete to the depths necessary to install the joint sealant material. 

5.21.20.9. Tie Bars 
Where required, tie bars will consist of deformed bars installed in joints as shown on the drawings.  
Tie bars must be placed at right angles to the centerline of the concrete slab and shall be spaced at 
intervals shown in Exhibit 3 and/or on the applicable drawings (See pages 230-248).  They must be 
held in position parallel to the pavement surface and in the middle of the slab depth. When tie 
bars extend into an unpaved lane, they may be bent against the form at longitudinal construction 
joints unless threaded bolt or other assembled tie bars are specified.  Tie bars must not be 
painted, greased or enclosed in sleeves.   

5.21.20.10. Dowel Bars 
Dowel bars or other load-transfer units of an approved type must be placed across joints in the 
manner as shown on the drawings.  They must be of the dimensions and spacing as shown and 
held rigidly in the middle of the slab depth in the proper horizontal and vertical alignment by an 
approved assembly device to be left permanently in place except at construction joints.  The dowel 
or load-transfer and joint devices must be rigid enough to permit complete assembly as a unit 
ready to be lifted and placed into position.  A metal or other type dowel expansion cap must be 
furnished for each dowel bar used with expansion joints where required on the drawings. These 
caps must be substantial enough to prevent collapse and must be placed on the ends of the 
dowels as in Exhibit 3 and/or shown on the applicable drawings (See pages 230-248).  The caps 
must fit the dowel bar tightly and the closed end must be watertight.   Where epoxy-coated steel 
dowels are used, a lubrication bond breaker must be used.  Where butt-type joints with dowels 
are designated, the exposed end of the dowel must be oiled.  All dowel bar placements will be 
subject to the Commissioner’s approval. 

5.21.20.11. All joint devices must be approved by the Commissioner. 
Horizontal alignment must be checked with a framing square.  Dowels and tie bars must not be 
placed closer than 0.6 times the dowel bar or tie bar length to the planned joint line. 

If the last regularly spaced longitudinal dowel or tie bar is closer than that dimension, it must be 
moved away from the joint to a location 0.6 times the dowel or tie bar length, but not closer than 
6-inches to its nearest neighboring dowel or tie bar.  The portion of each dowel intended to move 
within the concrete or expansion cap must be wiped clean and coated with a thin, even film of 
lubricating oil or light grease before the concrete is placed. 

5.21.20.12. Contraction Joints Required 
Dowels and tie bars in longitudinal and transverse contraction joints within the paving lane must 
be held securely in place, as indicated, by means of rigid metal frames or basket assembly of an 
approved type.  The basket assemblies must be held securely in the proper location by means of 
suitable pins or anchors.  Dowel basket tie wires must not be cut or crimped.  

5.21.20.13. Construction Joints 
Dowels and tie bars will be installed by cast-in-place or the drill-and-dowel method.  Installation by 
removing and replacing within preformed holes will not be permitted. Dowels and tie bars must be 
prepared and placed across joints where indicated, correctly aligned, and securely held in the 
proper horizontal and vertical position during placing and finishing operations by means of devices 
fastened to the forms. 

The top of an assembled joint device must be set at the proper distance below the pavement 
surface and the elevation must be checked.  Such devices must be set to the required position and 
line and must be securely held in place by stakes or other means to the maximum permissible 
tolerances during the placing and finishing of the concrete.  Where premolded joint material is 
used, it must be placed and held in a vertical position; if constructed in sections, there must be no 
offsets between adjacent units. 
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Dowel bars and assemblies must be checked for position and alignment.  The maximum 
permissible tolerances on dowel bar alignment must be in accordance with the Specifications 
herein.  During the concrete placement operation, it is advisable to place plastic concrete directly 
on dowel assemblies immediately prior to passage of the paver to help maintain dowel position 
and alignment within maximum permissible tolerances.   

The concrete must have cured for 7 calendar days or reached a minimum flexural strength of 400 
psi before drilling commences. Holes approximately 1/8” to 1/4” larger than the dowel must be 
drilled with rotary-type core drills and held securely in place to drill perpendicular into the vertical 
face of the pavement slab.  Rotary-type percussion drills may be used, provided that spalling of 
concrete does not occur.  Depth of dowel hole must be within a tolerance of + 1/2” of the 
dimension shown on the drawings.  Upon completion of the drilling operation, the dowel hole 
must be blown out with oil-free compressed-air.  Any damage of the concrete must be repaired by 
the Contractor in a method approved by the Commissioner.  Dowels must be bonded in the drilled 
holes using an epoxy resin material.  Installation procedures must be adequate to ensure that the 
area around dowels is completely filled with epoxy grout or resin.  Epoxy must be injected into the 
back of the hole and displaced by the insertion of the dowel bar.  Bars must be completely 
inserted into the hole and will not be withdrawn and reinserted creating air pockets in the epoxy 
around the bar.  The application of epoxy by buttering the dowel will not be permitted.  The 
dowels must be held in alignment at the collar of the hole after insertion, and before the grout 
hardens by means of a suitable metal or plastic grout retention ring fitted around the dowel.  
Dowels required to be installed in any joints between new and existing concrete must be grouted 
in holes drilled in the existing concrete as specified herein. The Contractor must furnish a template 
for checking the position and alignment of the dowels. 

Dowel bars must not be less than 10” from a transverse joint and must not interfere with dowels 
in the transverse direction.  The free end of the dowels must be thoroughly oiled or greased prior 
to placing the adjacent concrete paving pass. 

5.21.20.14. Sawing of Joints 
Equipment must be provided in compliance with the Specification requirements.  The circular 
cutter must be capable of cutting a groove in a straight line and must produce a slot at least 1/8” 
wide and to the depth shown on the drawings.  Sawing must commence as soon as the concrete 
has hardened sufficiently to permit cutting without chipping, spalling or tearing, and before 
uncontrolled shrinkage cracking of the pavement occurs and must continue without interruption 
until all joints have been sawn.  Sawing may be performed during the day and at night as 
necessary.   

After sawing, the slurry and laitance must be immediately washed from the pavement before it 
dries.  Curing treatment must be reapplied to the cleaned sawed surfaces within 60-minutes of 
sawing.  Temporary backer rod (jute or nylon rope) must be inserted into the joint.  Backer rod 
must be one size larger than the initial sawcut and no more than 1/8” below the top surface of the 
slab.  Temporary backer rod must be maintained and remain in place until the second sawcut in 
preparation for joint sealing.    Temporary backer rod must not be reused as part of the joint 
sealing operation.  

The top portion of the slot must be widened and beveled by subsequent sawing to provide 
adequate space for joint sealers as shown on the drawings.   

All slurry and debris produced in the sawing of joints must be removed by vacuuming and washing. 

Any slab experiencing cracking for any reason must be repaired or removed and replaced by the 
Contractor at no additional cost to the City. 

5.21.20.15. Finishing 
Finishing operations must be a continuing part of placing operations starting immediately.  Initial 
finishing must be provided by the transverse screed or extrusion plate.  The sequence of 
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operations must be transverse finishing, longitudinal machine floating if used; straight edge 
finishing, texturing, and then edging of joints.  Finishing must be by the machine method.  The 
hand method may be used only on isolated areas of odd slab widths or shapes, and in the event of 
breakdown of the mechanical finishing equipment.  Supplemental hand finishing for machine 
finished pavement must be kept to an absolute minimum.  Any machine finishing operation which 
requires appreciable hand finishing, other than a moderate amount of straightedge finishing, will 
be immediately stopped and proper adjustments made or the equipment replaced.  Any 
operations which product more than 1/8” of mortar-rich surface (defined as deficient in plus U.S. 
No. 4 sieve size aggregate) will be halted immediately and the equipment, mixture or procedures 
modified as necessary.  Compensation will be made for surging behind the screeds or extrusion 
plate and settlement during hardening, and care must be taken to ensure that paving and finishing 
machines are properly adjusted so that the finished surface of the concrete (not just the cutting 
edges of the screeds) will be at the required line and grade.  Finishing equipment and tools must 
be maintained clean and in an approved condition.  At no time will water be added to the surface 
of the slab with finishing equipment, tools or in any other manner except for fog (mist) sprays 
specified to prevent plastic shrinkage cracking. 

5.21.20.16. Machine Finishing with Fixed Forms 
The finishing machine must be designed to straddle the forms and will be operated to screed and 
consolidate the concrete.  Machines that cause displacement of the forms must be replaced.  The 
machine must make only one pass over each area of pavement.  If the equipment and procedures 
do not produce a surface of uniform texture, true to grade in one pass, the operation must be 
ceased immediately and the equipment, mixture and/or procedures adjusted as necessary. 

5.21.20.17. Hand Finishing 
Hand finishing methods will not be permitted, except under the following conditions: 

1. In the event of breakdown of the mechanical equipment, hand methods may be used to 
finish the concrete already deposited on the grade. 

2. In areas of narrow widths or of irregular dimensions where operation of the mechanical 
equipment is impractical. 

5.21.20.18. Finishing and Floating 
As soon as placed and vibrated, the concrete must be struck off and screeded to the crown and 
cross-section, and to such elevation above grade that when consolidated and finished the surface 
of the pavement will be at the required elevation.  In addition to previously specified complete 
coverage with handheld immersion vibrators, the entire surface must be tamped with the strike-
off and tamping template, and the tamping operation continued until the required compaction 
and reduction of internal and surface voids are accomplished.  Immediately following the final 
tamping of the surface, the pavement will be floated longitudinally from bridges resting on the 
side forms and spanning but not touching the concrete.  If necessary, additional concrete must be 
placed, consolidated and screeded, and the float operated until a satisfactory surface has been 
produced.  The floating operation must be advanced not more than half the length of the float and 
then continued over the new and previously floated surfaces. 

5.21.20.19. Surface Texture 
The surface of the pavement must be finished with a broom finish for all newly constructed 
concrete pavements.  The finishing texture must be perpendicular to the main direction of traffic 
or as approved by the Commissioner.  The broom finish must be applied when the water sheen 
has practically disappeared.  The equipment must operate transversely across the pavement 
surface providing corrugations that are uniform in appearance and approximately 1/16” in depth.  
It is important that the texturing equipment does not tear or unduly roughen the pavement 
surface during the operation.  Any imperfections resulting from the texturing operation must be 
corrected. 

5.21.20.20. Curing 
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Immediately after finishing operations are completed and marring of the concrete will not occur, 
the entire surface of the newly placed concrete must be cured in accordance with the methods 
specified herein.  The concrete must not be left exposed for more than 1/2-hour during the curing 
period.  Failure to provide the required cure or cover material to adequately take care of both 
curing and other requirements will be cause for immediate suspension of concreting operations. 

When a two saw-cut method is used to construct the contraction joint, the curing compound 
must be applied to the saw-cut immediately after the initial cut has been made.  The sealant 
reservoir must not be sawed until after the curing period has been completed. 

5.21.20.21. Impervious Membrane Method 
The entire surface of the pavement must be sprayed uniformly with white pigmented curing and 
sealing compound immediately after the finishing of the surface and before the set of the concrete 
has taken place.  The curing compound must not be applied during rainfall.  During rainfall the 
pavement must be protected in accordance with the Specification herein.  Curing compounds 
must be applied by mechanical sprayers under pressure in one or more applications totaling not 
less than 1-gallon per 150 square feet.  The spraying equipment must be of the fully atomizing 
type equipped with a tank agitator.  At the time of use, the compound must be in a thoroughly 
mixed condition with the pigment uniformly dispersed throughout the vehicle. 

During application, the compound must be stirred continuously by effective mechanical means.  
Hand spraying of odd widths or shapes, and concrete surfaces exposed by the removal of forms 
will be permitted.  When hand spraying is approved by the Commissioner, a double application 
rate will be used to ensure coverage. Curing compound must not be applied to the inside faces of 
joints to be sealed but approved means must be used to ensure proper curing for 72-hours.  The 
curing compound must be of such character that the film will harden within 30-minutes after 
application. 

Should the film become damaged from any cause within the required curing period, the damaged 
portions must be repaired immediately with additional compound.  Upon removal of side forms, 
the sides of the exposed slabs must be protected immediately to provide a curing treatment equal 
to that provided for the surface within one hour after the removal of forms. Curing must be 
applied immediately after the bleed water is gone from the surface. 

5.21.20.22. Curing in Cold Weather 
The concrete must be maintained at a temperature of a least 50° F (10° C) for a period of 72-hours 
after placement, and at a temperature above freezing for the remainder of the curing time. Curing 
must continue uninterrupted for a period of not less than 7 calendar days.  The Contractor must 
be responsible for the quality and strength of the concrete placed during cold weather, and any 
concrete injured by frost action must be removed and replaced at the Contractor’s expense. 
Protection must consist of placing insulating blankets or other equivalent material acceptable to 
the Commissioner to cover the newly laid pavement. The use of materials such as loose hay, straw, 
grass or similar materials will not be permitted. The insulating material must be secured to prevent 
being blown away by wind or aircraft jet blast.  When concrete is being placed and the air 
temperature may be expected to drop below 35° F, a sufficiently suitable blanketing material must 
be provided along the Work area. Any time the temperature may be expected to reach freezing 
point during the day or night, the material so provided must be spread over the pavement to a 
sufficient depth to prevent freezing of the concrete.  

5.21.20.23. Removing Forms 
Unless otherwise specified, forms will not be removed from freshly placed concrete until it has 
been set for at least 12-hours, except where auxiliary forms are used temporarily in widened 
areas.  Forms must be removed carefully to avoid damage to the pavement.  After the forms have 
been removed, the sides of the slab must be cured.  Major honeycombed areas must be 
considered as defective Work and must be removed and replaced at Contractor’s expense.   
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5.21.20.24. Saw and Seal 
Pavement must be sawed and sealed within 30 calendar days of pavement being poured as 
applicable and as determined by the Commissioner. 

5.21.20.25. Protection of Pavement 
The Contractor must protect the pavement and its appurtenances against both public traffic, the 
Contractor's employees, and/or agents until it is acceptable for construction and traffic loads as 
specified.  This will include workers to direct traffic and the erection and maintenance of warning 
signs, lights, pavement bridges, crossovers, and protection of unsealed joints from intrusion of 
foreign material, etc.  Any damage to the pavement occurring prior to final acceptance must be 
repaired or the pavement replaced at the Contractor's expense. 

The Commissioner will determine whether the pavement panel can be repaired or must be 
replaced.  The Contractor must have available, at all times, materials for the protection of the 
edges and surface of the unhardened concrete.  Such protective materials must consist of rolled 
polyethylene sheeting at least 4-mil thick of sufficient length and width to cover the plastic 
concrete slab and any edges.  The sheeting may be mounted on either the paver or a separate 
movable bridge from which it can be unrolled without dragging over the plastic concrete surface.  
When rain appears imminent, all paving operations must stop and all available personnel must 
begin covering the surface of the unhardened concrete with protective covering. 

5.21.20.26. Opening to Traffic 
The pavement will not be opened to construction or other traffic until test specimens molded and 
cured in accordance with ASTM C 31 have attained a flexural strength of 550 psi when tested in 
accordance with ASTM C 78. Prior to opening to construction or other traffic, all joints must either 
be sealed or protected from damage to the joint edge and/or intrusion of foreign materials into 
the joint.  As a minimum, backer rod, jute, nylon rope or tape may be used to protect the joints 
from damage or foreign matter intrusion.  The pavement shall be cleaned and sealed in 
accordance with the joint sealer sections in Exhibit 3 of this Specification before opening to 
construction or other traffic. 

5.21.20.27. Deficient or Defective Pavement 
Deficient or defective pavement evaluation and repair will be at the Contractor’s expense. 

5.21.20.28. Pavement Surface Irregularities 
Pavement must maintain positive drainage. If areas are found to retain water, the pavement will 
be ground or removed and replaced as directed by the Commissioner.  

5.21.20.29. Sliver Spalls 
Sliver spalls are spalls or flakes within 1” of the joint face and not exceeding beyond the joint seal 
reservoir.  Slabs with sliver spalls over a length less than 15% of any one slab edge will be deemed 
deficient and must be mitigated by removing loose material in the affected length of the joint, 
cleaning the area, and applying liquid joint sealant within the affected area. 

5.21.20.30. Joint Spalls 
Joint spalls are larger and/or deeper than sliver spalls.  Slabs with spalls over a length less than 
15% of any one slab edge will be deemed deficient and be mitigated and repaired.  Slabs with joint 
spall deficiency must be repaired as follows: 

1. A boundary surrounding the spalled area must be sawed using a concrete saw.  The 
minimum width and length of the sawed area must be 6”.  The vertical sawcut must be at 
least 1” outside the spalled area and to a depth of at least 2”.  Sawcut must be straight lines 
forming rectangular areas. 

2. A light chipping hammer, maximum of 30-pounds, must be used to remove all unsound 
concrete to a depth of 2” or to at least ½” below the depth of visually sound concrete, 
whichever is deeper. 
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3. The area of concrete removal must be tested for soundness to ensure that there is no loose 
material present.  If any spall penetrates one-third the depth of the slab or more, the entire 
slab must be removed and replaced. 

4. A joint forming insert must be used to re-form the existing joint.  Care must be taken to 
ensure that the spall repair material does not bridge the joint without a compressible insert 
in place along the joint. 

5. The cavity formed by removal of the unsound material must be thoroughly cleaned with 
high-pressure water jets supplemented with compressed air to remove all loose material.  
The cleanliness of the cavity must be maintained. 

6. The clean cavity must be filled with a polymeric material.  When required, a bonding agent 
must be used to ensure a good bond between the existing concrete and the repair material.  
When required, the repaired patch must be cured to prevent shrinkage or thermal cracking. 

7. When a polymeric material is used as a repair material, it must be used in accordance with 
the manufacturer’s recommendations.  The polymeric material must be compatible with 
the existing concrete and meet the strength requirement for concrete.  Prior to 
procurement, properties and certified performance data of the polymeric material must be 
submitted for approval by the Commissioner. 

8. After the patch has cured, the affected joint length must be re-sealed.  A reservoir for the 
joint sealant must be sawed to the dimensions required for the original joint.  The reservoir 
must be thoroughly cleaned and sealed with the sealer specified for the joint. 

5.21.20.31. Surface Irregularities 
Slab surface irregularities such as spalls, holes, gouges, cavities, voids, pop-outs, depressions, 
and/or pits must be repaired by removing the loose materials and cleaning the cavity thoroughly 
prior to filling up the cavity or hole with polymeric material as determined by the Commissioner.  A 
bonding agent must be used to ensure a good bond between the existing concrete and the repair 
material.  The repaired patch must be cured to prevent shrinkage or thermal cracking. 

5.21.20.32. Defective Pavement 
Defective Pavement must be removed and replaced by the Contractor.  All costs to remove and 
replace defective pavement will be at Contractor’s expense. 

Defective pavement includes, but is not limited to, the following: 

•  Slab with full depth cracks across the panel; 
•  Slab exhibiting cracking greater than 2” in depth; 
•  Slab with sliver spalls over a length of 15% or more of any one slab edge; 
•  Slab with combined sliver and joint spalling over a length of 15% or more of any one slab 

edge; 
•  Slab exhibiting high spots more than 1/2”; 
•  Slab exhibiting low spots that impair surface drainage; and/or 
•  Slab with extensive surface irregularities 

The Commissioner will determine the extent of surface irregularities that will warrant removal and 
replacement of the slab. 

Pavement that is deemed defective must be removed and replaced as follows: 

1. The affected slab must be removed without damaging adjacent slabs.  All sawcuts for the 
slab removal along the perimeter joints must be perpendicular to the slab surface and 
must be full depth. 

2. Slab removal must be done by the lift-out method.  The slab to be removed may be cut 
into smaller sizes to facilitate removal. 

Damaged base or sub-base material must be restored to the specified requirements for that 
material. 
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Load transfer at the perimeter joints must be restored.  Dowel bar type, dimensions, and spacing 
must be as specified for the construction joints for that pavement. 

When multiple adjacent slabs are removed, contraction joints must be provided at the locations of 
the original intermediate joints, and the load transfer type at the intermediate joints must match 
the load transfer type of the original joints.  If any of the perimeter joints is an expansion joint, the 
joint details must match those of the original expansion joint. 

Placement, consolidation, finishing, texturing, and curing of the repair concrete must be as 
specified for the original construction.  Before concrete placement, the surfaces of all perimeter 
joint faces must be cleaned of all loose material and contaminants and coated with a double 
application of curing compound as bond breaker. 

All perimeter joints and the intermediate joints in the repair area must be prepared for sealing and 
sealed in accordance with the joint sealing requirements. 

5.21.21. Material Testing and Acceptance 
5.21.21.1. Material Testing 
Any improperly performed tests by either the Quality Control or Quality Assurance field or 
laboratory technician must be immediately reported to the Contractor and the Commissioner.  
Testing performed by the Commissioner’s independent testing laboratory will be considered 
accurate and correct unless contested within 24-hours of testing. 

5.21.21.2. Sampling and Testing 
All sampling to determine conformance with the requirements specified in this section will be 
performed by the Contractor, who will prepare, field cure, and transport all samples to the testing 
laboratory specified by the Commissioner.  

Testing organizations performing these tests must meet the requirements of ASTM C 1077.  The 
laboratory accreditation must be current and listed on the accrediting authority’s website.  All test 
methods required for acceptance sampling and testing must be listed on the lab certification. 

The Contractor’s technicians preparing and sampling the acceptance specimens must be currently 
certified to perform the required concrete sampling and testing, and their qualifications and 
certifications will be subject to review and acceptance by the Commissioner.  The cost of providing 
curing facilities for the strength specimens will not be measured for payment and will be 
considered incidental to this Contract. 

5.21.22. Flexural Strength 
5.21.22.1. Sampling 
Samples must be taken for each 150-cubic yards of plastic concrete delivered to the job site.  
Sampling locations will be determined by the Commissioner in accordance with random sampling 
procedures contained in ASTM D 3665.  The concrete must be sampled in accordance with ASTM C 
172.   Samples must be transported while in the molds. 

5.21.22.2. Testing 
Two (2) specimens must be made from each sample. The specimen molds must be 21” maximum 
length. Specimens must be made in accordance with ASTM C 31, and the flexural strength of each 
specimen must be determined in accordance with ASTM C 78. The flexural strength for each set 
must be computed by averaging the results of the two test specimens representing that set.  

Immediately prior to testing for flexural strength, the beam must be weighed and measured for 
determination of a sample unit weight.  Measurements must be made for each dimension; height, 
depth, and length at the mid-point of the specimen, and reported to the nearest 1/10”.  The 
weight of the specimen must be reported to the nearest 0.1 pound.  The sample unit weight must 
be calculated by dividing the sample weight by the calculated volume of the sample.  This 
information must be reported as companion information to the measured flexural strength for 
each specimen. 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 95 

5.21.22.3. Curing 
The Contractor must provide adequate facilities for the initial curing of beams.  During the 24-
hours after molding, the temperature immediately adjacent to the specimens must be maintained 
in the range of 60°F and 80°F, and loss of moisture from the specimens must be prevented.  The 
specimens may be stored in tightly constructed wooden boxes, damp sand pits, and/or temporary 
buildings at Work sites; under wet burlap in favorable weather or in heavyweight closed plastic 
bags or other suitable methods, provided the temperature and moisture loss requirements are 
met.  A method of recording the initial curing temperatures must be developed by the Contractor 
and the record submitted with each lot of beams on the Chain of Custody form provided by the 
Commissioner. 

5.21.22.4. Acceptance 
Acceptance of pavement for flexural strength will be as determined by the Commissioner. 

5.21.22.5. Outliers 
All individual flexural strength tests within a lot must be checked for an outlier (test criterion) in 
accordance with ASTM E 178 at a significant level of 5%.  Outliers must be discarded. 

5.21.23. Pavement Thickness 
5.21.23.1. Measurement 
Thicknesses verified by the Contractor’s surveyors will not be measured for payment and will be 
considered incidental to this Contract. The Commissioner has the option to verify the results on a 
random basis or when suspect measurements are received. Survey results are to be provided to 
the Commissioner prior to and 24-hours after material placement. 

5.21.24. Acceptance Criteria 
5.21.24.1. General 
Acceptance will be based on the following characteristics of the completed pavement: 

• Flexural strength; 
• Thickness; 
• Smoothness; and 
• Grade / Surface texture (Extent of Surface Irregularities) 

5.21.24.2. Removal and Replacement of Concrete 
Any area or section of concrete that is removed and replaced must be removed and replaced back 
to planned joints.  The Contractor must replace damaged dowels; the requirements for doweled 
longitudinal construction joints must apply to all contraction joints exposed by concrete removal. 

5.21.25. Quality Control 
5.21.25.1. Testing 
The Contractor must perform all quality control tests necessary to control the production and 
construction processes applicable to this Specification and as set forth in the Contractor QCP.  The 
testing program must include, but not necessarily be limited to, the following: 

• Tests for aggregate gradation; 
• Aggregate moisture content; 
• Slump; 
• Air content; and/or 
• Concrete production monitoring to include daily verification of mix designs, sources of 

aggregates, cement, fly ash, admixtures, water cement ratios, and batch weights 

Results of all tests and monitoring inspections, both at the Work site and at the CBP, must be 
documented and reported as required in Section 5.20. “Quality Control Plan,” of this Detailed 
Specification. 

5.21.25.2. Slump 
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Slump tests must be performed in accordance with ASTM C 143 from material randomly sampled 
and discharged from trucks at the Work site.  Material samples must be taken in accordance with 
ASTM C 172.   At the Work site, at least one (1) test must be made for each 150-cubic yards placed 
and when flexural strength beams are cast. If a test result is outside the Action Limits as specified 
in 5.22.26.2 control charts, then an immediate retest must be made, and the next 3 loads must be 
tested to verify conformance. At the CBP, the first 3 loads and every 150-cubic yards must be 
tested to verify conformance to the specifications and/or to determine required adjustments to 
production.   

5.21.25.3. Air Content 
At the Work site, at least one (1) test must be made for each 150-cubic yards placed and when 
flexural strength beams are cast. If a test result is outside the Action Limits as specified in 
5.22.26.2 control charts, then an immediate retest must be made, and the next 3 loads must be 
tested to verify conformance. At the CBP, the first 3 loads and every 150-cubic yards must be 
tested to verify conformance to the specifications and/or to determine required adjustments to 
production.  Air content tests must be performed in accordance with ASTM C 231 for gravel and 
stone coarse aggregate, and ASTM C 173 for slag or other porous coarse aggregate from material 
randomly sampled from trucks at the CBP.  Material samples must be taken in accordance with 
ASTM C 172. 

Unit weight and yield test for each sublot must be made in accordance with ASTM C138.  The 
samples shall be taken in accordance with ASTM C172, and at the same time as the air content 
tests. 

5.21.26. Control Charts 
The Contractor must maintain computerized linear control charts for fine and course aggregate 
gradations, slump, and air content.  Control charts must be posted at the CBP and other locations 
satisfactory to the Commissioner and must be always kept up to date.  As a minimum, the control charts 
must identify: 

• Project number; 
• Contract item number; 
• Test number; 
• Each test parameter; 
• Action and Suspension Limits or specification limits applicable to each test parameter listed in 

5.22.26.2 Control Chart; and 
• Contractor's test results 

The Contractor must use the control charts as part of a process control system for identifying potential 
problems and assignable causes before they occur.  If the Contractor's projected data during production 
indicates a potential problem, and the Contractor does not take satisfactory corrective action, the 
Commissioner may halt production or acceptance of the material. 

5.21.26.1. Combined aggregate WF and CF values 
The individual WF and CF values must be within the tolerances as indicated. 

5.21.26.2. Slump and Air Content 
The Contractor must maintain linear control charts both for individual measurements and range 
(i.e., difference between highest and lowest measurements) for slump and air content in 
accordance with the following Action and Suspension Limits:  

CONTROL CHART LIMITS 
Based on Sample Size n=4 

Individual Measurements 
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Control Parameter Action Limit Suspension Limit Range Suspension Limit 

Slump Side Form + 0.5 to - 1 inch + 1 to - 1.5 inch +/ - 1.5 inch 

Air Content +/ - 1.2% +/ - 1.8% +/ -  2.5% 

The individual measurement control charts must use the mix design target values as indicators 
of central tendency. 

5.21.26.3. Slump 
The Contractor must halt production and make appropriate adjustments whenever:  

• One point falls outside the Suspension Limit line for individual measurements or range; 
or 

• Two points in a production day fall outside the Action Limit line for individual 
measurements 

5.21.26.4. Air Content 
The Contractor must halt production and adjust the amount of air-entraining admixture whenever: 

• One point falls outside the Suspension Limit line for individual measurements or range; 
or 

• Two points in a production day fall outside the Action Limit line for individual 
measurements 

Whenever a point falls outside the Action Limits line, the air-entraining admixture dispenser must 
be calibrated to ensure that it is operating correctly and with good reproducibility. 

The Contactor must halt production or take immediate corrective action when any inspection or 
test indicates that compliance is not being achieved for dowel bar placement, edge slump, surface 
straightedge, curing, finishing, constructing joints, and any other of the elements defined herein 
are not achieved. 

5.21.27. Method of Measurement 
5.21.27.1. Full Depth Bituminous and PCC Pavement Removal  
The quantity of full depth bituminous and PCC pavement removal will be measured per cubic yard 
(concrete only) of either plain or reinforced concrete as specified and directed by the 
Commissioner, including variable depth concrete complete and accepted.   

5.21.27.2. Full Depth PCC Pavement Placement  
The quantity of full depth PCC pavement placement will be measured per cubic yard, including 
dowels, steel reinforcement, and joint material, in place, complete and accepted. Protection, 
curing, and restoration of areas disturbed will not be measured for payment and will be 
considered incidental to this Line Item.   

Concrete delivery tickets shall be used to confirm concrete placement quantities. 

5.21.27.3. High Early Strength PCC Mix Design 
The quantity of high early strength PCC mix design complete and accepted will be measured for 
full payment based on the requisite documentation provided by the Contractor to support the 
surcharge amount being invoiced.  

Concrete delivery tickets shall be used to confirm high early strength PCC mix design quantities. 

5.21.27.4. Reinforcement 
The quantity of dowels, reinforcement, tie bars, and wire mesh used in the Work as determined by 
the Commissioner will not be measured for payment and will be considered incidental to the 
applicable Line Item. 
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5.21.27.5. Concrete Batch Plant Surcharge 
Where the Commissioner requires the Contractor to provide Work after normal hours, on 
weekends or holidays as directed, the quantity of concrete batch plant surcharge to open the plant 
after normal hours and/or additional surcharge per cubic yard of concrete high early strength mix 
design accepted will be measured for full payment based on the requisite documentation provided 
by the Contractor to support the surcharge amount being invoiced at actual cost.  

Concrete delivery tickets shall be used to confirm concrete batch plant and/or PCC mix design 
surcharge quantities. 

5.21.28. Basis of Payment (Line Items 1-2 and 70) 
These items 1-2 and 70 will be paid at the Contract unit price per each, in place, complete and accepted; 
all labor, materials, equipment, tools, and incidentals required to complete the Work item as specified or 
as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 1 – FULL DEPTH BITUMINOUS / PCC PAVEMENT REMOVAL – PER CY 
LINE ITEM 2– FULL DEPTH PCC PAVEMENT INSTALLATION – 100 CY OR GREATER, PER CY 
LINE ITEM 70 – HIGH EARLY STRENGTH PCC MIX DESIGN AND/OR CONCRETE BATCH PLANT 
SURCHARGE, FULL DEPTH BITUMINOUS/PCC PAVEMENT REMOVAL AND PCC INSTALLATION-BATCH 
PLANT AND HIGH EARLY STRENGTH PCC MIX DESIGN-SURCHARGE AT ACTUAL COST  
 

5.22. Removal of Bituminous/PCC Sidewalk, Installation of PCC Sidewalk – Line Items 3-4 
These items of Work will consist of removal of existing variable depth bituminous and/or PCC sidewalk and 
installation of new variable depth PCC sidewalk as directed by the Commissioner. 

5.22.1. Description 
Removal will consist of sawcutting on each side of the existing sidewalk at a right angle adjacent to the 
sidewalk joint, and excavation and removal of the existing materials to the subgrade level. 

Installation will consist of dividing the surface by grooves constructed at right angles to the centerline of 
side sidewalk.  These grooves will extend to 1/4” of the depth of the sidewalk and will not be less than 
1/8” nor more than 1/4” in width and will be finished with an edging tool.  No slab will be longer than 6’, 
nor less than 4’ on any one side.  Expansion joints will be 1/2” preformed joint filler between the 
sidewalk, curb, and structures and 3/4” thick spaced every 50’ in the sidewalk.  Backfilling and protective 
coating will follow with restoration to any adjacent areas disturbed during sidewalk installation. 

5.22.2. Materials 
Materials shall meet the requirements of the most recent version of the IDOT-SSRBC and Supplemental 
revisions. 

5.22.3. Construction Requirements 
Construction requirements shall meet all applicable requirements, including, but not limited to, the 
following: 

1 .  The most recent version of the IDOT-SSRBC and Supplemental revisions – Section 440 for the 
removal of pavements. 

2 .  The most recent version of the IDOT-SSRBC and Supplemental revisions – Section 424 for the 
placement of Sidewalk. 

3 .  The most recent version of the CDOT Manual Rules and Regulations for Construction in the 
Public Way – Sidewalk and ADA Ramps. 

Materials to meet IDOT and/or CDOT requirements regarding ADA pavement warning devices, etc. will 
be paid under an Allowance as set forth on Line Item 71 of the Proposal Pages/Price Schedule – “Work 
Not Included in Contract Line Items But Required to Complete the Job” – of this Contract and will be 
provided a modified PO. 

5.22.4. Method of Measurement 
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5.22.4.1. Removal of Bituminous and PCC Sidewalk  
The quantity of removed bituminous and PCC sidewalk will be measured per cubic yard (concrete 
only) of either plain or reinforced concrete as specified and directed by the Commissioner, 
including variable depth concrete complete and accepted. 

5.22.4.2. Installation of PCC Sidewalk  
The quantity of installed PCC Sidewalk will be measured per cubic yard of either plain or reinforced 
concrete as specified and directed by the Commissioner, including variable depth concrete; all 
materials, in place, complete and accepted.  Preparation of subgrade and installation of sub-base; 
protection, curing, and sealing will not be measured for payment and will be considered incidental 
to this Line Item. 

Concrete delivery tickets shall be used to confirm concrete placement quantities. 

5.22.5. Basis of Payment (Line Item 3-4) 
These items will be paid at the Contract unit price per cubic yard for removed bituminous and PCC 
sidewalk; all labor, materials, equipment, tools, and incidentals required to complete the Work item as 
specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 3 – REMOVAL OF BITUMINOUS/PCC SIDEWALK, PER CY 
LINE ITEM 4 – INSTALLATION OF PCC SIDEWALK, PER CY 

5.23. Geotextile Fabric for Ground Stabilization – Line Item 5 
This item of Work will consist of furnishing and placing geotextile fabrics for use in ground stabilization and to 
prevent migration of fines into porous granular backfill material used with various perforated drainage pipe, 
as required during other Work or as directed by the Commissioner. 

5.23.1. Materials 
Fibers used in the manufacture of geotextiles, and thread used in joining geotextiles by sewing will 
consist of long chain synthetic polymers composed of at least 95%, by weight polypropylene or polyester. 
The material will be free of defects and tears and will meet or exceed the material requirements listed 
below. 

PHYSICAL PROPERTY REQUIREMENTS 

Test Woven Nonwoven 

 Grab Tensile Strength (ASTM D-4632) 270 lbs. 180 lbs. 

 Puncture Resistance (ASTM D-4833) 100 lbs. 75 lbs. 

 Trapezoid Tear Strength (ASTM D-4533) 100 lbs. 75 lbs. 

 Apparent Opening Size (ASTM D-4751) NA < 0.3 mm 

 Permittivity (ASTM D-4991) NA >1.5 sec 

 Flow Rate (ASTM D-4991) NA > 70 gpm/ft2 

 Ultraviolet Degradation (ASTM D-4355) > 70% strength 500 hrs exposure 
 

The values shown are minimum average roll values with strength values based on the weaker principle 
direction. Specification conformance of the geotextile must be based on the ASTM D-4759 procedure. 

In addition, if the fabric is in contact with asphalt, it must be capable of withstanding temperatures of 
375° F without any negative effect on material's properties. 

5.23.2. Submittals 
Before starting the Work, the Contractor will submit the following to the Commissioner: 
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• Certification of Compliance from the geotextile manufacturer for the product(s) delivered to the 
project will have property values equal to or greater than those specified; 

• Factory test results of materials certified by the manufacturer as being similar, showing 
conformance with the requirements of these Specifications; 

• Certified property values will be equal to the average value less two standard deviations; and 
• A swatch of the geotextile to be used will be submitted with the certification letter 

The Contractor will furnish 5-square yard samples at least 10-working days prior to use for quantities 
over 10,000-square yards of the geotextile from the shipment of materials to be used on Work for 
verifications testing. The lot number of the roll and the location of the sample obtained must be 
documented. 

At the Commissioners request, the Contractor must ensure the geotextile manufacturer will make 
available quality control test results for the materials delivered to the Work site. Quality control sampling 
will be done in accordance with ASTM D 4354, and the samples will be tested according to ASTM 
standards to grab tensile strength, trapezoidal tear strength, and puncture resistance. At least one 
apparent opening size and one permeability test will be performed per lot number. 

5.23.3. Packaging, Storage, and Handling of Materials 
5.23.3.1. Packaging 
Geotextile materials delivered to the Work site will be furnished with an outer plastic wrapping 
suitable for protection against moisture and extended ultraviolet exposure prior to placement. An 
opaque tarp will be placed over all rolls where the outer wrap is removed or damaged to ensure 
the geotextile is protected. 

Each roll of geotextile will be externally labeled or tagged to provide product identification 
sufficient for field identification, as well as inventory and quality control purposes. As a minimum, 
external tagging will include: 

• Name of Manufacturer; 
• Product Type and Style Product Grade; 
• Lot Number; and 
• Physical Dimensions (Length and width) 

The product grade, manufacturer's name, and lot number will be clearly marked directly on the 
geotextile at the beginning and end of each roll of product. 

Rolls will be stored in a manner which protects them from the elements. If stored outdoors, they 
will be elevated and protected with a waterproof cover. 

5.23.3.2. Installation 
The installation site will be prepared by clearing and grading the areas as directed by the 
Commissioner. The Contractor shall ensure removal of all sharp objects, large stones, stumps, etc. 

The geotextile must be unrolled as smoothly as possible with no wrinkles or folds (except in curved 
sections and comers) on the prepared subgrade in the direction of construction traffic. Adjacent 
rolls must be overlapped of 12” or greater as directed by the Commissioner. Adjacent rolls may be 
connected by sewn or sealed seams, provided the seam meets or exceeds the grab strength 
requirement in Physical Requirements Table. 

For curves, the geotextile must be folded or cut and overlapped in the direction of the turn. 
Overlaps must be 12” or greater. Folds in geotextile must be stapled or pinned at 5’ on-center. 

The frost protection material will be placed onto the geotextile from the edge of the fabric or over 
previously placed aggregate. The first lift of aggregate will be spread and graded down to a 
minimum depth of 12” or to the design thickness if less than 12”. A minimum lift of 6” compacted 
thickness will be maintained in all cases. Compaction of the first lift will be performed by 
"tracking" with a dozer, followed by compaction with a smooth-drum roller to the specified 
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density. Construction vehicles that create ruts in the aggregate surface of greater than 3” will not 
be allowed. All ruts occurring during construction will be filled with additional aggregate and 
compacted to the specified density. Sudden stops and starts will be avoided where possible. 

Holes, tears or otherwise damaged geotextiles as determined by the Commissioner, will be 
repaired immediately at the Contractor's expense. The damaged area will be cleared of all fill 
material a suitable distance from the damaged area to allow placement of a geotextile patch 
which extends 3’ beyond perimeter of the damaged area. The aggregate removed will be replaced 
to the specified lift thickness and density. 

5.23.4. Method of Measurement 
The quantity of geotextile fabric for ground stabilization will be measured per square yard, in place, 
complete and accepted.  The area measured will not include any required overlaps. 

Note: Geotextile fabric used to envelope the porous granular backfill for perforated drain pipe will not be 
measured for payment and will be considered incidental to the respective perforated pipe Line Items. 

5.23.5. Basis of Payment (Line Item 5) 
This item will be paid at the Contract unit price per square yard of geotextile fabric for ground 
stabilization, in place, complete and accepted; all labor, materials, equipment, tools, and incidentals 
required to complete the Work item as specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 5 – GEOTEXTILE FABRIC FOR GROUND STABILIZATION, PER SY 

5.24. Cement-Treated Permeable Base – Line Item 6 
This item of Work will consist of furnishing cement-treated permeable base (“CTPB”) course composed of 
mineral aggregate and cement uniformly blended and mixed with water required during other Work or as 
directed by the Commissioner. 

5.24.1. Description 
The mixed material will be spread and shaped in accordance with this Specification and in conformity to 
the lines, grades, dimensions, and typical cross sections as verified by the Contractor in the field and 
approved by the Commissioner. Pavements will be built in a series of parallel lanes using a plan of 
processing that reduces longitudinal and transverse joints to a minimum. The intent is to provide repairs 
to areas disturbed during other related Work and provide an open graded base coarse with a textured 
surface to allow bonding to the overlying pavement. 

5.24.2. Materials 
5.24.2.1. Portland Cement 
Portland cement will conform to the requirements of ASTM C 150 Type I. 

5.24.2.2. Water 
Water will be clean, clear, and free from injurious amounts of sewage, oil, salt, acid, strong alkalis 
or vegetable matter, clay or silt. If the water is of questionable quality, it will be tested in 
accordance with the requirements of AASHTO T 26. 

5.24.2.3. Aggregate 
The material will be free of roots, sod, weeds, and other deleterious substances. The crushed or 
uncrushed aggregate will consist of hard durable particles of accepted quality, free from an excess 
of flat, elongated, soft or disintegrated pieces or objectionable matter. The method used in 
producing the aggregate will be such that the finished product will be as consistent as practical. 
Stones and rocks of inferior quality will not be used, nor will recycled PCC be used as aggregate. 

Aggregates suspected of containing injurious quantities of sulfates will be examined petro-
graphically in accordance with ASTM C 295. 

The aggregate will conform to the gradation shown in Table 1, Aggregate-CTBD, below when 
tested in accordance with ASTM C 136.  
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TABLE 1 
AGGREGATE - CTPB 

Sieve Size Percentage by Weight 

  1-1/2 inch 100 
1 inch 70-100 

3/4 inch 55-100 
1/2 inch 40-80 
3/8 inch 30-65 

No. 4 10-50 
No. 8 0-25 

No. 16 0-5 

The gradations in the table represent the limits which will determine suitability of aggregate for 
use from the sources of supply. The final gradations decided on, within the limits designated in 
the table, will be well graded from coarse to fine and will not vary from the low limit on one 
sieve to the high limit on adjacent sieves, or vice versa. The portion of the base aggregate, 
including any blended material, passing the No. 40 sieve will have a liquid limit of not more than 
25 and a plasticity index of more than 6 when tested in accordance with ASTM D 4318. 

All aggregate samples required for testing will be furnished by the Contractor at no cost to the 
City. Sampling will be in accordance with ASTM D 75 and will be observed by the Commissioner. 
No aggregate will be used in production of mixtures without prior approval. The aggregate will 
have the properties shown in Table 2, Properties of Aggregate for CTPB, below. 

TABLE 2 
PROPERTIES OF AGGREGATE FOR CTPB 

Property Acceptable Value ASTM 
Effective Porosity > 0.25 - 

LA Abrasion < 40 C535 
Cᵤ < 3.5 - 

Note: Cᵤ is the uniformity coefficient = D₆₀/ D10 

5.24.2.4. Mix Design 
Where applicable and prior to the start of Work, laboratory tests of materials submitted by the 
Contractor will be made to determine the quantity of cement required in the mix. The cement 
content for construction will be that at which the mix develops a 7-day flexural strength of at least 
275 psi. The water-cement ratio will be less than 0.4. The Contractor will submit the mix design to 
the Commissioner. Only after the Commissioner’s acceptance of the mix design will the Contractor 
be allowed to begin construction of the CTPB. 

5.24.3. Construction Methods 
5.24.3.1. Weather Limitations 
The CTPB will not be mixed or placed while the atmospheric temperature is below 40° F or when 
conditions indicate that the temperature will fall below 35° F within 24 hours or when the weather 
is rainy. CTPB will not be placed on frozen subgrade or mixed when aggregate is frozen. 

5.24.3.2. Preparing Underlying Course 
The underlying course will be checked and accepted by the Commissioner before placing and 
spreading operations begin. Any ruts or soft yielding places caused by improper drainage 
conditions, hauling or any other cause will be corrected before the base course is placed. 

5.24.3.3. Mix 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 103 

The aggregate will be proportioned and mixed with cement and water at a CTPB plant. The CTPB 
plant will be equipped with feeding and metering devices which will introduce the cement, 
aggregate, and water into the mixer in the quantities specified. Mixing will continue until a 
thorough and uniform mixture has been obtained. This item will meet the requirements for slump 
for paving as defined in Section 5.20, Quality Control Program,. of this Specification. 

5.24.3.4. Placement 
The CTPB placement will be achieved utilizing side form construction. The Contractor will ensure 
that the base material is placed in a manner that does not segregate the aggregate. Joints will be 
sawcut or scored in the CTPB immediately after the base has sufficiently cured to support the 
weight of operators and sawing equipment. The Contractor will submit a paving plan to the 
Commissioner that clearly indicates how the base will be placed and how all joints will be 
constructed. The CTPB joints will be located within one inch of the PCC surface layer joints and to a 
depth equal to 1/3 of the CTPB thickness. Paving of the permeable base will not begin until the 
paving plan is accepted by the Commissioner. The duration between batching and placement will 
be as specified in Section 5.20, Quality Control Program. of this Specification. 

Compaction of the CTPB is required and will be accomplished by conventional (non-vibratory) 
steel-wheel rolling, internal vibration/tamping features of the paver, or a combination of the 
above. The intent of the compaction process is to provide the minimum compactive effort to seat 
the aggregate/cement mixture to allow sufficient stability to support paving equipment and 
operators without damaging the CTPB or affecting its permeability. Excessive compaction of the 
mix is to be avoided. The quality of the CTPB in place will be controlled by the results of split-
tensile testing as required by this Specification. 

At the direction of the Commissioner, prior to placement of the CTPB, the Contractor will pave a 
test strip 25’ wide and 100’ long at a location specified by the Commissioner. After 7 calendar 
days, split-tensile tests will be conducted on at least six (6) cores taken from the test strip by the 
Contractor, and tested by the Commissioner in accordance with ASTM C496. Split-tensile tests 
should also be conducted on 7 calendar days old cylinders from the test mix. 

The Contractor will not be allowed to begin placing the PCC layer until the CTPB has obtained split-
tensile strengths greater than 65 psi. If the split-tensile tests for the test section do not pass this 
criterion, the Contractor will make necessary modifications to the mix design and paver, and then 
place another test section and additional split-tensile tests will be performed. This procedure will 
be repeated until the Contractor demonstrates that the CTPB that is to be placed will meet the 
strength requirements of this Specification and can withstand the passage of construction 
equipment in the paving process without causing rutting or surface damage which would 
adversely affect the permeability of the course. Test sections will not be measured for payment 
and will be considered incidental to this Line Item. 

5.24.3.5. Layer Thickness 
The Contractor will place the CTPB in single lifts of the required thickness as shown in the 
applicable drawings. 

5.24.3.6. Finishing 
Finishing operations will be completed during day time or night time hours, and the completed 
base course will conform to the required lines, grades, and cross sections. If necessary, the surface 
will be lightly scarified to eliminate any imprints made by the compaction or shaping equipment. 
The finishing operations will be completed within 2-hours of the time water is added to the 
mixture and will produce a smooth, dense surface that is free of surface checking, ridges or loose 
material. 

5.24.3.7. Surface Tolerance 
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The finished surface will not vary more than 3/8” when tested with a 16’ straightedge applied 
parallel with or at right angles to the centerline of the stabilized area. Any deviation in excess of 
this amount will be corrected by the Contractor at no cost to the City. 

5.24.3.8. Construction Joints 
At the end of each day's construction, a transverse construction joint will be formed by a header 
or by cutting back into the compacted material to form a true vertical face free of loose material. 
Longitudinal joints will be formed by cutting back into the material to form a true vertical edge. 

5.24.3.9. Protection and Curing 
Prior to placement of the PCC surface layer, the Commissioner and Contractor will inspect the 
CTPB to determine if intermediate shrinkage cracks have developed between the sawn or scored 
joints. All intermediate shrinkage cracks will be covered with a 3’ wide approved bond-breaker to 
prevent the permeable base from bonding to the PCC layer at the location of the shrinkage crack. 
The bond breaker will consist of one layer of Type 1 polyethylene material, having a thickness of 6-
mil and conforming to ASTM D 2104. 

The completed CTPB will be cured by sprinkling the surface with a fine spray of water every 2 
hours for a period of 8-hours. Curing will start the morning after the base has been placed. 

The Contractor will ensure that no truck traffic or paving equipment operate directly on the CTPB. 
Any damage to the CTPB will be removed and replaced by the Contractor at no cost to the City. 

5.24.4. Method of Measurement 
The quantity of cement-treated permeable base will be measured per cubic yard complete and accepted. 
Preparation of subgrade and installation of sub-base per Exhibit 3; protection, curing, and sealing will not 
be measured for payment and will be considered incidental to this Line Item. 

5.24.5. Basis of Payment (Line Item 6) 
This item will be paid at the Contract unit price per cubic yard for cement-treated permeable base at 
specified depth, in place, complete and accepted; all labor, materials, equipment, tools, and incidentals 
required to complete the Work item as specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 6 – CEMENT-TREATED PERMEABLE BASE, PER CY 

5.25. Removal and Replacement of Combination Concrete Curb and Gutter (B6.12), Installation of 
Combination Concrete Curb and Gutter (B6.12) – Line Items 7-8 

These items of Work will consist of the removal of existing combination concrete curb and gutter, and 
new installation of combination concrete curb and gutter as directed by the Commissioner at various 
locations. 

5.25.1. Description 
Removal will include, but is not limited to, sawcutting on each side of existing curb and gutter a section 
perpendicular to the sidewalk and pavement; excavation and removal of all existing curb and gutter, 
steel dowels, joint fillers, sealers, etc. 

Installation will include, but is not limited to, forming and finishing combination concrete curb and gutter, 
restoration of any adjacent disturbed areas as directed by the Commissioner. 

5.25.2. Materials 
Materials shall meet the requirements of the most recent version of the IDOT-SSRBC and Supplemental 
revisions for – Section 606 

5.25.3. Construction Requirements 
Construction shall meet all applicable requirements, including, but not limited to, the following : 

•  The most recent version of the IDOT-SSRBC and Supplemental revisions– Section 440 for 
removal of curb and gutter; 
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•  The most recent version of the IDOT-SSRBC and Supplemental revisions– Section 606 for 
placement of curb and gutter; and/or 

•  The most recent version of the CDOT Manual Rules and Regulations for Construction in the 
Public Way – Sidewalk and ADA Ramps 

Material needed to meet IDOT and/or CDOT requirements regarding ADA pavement warning devices, 
etc. will be paid under an Allowance as set forth on Line Item 71 of the Proposal Pages/Price Schedule – 
“Work Not included in Contract Line Items but Required to Complete the Job” – of this Contract and will 
be provided a modified PO. 

5.25.4. Method of Measurement - Removal and Replacement of Combination Concrete Curb and 
Gutter  

The quantity of removed and replaced combination concrete curb and gutter will be measured per lineal 
foot of either plain or reinforced concrete as specified and directed by the Commissioner complete and 
accepted. Restoration of adjacent disturbed areas where installation will not be performed will not be 
measured for payment and will be considered incidental to this Line Item.  

5.25.5. Installation of Combination Concrete Curb and Gutter  
The quantity of installed combination concrete curb and gutter will be measured per lineal foot of either 
plain or reinforced concrete as specified and directed by the Commissioner, including variable depth 
concrete, in place, complete and accepted. Preparation of subgrade and installation of sub-base per 
Exhibit 3; protection, dowels, curing and sealing, and restoration of adjacent disturbed areas will not be 
measured for payment and will be considered incidental to this Line Item. 

5.25.6. Basis of Payment (Line Items 7-8) 
These items will be paid at the Contract unit price per lineal foot, in place, complete and accepted; all 
labor, materials, equipment, tools, restoration, and incidentals required to complete the Work item as 
specified or as directed by the Commissioner.  

Payment will be made under: 
LINE ITEM 7 – REMOVAL OF COMBINATION CONCRETE CURB AND GUTTER B6.12, PER LF 
LINE ITEM 8 – INSTALLATION OF COMBINATION CONCRETE CURB AND GUTTER B6.12, PER LF 
 

5.26. Pavement Removal and Replacement with Rapid Set Concrete Mortar – Line Item 15 
This item of Work will consist of removing bituminous/PCC pavement to sound substrate at pavement joints 
and other locations designated by the Commissioner and the placement of rapid set concrete mortar. 

5.26.1. Description 
This will include, but not be limited to, sawcutting within delineated areas, removal of pavement, 
cleaning and preparing the areas, and placing rapid set concrete mortar as recommended by the 
manufacturer and to the satisfaction of the Commissioner.  These repairs are intended to be placed 
during favorable weather conditions where they can receive traffic in an expeditious manner. 

5.26.2. Materials 
The rapid set concrete mortar material shall be a field mixed, ambient cure, with pre-graded aggregate 
mix exhibiting the physical property requirements of ASTM C 928 listed in the tables below. 

Property (A: Time dependent) 
Test 
Specifications 3 hours 1 day 7 days 28 days 

Compressive strength min. (psi) 
ASTM  
C39/C109 

        

R1 concrete/mortar   500 2000 4000   

R2 concrete/mortar   1000 3000 4000   

R3 concrete/mortar   3000 5000 5000   

Bond strength min. (psi) ASTM C882         
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R1, R2, R3 concrete/mortar     1000 1500   

Length change based on ASTM C157         

3 hour length (% change)            

Max increase in water @ 28 days         0.15 
Max decrease in air @ 28 days         -0.15 

 

Property (B: Time 
independent) 

Test 
Specification Consistency 

Consistency of 
concrete/mortar ASTM C143 

R1 consistency 15  
minutes after mixing  
liquid is added 

R2 and R3  
consistency 5  
minutes after mixing  
liquid is added 

Slump of concrete (in)   3 3 
Flow of mortar (%)   100 100 

Scaling resistance to deicing 
chemicals after 25 cycles of 
freezing and thawing 

ASTM C672 Concrete: Max visual rating of 2.5 
Mortar: Max scaled material of 1lb / ft2  

When properly mixed and poured, the rapid set concrete mortar cures rapidly, flows and fills any voids, spalls 
or irregularities forming a monolithic unit. 

5.26.3. Construction Methods 
5.26.3.1. Rapid Set Cementitious Materials 
The rapid set cementitious materials will be placed in accordance with the manufacturer’s 
recommendations and as directed by the Commissioner. The effective required minimum rapid set 
cementitious product temperatures shall be 65°F prior to placement. 

5.26.3.2. Acceptable Loading 
Under normal working temperatures, rapid set concrete mortar must accept sufficient loads in 3-
hours minimum, per manufacturer’s recommendations. 

5.26.4. Method of Measurement- Pavement Removal and Replacement with Rapid Set Concrete 
Mortar 

The quantity of pavement removed and replaced with rapid set concrete mortar will be measured per 
cubic foot, in place, complete and accepted. Preparation of pavement, protection, curing, sealing, and 
restoration of disturbed areas will not be measured for payment and will be considered incidental to this 
Line Item. 

5.26.5. Basis of Payment (Line Item 15) 
This item will be paid at the Contract unit price per cubic foot for pavement removal and replacement 
with rapid set concrete mortar complete and accepted; all labor, materials, equipment, tools, and 
incidentals required to complete the Work as specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 15 – PAVEMENT REMOVAL AND REPLACEMENT WITH RAPID SET CONCRETE MORTAR, PER 
CF 

5.27. Pavement Removal and Replacement with Modified Rapid Strength Epoxy Repair Mortar – Line Item 9 
This item of Work will consist of removing bituminous/PCC pavement to sound substrate below the 
removed pavement surface at pavement joints and other locations designated by the Commissioner, and 
the placement of modified rapid strength repair mortar. 

5.27.1. Description 
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This will include, but not be limited to, sawcutting, removal of pavement from within the delineated 
areas, cleaning and preparing the areas, and placing modified rapid strength repair mortar as 
recommended by the manufacturer and to the satisfaction of the Commissioner.  These repairs are 
intended to be placed during favorable weather conditions where they can receive traffic in an 
expeditious manner. 

5.27.2. Training and Monitoring 
The Contractor will provide written verification from the manufacturer that their installers have been 
trained in installing the specified and approved material. All costs associated with this certification will 
not be measured for payment and will be considered incidental to this Line Item. 

5.27.3. Materials 
The rapid strength epoxy repair mortar resin will be 2-component medium modulus 100:1 solids, and 
100:1 reactive non-shrink epoxy polymer blended with silica or quartz sand mortar resin to create epoxy 
polymer concrete and will be used as concrete patching material. 

The adhesive properties of this unique formulation will provide both chemical and mechanical adhesion 
creating a monolithic design between the epoxy and the concrete substrate, where structural repairs of 
concrete pavements that are easily accomplished during either normal or adverse application conditions. 

Materials shall meet the Type V requirements of the most recent version of ASTM C 881 and any 
referenced documents in ASTM C 881. Material shall mix exhibiting the physical property requirements 
of ASTM C 881 listed in the tables below. Contractor must submit mix designs to the Commissioner for 
approval before use on the airfield. 

Property       Type       
I II III IV V VI VII 

Viscosity, Pa·s 
[P]:  
Grade 1, max  
Grade 2, min 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

2.0 [20] 

. .. 

. .. 

... 

... 

Grade 2, max 10 [100] 10 [100] 10 [100] 10 [100] 10 [100] . .
  

... 
Consistency, 

  
              

Grade 3, max 6.0 [1⁄4] 6.0 [1⁄4] 6.0 [1⁄4] 6.0 [1⁄4] 6.0 [1⁄4] 6.0 [1⁄4] 6.0 [1⁄4] 
Gel Time, 
minutes, min 

30A  30 30 30A  30 30 30 

Bond 
S h  

              
min, MPa 

 
              

Hardened 
Concrete to 

              

Hardened 
 

              
2 days (moist 
cure) 

7.0 
[1000] ... ... 7.0 

[1000] ... 7.0 
[1000] ... 

14 days (moist 
cure) 

10.0 
[1500] ... 10.0 

[1500] 
10.0 
[1500] ... ... 7.0 [1000] 

Freshly Mixed 
Concrete to 

              

Hardened 
Concrete: 

              

14 days ... 10.0 
 

... ... 10.0 
 

... ... 
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Absorption,24 
h, max, % 1 1 1 1 1 ... ... 

Heat 
Deflection 
Temperature, 

   

              

7 days ... ... ... 50 [120] 50 [120] ... ... 
14 days ... ... ... ... ... 50 [120] 50 [120] 

Thermal 
Compatibility 

... ... passes 
test 

... ... ... ... 

Linear 
coefficient of 
shrinkage on 

  

0.005 0.005 ... 0.005 0.005 ... ... 

Compressive 
Yield 
Strength, 

              

min, MPa 
[psi]: 

              

24h ... ... ... ... ... 14.0 
 

... 

36h ... ... ... ... ... ... 7.0 [1000] 

48h ... ... ... ... ... 40.0 
[6000] ... 

72h ... ... ... ... ... ... 14.0 
 7 days 55.0 

 
35.0 

 
... 70.0 [10 

 
55.0 

 
... ... 

Compressive 
Modulus,  

              

MPa [psi]:               

min 1000 
[150 000] 

600 [90 
000] 

... 1400 
[200 000] 

1000 
[150 000] 

... ... 

max ... ... 896 [130 
 

... ... ... ... 
Tensile 
Strength, 7 
days min, 
MPa [psi]B  35.0 

[5000] 
14.0 
[2000] ... 

50.0 
[7000] 

40.0 
[6000] ... ... 

Elongation at 
Break,  
%, minB  1 1 30 1 1 ... ... 

Contact 
Strength,  

  
 

  

… … … … … 
7.0 
[1000] … 

14 days … … … … … … 7.0 [1000] 
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A Minimum gel time of 5 min when automated proportioning, mixing, and dispensing equipment are used.  
B Not required for Viscosity Grade 3 Systems. 

5.27.4. Construction Methods 
Equipment 
All equipment necessary and required for the pavement removal and replacement with modified rapid 
strength epoxy mortar; in accordance with these Specifications at the specified locations will be on the 
Work site in first-class working condition and acceptable to the Commissioner before construction is 
permitted to start. 

Areas to be repaired will be delineated by the Commissioner in advance of removal and replacement. 
The minimum width of such areas will be 4”. 

5.27.5. Method of Measurement 
The quantity of pavement removed and replaced with modified rapid strength epoxy repair mortar will 
be measured per cubic foot, in place, complete and accepted. Preparation, protection, curing, sealing, 
and restoration of disturbed areas will not be measured for payment and will be considered incidental to 
this Line Item. 

5.27.6. Basis of Pavement (Line Item 9) 
This item will be paid at the Contract unit price per cubic foot for pavement removal and replacement 
with modified rapid strength epoxy repair mortar complete and accepted; all labor, materials, 
equipment, tools, and incidentals required to complete the Work as specified or as directed by the 
Commissioner. 

Payment will be made under: 
LINE ITEM 9 – PAVEMENT REMOVAL AND REPLACEMENT WITH MODIFIED RAPID STRENGTH EPOXY 
REPAIR MORTAR, PER CF 

5.28. Unclassified Excavations – Line Items 10-12 
These items of Work will consist of the excavation, compaction of existing subgrade, and disposal of materials 
within the limits of the Work required for the removal and replacement of airside concrete in accordance 
with these Specifications and in conformity to the dimensions and typical sections as directed by the 
Commissioner.  

5.28.1. Description 
These items do not include excavation for underground utilities, structures or pavement removal.  The 
Work under this section is subject to the requirements of the Contract. 

5.28.2. Materials- Classification 
All classification will be as determined and specified by the Commissioner. 

5.28.3. Construction Methods 
5.28.3.1. General 
The Contractor will inform and satisfy himself as to the character, quantity, and distribution of all 
material to be excavated.  The Commissioner will make final determination of classification of all 
excavated material. 

If the material is to be hauled off-site or determined to be contaminated by the Commissioner it 
must be disposed of at a licensed site in accordance with all applicable Federal, State, and local 
laws.  Hauling and disposal by a subcontractor does not relieve the Contractor from the 
responsibility of legal disposal.  

The Contractor accepts responsibility for following all applicable Federal, State, and local laws, 
ordinances, rules, regulations, and/or codes currently in effect and as amended through Contract 
duration and any extensions thereof.  

If it is necessary to interrupt existing surface drainage, sewers or under-drainage, conduits, utilities 
or similar underground structures, the Contractor will be responsible for and will take all necessary 
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precautions to preserve them or provide temporary services.  When such facilities are 
encountered, the Contractor will notify the Commissioner who will arrange for their removal if 
necessary.  The Contractor will, at its own expense, satisfactorily repair or pay the cost of all 
damage to such facilities or structures which result from any of the Contractor’s or subcontractor’s 
operations through Contract duration and any extensions thereof. 

If the Contractor’s excavating operations encounter artifacts of historical or archaeological 
significance, the operations will be temporarily discontinued.  At the direction of the 
Commissioner, the Contractor will excavate the site in such a manner as to preserve the artifacts 
encountered and allow for their removal.  Such unexpected encounters will be paid under an 
Allowance as set forth on Line Item 71 of the Proposal Pages/Price Schedule – “Work Not Included 
in Contract Line Items But Required to Complete the Job” of this Contract, and the Contractor will 
be provided a modified PO release.  

Excavations will be carried out to the required lines and grades determined prior to starting Work 
unless the Commissioner authorizes over-excavation to remove unsuitable materials.  Should the 
Contractor, through negligence or other fault, excavate below the designated lines, Contractor will 
replace the excavated materials with acceptable materials in an approved manner and condition 
at no cost to the City. 

5.28.3.2. Excavation 
No excavation will begin until the Work has been staked out and cross-sectioned by the Contractor 
and the Commissioner has received the elevations and measurements of the ground surface.  All 
suitable excavated material will be used in the formation of embankment, subgrade or for other 
purposes as determined by the Commissioner.  All unsuitable material will be properly disposed of 
off the airport. 

If the Contractor encounters an area of suspected contaminated material, the Commissioner will 
be notified.  The Commissioner will perform tests as necessary to determine the degree of 
contamination and the limits of material to be removed and disposed of as specified herein.  Test 
results will be furnished to the Contractor for his use in securing the necessary permits and 
licenses for disposal.  The Contractor will be responsible for any additional testing required, in 
obtaining permits for hauling, and appropriate disposal of the contaminated material.  Excavation 
of this material will be to the top of subgrade level only. No undercutting or backfilling will be 
required unless the proposed subgrade soil is unsuitable. 

The grade will be maintained so that the surface is well drained at all times.  When necessary, 
temporary drains and drainage ditches will be installed to intercept or divert surface water which 
may affect the Work. 

5.28.3.3. Undercutting 
Unsatisfactory material will be excavated to the depth as determined by the Commissioner. 

5.28.3.4. Compaction Requirements 
Subgrade must be compacted to the satisfaction of the Commissioner, which may include but not 
be limited to: 

•  Smooth drum roller; 
•  Hand compactors: and/or 
•  Pneumatic compaction equipment 

5.28.3.5. Finishing and Protection of Subgrade 
After the subgrade has been substantially completed, the full width will be conditioned by 
removing any soft or other unstable material which will not compact properly.  The resulting areas 
and all other low areas, holes or depressions will be brought to grade with suitable select material.  
Grading will be performed to provide a thoroughly compacted subgrade shaped to the lines and 
grades as determined by the Commissioner. 
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Grading of the subgrade will be performed so that it will drain readily.  The Contractor will take all 
precautions necessary to protect the subgrade from damage.  The Contractor will limit hauling 
over the finished subgrade to that which is essential for proper construction purposes. 

All ruts or rough places that develop in a completed subgrade will be smoothed and re-compacted 
at the Contractor’s expense. 

No sub-base or other paving course will be placed on the subgrade until the Commissioner has 
accepted the subgrade. 

5.28.3.6. Hauling 
All hauling will be considered incidental to the applicable Line Item.  All cost will be considered by 
the Contractor and included in the Contract unit price for the respective pay Line Items for Work 
involved.  No payment will be made separately or directly for hauling in any Work performed 
under this Contract. 

5.28.3.7. Equipment 
The Contractor will use any type of earth moving, compaction, and watering equipment it will 
desire or has at its disposal, provided that the equipment is in satisfactory condition and is of 
sufficient capacity to perform the Work as specified. Subgrade rollers can be used to smooth 
surface deviations.  In all cases, the Commissioner will determine the adequacy of the equipment.  
Failure to obtain the specified results or failure to meet the schedule planned by the Contractor 
and accepted by the Commissioner, due to inadequate equipment will not be cause for delay or 
additional payment.  The Contractor will furnish, operate, and maintain such equipment as is 
necessary to control density, section, and smoothness of grade. 

5.28.3.8. Tolerances 
The top of the subgrade will be of such smoothness that it will not show any deviation more than 
1/2”.  Any deviation more than these amounts will be corrected by loosening, adding, or removing 
materials; reshaping and re-compacting by sprinkling and rolling or other acceptable method(s). 

5.28.4. Method of Measurement 
The quantity of unclassified excavation will be measured per cubic yard in its original position complete 
and accepted.  Measurements will not include the quantity of materials excavated without authorization 
beyond normal slope lines or the quantity of material used for purposes other than those as specified or 
as directed by the Commissioner. 

Note: This Contract includes the removal of unclassified excavation with or without concrete pavement 
installation, removals or replacements as directed by the Commissioner. 

5.28.5. Basis of Payment- Unclassified Excavation – On-Site (Line Item 10-12) 
This item will be paid at the Contract unit price per cubic yard complete and accepted; all labor, 
materials, equipment, tools, and incidentals required to complete the Work as specified or as directed by 
the Commissioner. 

Payment will be made under: 
LINE ITEM 10 – UNCLASSIFIED EXCAVATION – ON-SITE, PER CY 
LINE ITEM 11 – UNCLASSIFIED EXCAVATION – OFF-SITE, PER CY 
LINE ITEM 12 – UNCLASSIFIED EXCAVATION – CONTAMINATED MATERIAL, PER CY 

5.29. Aggregate Base Course – Line Items 13-14 and 16-17 
These items of Work will consist of the placement and compaction, where required, of aggregate base course 
as specified or as directed by the Commissioner. 

5.29.1. Description 
Materials will be in accordance with the IDOT-SSRBC Section 351, latest revisions. The material must be 
Class D quality or better.  The portion of the frost protection material passing a No. 40 sieve must have a 
plasticity index of not more than 4 when tested in accordance with ASTM D 4318. 
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5.29.2. Construction Methods 
Construction methods shall meet the requirements of IDOT-SSRBC Section 351, latest revisions for both 
CA-6 and CA-7 with the additional requirements of this Specification for CA-6. Aggregate base course 
shall be installed as directed by the Commissioner.  Recycled concrete aggregate CA-6 will be compacted 
to 95% of modified proctor. 

Note: For Owner Provided Material, the Contractor will be required to maintain the stockpiles when 
pulling material only when there are no crushing operations occurring. This management will include, at 
a minimum, a loader to maintain and shape the piles as they are being utilized and hauling equipment to 
pick up and deliver materials. The Contractor will be required to provide appropriate means to pick up 
and deliver owner provided materials from airside stockpiles as necessary, when required, and as 
determined by the Commissioner.   

5.29.3. Method of Measurement 
The quantity of aggregate base course will be measured per cubic yard in its final and compacted or un-
compacted location to the appropriate designated grade complete and accepted. 

5.29.4. Basis of Payment (Line Items 13-14 and 16-17) 
These items will be paid at the Contract unit price per cubic yard complete, in place, and accepted; all 
labor, materials, equipment, tools, and incidentals required to complete the Work as specified or as 
directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 13 – CONTRACTOR PROVIDED AGGREGATE BASE COURSE – CA-6, PER CY 
LINE ITEM 14 – OWNER PROVIDED RECYCLED AGGREGATE BASE COURSE – CA-6, O’HARE ONLY, PER CY 
LINE ITEM 16 – OWNER PROVIDED RECYCLED AGGREGATE BASE COURSE – CA-7, O’HARE ONLY, PER CY 
LINE ITEM 17 – OWNER PROVIDED RECYCLED AGGREGATE CAPPING – O’HARE ONLY, PER CY 

5.30. Schedule 80 Steel Pipe Bollards with Sleeve Covers – Line Items 18 and 20 
These items of Work will consist of furnishing and installing of 8” or 12” diameter schedule 80 steel pipe 
bollards with yellow bollard sleeve covers at specified locations as required during other Work or as directed 
by the Commissioner. 

5.30.1. Materials 
Each bollard will be fabricated from 8” or 12” nominal diameter schedule 80 steel pipe to 7’ minimum 
length. The bollard surfaces will be prepared to “Steel Structures Painting Council” (SSPC)-3 specifications 
in strict accord with the recommendations set forth in “Surface Preparation Specifications” as issued by 
the SSPC, latest issue.  All bollards will be manufacturer prime-coated with rust inhibitive zinc primer to 
conform to SSPC Paint Specification #20 for zinc rich primers. Zinc dust is to meet ASTM D520, Type II.   
Each completed bollard will be covered with a 1/4” wall-thickness yellow bollard sleeve cover with dome 
top constructed from Low-Density polyethylene thermoplastic (LDPE), ultra-violet resistance, and contain 
anti-static properties.  The Surface of cover must be smooth with round top; ribbed or two-piece systems 
will not be accepted.  The bollard cover will be secured with manufacturer’s supplied neoprene adhesive 
tape; screws, glue or clamping will not be accepted. 

5.30.2. Construction Methods 
5.30.2.1. Equipment 
All equipment necessary and required for the installation of 8” or 12” diameter schedule 80 steel 
pipe bollards with yellow sleeve covers; in accordance with this Specification at the specified 
locations will be on the Work site in first-class working condition and acceptable to the 
Commissioner before construction is permitted to start. 

5.30.2.2. Installation 
The Contractor will install the bollards plumb and at 48” above grade.  At the Contractor’s 
discretion, the bollards may be cast in place (in new pavement), placed in a 20” diameter drilled 
cores or 20”X20” square sawcuts into new or existing pavement as determined by the Contractor 
and accepted by the Commissioner.  When cored or sawcut into new or existing pavement, the 
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Contractor shall be responsible for repairs of damage to adjacent pavement caused by the 
installation process.  The Commissioner shall determine if damages were caused due to the 
Contractor’s negligence. 

The Contractor will place PCC in the spaces between the pavement core or square sawcut and the 
existing pavement and place a 1” expansion joint and sealant where the new bollard PCC meets 
existing pavement; fill the bollard with PCC flush to the top and securely install the bollard sleeve 
cover. 

5.30.3. Method of Measurement 
The quantity of 8” or 12” diameter schedule 80 steel pipe bollards with yellow sleeve cover will be 
measured per each, in place, complete and accepted. Preparation of pavement, coring, sawcutting, 
protection, curing, sealing, and restoration of disturbed areas will not be measured for payment and will 
be considered incidental to this Line Item. 

5.30.4. Basis of Payment (Line Items 18 and 20) 
This item will be paid at the Contract unit price per each for 8” or 12” diameter schedule 80 steel pipe 
bollard and sleeve cover, delivered, in place, complete and accepted; all labor, material, equipment, 
tools, and incidentals required to complete the Work item as specified or as directed by the 
Commissioner. 

Payment will be made under: 
LINE ITEM 18 – 8” SCHEDULE 80 STEEL PIPE BOLLARDS WITH SLEEVE COVERS, PER EA 
LINE ITEM 20 – 12” SCHEDULE 80 STEEL PIPE BOLLARDS WITH SLEEVE COVERS, PER EA 

5.31. Perforated and Non-Perforated Underdrain Pipe – Line Items 19, 21-23 
These items of Work will consist of the installation of 8” or 12” underdrain pipe (perforated or non-
perforated) in accordance with this Specification and in reasonably close conformity with the lines and grades 
as directed by the Commissioner. 

5.31.1. Materials 
5.31.1.1. General 
Materials will meet the requirements for schedule 40 pipe ASTM D 1784. 

5.31.1.2. Mortar 
Mortar will consist of 1-part Portland cement and 2-parts sand. The Portland cement will conform 
to the requirements of ASTM C 150, Type 1. The sand will conform to the requirements of ASTM C 
144. 

5.31.1.3. Compression Joints 
Material for compression joints for the PVC pipe will meet the requirements of ASTM C 425. 

5.31.1.4. Porous Backfill 
Porous backfill will conform to requirements of the IDOT-SSRBC for CA-7. 

5.31.1.5. Geotextile Fabric 
Geotextile fabric will conform for use with perforated pipe underdrains. The knitted fabric 
envelope will be an approved continuous one-piece knitted polyester material that fits over the 
pipe underdrain like a sleeve. The fabric will be knitted of continuous 150-denier polyester yarn 
and will be free from any chemical treatment or coating that might significantly reduce porosity 
and permeability. 

5.31.2. Construction Methods 
5.31.2.1. Equipment 
All equipment necessary and required for the 8” or 12” underdrain pipe, perforated and/or non-
perforated; in accordance with these Specifications at the specified locations will be on the Work 
site in first-class working condition and acceptable to the Commissioner before construction is 
permitted to start. 
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5.31.2.2. Excavation 
The minimum invert of the proposed underdrains is 48” and typically ranged to 72”.  The width of 
the pipe trench will be sufficient to permit satisfactory jointing of the pipe and through tamping of 
the bedding material under and around the pipe but will not be less than the external diameter of 
the pipe plus 6” on each side. The trench walls will be approximately vertical. 

Where rock, hardpan or other unyielding material is encountered it will be removed below the 
foundation grade for a depth of at least 4”. The excavation below grade will be backfilled with 
select fine compressible material, such as silty clay or loam, and lightly compacted in layers not 
over 6” in uncompacted depth to form a uniform but yielding foundation. 

Where a firm foundation is not encountered at the grade established, due to soft, spongy, or other 
unstable soil, the unstable soil will be removed and replaced with CA-6 for the full trench width. 
The Commissioner will determine the depth of removal necessary. The granular material will be 
compacted to provide adequate support for the pipe.  Excavation will not be measured for 
payment and will be considered incidental to the applicable Line Items. 

In the event excavation is carried below the required depth through fault, the Contractor will 
backfill and compact with acceptable material to the density of surrounding earth as acceptable to 
the Commissioner at no cost to the City.  Backfill will not be measured for payment and will be 
considered incidental to the applicable Line Items. 

The bed for the pipe will be so shaped that at least the lower quarter of the pipe will be in 
continuous contact with the bottom of the trench. Spaces for the pipe bell will be excavated 
accurately to size to clear the bell so that the barrel supports the entire weight of the pipe. 

The Contractor will provide trench bracing, sheathing or shoring as necessary to perform and 
protect the excavation as required for safety and conformance to governing laws. Unless 
otherwise provided, the bracing, sheathing or shoring will be removed by the Contractor after the 
completion of the backfill to at least 12” over the top of the pipe. The sheathing or shoring will be 
pulled as the granular backfill is placed and compacted to avoid any unfilled spaces between the 
trench wall and the backfill material. Bracing, sheathing or shoring, and the removal of same will 
not be measured for payment and will be considered incidental to the applicable Line Items. 

5.31.2.3. Laying and Installing Pipe 
The laying of the underdrain pipe in the prepared trench will be started at the lowest point and 
laid upgrade. When bell and spigot pipe is used the bell will be laid upgrade. If tongue and groove 
pipe is used the groove end will be laid upgrade. Holes in perforated pipe will be placed down 
unless directed otherwise by the Commissioner. The pipe will be firmly and accurately set to line 
and grade so that the invert will be smooth and uniform. Pipe will not be laid on frozen ground. 

Pipe which is not true in alignment, or which shows any settlement after installation will be 
removed and reinstalled at the Contractor’s expense and to the satisfaction of the Commissioner. 

5.31.2.4. All Types of Pipe 
The upgrade end of pipes not terminating in a structure will be plugged or capped as acceptable to 
the Commissioner. 

A 4” bed of granular backfill material will be spread in the bottom of the trench throughout the 
entire length under all perforated pipe underdrains. 

Pipe outlets for the underdrains will be constructed when required as directed by the 
Commissioner. The pipe will be laid with tight-fitting joints. All connections to other drainage pipes 
or structures will be made as required and in a satisfactory manner. If connections are not made to 
other pipes or structures, the outlets will be protected and constructed as directed by the 
Commissioner. 

5.31.2.5. Mortar 
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Mortar will be of the desired consistency for making connections to other pipes or to structures 
only. Mortar that is not used within 45-minutes after water has been added will be discarded. Re-
tempering of mortar will not be permitted. 

5.31.2.6. Backfilling with Granular Material 
The placement of granular backfill in the trench and about the pipe will be as directed by the 
Commissioner. Special care will be taken in placing the backfill. The backfill will be placed in loose 
layers not exceeding 6” in depth and compacted by hand and pneumatic tampers to the 
requirements as given for each backfill. Backfilling will be done in a manner to avoid injurious top 
or side pressure on the pipe or damage to the filter fabric. The granular backfill will be made to the 
elevation of the trench, as directed by the Commissioner. 

When perforated pipe is specified, granular backfill material will be placed along the full length of 
the pipe. The position on the granular material will be as directed by the Commissioner. 

When porous backfill is to be placed in paved or adjacent areas prior to the completion of grading 
or subgrade operations, the entire porous backfill will be enveloped in geotextile fabric. The 
backfill material will be placed immediately after laying the pipe. The depth of this granular backfill 
will be not less than 12” measured from the top of the underdrains. During subsequent 
construction operations, the minimum backfill of 12” will not be disturbed until the underdrains 
are to be completed. When the underdrains are to be completed, any unsuitable material will be 
removed until the porous backfill is exposed. That portion of porous backfill which contains 
objectionable material will be removed and replaced with suitable material at the Contractor’s 
expense. 

Whenever a granular sub-base blanket course is to be used under pavements, which extends 
several feet beyond the edge of paving to the outside edge of the underdrains trench, the granular 
backfill material over the underdrains will be placed in the trench up to an elevation of 2” above 
the bottom surface of the granular sub-base blanket course. Immediately prior to the placing of 
the granular sub-base blanket course, the Contractor will blade this excess trench backfill from the 
top of the trench onto the adjacent subgrade where it can be incorporated into the granular sub-
base blanket course. Any unsuitable material which remains over the underdrains trench will be 
removed and replaced. The sub-base material will be placed to provide clean contact between the 
sub-base material and underdrains granular backfill material for the full width of the underdrains 
trench. 

5.31.2.7. Connections 
When the Commissioner requires connections to existing or proposed pipe or structures, these 
connections will be watertight and made so that a smoother uniform flow line will be obtained 
throughout the drainage system. 

5.31.2.8. Cleaning and Restoration 
After the backfill is completed, the Contractor will dispose of all surplus material, dirt, and rubbish 
from the Work site. Except for paved areas of the Airport, the Contractor will restore all disturbed 
areas to their original condition. Disposal, cleaning, and restoration of the Work site will not be 
measured for payment and will be considered incidental to the applicable Line Items. 

5.31.3. Method of Measurement 
The quantity of 8” or 12” underdrain pipe, perforated and/or non-perforated will be measured per linear 
foot, in place, complete and accepted; measured along the centerline of the pipe from end or inside face 
of structure to the end or inside face of structure, whichever is applicable. All fittings will be included in 
the footage measurements as typical pipe sections in the pipeline being measured. Preparation, 
excavation, disposal of excavation, and restoration of disturbed areas will not be measured for payment 
and will be considered incidental to this Line Item. 

Note: Granular backfill and geotextile fabric will not be measured for payment and will be considered 
incidental to the applicable Line Items. 
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5.31.4. Basis of Payment (Line Items 19, 21-23) 
These items will be paid at the Contract unit price per linear foot for 8” or 12” underdrain pipe, 
perforated and/or non-perforated of the type, class, and size designated measured, in place, complete 
and accepted; all labor, materials, equipment, tools, and incidentals required to complete the Work as 
specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 19 – UNDERDRAIN PIPE – 8” PVC PERFORATED, PER LF 
LINE ITEM 21 – UNDERDRAIN PIPE – 8” PVC NON-PERFORATED, PER LF 
LINE ITEM 22 – UNDERDRAIN PIPE – 12” PVC PERFORATED, PER LF 
LINE ITEM 23 – UNDERDRAIN PIPE – 12” PVC NON-PERFORATED, PER LF 

5.32. Precast Concrete Structure Adjustments (Electrical Manhole, Manhole, Handhole, Inlet and Catch 
Basin), and Reconstruction of Precast Concrete Structures – Line Items 24-29 

These items of Work will consist of the adjustment of precast concrete structures; manholes, handholes, 
inlets and catch basins, and/or the reconstruction of precast concrete structures, in accordance with these 
Specifications at the specified locations and conforming to the lines and grades as required during other Work 
or as directed by the Commissioner. The Work under this section is subject to the requirements of the 
Contract. 

5.32.1. Materials 
5.32.1.1. Concrete 
Plain and reinforced concrete used in structures, structure cones, connections of pipes with 
structures, and the support of structures or frames must conform to the requirements in Exhibit 3 
of this Specification. 

5.32.1.2. Frames, Covers, and Grates 
The castings must conform to one of the following requirements as appropriate: 

•  Gray iron castings will meet the requirements of ASTM A 48, Class 30B and 35B; 
•  Malleable iron castings will meet the requirements of ASTM A 47; 
•  Structural steel for grates and frames will conform to the requirements of ASTM A 283, 

Grade D; 
•  Ductile iron castings will conform to the requirements of ASTM A 536; and/or 
•  Austempered ductile iron castings will conform to the requirements of ASTM A 897 

Each frame, cover, and/or grate unit will be provided with fastening members per the 
manufacturer(s) to prevent them from being dislodged by traffic, but which will allow easy 
removal for access to the structure. 

5.32.1.3. Frames, covers, and/or grate installations within the movement areas of the AOA 
must be rated “Heavy Duty Airport Use” a minimum 100,000-pound live load as directed 
by the Commissioner.  

All castings will be thoroughly cleaned.  After fabrication, structural steel units will be galvanized to 
meet the requirements of ASTM A 123. 

Frames, covers, and grates will be as indicated and directed by the Commissioner: 

• Cleaned and reused; 
• Use frame provided by CDA; and/or 
• Provide a new frame, cover, and/or grate to be paid under an Allowance as set forth on 

Line Item 68 of the proposal pages – “Work not included in Contract Line Items but 
required to complete the job” of this Contract, and will be provided a modified PO 

5.32.1.4. Bedding Material 
The Bedding material will conform to the requirements of the IDOT-SSBRC for CA-6. 

5.32.2. Construction Methods 
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5.32.2.1. Equipment 
All equipment necessary and required for the adjustment of precast concrete structures; electrical 
manholes, manholes, handholes, inlets and catch basins, and the reconstruction of precast 
concrete structures; in accordance with this Specification at the specified locations will be on the 
Work site in first-class working condition and acceptable to the Commissioner before construction 
is permitted to start. 

5.32.2.2. Unclassified Excavation 
The Contractor will excavate for structures and structure footings to the lines and grades or 
elevations determined by the Contractor in the field and approved by the Commissioner. The 
excavation must be of sufficient size to permit the placing of the full width and length of the 
structure or structure footings. The Commissioner may provide changes in dimensions or 
elevations of footings necessary to secure a satisfactory foundation. 

Boulders, logs or any other objectionable material encountered in excavation will be removed. All 
rock or other hard foundation material will be cleaned of all loose material and cut to a firm 
surface either level stepped or serrated as directed by the Commissioner. All seams or crevices will 
be cleaned out and grouted. All loose and disintegrated rock and thin strata will be removed. 
When concrete is to rest on a surface other than rock, special care will be taken not to disturb the 
bottom of the excavation, and excavation to final grade will not be made until just before the 
concrete or reinforcing is to be placed. 

The Contractor will provide all bracing, sheathing, and/or shoring necessary to implement and 
protect the excavation and the structure as required for safety or conformance to applicable laws. 
Bracing, sheathing, and/or shoring will not be measured for payment and will be considered 
incidental to this Line Item. 

Unless otherwise directed, bracing, sheathing, and/or shoring involved in the construction of this 
item will be removed by the Contractor after the completion of the structure. Removal will be 
affected in a manner which will not disturb or mar finish masonry.  Bracing, sheathing or shoring, 
and the removal of same will not be measured for payment and will be considered incidental to 
the applicable Line Items. 

After each excavation is completed, the Contractor will notify the Commissioner to allow for 
inspection. Concrete or reinforcing steel will be placed only after the Commissioner has reviewed 
the depth of the excavation, the character of the foundation material, and has reviewed the 
bearing capacity results supplied by the Contractor. 

5.32.2.3. Precast Concrete Structures 
Precast concrete structures will be constructed on prepared or previously placed slab foundations 
and will conform to the dimensions and locations determined by the Contractor in the field and 
approved by the Commissioner. All precast concrete cones and/or pipe sections necessary to build 
a completed structure will be furnished. The different sections will fit together readily and all 
jointing and connections will be cemented with mortar. The top of the upper precast concrete 
cone or pipe member will be suitably formed and dimensioned to receive the metal frame, cover 
or grate or another cap as required. Provision will be made for any connections for lateral pipe, 
including drops and leads that will be installed in the structure. The flow lines will be smooth, 
uniform, and cause minimum resistance to flow.  

5.32.2.4. Placement and Treatment of Castings, Frames, and Fittings 
Castings, frames, and fittings must be placed in the positions as directed by the Contractor in the 
field and approved by the Commissioner and will be set true to line and to correct elevation. If 
frames or fittings are to be set in concrete or cement mortar, all anchors or bolts must be in place 
and position before the concrete or mortar is placed. The unit will not be disturbed until the 
mortar or concrete has set. 
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When frames or fitting are to be placed upon previously constructed masonry, the bearing surface 
or masonry will be brought true to line and grade and will be set on even bearing surface in order 
that the entire face or back of the unit will come in contact with the masonry. The unit will be set 
in mortar beds and anchored to the masonry determined by the Contractor in the field and 
approved by the Commissioner. All units will be set firm and secure. 

5.32.2.5. Adjustment of Structures 
Precast concrete structure adjustments of electrical manholes, manholes, handholes, inlets, 
and/or catch basins requiring vertical adjustments will be brought to proposed grade by casting 
adjustment including frame and lid to final grade. 

Existing frames and covers will be reused or a new equivalent heavy-duty frame and/or cover, as 
directed by the Commissioner, will be purchased and installed under an Allowance as set forth on 
Line Item 71 of the Proposal Pages/Price Schedule – “Work not included in Contract Line Items but 
Required to Complete Job” of this Contract and will be provided a modified PO.  

5.32.2.6. Backfilling 
Structures will be backfilled in accordance with the Section Trench Backfill in Exhibit 3 as specified 
or as directed by the Commissioner. Backfill will not be measured for payment and will be 
considered incidental to these Line Items.  

5.32.2.7. Cleaning and Restoration of Site 
After the backfill is completed, the Contractor will dispose of all surplus material, dirt, and rubbish 
from the site. The Contractor will restore all disturbed areas to their original condition. 

After all Work is completed, the Contractor will remove all tools and equipment, leaving the entire 
site free, clear and in good condition. Cleaning and restoration of the Work site will not be 
measured for payment and will be considered incidental to these Line Items. 

5.32.3. Method of Measurement 
The quantity of precast concrete structure adjustments; electrical manhole, manhole, hand hole, inlet, 
and catch basin will be measured per each, in place, complete and accepted.  Preparation, protection, 
curing, sealing, and restoration of disturbed areas will not be measured for payment and will be 
considered incidental to the respective Line Items. 

5.32.4. Basis of Payment (Line Items 24-29) 
These items will be paid at the Contract unit price per each, in place, complete and accepted; all labor, 
materials, equipment, tools, and incidentals required to complete the Work item as specified or as 
directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 24 – PRECAST CONCRETE STRUCTURE ADJUSTEMENTS – ELECTRICAL MANHOLE, PER EA 
LINE ITEM 25 – PRECAST CONCRETE STRUCTURE ADJUSTMENTS – MANHOLE, PER EA 
LINE ITEM 26 – PRECAST CONCRETE STRUCTURE ADJUSTMENTS – HAND HOLE, PER EA 
LINE ITEM 27 – PRECAST CONCRETE STRUCTURE ADJUSTMENTS – INLET, PER EA 
LINE ITEM 28 – PRECAST CONCRETE STRUCTURE ADJUSTMENTS – CATCH BASIN, PER EA 
LINE ITEM 29 – RECONSTRUCTION OF PRECAST CONCRETE STRUCTURE, PER EA 

5.33. Installation of Precast Concrete Structures (Manhole, Inlet, Inspection Hole, And Catch Basin) – Line 
Items 30-36 

These items of Work will consist of the installation of precast concrete structures; manhole, inlet, inspection 
hole, and catch basin in accordance with this Specification at the specified locations and conforming to the 
lines, grades, and dimensions as directed by the Commissioner. The Work under this section is subject to the 
requirements of the Contract. 

5.33.1. Materials 
5.33.1.1. Concrete 
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Plain and reinforced concrete used in structures, connections of pipes with structures, and the 
support of structures or frames must conform to the requirements of Exhibit 3 of this 
Specification. 

5.33.1.2. Precast Concrete Manhole Rings 
Precast concrete manhole rings must conform to the requirements of ASTM C 478.  Precast 
concrete section risers must conform to ASTM C 76, Class IV.  Unless otherwise specified, the risers 
and offset cone sections must have an inside diameter of not less than 36” nor more than 48”. 

5.33.1.3. Frames, Covers, and Grates 
The castings must conform to one of the following requirements as appropriate: 

• Gray iron castings must meet the requirements of ASTM A 48, Class 30B and 35B; 
• Malleable iron castings must meet the requirements of ASTM A 47; 
• Steel castings must meet the requirements of ASTM A 27; 
• Structural steel for grates and frames must conform to the requirements of ASTM A 283, 

Grade D; 
• Ductile iron castings must conform to the requirements of ASTM A 536; and/or 
• Austempered ductile iron castings must conform to the requirements of ASTM A 897 

Each frame, cover, and/or grate unit must be provided with fastening members, per the 
manufacturer(s) to prevent them from being dislodged by traffic but which must allow easy 
removal for access to the structure. 

5.33.1.4. Frames, covers, and/or grate installations within the movement areas of the AOA 
must be rated “Heavy Duty Airport Use” a minimum 100,000-pound live load as directed 
by the Commissioner.  

Castings must be thoroughly cleaned.  After fabrication, structural steel units must be galvanized 
to meet the requirements of ASTM A 123. 

All frames and covers will be new. 

Acceptable manufacturers: 

• Neenah Foundry Company 
• East Jordan Iron Works, Inc. 
• Campbell Foundry 

5.33.1.5. Steps and Ladders 
All steps or ladder bars must be aluminum.  The steps or ladders must be the size, length, and 
shape shown or as directed by the Commissioner. Portions in contact with concrete or mortar 
should be painted. 

5.33.1.6. Steel Reinforcement 
Reinforcing bars must conform to the requirements of ASTM A 615, Grade 60. 

5.33.1.7. Non-Shrink Grout 
Non-shrink grout must conform to the requirements of the IDOT-SSRBC Section 1024 latest edition 
and meet the approval of the Commissioner. 

5.33.1.8. Epoxy Concrete Adhesive 
The epoxy concrete adhesive must conform to the requirements of the IDOT-SSRBC Section 
1025.01, latest edition and meet the approval of the Commissioner. 

5.33.2. Construction Methods 
5.33.2.1. Equipment 
All equipment necessary and required for the installation of precast concrete structures (manhole, 
inlet, inspection hole, and catch basin); in accordance with this Specification at the specified 



Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Scope of Work and Detailed Specifications 120 

locations will be on the Work site in first-class working condition and acceptable to the 
Commissioner before construction is permitted to start. 

5.33.2.2. Unclassified Excavation 
The Contractor shall excavate for structures and structure footings to the lines, grades or 
elevations determined by the Contractor in the field and approved by the Commissioner. The 
excavation must be of sufficient size to permit the placing of the full width and length of the 
structure or structure footings. The Commissioner may provide changes in dimensions or 
elevations of footings necessary to secure a satisfactory foundation. 

Boulders, logs or any other objectionable material encountered in excavation will be removed. All 
rock or other hard foundation material will be cleaned of all loose material and cut to a firm 
surface either level stepped or serrated as directed by the Commissioner. All seams or crevices will 
be cleaned out and grouted. All loose and disintegrated rock and thin strata will be removed. 
When concrete is to rest on a surface other than rock, special care will be taken not to disturb the 
bottom of the excavation, and excavation to final grade will not be made until just before the 
concrete or reinforcing is to be placed. 

The Contractor will provide all bracing, sheathing, and/or shoring necessary to implement and 
protect the excavation and the structure as required for safety or conformance to applicable laws. 
Bracing, sheathing, and/or shoring will not be measured for payment and will be considered 
incidental to these Line Items. 

Unless otherwise directed, bracing, sheathing, and/or shoring involved in the construction of these 
items will be removed by the Contractor after the completion of the structure. Removal will be 
affected in a manner which will not disturb or mar finish masonry. Bracing, sheathing or shoring, 
and the removal of same will not be measured for payment and will be considered incidental to 
the applicable Line Items. 

After each excavation is completed, the Contractor will notify the Commissioner to allow for 
inspection. Concrete or reinforcing steel will be placed only after the Commissioner has reviewed 
the depth of the excavation, the character of the foundation material and has reviewed the 
bearing capacity results supplied by the Contractor. 

5.33.2.3. Precast Concrete Structures 
Precast concrete structure installations within the movement areas of the AOA must be designed 
to support aircraft loading and meet the standard specifications as detailed in Exhibit 3. 

Precast concrete pipe structures must be constructed on prepared or previously placed slab 
foundations.  All precast concrete pipe sections necessary to build a completed structure must be 
furnished.  The different sections must fit together readily, and all jointing and connections must 
be cemented with mortar or watertight gasket/cement material as specified.  The top of the upper 
precast concrete pipe member must be suitably formed and dimensioned to receive the metal 
frame and cover or grate, or another suitable cap, as required.  Provision must be made for any 
connections for lateral pipe, including drops and leads that may be installed in the structure.  
Penetrations for pipe connections must be sized to accommodate the type of sealing mechanism 
specified. The flow lines must be smooth, uniform, and cause minimum resistance to flow.  The 
metal steps which are embedded or built into the side walls must be aligned.  When a metal 
ladder replaces the steps, it must be securely fastened into position as directed by the 
Commissioner. 

The Contractor must submit stamped shop drawings of each proposed structure for review by the 
Commissioner. 

5.33.2.4. Placement and Treatment of Castings, Frames, and Fittings 
All castings, frames, and fittings must be placed in the positions as directed by the Commissioner 
and must be set true to line and to correct elevation.  If frames or fittings are to be set in concrete 
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or cement mortar, all anchors or bolts must be in place and position before the concrete or mortar 
is placed.  The unit must not be disturbed until the mortar or concrete has set. 

When frames or fittings are to be placed upon previously constructed masonry, the bearing 
surface or masonry must be brought true to line and grade and must present an even bearing 
surface in order that the entire face or back of the unit will come in contact with the masonry.  The 
unit must be set in mortar beds and anchored to the masonry as directed and approved by the 
Commissioner.  All units will be set firm and secure. 

5.33.2.5. Adjustment of Structures 
Precast concrete structures requiring vertical adjustment must be brought to proposed grade by 
either adding or removing concrete adjustment rings as required.  Mortar must be placed between 
each layer of adjusting rings and must be composed of 1-part masonry cement to 3-parts sand by 
volume.  Frames must be set firm, secure, true to line, and to the correct elevations. 

When precast concrete structure adjusting rings are used to adjust frames to proposed or new 
elevation, no more than 4-rings may be used.  Total adjustment must be no more than 12”. 

All frame and cover installations within the movement areas of the AOA must be rated “Heavy 
Duty Airport Use”, capable of supporting 100,000-pounds live load or as directed by the 
Commissioner.   

Existing underdrain inspection holes must have their existing frames and grates adjusted to the 
proposed pavement elevations. The adjustment must include the breakout of the existing 
structure to a depth of at least 12” below the existing grade. Drilling and grouting reinforcing bars, 
application of an epoxy concrete adhesive, setting new frames and covers and extending the 
inspection hole to the proper elevation and the placement of PCC to the dimensions of the existing 
structure and to the proper elevation. 

5.33.2.6. Backfilling 
Precast concrete structures will be backfilled per Exhibit 3 and as directed by the Commissioner. 
Backfill will not be measured for direct payment and will be considered incidental to the applicable 
Line Items. 

5.33.3. Method of Measurement 
The quantity of installed precast concrete structures (manhole, inlet, inspection hole, and catch basin) 
will be measured per each, in place, complete and accepted. Preparation, protection, curing, sealing, 
backfill, and restoration of disturbed areas will not be measured for payment and will be considered 
incidental to the applicable Line Items. 

5.33.4. Basis of Payment (Line Items 30-36) 
These items will be paid at the Contract unit price per each, in place, complete and accepted; all labor, 
materials, equipment, tools, and incidentals required to complete the Work item as specified or as 
directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 30 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 48”-60” MANHOLE – COMPLETE, PER 
EA 
LINE ITEM 31 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 72”-84” MANHOLE – COMPLETE, PER 
EA 
LINE ITEM 32 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 96” MANHOLE – COMPLETE, PER 
EA 
LINE ITEM 33 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 24”X36” INLET – COMPLETE, PER 
EA 

LINE ITEM 34 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, INSPECTION HOLE – COMPLETE, PER 
EA 
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LINE ITEM 35 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 3’X3’ OR 4’X4’ CATCH BASIN – 
COMPLETE, PER EA 
LINE ITEM 36 – INSTALLATION OF PRECAST CONCRETE STRUCTURES, 5’X5’ OR 6’X6’ CATCH BASIN – 
COMPLETE, PER EA 
 

5.34. Adjustment of Fuel Hydrant Pits – Line Item 37 
This item of Work will consist of the adjustment of fuel hydrant pits at specified locations as required during 
other Work or as directed by the Commissioner. The Work under this section is subject to the requirements 
of the Contract. 

5.34.1. Construction Methods 
5.34.1.1. Equipment 
All equipment necessary and required for the adjustment of fuel hydrant pits; in accordance with 
these Specifications at the specified locations will be on the Work site in first-class working 
condition and acceptable to the Commissioner before construction is permitted to start. 

The Contractor shall furnish all materials necessary and required for the proper adjustment of fuel 
hydrant pits, including where necessary, isolation of existing 2”- 8” fuel lines, lockout and draining 
of fuel lines prior to adjustments, reestablishment and connections of fuel lines where required in 
accordance with these Specifications.  

All Work shall follow the standards and latest editions of ANSI-ASME B31.3, NFPA 30, NFPA 101, 
and NFPA 407 as applicable and acceptable to the Commissioner before construction operations 
begin. 

5.34.1.2. Adjustment of Structures 
Fuel hydrant pits requiring vertical adjustment will be brought to proposed grade by casting 
adjustment including frame and lid to final grade. 

5.34.1.3. Backfilling 
Where applicable, fuel hydrant pits will be backfilled per Exhibit 3 of this Specification or as 
directed by the Commissioner. 

Backfill will not be measured for payment and will be considered incidental to this Line Item. 

5.34.1.4. Cleaning and Restoration 
After adjustment and applicable backfill is completed, the Contractor will dispose of all surplus 
material, dirt, and rubbish from the site. The Contractor will restore all disturbed areas to their 
original condition. 

After all Work is completed, the Contractor will remove all tools and equipment, leaving the entire 
site free, clear and in good condition. Cleaning and restoration of site will not be measured for 
payment and will be considered incidental to this Line Item. 

5.34.2. Method of Measurement 
The quantity of adjustment of fuel hydrant pits as required during other Work or as directed by the 
Commissioner will be measured per each complete and accepted. Restoration of area, necessary 2”- 8” 
fuel line adapters and connections, granular backfill, geotextile fabric, etc., will not be measured for 
payment and will be considered incidental to this Line Item. 

5.34.3. Basis of Payment (Line Item 37) 
This item will be paid at the Contract unit price per each complete and accepted; all labor, materials, 
equipment, tools, and incidentals required to complete the Work item as specified or as directed by the 
Commissioner. 

Payment will be made under: 
LINE ITEM 37 – ADJUSTMENT OF FUEL HYDRANT PITS, PER EA 

5.35. Removal of Fuel Hydrant Pits – Line Item 38 
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This item of Work will consist of the removal of fuel hydrant pits at specified locations as required during 
other Work or as directed by the Commissioner. The Work under this section is subject to the requirements 
of the Contract. 

5.35.1. Construction Methods- Equipment 
All equipment necessary and required for the removal of fuel hydrant pits; in accordance with this 
Specification at the specified locations will be on the Work site in first-class working condition and 
acceptable to the Commissioner before construction is permitted to start. 

The Contractor shall furnish all materials necessary and required for the proper removal of fuel hydrant 
pits, including isolation of existing fuel line(s), lockout, draining, and capping of fuel line(s) prior to 
removal and in accordance to these Specifications.  

The Contractor shall de-gas, cold cut using spark resistant cutting tools, cap remaining fuel line(s), and 
remove and dispose of fuel hydrant pits at an approved dumpsite, recycling facility or as directed by the 
Commissioner. 

All Work shall follow the standards and latest editions of ANSI-ASME B31.3, NFPA 30, NFPA 101, and 
NFPA 407 as applicable and acceptable to the Commissioner before construction operations begin. 

5.35.2. Method of Measurement 
The quantity of removal of fuel hydrant pits as required during other Work or as directed by the 
Commissioner will be measured per each complete and accepted.  Restoration of area, cut and cap of 
existing 2”- 8” fuel line(s), granular backfill, geotextile fabric, etc., will not be measured for payment and 
will be considered incidental to this Line Item. 

5.35.3. Basis of Payment (Line Item 38) 
This item will be paid at the Contract unit price per each complete and accepted; all labor, materials, 
equipment, tools, and incidentals required to complete the Work item as specified or as directed by the 
Commissioner. 

Payment will be made under: 
LINE ITEM 38 – REMOVAL OF FUEL HYDRANT PITS, PER EA 

5.36. Installation of Fuel Hydrant Pits – Line Item 39 
This item of Work will consist of the installation of fuel hydrant pits (Cavotec Dabico or equal) at specified 
locations as required during other Work or as directed by the Commissioner. The Work under this section is 
subject to the requirements of the Contract. 

5.36.1. Construction Methods Equipment 
All equipment necessary and required for the installation of fuel hydrant pits; in accordance with the 
Specification at the specified locations will be on the Work site in first-class working condition and 
acceptable to the Commissioner before construction is permitted to start. 

The Contractor shall furnish all materials necessary to install fuel hydrant pits complete with applicable 
2”- 8” fuel lines, adapters, and connections, including but not limited to, cathodic protection - National 
Association of Corrosion Engineers (NACE Standard RP-10-69); testing and flushing fuel hydrant systems 
as per ATA Standards. All Work shall follow the standards and latest editions of ANSI-ASME B31.3, NFPA 
30, NFPA 101, and NFPA 407 as applicable and acceptable to the Commissioner before construction 
operations begin. 

Frames and covers must be rated “Heavy Duty Airport Use” a minimum 100,000-pound live load as 
directed by the Commissioner. 

The Contractor shall utilize an independent testing laboratory for quality control testing and inspection of 
fuel hydrant pit pipe coatings, backfill materials, compaction, and radiography as specified and required. 

5.36.2. Method of Measurement 
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The quantity of installed fuel hydrant pits as required during other Work or as directed by the 
Commissioner will be measured per each complete and accepted.  Restoration of area, applicable 2”- 8” 
fuel lines, adapters, connections and covers, granular backfill, geotextile fabric, etc., will not be measured 
for payment and will be considered incidental to this Line Item. 

5.36.3. Basis of Payment (Line Item 39) 
This item will be paid at the Contract unit price per each, in place, complete and accepted; all labor, 
materials, equipment, tools, and incidentals required to complete the Work item as specified or as 
directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 39 – INSTALLATION OF FUEL HYDRANT PITS, PER EA 

5.37. Removal of Fuel Hydrant Pit Line, Installation of Fuel Hydrant Pit Line – Line Items 40-42 
These items of Work will consist of the removal and/or installation of applicable 6” or 8” fuel hydrant pit lines 
(Cavotec Dabico or equal) and appurtenances at specified locations as required during other Work or as 
directed by the Commissioner. The Work under this section is subject to the requirements of the Contract. 

5.37.1. Construction Methods 
5.37.1.1. Equipment 
The Contractor shall furnish all equipment necessary and required for the removal and/or 
installation of 6” or 8” fuel hydrant pit lines (Cavotec Dabico or equal) and appurtenances at 
specified locations; in accordance with these Specifications at the specified locations will be on the 
Work site in first-class working condition and acceptable to the Commissioner before construction 
is permitted to start. 

The Contractor shall install 6” or 8” fuel hydrant pit lines complete with welds, adapters, and 
connections, including but not limited to, cathodic protection and granular backfill; National 
Association of Corrosion Engineers (NACE Standard RP-10-69); testing and flushing fuel hydrant 
systems as per Airlines for American (A4A) Standards. 

All Work will follow the standards and latest editions of ANSI-ASME B31.3, NFPA 30, NFPA 101, 
and NFPA 407 as applicable and acceptable to the Commissioner. 

5.37.1.2. Materials 
The Contractor shall furnish all materials and labor necessary to remove and/or install 6” or 8” fuel 
hydrant pit lines; isolation of existing fuel lines, lockout and draining of fuel lines prior to removal 
in accordance with the standards and latest editions of ANSI-ASME B31.3, NFPA 30, NFPA 101, 
NFPA 407, and A4A standards as applicable and acceptable to the Commissioner.  

5.37.1.3. Methods 
The Contractor shall de-gas and cold cut using spark resistant cutting tools, cap existing, and 
remove and dispose of fuel hydrant pit lines at an approved dumpsite, recycling facility or as 
directed by the Commissioner. 

All Work shall follow the standards and latest editions of ANSI-ASME B31.3, NFPA 30, NFPA 101, 
and NFPA 407 as applicable and acceptable to the Commissioner before construction operations 
begin. 

The Contractor shall utilize an independent testing laboratory for quality control testing and 
inspection of fuel hydrant pit pipe coatings, backfill materials, compaction, and radiography as 
specified and required. 

5.37.2. Method of Measurement 
5.37.2.1. Removal of Fuel Hydrant Pit Line – 6” or 8” 
The quantity of removed fuel hydrant pit line as required during other Work or as directed by the 
Commissioner will be measured per lineal foot complete and accepted. Excavation, isolation and 
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capping of existing 6” or 8” fuel line(s), restoration of area, aggregate/granular backfill, geotextile 
fabric, etc., will not be measured for payment and will be considered incidental to this Line Item.   

5.37.2.2. Installation of Fuel Hydrant Pit Line – 6” 
The quantity of installed fuel hydrant pit line will be measured per lineal foot complete and 
accepted. Excavation, installation of 6” fuel line, adapters, connections, restoration of area, 
granular backfill, geotextile fabric, etc., will not be measured for payment and will be considered 
incidental to this Line Item. 

5.37.2.3. Installation of Fuel Hydrant Pit Line – 8” 
The quantity of installed fuel hydrant pit line will be measured per lineal foot complete and 
accepted. Excavation, installation of 8” fuel line, adapters, connections, restoration of area, 
granular backfill, geotextile fabric, etc., will not be measured for payment and will be considered 
incidental to this Line Item. 

5.37.3. Basis of Payment (Line Items 40-42) 
These items will be paid at the Contract unit price per lineal foot, in place, complete and accepted; all 
labor, materials, equipment, tools, and incidentals required to complete the Work item as specified or as 
directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 40– INSTALLATION OF FUEL HYDRANT PIT LINE – 6”, PER LF 
LINE ITEM 41 – INSTALLATION OF FUEL HYDRANT PIT LINE – 8”, PER LF 
LINE ITEM 42 – REMOVAL OF FUEL HYDRANT PIT LINE – 6” or 8”, PER LF 
 

5.38. Various Storm Drain Pipe – Line Items 43-49 
These items of Work will consist of the construction of storm drains and sewers in accordance with the 
Specification and in reasonably close conformity with the lines and grades as specified or as directed by the 
Commissioner.  

References 
• ASTM C 76 – Standard Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe; 
• ASTM C 425 – Standard Specification for Compression Joints for Vitrified Clay Pipe and Fittings; 
• ASTM C 443 – Standard Specification for Joints for Circular Concrete Sewer and Culvert Pipe, Using 

Rubber Gaskets; 
• ASTM C 700 – Standard Specification for Vitrified Clay Pipe, Extra Strength, Standard Strength, and 

Perforated; and 
• ASTM C 923 – Standard Specification for Resilient Connectors between Reinforced Concrete 

Manhole Structures, Pipes, and Laterals 

5.38.1. Materials 
5.38.1.1. General 
The pipe must be the type and class in accordance with the following requirements as applicable: 

• For pipe sizes 15-inches or smaller, use Extra Strength Vitrified Clay Pipe – ASTM C 700; 
and/or 

• For pipe sizes 16-inches or larger, use Reinforced Concrete Pipe – ASTM C 76, Class IV 

5.38.1.2. Concrete 
Concrete for pipe cradles must conform to the requirements of Exhibit 3 of this Specification, 
Section P610. 

5.38.1.3. Gaskets 
Gaskets for rigid pipe must conform to the requirements of ASTM C 443. Gaskets must be 
consistent with oil, fuel JP8, propylene glycol, urea, and potassium acetate.  A swelling test based 
on Methods 6001 and 6211 of Federal Standard 601 must be used. When the latter method is 
used with No. 3 oil for 70-hours at 212° F., the swelling must not exceed 100% by volume. Gaskets 
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must meet the low temperature brittleness requirement of ASTM D 2137 Standard Test Method 
for Rubber Property – Brittleness Point of Flexible Polymers and Coated Fabric. 

5.38.1.4. Mortar 
Mortar for pipe to pipe wyes and connections to other drainage structures must consist of 1-part 
Portland cement and 2-parts sand.  The Portland cement must conform to the requirements of 
ASTM C 150, Type I.  The sand must conform to the requirements of ASTM C 144. Hydrated lime 
meeting the requirements of ASTM C 206 may be added to the mixture of sand and cement in an 
amount equal to 15% of the weight of sand used. 

5.38.1.5. Compression Joints 
Material for compression joints for the vitrified clay pipe must meet the requirements of ASTM C 
425. 

5.38.1.6. Bedding Material 
Bedding material must conform to the requirements of Exhibit 3 of this Specification in the Section 
Trench Backfill. 

5.38.2. Construction Methods 
5.38.2.1. Equipment 
All equipment necessary and required for the installation of various storm drain pipe; in 
accordance with these Specifications at the specified locations will be on the Work site in first-
class working condition and acceptable to the Commissioner before construction is permitted to 
start. 

The Contractor must provide appropriate hoisting equipment to handle the pipe while unloading 
and placing it in the final position without damage to the pipe. 

The Contractor must provide vibratory means to obtain the required compaction of the aggregate 
pipe bedding and backfill as specified in Exhibit 3 of this Specification in the Section Trench Backfill. 

5.38.2.2. Excavation 
The width of the pipe trench must be sufficient to permit satisfactory jointing of the pipe and 
thorough tamping of the bedding material under and around the pipe but must not be less than 
the external diameter of the pipe plus 6” on each side.  The trench walls must be approximately 
vertical except where safety considerations require benching of the trench walls. 

Where rock, hardpan, or other unyielding material is encountered, it must be removed below the 
foundation grade for a depth of at least 4”.  The excavation below grade must be backfilled with 
bedding stone in accordance with Exhibit 3 of this Specification in the Section Trench Backfill and 
compacted in layers not over 6” in un-compacted depth to form a uniform but yielding foundation. 

Where a firm foundation is not encountered at the grade established, due to soft, spongy, or other 
unstable soil, the unstable soil must be removed and replaced with stabilization stone.  The 
granular material must be compacted to provide adequate support for the pipe. 

The excavation for pipes that are placed in embankment fill must not be made until the 
embankment has been completed to a height above the top of the pipe as shown on the 
applicable plans. 

The Contractor must construct trench bracing, sheathing or shoring necessary to perform and 
protect the excavation as required for safety and conformance to applicable laws.  The bracing, 
sheathing, or shoring must not be removed in one operation but must be done in successive 
stages to prevent overloading of the pipe during backfilling operations.  Bracing, sheathing or 
shoring and the removal of same will not be measured for payment and will be considered 
incidental to the applicable Line Items. 

5.38.2.3. Bedding 
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The pipe bedding must conform to the details as shown on the drawings and/or in accordance 
with Exhibit 3 of this Specification as determined by the Commissioner. 

5.38.2.4. Laying Pipe 
The Contractor must provide the necessary lines and supports to insure installation of the pipe to 
line and grade. The Contractor’s facilities for lowering the pipe into the trench must be such that 
neither the pipe nor the trench must be damaged or disturbed. The pipe laying must begin at the 
lowest point of the trench and continue upgrade. The lower segment of the pipe must be in 
contact with the bedding throughout its full length. Bell or groove ends of rigid pipes must be 
placed facing upgrade. 

Pipe must not be laid on frozen ground. The Contractor must provide for the temporary diversion 
of flows to permit the installation of the pipe under dry conditions. 

5.38.2.5. Joining Pipe 
Joints must be made to form a flexible watertight seal. Gaskets must be installed according to the 
manufacturer’s requirements.  The method of joining pipe sections must be such that the ends are 
fully entered, and the inner surfaces are reasonably flush and even. 

5.38.2.6. Backfilling 
Pipes must be inspected before any backfill is placed; any pipes found to be out of alignment, 
unduly settled, or damaged must be removed and re-laid or replaced at the Contractor’s expense. 
Trenches must be backfilled in accordance with Exhibit 3 of this Specification in the section Trench 
Backfill. 

5.38.2.7. Inspection 
Prior to final acceptance of the drainage system, the Commissioner, accompanied by the 
Contractor, must make a thorough inspection by an appropriate method of the entire installation. 
Defects in material or workmanship or obstruction to the flow in the pipe system must be 
corrected by the Contractor without additional compensation as directed by the Commissioner. 

5.38.3. Method of Measurement 
The quantity of various storm drain pipe will be measured per lineal foot, in place, complete and 
accepted; measured along the centerline of the pipe from end or inside face of structure to the end or 
inside face of structure, whichever is applicable.  The several classes, types, and sizes must be measured 
separately. All fittings must be included in the footage as typical pipe sections in the pipeline being 
measured. Preparation, excavation, disposal of excavation, and restoration of disturbed areas will not be 
measured for payment and will be considered incidental to these Line Items. 

5.38.4. Basis of Payment (Line Items 43-49) 
These items will be paid at the Contract unit price per lineal foot for each kind of pipe of the type, class, 
and size designated, in place, complete and accepted; all labor, materials, equipment, tools, and 
incidentals required to complete the Work item as specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 43 – EXTRA STRENGTH VITRIFIED CLAY PIPE (ESVCP) ASTM C 700 – 15” DIAMETER, PER LF 
LINE ITEM 44 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 18” DIAMETER, PER LF 
LINE ITEM 45 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 24” DIAMETER, PER LF 
LINE ITEM 46 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 36” DIAMETER, PER LF 
LINE ITEM 47 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 48” DIAMETER, PER LF 
LINE ITEM 48 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 54” DIAMETER, PER LF 
LINE ITEM 49 – REINFORCED CONCRETE PIPE (RCP) TYPE 3, CLASS V – 60” DIAMETER, PER LF 

5.39. Fine Aggregate FA-2 for Pipelines – Line Item 50 
This item of Work will be used for encapsulating and backfilling pipelines as required during other Work or as 
directed by the Commissioner. 

5.39.1. Construction Methods 
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5.39.1.1. Materials 
Material will be in accordance with the IDOT-SSRBC Section 1003.04 latest revisions and 
designated as Grade FA-2. Compaction will be 95% modified proctor density for FA-2. The 
Contractor will provide notification of the use of other grades, which will be at the discretion and 
as directed by the Commissioner. 

5.39.1.2. Equipment 
All equipment necessary and required for the installation of fine aggregate FA-2 for pipelines; in 
accordance with the Specification at the specified locations will be on the Work site in first-class 
working condition and acceptable to the Commissioner before construction is permitted to start. 

5.39.2. Method of Measurement 
The quantity of fine aggregate FA-2 for pipelines will be measured per cubic yard in its final and 
compacted location to the appropriate designated grade complete and accepted. 

5.39.3. Basis of Payment (Line Item 50) 
This item will be paid at the Contract unit price per cubic yard for fine aggregate FA-2 for pipelines 
measured, in place, complete and accepted; all labor, materials, equipment, tools, and incidentals 
required to complete the Work as specified or as directed by the Commissioner. 

Payment will be made under: 
LINE ITEM 50 – FINE AGGREGATE FA-2 FOR PIPELINES, PER CY 

5.40. ITEMS 51- 68 - PORTABLE PORTLAND CEMENT CONCRETE (PCC) CRUSHING, RECLAIMED ASPHALT 
PAVEMENT (RAP) GRINDING AND STOCKPILE YARD 

5.40.1. Description 
These items of Work will consist of furnishing all labor, materials, equipment, and processes required for the 
crushing of PCC and bituminous concrete to the IDOT-SSRBC aggregate gradations; associated equipment 
necessary for processing and producing crushed recycled concrete and grindings as specified or as directed 
by the Commissioner. 

5.40.2. Equipment 
The Contractor will provide a portable tracked or wheel mounted jaw-type crusher capable of handling 
larger sized (up to 3’ in any one direction) concrete in order to maximize the amount of coarse product 
produced. The feed particle size should be sufficiently large enough and crusher and operations must be 
capable of maximizing a large percentage of 3” coarse products such that a target of optimum production 
of the source piles is produced meeting the specified gradations as directed by the Commissioner. For 
RCB production, essentially all the source pile will be produced as RCB. Oversized product is to be re-fed 
through the jaw crusher and only the material that meets the gradations will be paid for. A grizzly screen 
may be required for removals. The Commissioner will make the final determination of the adequacy of 
the Contractor’s crushing operations. 

The crusher and screen(s) are to be track or wheel mounted in order to facilitate site movement as 
directed by the Commissioner. The equipment must be capable of being portable enough to facilitate 
movements of short distances on site in order to better access the recyclable materials stockpiles, and 
accommodate operational constraints of an active Airport as directed by the Commissioner. The 
movement of any crusher and/or screen(s) will not be measured for payment and will be considered 
incidental to the overall bid price of this Contract. 

A magnet or other suitable device or method of separating steel from the concrete and asphalt to be 
crushed into the aggregate gradations listed must be employed. Hand picking may also be utilized in 
order to remove steel/metals. The Contractor must take possession of the steel/metals for legal recycling 
off the Airport property at his discretion. No steel/metals are to remain on the Airport property. The 
Contractor is entitled to the salvage value of the scrap metal. 
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An Impact type crusher may be allowed for producing crushed and/or screened recycled asphalt 
pavement (RAP) meeting IDOT-SSRBC CA-6 gradation at the discretion of the Commissioner. The use of 
impact type crushers must be submitted to the Commissioner and approved before use. 

Verification of production for payment purposes will be made through the use of a belt scale located on 
the jaw-type crusher discharge belt. The scale must be initially, and once per year thereafter, calibrated 
by a certified outside agency or calibration service utilizing weights traceable to the National Institute of 
Standards and Technology (NIST) in the presence of the Commissioner. Thereafter, the belt scale must be 
re-calibrated weekly by the Contractor in the presence of the Commissioner to ensure accurate 
measurement. 

The scale must have a digital display and be read daily in the presence of the Commissioner for 
verification and be capable of printing weigh tickets for submission to the Commissioner. At any time 
during the duration of this Contract, the Commissioner may elect to have a third party calibrate the scale 
at the CDA’s expense. In the event the scale is determined to not be correctly calibrated, the Contractor 
will be charged back for the CDA’s calibration expense(s). 

5.40.3. Operation/Production 
The first pass of the jaw-type crusher is to be screened over a portable tracked or wheel mounted screen 
in order to remove deleterious material. Oversized product is to be re-fed through the jaw-type crusher. 

The Contractor shall remove deleterious materials separated in the crushing process and dispose of these 
materials in accordance with these Specifications. The use of a grizzly screen may be required for this 
operation. Hand picking may also be utilized in order to remove deleterious materials such as reinforcing 
bars, PVC pipes, geotextile fabric, etc. 

The Contractor is to visually survey the feed stockpiles and modify the processes as required and furnish 
equipment and labor capable of removing, minimizing or distributing any deleterious materials or RAP 
(when crushing concrete) in a random manner in the finished product. The Contractor must comply with 
applicable IDOT Policy Memorandums regarding recycling PCC into aggregate. The use of a grizzly screen 
may be required. 

The Contractor must properly manage and secure all transfer site(s) and recycled product stockpiles. 
Sites for recycled product stockpiles must be free of deleterious materials which could contaminate the 
stockpiles. Separate free-draining stockpiles free of segregation must be provided for the various 
products produced. Stockpiles must be kept separate to prevent intermingling at the base. If partitions 
are used, they must be of sufficient heights to prevent intermingling. The Contractor must maintain haul 
roads in the vicinity of access points to stockpiles. 

When loading out of stockpiles, the vertical faces must be limited to reasonable heights to eliminate 
segregation due to tumbling. The Contractor shall maintain stockpile heights to prevent segregation and 
comply with CDA Airport Operations or FAA height restrictions. Segregation or degradation due to 
Improper handling, stockpiling or loading out of stockpiles will be just cause for rejection of the material. 
The Comm1ssloner will make the final determination as to the acceptability of each product. 

Concrete and asphalt crushing quantities are to be based on the volumes needed and as directed by the 
Commissioner. 

The Contractor must protect any and all existing utilities and facilities to remain on the Airport. The 
Contractor must contact J.U.L.I.E. and/or DIGGER, as appropriate; the CDA, FAA, and any other entity as 
required to locate and mark all utilities in the vicinity of the Work prior to any activity. The Contractor 
shall provide the Commissioner with applicable J.U.L.I.E./DIGGER locate numbers. 

5.40.4. Materials 
The Contractor must satisfy himself as to the nature of the recyclable materials stockpiles as referenced in 
these Specifications, and provide all required labor, materials, equipment, and processes in order to 
maximize the amount of RCB coarse aggregate products produced so that material production is 
optimized. 
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It is the responsibility of the Contractor to determine how much, if any, of the stockpiled materials is not 
suitable for crushing and remove such material prior to crushing operations. The Contractor must dispose 
of the unsuitable material at a location on the Airport as directed by the Commissioner at no additional 
cost to the City. 

The following materials produced by the crushing and screening of recyclable concrete to RCB coarse 
aggregate gradation must conform to Article 1004 or applicable latest edition of the IDOT-SSRBC: 

• Crushed recycled concrete having a gradation of CA-1 

• Crushed recycled concrete having a gradation of CA-6 

• Crushed recycled concrete having a gradation of CA-7 

• Crushed recycled concrete having a gradation of CA-16 

The following materials produced by the crushing and screening of recyclable concrete to RCB coarse 
aggregate gradation must conform to Article 1005 or applicable latest edition of the IDOT-S 

• Crushed recycled concrete having a gradation of RR-1 

• Crushed recycled concrete having a gradation of RR-2 

• Crushed recycled concrete having a gradation of RR-3 

• Crushed recycled concrete having a gradation of RR-4 

• Crushed recycled concrete having a gradation of RR-5 

• Crushed recycled concrete having a gradation of RR-6 

• Crushed recycled concrete having a gradation of RR-7 

The following materials produced by the crushing and screening of recyclable concrete to coarse aggregate 
gradation must conform to Article 1003 or applicable latest edition of the IDOT-SSRBC: 

• Crushed recycled concrete having a gradation of FA-1 

• Crushed recycled concrete having a gradation of FA-2 

• Crushed recycled concrete having a gradation of FA-6 

The following materials produced by the crushing and screening of recyclable concrete to coarse aggregate 
gradation must conform to the applicable Specifications and latest editions: 

• Crushed recycled concrete having a gradation of RCB defined within these Specifications 

• PGE meeting the Illinois State Highway Toll Authority (ISHTA) or applicable Specifications for 
Subgrade Aggregate Special 

• Crushed recycled asphalt (RAP) having a gradation of CA-6 conforming to Article 1004 or 
applicable latest edition of the IDOT-SSRBC 

The following materials produced by the crushing and screening of recyclable concrete to coarse 
aggregate gradation must conform to the applicable latest Advisory Circular AC 150/5370-10H 

• Crushed recycled concrete having a gradation of FAA-219 

The Contractor is to only use materials from the Commissioner’s approved recyclable materials stockpiles 
or transfer-site(s). The products must be crushed from clean rubble obtained from pavement removal or 
foundations from Airport projects. The Commissioner will direct the Contractor to existing transfer site 
stockpiles and authorize any additional materials to be used for the crushing and recycling. 

5.40.5. Construction Requirements 
5.40.5.1. Equipment 
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All equipment necessary and required for Crushing Yard operations; in accordance with these 
Specifications at the specified locations, will be on the Work site in first-class working condition and 
acceptable to the Commissioner before operations are permitted to start. 

The materials processed as defined herein or in the IDOT-SSRBC latest edition and as directed by the 
Commissioner will be placed in properly constructed stockpiles and contained by suitable partitions as 
supplied by the Contractor. 

Only concrete and asphalt materials, as determined by the Commissioner, will be utilized in the 
Crushing Yard operations. This includes concrete and bituminous pavements, concrete foundations 
and buildings, concrete pipe, and other concrete and asphalt materials deemed as suitable by the 
Commissioner 

5.40.5.2. Submittals 
Prior to beginning the Work, the Contractor must submit a Work Plan for the Commissioner’s 
approval at a Pre-Construction conference. The Work Plan must include a description of all 
equipment and processes that will be utilized to crush the recyclable concrete and asphalt to the 
specified gradations; estimated daily production, expected duration of Crushing Yard operations, 
estimated total quantities of each aggregate gradation; removal and disposal of steel and deleterious 
materials, set up and calibration of weighing equipment, and stockpile management. No Crushing 
Yard Work is to commence until the Work Plan has been approved by the Commissioner. 

5.40.5.3. Production 
The Contractor shall follow the most recent IDOT Policy Memorandum for the Aggregate 
Gradation Control System (AGCS) in regard to the Gradation Control Program only. All methods 
specified within the policy program will be followed. 

Testing frequency shall be in accordance with the most recent IDOT Policy Memorandum for 
Aggregate Gradation Control System (AGCS). The analysis must show that the products meet 
gradations conforming to Articles 1003, 1004, and 1005 or applicable specifications of the IDOT-
SSRBC latest edition. 

Recycled Concrete Base (RCB) must meet the following gradation: 

Sieve Size Percent Passing 

4” 100 

3” 60-100 

¾”  30-70 

½”  20-60 

#4 35 maximum percent 
passing 

#40 20 maximum percent 
passing 

#200 0-5.0 

 

The RCB will be subject to acceptance testing procedures as determined by the Commissioner. 
The Crushing Yard operation will be subject to monitoring by the Commissioner to ensure that the 
material is clean and meets Specification requirements. The Contractor shall maintain uniformity 
in production of clean recycled concrete and uniformity of placement in the field free of 
segregation as required. 
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Precautions shall be taken to avoid segregation of material in the stockpile or during placement. 
RCB must be free of reinforcing bars, PVC pipes, RAP, metals, geotextile fabric, and other 
objectionable materials. 

The Contractor must comply with all applicable Federal, State, and local laws and regulations 
regarding Crushing Yard operations and recyclable materials. This includes, but is not limited to: 

• Illinois Environmental Protection Agency (IEPA) Joint Construction and Lifetime Operating 
Permit for Portable Emissions Unit 

• City of Chicago Department of Environment (DOE) Construction Site Reprocessing 
Authorization Application Requirements (Crushing Authorization) and Installation Permit 
Application for Processing Equipment or Area (Crushing Equipment Installation Permit) 

• IDOT Policy Memorandums regarding recycling Portland cement concrete into 
aggregate 

The Contractor must obtain all required permits and submit copies to the Commissioner before 
starting any pre-processing or Crushing Yard operations. 

5.40.5.4. Method of Measurement 
The quantity of crushed product will be measured by recorded number of tons of crushed product 
placed in the finished product stockpiles through the means of a belt scale located on the jaw crusher 
discharge belt. The belt scale must produce daily printed tickets, which are to be provided to the 
Commissioner for each product produced 

5.40.5.5. Basis of Payment (Line Item 51-68) 
Payment will be made at the Contract unit price per ton of crushed product produced in various 
gradations stockpiled complete and accepted. The price is full compensation for furnishing all 
equipment and materials; for all preparation, pre-processing, and processing of the recycled materials; 
removal and disposal of deleterious materials within the Airport; removing and recycling steel/metals 

off the Airport; all labor, equipment, tools, and incidentals necessary to complete the items of Work. 
All re-processing of over-sized materials to achieve required gradations will not be measured for 
payment and will be considered incidental to each applicable line item. 

5.40.5.6. Basis of Payment 
Payment will be made under: 

LINE ITEM 51 - CRUSHED AGGREGATE, CA-1, PER TON  

LINE ITEM 52 - CRUSHED AGGREGATE, CA-6, PER TON  

LINE ITEM 53 - CRUSHED AGGREGATE, CA-7, PER TON  

LINE ITEM 54 - CRUSHED AGGREGATE, CA-16, PER TON  

LINE ITEM 55 - CRUSHED AGGREGATE, RR-1, PER TON  

LINE ITEM 56 - CRUSHED AGGREGATE, RR-2, PER TON  

LINE ITEM 57 - CRUSHED AGGREGATE, RR-3, PER TON  

LINE ITEM 58 - CRUSHED AGGREGATE, RR-4, PER TON  

LINE ITEM 59 - CRUSHED AGGREGATE, RR-5, PER TON  

LINE ITEM 60 - CRUSHED AGGREGATE, RR-6, PER TON  

LINE ITEM 61 - CRUSHED AGGREGATE, RR-7, PER TON  

LINE ITEM 62 - CRUSHED AGGREGATE, FA-1, PER TON  

LINE ITEM 63 - CRUSHED AGGREGATE, FA-2, PER TON  
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LINE ITEM 64 - CRUSHED AGGREGATE, FA-6, PER TON  

LINE ITEM 65 - CRUSHED AGGREGATE, RCB, PER TON  

LINE ITEM 66 - CRUSHED AGGREGATE, PGE, PER TON  

LINE ITEM 67 - CRUSHED AGGREGATE, RAP-CA-6, PER TON 

LINE ITEM 68 – CRUSHED AGGREGATE, FAA-219, PER TON 

5.41. De-Mobilization and Site Relocation - Line Item 69 
5.41.1. Description 
This item of Work will consist of furnishing all labor, materials, equipment, and processes required for the 
De-mobilization and site relocation of the Crushing Yard after the initial mobilization and set up of the 
Crushing Yard, in accordance with these Specifications and as determined by the Commissioner. The 
Contractor shall be responsible for all preparatory Work and operations necessary for permits; the 
movement of personnel, equipment, supplies, and appurtenances from the established Crushing Yard to 
another location; the establishment of offices, buildings, and any other facilities necessary to establish a 
new Crushing Yard; coordination with all utilities, and the establishment and installation of required 
utility service lines; any Crushing Yard site improvements deemed necessary to perform Work activities 
as required per these Specifications; restoration of the former Crushing Yard site to its original condition 
after de-mobilization. The initial setup of the Crushing Yard, as well its demobilization and site 
restoration to original conditions at the conclusion of the Contract, will not be measured for payment 
and will be considered incidental to the overall total bid price of this Contract. 

5.41.2. Method of Measurement 
The quantity of de-mobilization and site relocation will be measured per each de-mobilization and 
relocation of the Crushing Yard as directed by the Commissioner after the initial mobilization. De- 
mobilization and site restoration to its original condition upon Contract expiration or termination will not be 
measured for payment and will be considered incidental to the overall total bid price of this Contract. 

5.41.3. Basis of Payment (Line 69) 
De-mobilization and Site Relocation 

This item will be paid at the Contract unit price per lump sum for each de-mobilization and site 
relocation, including but is not limited to, all items associated with de-mobilization and site relocation, set-
up, furnishing of equipment, and establishment of a new Crushing Yard. This item ONLY includes de- 
mobilization and relocation for operations associated with the additional moves of Crushing Yard 
operations as directed by the Commissioner. 

The Contractor may invoice one-half (1/2) of the lump sum when the de-mobilization is complete and the 
Contractor has restored the former Crushing Yard to its original condition. The remaining one-half (1/2) will 
be invoiced and paid after site relocation and establishment of the new Crushing Yard. De- mobilization and 
relocation will ONLY be performed at the direction of the Commissioner. The Contractor will restore all 
former Crushing Yard(s) to their original condition upon site vacation. De- mobilization and site restoration 
to its original condition upon Contract expiration or termination will not be measured for payment and will 
be considered incidental to the overall total bid price of this Contract. 

Payment will be made under: 

LINE ITEM 69 – DE-MOBILIZATION AND SITE RELOCATION, PER LUMP SUM 

5.42. Work Not Included in Contract Line Items but Required to Complete the Job at a Mark-Up Over Cost – 
Line Item 71 

This item will be used when labor, equipment, materials, replacement parts, components and other 
accessories that do not have a separate bid Line Item under this Contract are encountered in the 
performance of needed Work. 

5.42.1. Description 
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The Commissioner shall provide written request to the Contractor listing the Work items and any special 
requirements that must be complied with by the Contractor in completing the Work to allow the 
Contractor to complete a cost proposal for approval by the Commissioner. This section may include, but 
not be limited to, furnishing all labor, materials, tools, and equipment required to satisfactorily complete 
the following possible field encountered Work elements:  

• Unforeseen utility conflicts; 
• Demolition or installation of items not included in the Line Items; 
• Abandon storm structures; and/or 
• Abandon electrical elements 

The Contractor must submit a detailed written proposal estimating labor and material cost for 
completion of the Work to the Commissioner for review and if the proposal is accepted, the 
Commissioner will provide written approval in the form of a PO to the Contractor.  The Contractor’s 
proposal must be detailed and address the special requirements noted in the Commissioner’s request.  
Items that are inclusive to complete the Work not included in Contract Line Items but required to 
complete the job at a mark-up over cost shall not be a higher unit price in detailed proposal than the cost 
of the Work elements Covered within these Specifications. 

Upon written approval, the Contractor must proceed to complete that Work not included in contract Line 
Items but required to complete the job at a mark-up over cost and will be compensated at five percent 
(5%) over the Contractor’s actual costs of labor and materials to complete the Work. 

The Contractor must submit with their invoice to the Commissioner, material invoices and certified 
payrolls as applicable for Work completed by its forces, including subcontractors, to allow processing of 
payment for the Work. 

Where applicable and in conjunction with other work, this Line Item can only be used when completing 
Airside and Landside Concrete Maintenance and Repair and must be used only in conjunction with 
specified Line Items in this Contract.  The cost of Work under this Line Item may not exceed 10% of the 
cost of the Work for which this Line Item is being used. 

Work performed under this Line Item will be included in the actual value of the contract for purposes of 
MBE/WBE/VBE participation requirements. 

A Contractor may not bid a lesser amount on this Line Item.  The dollar value of the Allowance on the 
Proposal Page must be added to the Base Bid by the Contractor when completing the Proposal 
Pages/Price Schedule. 

The Contractor is not entitled to any remaining balance from the Allowance upon completion or 
termination of this Contract. 

5.42.2. Method of Measurement 
The quantity of Work not included in Contract Line Items but required to complete the job at a mark-up 
over cost; accepted labor, equipment, material, replacement part, component or other accessory for 
Work will be measured for full payment based on the requisite documentation provided by the 
Contractor to support the amount being invoiced. 

5.42.3. Basis of Payment (Line Item 71) 
This item will be paid at the Contract unit price per Allowance; all costs related to Work not included in 
Contract Line Items but required to complete the job will be paid for as specified or as directed by the 
Commissioner.  

The bid value for this line has been included on the Proposal Pages/Price Schedule. Bidder is not to 
remove or change figure. 

Payment will be made under: 
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LINE ITEM 71 – WORK NOT INCLUDED IN CONTRACT LINE ITEMS BUT REQUIRED TO COMPLETE THE JOB 
AT A MARK-UP OVER COST, PER ALLOWANCE 

5.43. Overtime for Line Items 1-69– Line Item 72 
This item shall be used when labor, equipment, materials, replacement parts, components and other 
accessories under this Airside and Landside Pavement and Ramp Replacement and Concrete Crushing 
Contract requires the Contractor to work overtime. 

5.43.1. Description 
Overtime compensation only applies to all trade personnel and working foremen in direct charge of 
specific operations associated with the overtime Work.  Pursuant to Section 5.4. of this Specification, 
prevailing wage rates shall be paid; labor costs should be included in price for the various repair items. 

Overtime to be paid under this Allowance shall be the difference between the prevailing wage rate for 
overtime or holiday work and the prevailing wage rate for regular time. 

The Contractor must have written authorization of the Commissioner prior to commencing any Work 
that would call for payment under this Allowance.  Failure to obtain authorization may result in 
disallowance of overtime payment. 

The Contractor is not entitled to any remaining balance from the Allowance upon completion of 
individual Work items or termination of this Contract. 

5.43.2. Method of Measurement 
The quantity of overtime for Line Items 1-69; Commissioner approved overtime payment will be 
measured based on labor costs recorded on daily Work reports supported by Certified Payroll provided 
by the Contractor for trade personnel and working foremen in direct charge of specific operations 
associated with the overtime Work. 

5.43.3. Basis of Payment (Line Item 72) 
This item will be paid at the Contract unit price per Allowance; all costs for Work performed as directed 
and approved by the Commissioner.  Invoices must be submitted with Certified Payroll, daily Work 
reports, and any other supporting documentation.  

Bid value has been included on the Proposal Pages/Price Schedule. Bidder is not to remove or change 
figure. 
Payment will be made under:  
LINE ITEM 72 –OVERTIME FOR LINE ITEMS 1-69, PER ALLOWANCE 
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ARTICLE 6. SPECIAL CONDITIONS REGARDING MINORITY BUSINESS ENTERPRISE COMMITMENT, WOMEN 
BUSINESS ENTERPRISE COMMITMENT, AND VETERAN-OWNED BUSINESS ENTERPRISE COMMITMENT FOR 
COMMODITIES OR SERVICES  
6.1.   Policy and Terms 
It is the policy of the City of Chicago that Local Businesses certified as Minority Owned Business Enterprises 
(MBE) and Women Owned Business Enterprises (WBE) in accordance with Section 2-92-420 et seq. of the 
Municipal Code of Chicago and Regulations Governing Certification of Minority and Women-owned Businesses 
and all other Regulations promulgated under the aforementioned sections of the Municipal Code, as well as 
MBEs and WBEs certified by Cook County, Illinois, will have full and fair opportunities to participate fully in the 
performance of this contract.  Therefore, the Contractor will not discriminate against any person or business 
on the basis of race, color, sex, gender identity, age, religion, disability, national origin, ancestry, sexual 
orientation, marital status, parental status, military discharge status or source of income and will take 
affirmative action to ensure that women and minority businesses will have the maximum opportunity to 
compete for and perform subcontracts for supplies or services. 

Pursuant to Section 2-92-430 of the Municipal Code of Chicago, the Chief Procurement Officer has established 
a goal of awarding not less than 25% of the annual dollar value of all non-construction contracts to certified 
MBEs and 5% of the annual dollar value of all non-construction contracts to certified WBEs. 

Pursuant to Section 2-92-955 of the Municipal Code of Chicago, the Chief Procurement Officer is authorized to 
establish a contract-specific participation goal to veteran-owned business enterprises  (VBEs), as defined in 
section 2-92-920 of the Municipal Code of Chicago, if the contract has an estimated value in excess of $10,000, 
and there are least three VBEs in each of one or more areas of specialty germane to the contract, and the 
contract-specific goal is not more than 3% of the contract’s value. 

Accordingly, the Contractor commits to make Good Faith Efforts to expend at least the following percentages 
of the total contract price (inclusive of any and all modifications and amendments), if awarded, for contract 
participation by MBEs and WBEs: 

MBE Percentage  WBE Percentage  VBE Percentage 

        26%                                        6%                                           1% 

 

(See Form "Bidders Commitment to Utilize MBE and WBE Firms on No Stated Goals Contract" for Contract 
Specific Goals in the case of a contract subject to a bid preference pursuant to MCC 2-92-525.) 

This MBE and WBE commitment is met by the Contractor's status as a MBE or WBE, or by a joint venture with 
one or more MBEs or WBEs as prime contractor (to the extent of the MBE or WBE participation in such joint 
venture), or by subcontracting a portion of the work to one or more MBEs or WBEs, or by the purchase of 
materials used in the performance of the contract from one or more MBEs or WBEs, or by any combination of 
the foregoing.   

The VBE commitment is met by the Contractor’s status as a VBE, or a by a joint venture with one or more 
MBEs or WBEs as prime contractor (to the extent of the VBE participation in such joint venture), or by 
subcontracting a portion of the work to one or more VBEs, or by the purchase of materials used in the 
performance of the contract by one or more VBEs, or by any combination of the foregoing.  

Note: MBE, WBE, and VBE participation goals are separate and those businesses certified with the City of 
Chicago as MBEs, WBEs and/or VBEs may only be listed on a bidder’s compliance plan as either an MBE or a 
WBE or a VBE, but not both or all three, and businesses certified as both MBE or WBE and VBE may only be 
listed on the bidder’s compliance plan as an MBE or WBE or a VBE to demonstrate compliance with the 
Contract Specific Goals. 
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The Contractor also may meet all or part of the MBE/WBE commitment through credits received pursuant to 
Section 2-92-530 of the Municipal Code of Chicago for the voluntary use of MBEs or WBEs in private sector 
contracts. 

Pursuant to MCC 2-92-535, the prime contractor may apply be awarded an additional 0.5 percent MBE or WBE 
credit, up to a maximum of a total of 5% additional credit, for every 1% of the value of a contract self-
performed by MBEs or WBEs, or combination thereof, that have entered into a mentoring agreement with the 
contractor or subcontractor-to-subcontractor mentoring agreement.   This up to 5% may be applied to the 
Contract Specific Goals, or it may be in addition to the Contract Specific Goals.    

6.2. Definitions 

"Area of Specialty" means the description of an MBE, WBE, or VBE firm’s business which has been determined 
by the Chief Procurement Officer to be most reflective of the MBE, WBE, or VBE firm’s claimed specialty or 
expertise.  Each MBE/WBE or VBE letter of certification contains a description of the firm’s Area of Specialty.  
This information is also contained in the Directory (defined below).  Credit toward this Contract’s MBE, WBE, 
and VBE participation goals shall be limited to the participation of firms performing within their Area of 
Specialty.  

NOTICE:  The City of Chicago does not make any representation concerning the ability of any 
MBE/WBE/VBE to perform work within their Area of Specialty.  It is the responsibility of all contractors to 
determine the capability and capacity of MBEs/WBE/VBEs to satisfactorily perform the work proposed. 

"Bid" means a bid, proposal, or submittal detailing a description of the services or work to be provided by the 
contractor in response to a bid solicitation, request for proposal, request for qualification of task order request 
(issued in accordance with the Master Consulting Agreement) that is issued by the City.  

"Bidder" means any person or business entity that submits a bid, proposal, qualification or submittal that 
seeks to enter into a contract with the City, and includes all partners, affiliates and joint ventures of such 
person or entity. 

"Broker" means a person or entity that fills orders by purchasing or receiving supplies from a third party 
supplier rather than out of its own existing inventory and provides no commercially useful function other than 
acting as a conduit between his or her supplier and his or her customer. 

"Chief Procurement Officer" or "CPO" means the chief procurement officer of the City of Chicago or his or her 
designee. 

"Commercially Useful Function" means responsibility for the execution of a distinct element of the work of 
the contract, which is carried out by actually performing, managing, and supervising the work involved, 
evidencing the responsibilities and risks of a business owner such as negotiating the terms of (sub)contracts, 
taking on a financial risk commensurate with the contract or its subcontract, responsibility for acquiring the 
appropriate lines of credit and/or loans, or fulfilling responsibilities as a joint venture partner as described in 
the joint venture agreement.   

"Contract Specific Goals" means the subcontracting goals for MBE, WBE, and VBE participation established for 
a particular contract.  In the case of a contract subject to the bid incentive set forth in MCC 2-92-525, 
"Contract Specific Goals" means the utilization percentage for MBEs or WBEs to which contractor committed 
with its bid. 

"Contractor" means any person or business entity that has entered into a contract with the City as described 
herein, and includes all partners, affiliates, and joint ventures of such person or entity. 

"Direct Participation" means the value of payments made to MBE, WBE, or VBE firms for work that is 
performed in their Area of Specialty directly related to the performance of the subject matter of the Contract 
will count as Direct Participation toward the Contract Specific Goals.   
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"Directory" means the Directory of Certified Firms  maintained and published by the City of Chicago.  The 
Directory identifies firms that have been certified as MBEs, WBEs, and VBEs, and includes both the date of 
their last certification and the area of specialty in which they have been certified.  Contractors are responsible 
for verifying the current certification status of all proposed MBE WBE, and VBE firms.  

"Good Faith Efforts" means actions undertaken by a bidder or contractor to achieve a Contract Specific Goal 
that the CPO or his or her designee has determined, by their scope, intensity, and appropriateness to the 
objective, can reasonably be expected to fulfill the program’s requirements. 

"Indirect Participation" refers to the value of payments made to MBE, WBE, or VBE firms for work that is done 
in their Area of Specialty related to other aspects of the Contractor’s business. Indirect participation shall only 
be considered in relation to Good Faith Efforts :no Indirect Participation can be counted toward the 
MBE/WBE/VBE goals.  (Note: no dollar of such indirect MBE, WBE, or VBE participation shall be considered in a 
Good Faith Efforts determination more than once against a contractor’s MBE, WBE, or VBE commitment with 
respect to all government contracts held by that contractor.)   

"Joint venture" means an association of a MBE or WBE firm or VBE firm and one or more other firms to carry 
out a single, for-profit business enterprise, for which each joint venture partner contributes property, capital, 
efforts, skills and knowledge, and in which the MBE or WBE or VBE is responsible for a distinct, clearly defined 
portion of the work of the contract and whose share in the capital contribution, control, management, risks, 
and profits of the joint venture are commensurate with its ownership interest. 

"Mentor-Protégé Agreement" means an agreement between a prime and MBE or WBE subcontractor 
(“Mentoring Agreement”) or an agreement between a prime’s subcontractor and MBE or WBE subcontractor 
(“Subcontractor-to-Subcontractor Mentoring Agreement”), pursuant to MCC 2-92-535, that is approved by the 
City of Chicago and complies with all requirements of MCC 2-92-535 and any rules and regulations 
promulgated by the Chief Procurement Officer. 

"Minority-owned Business Enterprise" or "MBE" means a firm awarded certification as a small, local minority 
owned and controlled business in accordance with City Ordinances and Regulations as well as a firm awarded 
certification as an MBE by Cook County, Illinois.  However, it does not mean a firm that has been found 
ineligible or which has been decertified by the City or Cook County.  

"Municipal Code of Chicago" or "MCC" means the Municipal Code of the City of Chicago. 

"Supplier" or "Distributor" refers to a company that owns, operates, or maintains a store, warehouse or other 
establishment in which materials, supplies, articles or equipment are bought, kept in stock and regularly sold 
or leased to the public in the usual course of business. A regular distributor or supplier is a firm that owns, 
operates, or maintains a store, warehouse, or other establishment in which the materials or supplies required 
for performance of a contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  To be a regular distributor the firm must engage in, as its principal business and in its own name, the 
purchase and sale of the products in question.  A regular distributor in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock if it owns or operates distribution 
equipment.   

“Veteran-owned Business Enterprise” or “VBE” means a firm awarded certification as a veteran-owned  
business enterprise in accordance with the City ordinances and Regulations.  It does not mean a firm that has 
been found to be ineligible or which has been decertified by the City. 

"Women-owned Business Enterprise" or "WBE" means a firm awarded certification as a small, local women 
owned and controlled business in accordance with City Ordinances and Regulations as well as a firm awarded 
certification as a WBE by Cook County, Illinois.  However, it does not mean a firm that has been found 
ineligible or which has been decertified by the City or Cook County. 

6.3.  Joint Ventures 
The formation of joint ventures to provide MBEs, WBEs, and VBEs with capacity and experience at the prime 
contracting level, and thereby meet Contract Specific Goals (in whole or in part) is encouraged.  A joint 
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venture for MBE or WBE credit may consist of any combination of MBEs, WBEs, and non-certified firms as long 
as one member is an MBE or WBE. A joint venture for VBE credit may consist of any combination of VBEs and 
non-certified firms as long as one member is a VBE. 

a. The joint venture may be eligible for credit towards the Contract Specific Goals only if: 

i. The MBE, WBE, or VBE joint venture partner’s share in the capital contribution, control, 
management, risks and profits of the joint venture is equal to its ownership interest; 

ii. The MBE, WBE, or VBE joint venture partner is responsible for a distinct, clearly defined 
portion of the requirements of the contract for which it is at risk;  

iii.  Each joint venture partner executes the bid to the City; and 

iv.  The joint venture partners have entered into a written agreement specifying the terms 
and conditions of the relationship between the partners and their relationship and 
responsibilities to the contract, and all such terms and conditions are in accordance with 
the conditions set forth in Items i, ii, and iii above in this Paragraph a. 

b. The Chief Procurement Officer shall evaluate the proposed joint venture agreement, the 
Schedule B submitted on behalf of the proposed joint venture, and all related documents to 
determine whether these requirements have been satisfied.  The Chief Procurement Officer shall 
also consider the record of the joint venture partners on other City of Chicago contracts.  The 
decision of the Chief Procurement Officer regarding the eligibility of the joint venture for credit 
towards meeting the Contract Specific Goals, and the portion of those goals met by the joint 
venture, shall be final. 

The joint venture may receive MBE or WBE credit for work performed by the MBE or WBE joint 
venture partner(s) or VBE credit for work performed by VBE joint venture partners equal to the 
value of work performed by the MBE, WBE, or VBE with its own forces for a distinct, clearly 
defined portion of the work. 

Additionally, if employees of the joint venture entity itself (as opposed to employees of the MBE,  
WBE, or VBE partner) perform the work, then the value of the work may be counted toward the 
Contract Specific Goals at a rate equal to the MBE, WBE, or VBE firm’s percentage of 
participation in the joint venture as described in Schedule B.   

The Chief Procurement Officer may also count the dollar value of work subcontracted to other 
MBEs, WBEs, and VBEs.  Work performed by the forces of a non-certified joint venture partner 
shall not be counted toward the Contract Specific Goals. 

c. Schedule B:  MBE/WBE/VBE Affidavit of Joint Venture  

Where the bidder’s Compliance Plan includes the participation of any MBE, WBE, or VBE as a 
joint venture partner, the bidder must submit with its bid the appropriate Schedule B form and 
the proposed joint venture agreement.  These documents must both clearly evidence that the 
MBE, WBE, or VBE joint venture partner(s) will be responsible for a clearly defined portion of the 
work to be performed, and that the MBE’s, WBE’s, or VBE’s responsibilities and risks are 
proportionate to its ownership percentage.  The proposed joint venture agreement must include 
specific details related to: 

i. The parties’ contributions of capital, personnel, and equipment and share of the costs of 
insurance and bonding; 

ii. Work items to be performed by the MBE’s, WBE’s, or VBE’s own forces and/or work to 
be performed by employees of the newly formed joint venture entity; 

iii. Work items to be performed under the supervision of the MBE, WBE, or VBE joint 
venture partner; and 
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iv.  The MBE’s, WBE’s, or VBE’s commitment of management, supervisory, and operative 
personnel to the performance of the contract. 

NOTE:  Vague, general descriptions of the responsibilities of the MBE, WBE, or VBE joint venture partner do 
not provide any basis for awarding credit.  For example, descriptions such as "participate in the budgeting 
process," "assist with hiring," or "work with managers to improve customer service" do not identify distinct, 
clearly defined portions of the work.  Roles assigned should require activities that are performed on a regular, 
recurring basis rather than as needed.  The roles must also be pertinent to the nature of the business for 
which credit is being sought.  For instance, if the scope of work required by the City entails the delivery of 
goods or services to various sites in the City, stating that the MBE, WBE, or VBE joint venture partner will be 
responsible for the performance of all routine maintenance and all repairs required to the vehicles used to 
deliver such goods or services is pertinent to the nature of the business for which credit is being sought. 

6.4. Counting MBE/WBE and VBE Participation Toward the Contract Specific Goals  
Refer to this section when preparing the MBE/WBE and VBE compliance plans and completing Schedule D-1 
and D-V for guidance on what value of the participation by MBEs, WBEs, and VBEs will be counted toward the 
stated Contract Specific Goals. The "Percent Amount of Participation" depends on whether and with whom an 
MBE, WBE, or VBE subcontracts out any portion of its work and other factors.   

Firms that are certified as both MBE and WBE, MBE and VBE, WBE and VBE, or any combination thereof may 
only be listed on a bidder’s compliance plan as either a MBE, a WBE, or a VBE to demonstrate compliance with 
the Contract Specific Goals.  For example, a firm that is certified as both a MBE and a WBE may only be listed 
on the bidder’s compliance plan under one of the categories, but not both. Except as provided in MCC 2-92-
525(b)(2), only Payments made to MBE, WBE, and VBE firms that meet BOTH the Commercially Useful 
Function and Area of Specialty requirements above will be counted toward the Contract Specific Goals. 

a. Only expenditures to firms that perform a Commercially Useful Function as defined above may 
count toward the Contract Specific Goals.   

i. The CPO will determine whether a firm is performing a commercially useful function by 
evaluating the amount of work subcontracted, whether the amount the firm is to be 
paid under the contract is commensurate with the work it is actually performing and the 
credit claimed for its performance of the work, industry practices, and other relevant 
factors. 

ii. An MBE, WBE, or VBE does not perform a commercially useful function if its 
participation is only required to receive payments in order to obtain the appearance of 
MBE, WBE, or VBE participation.  The CPO may examine similar commercial 
transactions, particularly those in which MBEs, WBEs, or VBEs do not participate, to 
determine whether non-MBE, and non-WBE, and non-VBE firms perform the same 
function in the marketplace to make a determination.  

iii. Indications that a subcontractor is not performing a commercially useful function 
include, but are not limited to, labor shifting and equipment sharing or leasing 
arrangements with the prime contractor or a first-tier subcontractor.  

b. Only the value of the dollars paid to the MBE, WBE, or VBE firm for work that it performs in its 
Area of Specialty in which it is certified counts toward the Contract Specific Goals, except as 
provided in MCC 2-92-525(b)(2).   

c. For maintenance, installation, repairs or inspection, or professional services, if the MBE, WBE, or 
VBE performs the work itself: 100% of the value of work actually performed by the MBE’s,  
WBE’s, or VBE’s own forces shall be counted toward the Contract Specific Goals, including the 
cost of supplies and materials purchased or equipment leased by the MBE, WBE, or VBE from 
third parties or second tier subcontractors in order to perform its (sub)contract with its own 
forces (except supplies and equipment the MBE, WBE, or VBE subcontractor purchases or leases 
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from the prime contractor or its affiliate). 0% of the value of work at the project site that a MBE, 
WBE, or VBE subcontracts to a non-certified firm counts toward the Contract Specific Goals. 

d. If the MBE, WBE, or VBE is a manufacturer: 100% of expenditures to an MBE, WBE, or VBE 
manufacturer for items needed for the Contract shall be counted toward the Contract Specific 
Goals.  A manufacturer is a firm that operates or maintains a factory or establishment that 
produces on the premises the materials or supplies obtained by the bidder or contractor. 

e. If the MBE, WBE, or VBE is a distributor or supplier:  60% of expenditures for materials and 
supplies purchased from a MBE, WBE, or VBE that is certified as a regular dealer or supplier shall 
be counted toward the Contract Specific Goals.   

f. If the MBE, WBE, or VBE is a broker: 

i. Zero percent (0%) of expenditures paid to brokers will be counted toward the Contract 
Specific Goals.   

ii. As defined above, Brokers provide no commercially useful function.   

g. If the MBE, WBE, or VBE is a member of the joint venture contractor/bidder: 

i. A joint venture may count the portion of the total dollar value of the contract equal to 
the distinct, clearly defined portion of the work of the contract that the MBE, WBE, or 
VBE performs with its own forces toward the Contract Specific Goals; or  

ii. If employees of this distinct joint venture entity perform the work then the value of the 
work may be counted toward the Contract Specific Goals at a rate equal to the MBE,  
WBE, or VBE firm’s percentage of participation in the joint venture as described in the 
Schedule B.   

iii. A joint venture may also count the dollar value of work subcontracted to other MBEs, 
WBEs, and VBEs; however, work subcontracted out to non-certified firms may not be 
counted.   

h.  If the MBE, WBE, or VBE subcontracts out any of its work: 

i. 100% of the value of the work subcontracted to other MBEs, WBEs, or VBEs performing 
work in its Area of Specialty may be counted toward the Contract Specific Goals.   

ii. 0% of the value of work that an MBE, WBE, or VBE subcontracts to a non-certified firm 
counts toward the Contract Specific Goals (except as allowed by (c) above).   

iii. The fees or commissions charged for providing a bona fide service, such as professional, 
technical, consulting or managerial services or for providing bonds or insurance and 
assistance in the procurement of essential personnel, facilities, equipment, materials or 
supplies required for performance of the Contract, provided that the fee or commission 
is determined by the Chief Procurement Officer to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

iv. The fees charged for delivery of materials and supplies required on a job site (but not 
the cost of the materials and supplies themselves) when the hauler, trucker, or delivery 
service is not also the manufacturer of or a regular dealer in the materials and supplies, 
provided that the fee is determined by the Chief Procurement Officer to be reasonable 
and not excessive as compared with fees customarily allowed for similar services.   

v. The fees or commissions charged for providing any bonds or insurance, but not the cost 
of the premium itself, specifically required for the performance of the Contract, 
provided that the fee or commission is determined by the Chief Procurement Officer to 
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be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

6.5. Reductions to or Waiver of MBE, WBE, and VBE Goals  
The following standards are used in determining whether or not a reduction or waiver of the MBE/WBE/VBE 
commitment goals of a particular contract is appropriate.  If a bidder determines that it is unable to meet the 
MBE, WBE, and/or VBE Contract-Specific Goals on a City of Chicago contract, a written request for the 
reduction or waiver of the commitment must be included in the bid or proposal. 

The written request for reduction or waiver from the commitment must be in the form of a signed petition for 
grant of relief from the MBE/WBE/VBE percentages submitted on the bidder's letterhead, and must 
demonstrate that all required efforts as set forth in this document were taken to secure eligible Minority,  
Women, and Veteran Business Enterprises to meet the commitments.  The Chief Procurement Officer or 
designee shall determine whether the request for the reduction or waiver will be granted. 

A bidder will be considered responsive to the terms and conditions of these Regulations if, at the time of bid, it 
submits a waiver request and all supporting documentation that adequately addresses the conditions for 
waiver of MBE/WBE/VBE goals, including proof of notification to assist agencies except:   

• Bidders responding to Request for Proposals (RFPs) who have been identified as a short listed 
candidate and/or a prospective awardee will be given a designated time allowance, but no more than 
fourteen (14) calendar days to submit to the Department of Procurement Services complete 
documentation that adequately addresses the conditions for waiver described herein; and 

• Bidders responding to Request for Information and or Qualifications (RFI/RFQs) deemed by the Chief 
Procurement Officer or authorized designee to be the most responsive and responsible shall submit 
documentation that adequately addresses the conditions for waiver described herein during 
negotiations.  

Failure to submit documentation sufficient to support the waiver request will cause the bid/proposal to be 
found non-responsive by the Chief Procurement Officer, and the bid/proposal will be rejected.  In such cases 
the remedies to be taken by the Chief Procurement Officer, in his or her discretion, may include, but are not 
limited to, forfeiture of bid deposit; negotiating with the next lowest bidder; or re-advertising the 
bid/proposal.  All bidders must submit all required documents at the time of bid opening to expedite the 
contract award. 

6.5.1. Direct Participation 
Each of the following elements must be present in order to determine whether or not such a reduction or 
waiver is appropriate.  

a. The bidder has documented the unsuccessful solicitation for either subcontractors or joint 
venture partners of at least 50% (or at least five when there are more than eleven certified firms 
in the commodity area) of the appropriate certified MBE/WBE/VBE firms to perform any direct 
work identified or related to the advertised bid/proposal. Documentation must include but is not 
necessarily limited to: 

1. A detailed statement of efforts to identify and select portions of work 
identified in the bid solicitation for subcontracting to certified MBE/WBE/VBE 
firms; 

2.  A listing of all MBE/WBE/VBE firms contacted that includes: 

o Name, address, telephone number and email of MBE/WBE/VBE firms 
solicited; 

o Date and time of contact; 
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o Method of contact (written, telephone, transmittal of facsimile 
documents, email, etc.) 

3. Copies of letters or any other evidence of mailing that substantiates outreach 
to MBE/WBE/VBE vendors that includes: 

o Project identification and location; 

o Classification/commodity of work items for which quotations were 
sought; 

o Date, item and location for acceptance of subcontractor bid proposals; 

o Detailed statement which summarizes direct negotiations with 
appropriate MBE/WBE/VBE firms for specific portions of the work and 
indicates why negotiations were unsuccessful; 

o Affirmation that Good Faith Efforts have been demonstrated by: 

• choosing subcontracting opportunities likely to achieve 
MBE/WBE/VBE goals; and  

• not imposing any limiting conditions which were not 
mandatory for all subcontractors; and   

• providing notice of subcontracting opportunities to 
MBE/WBE/VBE firms and assist agencies at least five (5) 
business days in advance of the initial bid due date; and 

• documented efforts or actual commitment to the Indirect 
Participation of MBE/WBE/VBE firms.  

OR 

b. Subcontractor participation will be deemed excessively costly when the MBE/WBE/VBE 
subcontractor proposal exceeds the average price quoted by more than twenty percent (20%).  
In order to establish that a subcontractor’s quote is excessively costly, the bidder must provide 
the following information: 

1. A detailed statement of the work identified for MBE/WBE/VBE participation for which 
the bidder asserts the MBE/WBE/VBE quote(s) were excessively costly (in excess of 20% 
higher). 

o A listing of all potential subcontractors contacted for a quotation on that work item; 

o Prices quoted for the subcontract in question by all such potential subcontractors 
for that work item. 

2. Other documentation which demonstrates to the satisfaction of the Chief Procurement 
Officer that the MBE/WBE/VBE proposals are excessively costly, even though not in 
excess of 20% higher than the average price quoted.  This determination will be based 
on factors that include, but are not limited to the following: 

o The City's estimate for the work under a specific subcontract; 

o The bidder’s own estimate for the work under the subcontract; 

o An average of the bona fide prices quoted for the subcontract; 

o Demonstrated increase in other contract costs as a result of subcontracting to the 
MBE/WBE/VBE or other firm. 
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6.5.2. Assist Agency Participation in wavier/reduction requests 
Every waiver and/or reduction request must include evidence that the bidder has provided timely notice 
of the need for subcontractors to an appropriate association/assist agency representative of the 
MBE/WBE/VBE business community. This notice must be given at least five (5) business days in advance of 
the initial bid due date. 

The notice requirement of this Section will be satisfied if a bidder contacts at least one of the 
organizations on the City of Chicago Assist Agency List (available on the Department of Procurement 
Services website) when the prime contractor seeks a waiver or reduction in the utilization goals.  
Attachment B to these Special Conditions provides the letter format that a prime contractor may use.  
Proof of notification prior to bid submittal (e.g. certified mail receipt or facsimile transmittal receipt) will 
be required to be submitted with the bid for any bid/proposal to be deemed responsive.  If deemed 
appropriate, the Contract Compliance Officer may contact the assist agency for verification of notification. 

6.5.3. Impracticability 
If the Chief Procurement Officer determines that a lesser MBE, WBE, and/or VBE percentage standard is 
appropriate with respect to a particular contract subject to competitive bidding prior to the bid 
solicitations for such contract, bid specifications shall include a statement of such revised standard. 

The requirements set forth in these Regulations (this subsection 1.5  "Reductions to or Waiver of MBE, 
WBE, and VBE Goals") shall not apply where the Chief Procurement Officer determines prior to the bid 
solicitations that MBE/WBE/VBE subcontractor participation is impracticable. 

This may occur whenever the Chief Procurement Officer determines that for reasons of time, need, 
industry practices or standards not previously known by the Chief Procurement Officer, or such other 
extreme circumstances as may be deemed appropriate, such a Waiver is in the best interests of the City.  
This determination may be made in connection with a particular contract, whether before the contract is 
let for bid, during the bid or award process, before or during negotiation of the contract, or during the 
performance of the contract. 

For all notifications required to be made by bidders, in situations where the Chief Procurement Officer has 
determined that time is of the essence, documented telephone contact may be substituted for letter 
contact. 

6.6. Procedure to Determine Bid Compliance  
A bid may be rejected as non-responsive if it fails to submit one or more of the following with its bid 
demonstrating its Good Faith Efforts to meet the Contract Specific Goals by reaching out to MBEs, WBEs, and 
VBEs to perform work on the contract: 

• MBE/WBE and VBE compliance plans demonstrating how the bidder plans to meet the Contract 
Specific Goals; and/or 

• A request for reduction or waiver of the Contract Specific Goals as set forth in Section 6.5 of these 
Regulations. Please note that bidders must submit Schedule C’s and D’s demonstrating to what 
extent bidder is able to meet the Contract Specific Goals even if the bidder submits a request for 
reduction or waiver of the Contract Specific Goals.  

In the case of a bid utilizing the "Bid Incentive to Encourage MBE and WBE Utilization" pursuant to MCC 2-92-
525(b)(2), failure to submit an MBE/WBE compliance plan demonstrating how the bidder plans to meet the 
Contract Specific Goal to which the bidder has committed will not result in rejection of the bid, but the bidder 
may be found ineligible for the bid incentive. 

Except as provided in MCC 2-92-525(b)(2), only compliance plans utilizing MBE, WBE, and VBE firms that meet 
BOTH the Commercially Useful Function and Area of Specialty requirements will be counted toward the 
Contract Specific Goals.   
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The following Schedules and described documents constitute the bidder's MBE/WBE proposal, and must be 
submitted in accordance with the guidelines stated: 

(1) Schedule C-1: Letter of Intent from MBE/WBE to Perform as Subcontractor, Supplier and/or 
Consultant. 
The bidder must submit the appropriate Schedule C-1 with the bid for each MBE and WBE 
included on the Schedule D-1.  Suppliers must submit the Schedule C-1 for Suppliers, first tier 
subcontractors must submit a Schedule C-1 for Subcontractors to the Prime Contractor and 
second or lower tier subcontractors must submit a Schedule C-1 for second tier Subcontractors. 
Each Schedule C-1 must be executed by each MBE and WBE and accurately detail the work to be 
performed by the MBE or WBE and the agreed upon rates/prices.  Each Schedule C must also 
include a separate sheet as an attachment on which the MBE or WBE fully describes its proposed 
scope of work, including a description of the commercially useful function being performed by 
the MBE or WBE in its Area of Specialty. If a facsimile copy of the Schedule C-1 has been 
submitted with the bid, an executed original Schedule C-1 must be submitted by the bidder for 
each MBE and WBE included on the Schedule D-1 within five business days after the date of the 
bid opening.  

Failure to submit a completed Schedule C-1 in accordance with this section shall entitle the City 
to deem the bid/proposal non-responsive and therefore reject the bid/proposal. 

(2) Letters of Certification. 
A copy of each proposed MBE/WBE firm's current Letter of Certification from the City of Chicago 
or Cook County Illinois, must be submitted with the bid/proposal.  All Letters of Certification 
issued by the City of Chicago and Cook County include a statement of the MBE/WBE firm's Area 
of Specialty.  The MBE/WBE firm's scope of work, as detailed by their Schedule C-1, must 
conform to their stated Area of Specialty.  Letters of Certification for firms that the City or Cook 
County has found ineligible or has decertified will not be accepted.   

(3) Schedule B: Affidavit of Joint Venture, and Joint Venture Agreements (if applicable). 
If the bidder's MBE/WBE proposal includes the participation of a MBE/WBE as joint venture on 
any tier (either as the bidder or as a subcontractor), the bidder must provide a copy of the joint 
venture agreement and a Schedule B along with all other requirements listed in Section 1.3, 
"Joint Ventures," above.  In order to demonstrate the MBE/WBE partner's share in the 
ownership, control, management responsibilities, risks and profits of the joint venture, the 
proposed joint venture agreement must include specific details related to: (1) contributions of 
capital and equipment; (2) work responsibilities or other performance to be undertaken by the 
MBE/WBE; and (3) the commitment of management, supervisory and operative personnel 
employed by the MBE/WBE to be dedicated to the performance of the contract.  The joint 
venture agreement must also clearly define each partner’s authority to contractually obligate the 
joint venture and each partner's authority to expend joint venture funds (e.g., check signing 
authority).  

(4) Schedule D-1: Required Schedules Regarding MBE/WBE Utilization 
Bidders must submit, together with the bid, a completed Schedule D-1 committing them to the 
utilization of each listed MBE/WBE firm.  Except in cases where the bidder has submitted a 
request for a complete waiver of or variance from the MBE/WBE commitment in accordance 
with Section 1.5 "Reductions to or Waiver of MBE, WBE, and VBE Goals" herein, the bidder must 
commit to the expenditure of a specific dollar amount of participation by each MBE/WBE firm 
included on their Schedule D-1.  The total dollar commitment to proposed MBEs must at least 
equal the MBE goal, and the total dollar commitment to proposed WBEs must at least equal the 
WBE goal. Bidders are responsible for calculating the dollar equivalent of the MBE and WBE goals 
as percentages of their total base bids or in the case of Term Agreements, depends upon 
requirements agreements and blanket agreements, as percentages of the total estimated usage.  
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All commitments made by the bidder's Schedule D-1 must conform to those presented in the 
submitted Schedule C-1.  . Bidders shall not be permitted to add MBEs or WBEs after bid opening 
to meet the Contract Specific Goals, however, contractors are encouraged to add additional 
MBE/WBE vendors to their approved compliance plan during the performance of the contract 
when additional opportunities for participation are identified. Except in cases where substantial 
and documented justification is provided, as determined by the Chief Procurement Officer in her 
sole discretion, bidders will not be allowed to reduce the dollar commitment made to any MBE 
or WBE in order to achieve conformity between the Schedules C-1 and D-1. 

All commitments for joint venture agreements must be delineated in the Schedule B. 

(5) Application for Approval of Mentor Protégé Agreement 
Any applications for City approval of a Mentor Protégé agreement must be included with the bid.  
If the application is not approved, the bidder must show that it has made good faith efforts to 
meet the contract specific goals.   

The following Schedules and described documents constitute the bidder's VBE proposal, and must be 
submitted in accordance with the guidelines stated: 

(1) Schedule C-V: Letter of Intent from VBE to Perform as Subcontractor, Supplier and/or 
Consultant. 
The bidder must submit the appropriate Schedule C-V with the bid for each VBE included on the 
Schedule D-V.  Suppliers must submit the Schedule C-V for Suppliers, first tier subcontractors 
must submit a Schedule C-V for Subcontractors to the Prime Contractor and second or lower tier 
subcontractors must submit a Schedule C-V for second tier Subcontractors. Each Schedule C-1 
must be executed by each VBE and accurately detail the work to be performed by the VBE and 
the agreed upon rates/prices.  Each Schedule C must also include a separate sheet as an 
attachment on which the VBE fully describes its proposed scope of work, including a description 
of the commercially useful function being performed by the VBE in its Area of Specialty. If a 
facsimile copy of the Schedule C-V has been submitted with the bid, an executed original 
Schedule C-V must be submitted by the bidder for each VBE included on the Schedule D-1 within 
five business days after the date of the bid opening.  

Failure to submit a completed Schedule C-V in accordance with this section shall entitle the City 
to deem the bid/proposal non-responsive and therefore reject the bid/proposal. 

(2) Letters of Certification. 
A copy of each proposed VBE firm’s current VBE Letter of Certification from 1) the City certifying 
the firm as a VBE, 2) Cook County certifying the firm as a VBE, 3) the State of Illinois certifying the 
firm as a qualified service-disabled veteran-owned small business or qualified veteran-owned 
small business pursuant to 30 ILCS 500/45-57  or 4) the United State Department of Veterans 
Affairs approving the firm as a service-disabled veteran-owned small business or veteran-owned 
small business must be submitted with the bid/proposal.  All VBE Letters of Certification issued 
by the City of Chicago include a statement of the VBE firm's Area of Specialty.  The VBE firm’s 
scope of work, as detailed by their Schedule C-V, must conform to their stated Area of Specialty.  
Letters of Certification for VBEs that the City has found to be ineligible or decertified will not be 
accepted. 

(3) Schedule B: Affidavit of Joint Venture, and Joint Venture Agreements (if applicable). 
If the bidder's VBE proposal includes the participation of a VBE as joint venture on any tier (either 
as the bidder or as a subcontractor), the bidder must provide a copy of the joint venture 
agreement and a Schedule B along with all other requirements listed in Section 1.3, "Joint 
Ventures," above.  In order to demonstrate the VBE partner's share in the ownership, control, 
management responsibilities, risks and profits of the joint venture, the proposed joint venture 
agreement must include specific details related to: (1) contributions of capital and equipment; 
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(2) work responsibilities or other performance to be undertaken by the VBE; and (3) the 
commitment of management, supervisory and operative personnel employed by the VBE to be 
dedicated to the performance of the contract.  The joint venture agreement must also clearly 
define each partner’s authority to contractually obligate the joint venture and each partner's 
authority to expend joint venture funds (e.g., check signing authority).  

(4) Schedule D-V: Required Schedules Regarding VBE Utilization 
Bidders must submit, together with the bid, a completed Schedule D-V committing them to the 
utilization of each listed VBE firm.  Except in cases where the bidder has submitted a request for 
a complete waiver of or variance from the VBE commitment in accordance with Section 1.5 
"Reductions to or Waiver of MBE, WBE, and VBE Goals" herein, the bidder must commit to the 
expenditure of a specific dollar amount of participation by each VBE firm included on their 
Schedule D-V.  The total dollar commitment to proposed VBEs must at least equal the VBE goal. 
Bidders are responsible for calculating the dollar equivalent of the VBE goals as percentages of 
their total base bids or in the case of Term Agreements, depends upon requirements agreements 
and blanket agreements, as percentages of the total estimated usage.  All commitments made by 
the bidder's Schedule D-V must conform to those presented in the submitted Schedule C-V.  
Bidders shall not be permitted to add VBEs after bid opening to meet the Contract Specific Goals, 
however, contractors are encouraged to add additional VBE vendors to their approved 
compliance plan during the performance of the contract when additional opportunities for 
participation are identified. Except in cases where substantial and documented justification is 
provided, bidders will not be allowed to reduce the dollar commitment made to any VBE in order 
to achieve conformity between the Schedules C-V and D-V. 

All commitments for joint venture agreements must be delineated in the Schedule B. 

6.7. Reporting Requirements During the Term of the Contract 
a. The Contractor will, not later than thirty (30) calendar days from the award of a contract by the 

City, execute formal contracts or purchase orders with the MBEs, WBEs, and VBEs included in 
their approved MBE/WBE and VBE Utilization Plans. These written agreements will be made 
available to the Chief Procurement Officer upon request.  

b. The Contractor will be responsible for reporting payments to all subcontractors on a monthly 
basis in the form of an electronic report. Upon the first payment issued by the City of Chicago to 
the contractor for services performed, on the first day of each month and every month 
thereafter, email and or fax audit notifications will be sent out to the Contractor with instructions 
to report payments that have been made in the prior month to each subcontractor. The 
reporting of payments to all subcontractors must be entered into the Certification and 
Compliance Monitoring System (C2), or whatever reporting system is currently in place, on or 
before the fifteenth (15th) day of each month. 

c. Once the prime Contractor has reported payments made to each subcontractor, including zero 
dollar amount payments, the subcontractor will receive an email and or fax notification 
requesting them to log into the system and confirm payments received. All monthly 
confirmations must be reported on or before the 20th day of each month. Contractor and 
subcontractor reporting to the C2 system must be completed by the 25th of each month or 
payments may be withheld. 

d. All subcontract agreements between the contractor and MBE/WBE/VBE firms or any first tier 
non-certified firm and lower tier MBE/WBE/VBE firms must contain language requiring the 
MBE/WBE/VBE to respond to email and/or fax notifications from the City of Chicago requiring 
them to report payments received for the prime or the non-certified firm.  

Access to the Certification and Compliance Monitoring System (C2), which is a web based 
reporting system, can be found at:  https://chicago.mwdbe.com  

https://chicago.mwdbe.com/
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e. The Chief Procurement Officer or any party designated by the Chief Procurement Officer, shall 
have access to the contractor's books and records, including without limitation payroll records, 
tax returns and records and books of account, to determine the contractor's compliance with its 
commitment to MBE, WBE, and VBE participation and the status of any MBE, WBE, or VBE 
performing any portion of the contract. This provision shall be in addition to, and not a substitute 
for, any other provision allowing inspection of the contractor's records by any officer or official of 
the City for any purpose. 

f. The Contractor shall maintain records of all relevant data with respect to the utilization of MBEs, 
WBEs, and VBEs, retaining these records for a period of at least five years after project closeout. 
Full access to these records shall be granted to City, federal or state authorities or other 
authorized persons. 

6.8. Changes to Compliance Plans  
6.8.1. Permissible Basis for Change Required 
No changes to the MBE/WBE or VBE Compliance Plans or contractual MBE, WBE, and VBE commitments 
or substitution of MBE, WBE, or VBE subcontractors may be made without the prior written approval of 
the Contract Compliance Officer.  Unauthorized changes or substitutions, including performing the work 
designated for a subcontractor with the contractor’s own forces, shall be a violation of these Special 
Conditions and a breach of the contract with the City, and may cause termination of the executed 
Contract for breach, and/or subject the bidder or contractor to contract remedies or other sanctions.  The 
facts supporting the request for changes must not have been known nor reasonably could have been 
known by the parties prior to entering into the subcontract.  Bid shopping is prohibited. The bidder or 
contractor must negotiate with the subcontractor to resolve the problem.  If requested by either party, 
the Department of Procurement Services shall facilitate such a meeting.  Where there has been a mistake 
or disagreement about the scope of work, the MBE, WBE, or VBE can be substituted only where an 
agreement cannot be reached for a reasonable price for the correct scope of work.  

Substitutions of a MBE, WBE, or VBE subcontractor shall be permitted only on the following basis: 

a) Unavailability after receipt of reasonable notice to proceed; 

b) Failure of performance; 

c) Financial incapacity; 

d) Refusal by the subcontractor to honor the bid or proposal price or scope; 

e) Mistake of fact or law about the elements of the scope of work of a solicitation where a 
reasonable price cannot be agreed; 

f) Failure of the subcontractor to meet insurance, licensing or bonding requirements; 

g) The subcontractor's withdrawal of its bid or proposal; or 

h) De-certification of the subcontractor as an MBE, WBE, or VBE (graduation from the MBE/WBE or 
VBE program does not constitute de-certification). 

i) Termination of a Mentor Protégé Agreement. 

6.8.2. Procedure for Requesting Approval 
If it becomes necessary to substitute a MBE, WBE, or VBE or otherwise change the Compliance Plan, the 
procedure will be as follows: 

a) The bidder or contractor must notify the Contract Compliance Officer and Chief Procurement 
Officer in writing of the request to substitute an MBE, WBE, or VBE or otherwise change the 
Compliance Plan.  The request must state specific reasons for the substitution or change.  A letter 
from the MBE, WBE, or VBE to be substituted or affected by the change stating that it cannot 
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perform on the contract or that it agrees with the change in its scope of work must be submitted 
with the request. 

b) The City will approve or deny a request for substitution or other change within 15 business days 
of receipt of the written request.  

c) Where the bidder or contractor has established the basis for the substitution to the satisfaction 
of the Chief Procurement Officer, it must make Good Faith Efforts to meet the Contract Specific 
Goal by substituting a MBE, WBE, or VBE subcontractor.  Documentation of a replacement MBE, 
WBE, or VBE, or of Good Faith Efforts, must meet the requirements in Section 6.5.  If the MBE, 
WBE, or VBE Contract Specific Goal cannot be reached and Good Faith Efforts have been made, 
as determined by the Chief Procurement Officer, the bidder or contractor may substitute with a 
non-MBE, non-WBE, or non-VBE. 

d) If a bidder or contractor plans to hire a subcontractor for any scope of work that was not 
previously disclosed in the Compliance Plan, the bidder or contractor must obtain the approval of 
the Chief Procurement Officer to modify the Compliance Plan and must make Good Faith Efforts 
to ensure that MBEs, WBEs, or VBEs have a fair opportunity to bid on the new scope of work. 

e) A new subcontract must be executed and submitted to the Contract Compliance Officer within 
five business days of the bidder’s or contractor’s receipt of City approval for the substitution or 
other change. 

The City shall not be required to approve extra payment for escalated costs incurred by the contractor 
when a substitution of subcontractors becomes necessary to comply with MBE/WBE/VBE contract 
requirements.  

6.9. Non-Compliance and Damages 
Without limitation, the following shall constitute a material breach of this contract and entitle the City to 
declare a default, terminate the contract, and exercise those remedies provided for in the contract, at law or 
in equity: (1) failure to demonstrate Good Faith Efforts, except in the case of a contract where a bid incentive 
under MCC 2-92-525 was taken into consideration in the award; and (2) disqualification as a MBE, WBE, or 
VBE of the contractor or any joint venture partner, subcontractor or supplier if its status as an MBE, WBE, or 
VBE was a factor in the award of the contract and such status was misrepresented by the contractor. 

Payments due to the contractor may be withheld until corrective action is taken. 

Pursuant to MCC 2-92-445, 2-92-740, or 2-92-955, as applicable, remedies or sanctions may include a penalty 
in the amount of the discrepancy between the amount of the commitment in the Compliance Plan, as such 
amount may be amended through change orders or otherwise over the term of the contract, and the amount 
paid to MBEs or WBEs, and disqualification from contracting or subcontracting on additional City contracts for 
up to three years.    The consequences provided herein shall be in addition to any other criminal or civil 
liability to which such entities may be subject. 

The contractor shall have the right to protest the final determination of non-compliance and the imposition of 
any penalty by the Chief Procurement Officer pursuant to MCC 2-92-445 or 2-92-740, within 15 business days 
of the final determination. 

In the case of a in the case of a contract for which a bid incentive under MCC 2-92-525 was taken into 
consideration in the award, any contractor that has failed to retain the percentage of MBE or WBE 
subcontractor committed to in order for the bid incentive to be allocated will be fined an amount equal to 
three times the amount of the bid incentive allocated, unless the contractor can demonstrate that due to 
circumstances beyond the contractor's control, the contractor for good cause was unable to retain the 
percentage of MBE or WBE subcontractors throughout the duration of the contract period. 

6.10.   Arbitration 
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a) In the event a contractor has not complied with the contractual MBE/WBE/VBE percentages in its 
Schedule D-1 and/or D-V, underutilization of MBEs/WBEs/VBEs shall entitle the affected 
MBE/WBE/VBE to recover from the contractor damages suffered by such entity as a result of being 
underutilized; provided, however, that this provision shall not apply to the extent such 
underutilization occurs pursuant to a waiver or substitution approved by the City.  Any disputes 
between the contractor and such affected MBEs/WBEs/VBEs regarding damages shall be resolved by 
binding arbitration before an independent arbitrator other than the City, with reasonable expenses, 
including attorney's fees, being recoverable by a prevailing MBE/WBE/VBE in accordance with these 
Regulations.  This provision is intended for the benefit of any MBE/WBE/VBE affected by 
underutilization and grants such entity specific third-party beneficiary rights.  Any rights conferred by 
these Regulations are non-waivable and take precedence over any agreement to the contrary, 
including but not limited to those contained in a subcontract, suborder, or communicated orally 
between a contractor and an MBE/WBE/VBE. 

b) An MBE/WBE/VBE desiring to arbitrate shall contact the contractor in writing to initiate the 
arbitrative process.  Except as otherwise agreed to in writing by the affected parties subject to the 
limitation contained in the last sentence of the previous paragraph, within ten (10) calendar days of 
the contractor receiving notification of the intent to arbitrate from the MBE/WBE/VBE the above-
described disputes shall be arbitrated in accordance with the Commercial Arbitration Rules of the 
American Arbitration Association (AAA), a not-for-profit agency, with an office at 225 North Michigan 
Avenue, Suite 2527, Chicago, Illinois 60601-7601 [Phone: (312) 616-6560; Fax: (312) 819-0404].  All 
such arbitrations shall be initiated by the MBE/WBE/VBE filing a demand for arbitration with the AAA; 
shall be conducted by the AAA; and held in Chicago, Illinois. 

c) All arbitration fees are to be paid pro rata by the parties, however, that the arbitrator is authorized to 
award reasonable expenses, including attorney and arbitrator fees, as damages to a prevailing 
MBE/WBE/VBE. 

d) The MBE/WBE/VBE must send the City a copy of the Demand for Arbitration within ten (10) calendar 
days after it is filed with the AAA.  The MBE/WBE also must send the City a copy of the decision of the 
arbitrator within ten (10) calendar days of receiving such decision.  Judgment upon the award 
rendered by the arbitrator may be entered in any court of competent jurisdiction. 

6.11.   Equal Employment Opportunity 
Compliance with the requirements set forth in these Regulations will not diminish or supplant equal 
employment opportunity and civil rights provisions as required by law. 

6.12.   Attachments and Schedules 
The following attachments and schedules follow:  

• Attachment B: Sample Format for Requesting Assist Agency Comments on Bidder’s Request for 
Reduction or Waiver of MBE/WBE/VBE Goals 

• Schedule B:  Affidavit of Joint Venture (MBE/WBE) 

• Schedule C-1:  Letter of Intent From MBE/WBE To Perform as Subcontractor, Supplier and/or 
Consultant 

• Schedule C-V: Letter of Intent from VBE to Perform as Subcontractor, Supplier, and/or Consultant 

• Schedule D-1:  Compliance Plan Regarding MBE/WBE Utilization 

• Schedule D-V:  Compliance Plan Regarding VBE Utilization 

Note: Attachment A: Assist Agencies may be found on the DPS website. 
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Attachment B - Sample Format for Requesting Assist Agency Comments on Bidder’s Request for Reduction or Waiver 
of MBE/WBE/VBE Goals 

On Bidder/Proposer’s Letterhead – SEND TO THE ASSIST AGENCIES – DO NOT SEND TO THE CITY 
 
RETURN RECEIPT REQUESTED  
 
(Date) 
 
Specification No.: {Specification Number} 
Project Description: {PROJECT DESCRIPTION}  
 
(Assist Agency Name and Address – SEND TO THE ASSIST AGENCIES – DO NOT SEND TO THE CITY) 
 
Dear _________________________: 
 
___________________ (Bidder/Proposer) intends to submit a bid/proposal in response to the above referenced 
specification with the City of Chicago. Bids are due _____________ advertised specification with the City of Chicago. 
 
The following areas have been identified for subcontracting opportunities on both a direct and indirect basis: 
 
               
 
               
 
               
 
Our efforts to identify potential subcontractors have not been successful in order to meet the Minority/Women/Veteran 
Business Enterprise contract goals. Due to the inability to identify an appropriate MBE/WBE/VBE firm certified by the 
City of Chicago to participate as a subcontractor or joint venture partner, a request for the waiver of the contract goals 
will be submitted. If you are aware of such a firm, please contact  
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Name of Company Representative   at   Address/Phone 
 
within (10) ten business days of receipt of this letter. 
 
Under the City of Chicago’s MBE/WBE and VBE Programs, your agency is entitled to comment upon this waiver request to 
the City of Chicago. Written comments may be directed within ten (10) working days of your receipt of this letter to:  
 
Deputy Procurement Officer 
Department of Procurement Services 
City of Chicago 
121 North La Salle Street, Room 806 
Chicago, Illinois 60602 
 
If you wish to discuss this matter, please contact the undersigned at ____________________. 
 
Sincerely, 
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Schedule B – Affidavit of MBE/WBE/VBE Joint Venture 
 

This form need not be submitted if all venturers are MBEs, WBEs, and/or WBEs (as applicable).  In such a case, 
however, a written joint venture agreement among the MBE, WBE, and VBE venturers must be submitted.  In all 
proposed ventures, each MBE, WBE, and/or VBE venture must submit a copy of their current Letter of 
Certification. 

All information requested on this schedule must be answered in the spaces provided. Do not refer to your joint 
venture agreement except to expand on answers provided on this form.  If additional space is required, attach 
additional sheets. In all proposed joint ventures, each MBE, WBE, and/or VBE venturer must submit a copy of its 
current Letter of Certification. 

 

I. Name of joint venture:            

Address:             

Telephone number of joint venture:         

 

II. Email address:            

Name of non-MBE/WBE/VBE venturer:          

Address:             

Telephone number:            

Email address:            

Contact person for matters concerning MBE/WBE/VBE compliance:       

 

III. Name of MBE/WBE/VBE venturer:           

Address:             

Telephone number:            

Email address:            

Contact person for matters concerning MBE/WBE/VBE compliance:       

 

IV. Describe the role(s) of the MBE, WBE, and/or VBE venturer(s) in the joint venture:    

              

              

              

              

 

V. Attach a copy of the joint venture agreement.   
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In order to demonstrate the MBE, WBE, and/or VBE joint venture partner’s share in the capital contribution, 
control, management, risks and profits of the joint venture is equal to its ownership interest, the proposed joint 
venture agreement must include specific details related to: (1) the contributions of capital, personnel and 
equipment and share of the costs of bonding and insurance; (2) work items to be performed by the 
MBE/WBE/VBE’s own forces; (3) work items to be performed under the supervision of the MBE/WBE/VBE 
venturer; and (4) the commitment of management, supervisory and operative personnel employed by the 
MBE/WBE/VBE to be dedicated to the performance of the project. 

 

VI. Ownership of the Joint Venture. 

 

A. What is the percentage(s) of MBE/WBE/VBE ownership of the joint venture? 

MBE/WBE/VBE ownership percentage(s)      

Non-MBE/WBE/VBE ownership percentage(s)       

 

B. Specify MBE/WBE/VBE percentages for each of the following (provide narrative descriptions and other 
details as applicable): 

1. Profit and loss sharing:          

2. Capital contributions: 

a. Dollar amounts of initial contribution:       

b. Dollar amounts of anticipated on-going contributions:    

3. Contributions of equipment (Specify types, quality and quantities of equipment to be provided by each 
venturer):             
             
             
           

4. Other applicable ownership interests, including ownership options or other agreements which restrict or 
limit ownership and/or control:           
             
             
             

 

5. Provide copies of all written agreements between venturers concerning this project. 

 

6. Identify each current City of Chicago contract and each contract completed during the past two years by a 
joint venture of two or more firms participating in this joint venture: 

                                                                                                                                                                  
             
          

 

VII. Control of and Participation in the Joint Venture.   
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Identify by name and firm those individuals who are, or will be, responsible for, and have the authority to engage 
in the following management functions and policy decisions.  Indicate any limitations to their authority such as 
dollar limits and co-signatory requirements: 

A. Joint venture check signing: 

             
             
           ______________ 

B. Authority to enter contracts on behalf of the joint venture: 

             
             
             
         ____________________________ 

C. Signing, co-signing and/or collateralizing loans: 

             
             
             
         ____________________________ 

D. Acquisition of lines of credit: 

             
             
             
         ____________________________ 

E. Acquisition and indemnification of payment and performance bonds: 

             
             
             
         ____________________________ 

F. Negotiating and signing labor agreements: 

             
             
             
         ____________________________ 

G. Management of contract performance.  (Identify by name and firm only): 

 

1. Supervision of field operations:        

2. Major purchases:          

3. Estimating:          

4. Engineering:          

 

VIII. Financial Controls of joint venture: 
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A. Which firm and/or individual will be responsible for keeping the books of account? 

              

 

B. Identify the "managing partner," if any, and describe the means and measure of his/her compensation: 

            ______ 

              

            ______ 

              

 

C. What authority does each venturer have to commit or obligate the other to insurance and bonding 
companies, financing institutions, suppliers, subcontractors, and/or other parties participating in the performance 
of this contract or the work of this project?  

            ______ 

              

            ______ 

              

  

IX. State the approximate number of operative personnel by trade needed to perform the joint venture’s 
work under this contract.  Indicate whether they will be employees of the non-MBE/WBE/VBE firm, the 
MBE/WBE/VBE firm, or the joint venture. 

 

 

Trade 

 

Non-MBE/WBE/VBE Firm 

(Number) 

 

MBE/WBE/VBE 

(Number) 

 

Joint Venture 

(Number) 
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X. If any personnel proposed for this project will be employees of the joint venture: 

 

A. Are any proposed joint venture employees currently employed by either venturer? 

 Currently employed by non-MBE/WBE/VBE venturer (number)   

Employed by MBE/WBE/VBE venturer   

 

B. Identify by name and firm the individual who will be responsible for hiring joint venture employees: 

              

 

C. Which venturer will be responsible for the preparation of joint venture payrolls:  

            ______ 

 

XI. Please state any material facts of additional information pertinent to the control and structure of this joint 
venture. 

              

              

              

              

 

The undersigned affirms that the foregoing statements are correct and include all material information necessary 
to identify and explain the terms and operations of our joint venture and the intended participation of each 
venturer in the undertaking.  Further, the undersigned covenant and agree to provide to the City current, complete 
and accurate information regarding actual joint venture work and the payment therefore, and any proposed 
changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, 
records and files of the joint venture, or those of each venturer relevant to the joint venture by authorized 
representatives of the City or the Federal funding agency. 

 

Any material misrepresentation will be grounds for terminating any contract that may be awarded and for 
initiating action under federal or state laws concerning false statements. 

 

Note:  If, after filing this Schedule B and before the completion on the joint venture’s work on the project, there is 
any change in the information submitted, the joint venture must inform the City of Chicago, either directly or 
through the prime contractor if the joint venture is a subcontractor. 
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 ______________________          

Name of MBE/WBE/VBE Partner Firm   Name of Non-MBE/WBE/VBE Partner Firm 

 

 __________________           

Signature of Affiant     Signature of Affiant 

 

 ________________           

Name and Title of Affiant     Name and Title of Affiant 

 

 _____________            

Date       Date 

 

On this  day of  , 20         , the above-signed officers 

          , 

(names of affiants) 

 

personally appeared and, known to me be the persons described in the foregoing Affidavit, acknowledged that 
they executed the same in the capacity therein stated and for the purpose therein contained. 

 

IN WITNESS WHEREOF, I hereunto set my hand and official seal. 

        

Signature of Notary Public 

 

My Commission Expires:     (Seal) 
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Schedule C-1:  Letter of Intent From MBE/WBE To Perform As Subcontractor, Supplier and/or Consultant 
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Schedule D-1:  Affidavit of Implementation of MBE/WBE Goals and Participation Plan 
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SCHEDULE C-V 
VBE Letter of Intent to Perform as a Subcontractor, Supplier, or Consultant 

 
Project Name:  ___________________________________________________________ Specification No.:__________ 

From:  ________________________________________   
(Name of VBE Firm) 

To: _____________________________________________________________________ and the City of Chicago. 
(Name of Prime Contractor) 

The VBE status of the undersigned is confirmed by the attached Certification Letter. 100% VBE participation is credited 
for the use of a VBE “manufacturer.” 60% participation is credited for the use of a VBE “regular dealer.” 

The undersigned is prepared to perform the following services in connection with the above-named project/contract. If 
more space is required to fully describe the VBE proposed scope of work and/or payment schedule, including a 
description of the commercially useful function being performed. Attach additional sheets as necessary: 

The above described performance is offered for the following price and described terms of payment: 

The undersigned will enter into a formal written agreement for the above work with you as a Prime Contractor, 
conditioned upon your execution of a contract with the City of Chicago, within three (3) business days of your receipt of 
a signed contract from the City of Chicago. 

SUB-SUBCONTRACTING LEVELS  

A zero (0) must be shown in each blank if the VBE will not be subcontracting any of the work listed or attached 
to this schedule. 

% of the dollar value of the VBE subcontract that will be subcontracted to non VBE contractors. 
% of the dollar value of the VBE subcontract that will be subcontracted VBE contractors. 

NOTICE: If any of the VBE scope of work will be subcontracted, list the name of the vendor and attach a 
brief explanation, description and pay item number of the work that will be subcontracted. VBE credit will 
not be given for work subcontracted to Non-VBE contractors, except for as allowed in the Special 
Conditions Regarding Minority Business Enterprise Commitment, Women Business Enterprise 
Commitment, and Veteran Business Enterprise Commitment. 
One or more owners or principals of the Prime Contractor ( ) does / () does not have an ownership interest in the 
undersigned. Provide names of such individuals and their respective ownership percentages, or indicate “none.” 
Attach additional sheets if necessary:  ____________________________________________________________________  

NOTICE: THIS SCHEDULE AND ATTACHMENTS REQUIRE ORIGINAL SIGNATURES. 

_______________________________________________________ _________________  
(Signature of President/Owner/CEO or Authorized Agent of VBE) (Date) 

_____________________________________________________________________________________________________________________  
(Name/Title-Please Print) 

_____________________________________________________________________________________________________________________ 
(Email & Phone Number)
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MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D-V WILL CAUSE THE 
BID TO BE REJECTED. DUPLICATE AS NEEDED. 

SCHEDULE D-V 
Compliance Plan Regarding VBE Utilization 

 
Project Name: __________________________________________________  

Specification No.: _____________________________________________  
 
In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am a duly authorized representative 
of __________________________________________________________________________________ . 

(Name of Prime Consultant/Contractor) 

and that I have personally reviewed the material and facts set forth herein describing our proposed plan to achieve the 
VBE goals of this contract. 
 
All VBE firms included in this plan have been certified as such (Letters of Certification Attached). 

 
I. Direct Participation of VBE Firms: 

 
NOTE: The bidder/proposer shall, in determining the manner of VBE participation, first consider involvement with VBE 
firms as joint venture partners, subcontractors, and suppliers of goods and services directly related to the performance 
of this contract. 

A. If bidder/proposer is a joint venture and one or more joint venture partners are certified VBEs, attach copies 
of Letters of Certification, Schedule B form and a copy of Joint Venture Agreement clearly describing the role 
of each VBE firm(s) and its ownership interest in the joint venture. 

B. Complete this section for each VBE Subcontractor/Supplier/Consultant participating on this contract: 

1. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________  

2. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________  
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3. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 

4. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 
 
Add additional sheets if necessary 

 
 
II.  Indirect Participation of VBE Firms 
 

NOTE: This section need not be completed if the VBE goals have been met through the direct participation 
outlined in Section I. If the VBE goals have not been met through direct participation, Contractor is required to 
demonstrate Good Faith Efforts pursuant to the VBE Special Conditions in a request for a waiver or reduction of VBE 
goals. Indirect participation may be considered as part of such Good Faith Efforts in support of the requested waiver or 
reduction. 
 
VBE Subcontractors/Suppliers/Consultants proposed to perform work or supply goods or services where such 
performance does not directly relate to the performance of this contract: 

1. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 

2. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  
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Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 

3. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 

4. Name of VBE: _________________________________________________________________ 

Address: __________________________________________________________________  

Contact Person: ________________________________________________________________  

Phone Number: ________________________________________________________________  

Dollar Value of Participation $ _____________________________________________________  

Percentage of Participation % ____________________________________________________ 

Add additional sheets if necessary 
 

II. Summary of VBE Proposal 
A. VBE Proposal  

1. VBE Direct Participation 

VBE Firm Name Dollar Amount  
Participation ($) 

Percent Amount  
Participation (%) 

   

   

   

Total Direct Participation   
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2. VBE Indirect Participation 
 

VBE Firm Name Dollar Amount  
Participation ($) 

Percent Amount  
Participation (%) 

   
   

   

Total Indirect Participation   

 
The Prime Contractor designates the following person as its VBE Liaison Officer: 

_________________________________   ________________________________ 
(Name- Please Print or Type) (Phone) 

One or more owners or principals of the Prime Contractor (   ) does / (   ) does not have an ownership interest in any 
VBE listed in this Schedule D.  

Provide names of such individuals and their respective ownership percentages, and identify the VBE firms in which such 
ownership is held, or indicate “none.” Add additional sheets if necessary:   

              

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE 
FOREGOING DOCUMENT ARE TRUE AND CORRECT, THAT NO MATERIAL FACTS HAVE BEEN OMITTED, AND 
THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT. 

______________________________________________  
(Name of Prime Contractor – Print or Type)    State of:_____________________________________ 
 
______________________________________________ County of:____________________________________     
(Signature) 
 
______________________________________________ 
(Name/Title of Affiant – Print or Type) 
 
______________________________________________ 
(Date) 
On this_____day of_________, 20_____, the above signed officer ___________________________________________ 
                                                                                                                                    (Name of Affiant) 
personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he 
executed the same in the capacity stated therein and for the purposes therein contained. 
 
IN WITNESS WHEREOF, I hereunto set my hand and seal. 
 
__________________________________________________________________ 
                                            (Notary Public Signature) 
                                                                                                                          SEAL:  
Commission Expires:______________________________ 
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ARTICLE 7. INSURANCE REQUIREMENTS 

Contractor must provide and maintain at Contractor’s own expense, during the term of the Agreement and during 
the time period following expiration if Contractor is required to return and perform any work, services, or 
operations, the insurance coverages and requirements specified below, insuring all work, services, or operations 
related to the Agreement. 

7.1. INSURANCE REQUIRED FROM CONTRACTOR1 
7.1.1. Workers’ Compensation and Employer’s Liability (Primary and Umbrella) 
Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to 
provide a service under this Agreement and Employer’s Liability coverage with limits of not less than 
$1,000,000 each accident; $1,000,000 disease-policy limit and $1,000,000 disease-each employee, or the 
full per occurrence limits of the policy, whichever is greater.  

The Contractor may use a combination of primary and Excess/Umbrella policy/policies to satisfy the limits 
of liability required herein. The Excess/Umbrella policy/policies must provide the same coverages/follow 
form as the underlying policy/policies. 

7.1.2. Commercial General Liability 
Commercial General Liability Insurance or equivalent must be maintained with limits of not less than 
$1,000,000 per occurrence and $2,000,000 aggregate for bodily injury, personal injury, and property 
damage liability. Coverages must include but not be limited to, the following: all premises and operations, 
products/completed operations (for a minimum of two (2) years following project completion), explosion, 
collapse, underground, separation of insureds, defense, contractual liability (not to include endorsement 
CG 21 39 or equivalent), no exclusion for damage to work performed by Subcontractors, any limitation of 
coverage for designated premises or project is not permitted (not to include endorsement CG 21 44 or 
equivalent) and any endorsement modifying or deleting the exception to the Employer’s Liability 
exclusion is not permitted. Where the general aggregate limit applies, the general aggregate must apply 
per project/location and once per policy period if applicable, or Contractor may obtain separate insurance 
to provide the required limits which will not be subject to depletion because of claims arising out of any 
other work or activity of Contractor. If a general aggregate applies to products/completed operations, the 
general aggregate limits must apply per project and once per policy period.  

The City must be provided additional insured status with respect to liability arising out of Contractor’s 
work, services or operations and completed operations performed on behalf of the City. Such additional 
insured coverage must be provided on ISO form CG 2010 10 01 and CG 2037 10 01 or on an endorsement 
form at least as broad for ongoing operations and completed operations. The City’s additional insured 
status must apply to liability and defense of suits arising out of Contractor’s acts or omissions, whether 
such liability is attributable to the Contactor or to the City. The full policy limits and scope of protection 
also will apply to the City as an additional insured, even if they exceed the City’s minimum limits required 
herein. A copy of the physical 'Additional Insured' endorsement must accompany the Certificate of 
Insurance when submitted. Contractor’s liability insurance must be primary without right of contribution 
by any other insurance or self-insurance maintained by or available to the City.  

The Contractor may use a combination of primary and Excess/Umbrella policy/policies to satisfy the limits 
of liability required herein. The Excess/Umbrella policy/policies must provide the same coverages/follow 
form as the underlying policy/policies. 

7.1.3. Automobile Liability  

 
1 Insurance coverages that begin with “when,” “if,” or “where,” are considered conditional, and it is the Contractor’s responsibility to obtain the 
applicable coverage when performing such work, service, or operation as described in the conditional coverage paragraph(s). If it is determined 
that conditional coverage is not initially applicable, it is the Contractor’s continuing responsibility to update the insurance coverage as needed. If 
at any time, the Contractor or City determines that a conditional coverage is applicable, the Contractor shall not perform the work, service, or 
operation in connection with the contract until evidence of all applicable insurance coverage is provided to the City.  
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A Business Auto Policy covering any motor vehicles (owned, non-owned and hired) which are used in 
connection with work, services, or operations to be performed, must be maintained by the Contractor. 
Limits of not less than $1,000,000 per accident for bodily injury and property damage and covering the 
ownership, maintenance, or use of any auto whether owned, leased, non-owned or hired used in the 
performance of the work or services. The City is to be added as an additional insured on a primary, non-
contributory basis. A copy of the physical 'Additional Insured' endorsement must accompany the 
Certificate of Insurance when submitted. 

The Contractor may use a combination of primary and Excess/Umbrella policy/policies to satisfy the limits 
of liability required herein. The Excess/Umbrella policy/policies must provide the same coverages/follow 
form as the underlying policy/policies. 

7.1.4. Umbrella or Excess 
Umbrella or Excess Liability Insurance must be maintained with limits of not less than $10,000,000 per 
occurrence, or the full per occurrence limits of the policy, whichever is greater. The policy/policies must 
provide the same coverages/follow form as the underlying Commercial General Liability, Automobile 
Liability, Employers Liability and Completed Operations coverage required herein and expressly provide 
that the Excess or Umbrella policy/policies will drop down over reduced and/or exhausted aggregate limit, 
if any, of the underlying insurance. The Excess/Umbrella policy/policies must be primary without the right 
of contribution by any other insurance or self-insurance maintained by or available to the City. 

The Contractor may use a combination of primary and Excess/Umbrella policies to satisfy the limits of 
liability required under Workers’ Compensation, Employer’s Liability, Commercial General Liability, and 
Automobile Liability. 

7.1.5. Professional Liability (when applicable) 
When any professional consultants perform work, services, or operations in connection with this 
Agreement, Professional Liability Insurance covering acts, errors, or omissions must be maintained with 
limits of not less than $2,000,000 per claim. Coverage must include, but not be limited to, technology 
errors and omissions and pollution liability if environmental site assessments are conducted, when 
applicable. When policies are renewed or replaced, the policy retroactive date must coincide with, or 
precede start of work under the Agreement. A claims-made policy which is not renewed or replaced must 
have an extended reporting period of two (2) years. 

7.1.6. Sexual Abuse and Molestation Liability  (Not Required) 
7.1.7. Cyber Liability (Not Required)  
7.1.8. Pollution Liability Insurance (When Applicable) 
When any remediation work or services performed involves a potential pollution risk that may arise from 
the operations in connection with the work that may fall under the scope and direction of the Contractor, 
the Contractor or any Subcontractor in connection with the Project; Contractors Pollution Liability must 
be maintained with limits no less than $2,000,000 per occurrence or claim and $5,000,000 aggregate per 
policy period of one year. Coverage must be provided or caused to be provided, covering bodily injury, 
property damage and other losses caused by pollution conditions. Coverage must include but not be 
limited to completed operations, contractual liability, defense, excavation, environmental cleanup, 
remediation, and disposal and if applicable, include transportation and non-owned disposal coverage. 
When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start of 
work on the Agreement. A claims-made policy which is not renewed or replaced must have an extended 
reporting period of two (2) years. 

The City must be provided with an additional insured status with respect to liability arising out of 
Contractor’s work, services or operations performed on behalf of the City. The City’s additional insured 
status must apply to liability and defense of suits arising out of Contractor’s acts or omissions, whether 
such liability is attributable to the Contractor or to the City on an additional insured endorsement form 
acceptable to the City. The City is to be named as an additional insured on a primary, non-contributory 
basis. The Contractor and any Subcontractor(s) shall comply with any additional insurance requirements 
that are stipulated by the Interstate Commerce Commission's regulations, Title 49 of the Code of Federal 
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Regulations, Department of Transportation; Title 40 of the Code of Federal Regulations, Protection of the 
Environment and any other federal, state or local regulations concerning the removal and transportation 
of Hazardous Materials. 

The full policy limits and scope of protection also will apply to the City as an additional insured, even if 
they exceed the City’s minimum limits required herein.  Contractor’s liability insurance must be primary 
without right of contribution by any other insurance or self-insurance maintained by or available to the 
City. 

7.1.9. Valuable Papers (when applicable) 
When any plans, designs, drawings, specifications, media, data, records, reports, and other documents 
are produced or used under this Agreement, Valuable Papers Insurance must be maintained in an amount 
to insure against any loss whatsoever and must have limits sufficient to pay for the re-creation and 
reconstruction of such records. 

7.1.10. Property (when applicable) 
Contractor is responsible for all loss or damage to City property at full replacement cost as a result of the 
Agreement.  

Contractor is responsible for all loss or damage to personal property (including materials, equipment, 
tools and supplies) owned, rented or used by Contractor. 

7.1.11. Installation Floater (not Required) 
7.1.12. Builders Risk (when applicable) 
When Contractor undertakes any construction, including improvements, betterments, and/or repairs to 
real property, the Contractor must provide All Risk Builders Risk Insurance at replacement cost for 
materials, supplies, equipment, machinery, and fixtures that are or will be part of the project. Coverage(s) 
must include but are not limited to, the following:  material stored off-site and in-transit, collapse, water 
including leakage, overflow, sewer backup or seepage, debris removal, landscaping and faulty 
workmanship or materials. The City of Chicago is to be named as an additional insured and loss payee. 

7.1.13. Railroad Protective Liability (when applicable) 
When, in connection with this Agreement, any work is to be done within 50 feet adjacent to or on 
property owned by a railroad or public transit entity, Contractor shall procure and maintain, or cause to 
be procured and maintained, with respect to the operations that Contractor or any Subcontractor shall 
perform, railroad protective liability insurance in the name of such railroad or public transit entity. The 
policy shall have limits of not less than $2,000,000 per occurrence, combined single limit, and $6,000,000 
in the aggregate for losses arising out of injuries to or death of all persons, and for damage to or 
destruction of property, including the loss of use thereof. 

7.2. Additional Requirements 
Evidence of Insurance.  Contractor must furnish the City of Chicago, Certificates of Insurance (COI) and 
additional insured endorsement, or other evidence of insurance, to be in force on the date of this Agreement, 
and renewal COIs and endorsement, or such similar evidence, if the coverages have an expiration or renewal 
date occurring during the term of this Agreement. The Contractor must submit evidence of insurance prior to 
execution of Agreement. The receipt of any COI does not constitute agreement by the City that the insurance 
requirements in the Agreement have been fully met or that the insurance policies indicated on the COI are in 
compliance with all requirements of Agreement. The failure of the City to obtain, nor the City’s receipt of, or 
failure to object to a non-complying insurance certificate, endorsement or other insurance evidence from 
Contractor, its insurance broker(s) and/or insurer(s) will not be construed as a waiver by the City of any of the 
required insurance provisions. Contractor must advise all insurers of the Agreement provisions regarding 
insurance. The City in no way warrants that the insurance required herein is sufficient to protect the 
Contractor for liabilities which may arise from or relate to the Agreement. The City reserves the right to obtain 
complete, certified copies of any required insurance policies at any time. 

Failure to Maintain Insurance.  Failure of the Contractor to comply with required coverage and terms and 
conditions outlined herein will not limit Contractor’s liability or responsibility nor does it relieve Contractor of 
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the obligation to provide insurance as specified in this Agreement. Nonfulfillment of the insurance conditions 
may constitute a violation of the Agreement, and the City retains the right to suspend this Agreement until 
proper evidence of insurance is provided, or the Agreement may be terminated. 

Notice of Material Change, Cancellation or Non-Renewal.  Contractor must provide for sixty (60) days prior 
written notice to be given to the City in the event coverage is substantially changed, canceled or non-renewed 
and ten (10) days prior written notice for non-payment of premium. A copy of the physical endorsements 
must accompany the Certificate of Insurance for General Liability, Automobile Liability and Workers 
Compensation in order to comply with the insurance requirements. 

Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions on referenced insurance 
coverages must be borne by Contractor. 

Waiver of Subrogation.  Contractor hereby waives its rights and its insurer(s)’ rights of, and agrees to require 
their insurers to waive their rights of, subrogation against the City under all required insurance herein for any 
loss arising from or relating to this Agreement. The Contractor agrees to obtain any endorsement that may be 
necessary to affect this waiver of subrogation, but this provision applies regardless of whether the City 
receives a waiver of subrogation endorsement for Contractor’s insurer(s). 

Contractors Insurance Primary.  All insurance required of Contractor under this Agreement shall be endorsed 
to state that Contractor’s insurance policy is primary and not contributory with any insurance carrier by the 
City. 

No Limitation as to Contractor’s Liabilities.  The coverages and limits furnished by the Contractor in no way 
limit the Contractor’s liabilities and responsibilities specified within the Agreement or by law. 

No Contribution by the City.  Any insurance or self-insurance programs maintained by the City do not 
contribute with insurance provided by Contractor under this Agreement. 

Insurance not Limited by Indemnification.  The required insurance to be carried is not limited by any 
limitations expressed in the indemnification language in this Agreement or any limitation placed on the 
indemnity in this Agreement given as a matter of law.   

Insurance and Limits Maintained.  If Contractor maintains higher limits and/or broader coverage than the 
minimums shown herein, the City requires and shall be entitled the higher limits and/or broader coverage 
maintained by Contractor. Any available insurance proceeds in excess of the specified minimum limits of 
insurance and coverage shall be available to the City. 

Joint Venture or Limited Liability Company.  If Contractor is a joint venture or limited liability company, the 
insurance policies must name the joint venture or limited liability company as a named insured.  

Other Insurance obtained by Contractor.  If Contractor desires additional coverages, the Contractor will be 
responsible for the acquisition and cost.  

Insurance required of Subcontractors. Contractor shall name the Subcontractor(s) as a named insured(s) under 
Contractor’s insurance or Contractor will require each Subcontractor(s) to provide and maintain Commercial 
General Liability, Commercial Automobile Liability, Worker’s Compensation, Employers Liability and 
Professional Liability Insurance, and when applicable Excess/Umbrella Liability Insurance with coverage at 
least as broad as in outlined in Section 7.1., Insurance Required. The limits of coverage will be determined by 
Contractor. Contractor shall determine if Subcontractor(s) must also provide any additional coverage or other 
coverage outlined in Section 7.1., Insurance Required. The Contractor is responsible for ensuring that each 
Subcontractor has named the City of Chicago as an additional insured where required, as well as specifically 
naming the City of Chicago as an additional insured on any endorsement form at least as broad and acceptable 
to the City. The Contractor is also responsible for ensuring that each Subcontractor has complied with the 
required coverage and terms and conditions outlined in this Section 7.2., Additional Requirements. When 
requested by the City, the Contractor must provide to the City Certificates of Insurance and additional insured 
endorsements or other evidence of insurance. The City reserves the right to obtain complete, certified copies 
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of any required insurance policies at any time. Failure of the Subcontractor(s) to comply with required 
coverage and terms and conditions outlined herein will not limit Contractor’s liability or responsibility. 

City’s Right to Modify.  Notwithstanding any provisions in the Agreement to the contrary, the City, 
Department of Finance, Risk Management Division maintains the right to modify, delete, alter or change these 
requirements. 
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ARTICLE 8. ECONOMIC DISCLOSURE STATEMENT AND AFFIDAVIT (EDS) 
 

8.1. Online EDS Filing Required Prior To Bid Opening 
The Bidder must prepare an online EDS prior to the bid opening date.  

A BIDDER THAT DOES NOT PREPARE AN ELECTRONIC EDS PRIOR TO THE BID OPENING WILL BE FOUND NON-RESPONSIVE AND 
ITS BID WILL BE REJECTED. 

NOTE: 

A. Filing an “EDS Information Update” does NOT satisfy the requirement to file an electronic EDS prior to bid opening. 

B. Filing an EDS in a hard copy or paper copy form does NOT satisfy the requirement to file an electronic EDS prior to bid 
opening. 

C. Filing an EDS for another mater (different bid, contract, etc.) does NOT satisfy the requirement to file an electronic EDS 
prior to bid opening.  

D. When completing the online EDS, please choose the Department of Procurement Services as the City agency or 
department that is requesting the EDS.  

 
8.2. Online EDS Web Link 
The web link for the Online EDS is https://webapps.cityofchicago.org/EDSWeb 

8.3. Online EDS Number 
Upon completion of the online EDS submission process, the Bidder will be provided an EDS number. Bidders should provide this 
number here: 

EDS Number:         

8.4. Online EDS Certification of Filing 
Upon completion of the online submission process, the Bidder will be able to print a copy Certificate of Filing. The Bidder should 
submit the signed Certificate of Filing with its bid.  

Please insert your Certification of Filing following this page.  

A Bidder that does not include a signed Certificate of Filing with its bid must provide it upon the request of the Chief 
Procurement Officer. 

8.5. Preparation Checklist for Registration 
To expedite and ease your registration process, we recommend that you collect the following information prior to registering 
for an Online EDS user account: 

   1. Invitation number, if you were provided an invitation number. 

   2. EDS document from previous years, if available. 

   3. Email address to correspond with the Online EDS system. 

   4. Company Information: 

    a. Legal Name 

    b. FEIN/SSN 

    c. City of Chicago Vendor Number, if available. 

  d. Address and phone number information that you would like to appear on your EDS documents. 

  e. EDS Captain. Check for an EDS Captain in your company - this maybe the person that usually 
submits EDS for your company or the first person that registers for your company. 

8.6. Preparation Checklist for EDS Submission 
To expedite and ease your EDS submission, we recommend that you collect the following information prior to updating your 
EDS information online. 

https://webapps.cityofchicago.org/EDSWeb
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Items #1 through #7 are needed for both EDS information updates and contract related EDS documents: 

   1. Invitation number, if you were provided with an invitation number. 

   2. Site address that is specific to this EDS. 

   3. Contact that is responsible for this EDS. 

   4. EDS document from previous years, if available. 

   5. Ownership structure and if applicable, owners’ company information: 

    a. % of ownership 

    b. Legal Name 

    c. FEIN/SSN 

    d. City of Chicago Vendor Number, if available. 

    e. Address 

   6. List of directors, officers, titleholders, etc. (if applicable). 

______ 7. For partnerships/LLC/LLP/Joint ventures, etc.; List of controlling parties (if applicable). 

 

Items #8 and #9 are needed ONLY for contract related EDS documents: 

1. Contract related information (if applicable): 

   a. City of Chicago contract package 

   b. Cover page of City of Chicago bid/solicitation package 

   c. If EDS is related to a mod, then cover page of your current contract with the City. 

 2. List of subcontractors and retained parties: 

   a. Name 

   b. Address 

   c. Fees – Estimated or paid 

8.7. EDS Frequently Asked Questions 
 

Q: Where do I file? 

A: The web link for the Online EDS is https://webapps.cityofchicago.org/EDSWeb 

 

Q: How do I get help? 

A: If there is a question mark on a page or next to a field, click on the question mark for help filling out the page or field. You 
may also consult the User Manual and the Training Videos available on the left menu. 

 

Q: Why do I have to submit an EDS? 

A: The Economic Disclosure Statement (EDS) is required of applicants making an application to the City for action requiring 
City Council, City department or other City agency approval. For example, all bidders seeking a City contract are required to 
submit an EDS. Through the EDS, applicants make disclosures required by State law and City ordinances and certify compliance 
with various laws and ordinances. An EDS is also required of certain parties related to the applicant, such as owners and 
controlling parties. 
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Q: Who is the Applicant? 

A: “Applicant” means any entity or person making an application to the City for action requiring City Council or other City 
agency approval. The applicant does not include owners and parent companies. 

 

Q: Who is the Disclosing Party? 

A: “Disclosing Party” means any entity or person submitting an EDS. This includes owners and parent companies. 

 

Q: What is an entity or legal entity? 

A: “Entity’ or ‘Legal Entity” means a legal entity (for example, a corporation, partnership, joint venture, limited liability 
company or trust). 

 

Q: What is a person for purposes of the EDS? 

A: “Person” means a human being. 

 

Q: Who must submit an EDS? 

A. An EDS must be submitted in any of the following three circumstances: 

Applicants: An Applicant must always file this EDS. If the Applicant is a legal entity, state the full name of that legal 
entity. If the Applicant is a person acting on his/her own behalf, state his/her name. 

Entities holding an interest: Whenever a legal entity has a beneficial interest (E. G. direct or indirect ownership) of 
more than 7.5% in the Applicant, each such legal entity must file an EDS on its own behalf. 

Controlling entities: Whenever a Disclosing Party is a general partnership, limited partnership, limited liability 
company, limited liability partnership or joint venture that has a general partner, managing member, manager or other 
entity that can control the day-to-day management of the Disclosing Party, that entity must also file an EDS on its own 
behalf. Each entity with a beneficial interest of more than 7.5% in the controlling entity must also file an EDS on its own 
behalf. 

 

Q: What information is needed to submit an EDS? 

A: The information contained in the Preparation Checklist for EDS submission. 

 

Q: I don’t have a user ID & password. Can I still submit an Online EDS? 

A: No. You must register and create a user ID and password before submitting an Online EDS. 

 

Q: What information is needed to request a user ID & password for Online EDS?  

A: The information contained in the Preparation Checklist for Registration is needed to request a login for the Online EDS. 

 

Q: I already have a username and password from another City web site (City Web Portal, Department of Construction and 
Permits, Department of Consumer Services, etc.). Can I log-in the Online EDS with that account? 

A: Usually not. The Online EDS uses a user ID and password system that is shared by the Public Vehicle Advertising and Water 
Payment web sites. You may use a username and password from those sites by answering “Yes” to “Is this an existing City of 
Chicago user ID?” when registering. Other usernames and passwords will not be automatically recognized. However, you may 
choose to create an identical username for the Online EDS if it is not already taken. 
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Q: I don’t have an email address. How do I submit an Online EDS? 

A: You cannot get an account to submit an online EDS without an email address. If you need an e-mail address, we suggest 
that you use a free internet email provider such as www.hotmail.com, www.yahoo.com or rnail.google.com to open an account. 
The City does not endorse any particular free internet email provider. Public computers are available at all Chicago Public 
Library branches. 

 

Q: I forgot my user ID. Can I register again? 

A: No. If you are the EDS Captain of your organization, please contact the Department of Procurement Services at 312-744-
4900. If you are an EDS team member, contact your EDS Captain, who can look up your user ID. 

 

Q: Who is the EDS Captain? 

A: The EDS Captain is a person who performs certain administrative functions for an organization which files an EDS. Each 
organization registered with the Online EDS has at least one EDS Captain. There may be co-captains, who are all equal. EDS 
Captains approve new users, change contact information for an organization and de-active accounts of employees who have left 
the organization. Please see the User Manual for more information. 

 

Q: Why do we need EDS Captains? 

A: The Online EDS is designed to be a self-service web application which allows those doing or seeking to do business with the 
City to perform as many routine functions as possible without City intervention. Because many organizations have multiple staff 
filing an EDS, the EDS Captain role allows those organizations to self-manage the contact information and users. 

 

Q: Who is the EDS team? 

A: The EDS team for an organization is everyone who is registered to file an EDS on behalf of the organization. 

 

Q: I forgot my password. What should I do? 

A: To retrieve a temporary password, click the “Forgot your password?” link on the login page. Enter your user ID that you 
provided when you registered your account. The system will automatically generate a temporary password and send it to you. 
When you log-in with your temporary password, you will be asked to create a new password. 

 

Q: How do I complete an Online EDS? 

A: Click on “Create New” after logging in. The Online EDS system will walk you through the EDS questions. Please see the User 
Manual for details. 

 

Q: How do I fill out a Disclosure of Retained Parties? 

A: There is no longer a separate Disclosure of Retained Parties filing. After logging in, click on “Create New”. Answer (click) 
“Contract” to “Is this EDS for a contract or an EDS information update?” Click “Fill out EDS” and click on the “Retained Parties” 
tab. When finished, click on “Ready to Submit”. 

 

Q: How do I attach documents? 

A: Attachments are discouraged. If at all possible, please provide a concise explanation in the space provided in the online 
form. Attachments with pages of officers are not acceptable. Names of officers must be typed into the system. If you must 
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provide an attachment for another reason, please send it to your City of Chicago contact (contract administrator or negotiator 
for procurements) and they will attach it for you. Documents can be sent in PDF (preferred), Word or paper format. 

 

Q:  Who can complete an Economic Disclosure Statement online? 

A:  Any authorized representative of your business with a user ID and password can complete your EDS online. One person, 
such as an assistant, can fill in the information and save it and another person can review and electronically sign the Online EDS. 

 

Q: What are the benefits of filing my Economic Disclosure statement electronically? 

A:  Filing electronically reduces the chance of filing an incomplete EDS and speeds up the processing of contract awards. A 
certificate of filing can be printed at the completion of the process and inserted into your bid package. The biggest benefit for 
those who frequently do business with the City is that after the first EDS, each EDS is much easier to fill out because non-
contract specific information is pre-filled from the last submitted EDS. 

 

Q:  Will my information be secure? 

A:  Yes. When making your internet connection to our Web Server, you will connect through a Secure Socket Layer (SSL for 
short) to the “Online EDS” login page. All information you type will be protected using strong encryption. Within the login page, 
you will provide us with a user ID, password and secret question for user authentication, only you will have knowledge of this 
unique identification information. 

 

Q:  I am filing electronically. How do I sign my EDS? 

A:  Once you have completed the EDS, you will be prompted to enter your password and answer to your secret question. 
Together, these will serve as your electronic signature. Although you will also print and physically sign an EDS certification of 
filing as a notice that your EDS was filed, your EDS is complete as a legal document with only the electronic filing. 

 

Q:  My address has changed. How can I update my information? 

A:  You must be an EDS Captain for your organization to update this. Log-in and click on “Vendor Admin, Site Administration”. 
Select the appropriate site and click edit. 

 

Q:  I have more questions. How can I contact the Department of Procurement Services? 

A:  Please contact the contract administrator or negotiator assigned to your solicitation or contract. You may call DPS at 312-
744-4900 between 8:30 AM and 5:00 PM Central Time. 

 

Q:  Can I save a partially complete EDS? 

A:  Yes. Click “Save”. To avoid data loss, we recommend you save your work periodically while filling out your EDS. 

 

Q:  Do I have to re-type my information each time I submit an EDS? 

A:  No. The system will remember non-contract specific information from your last submitted EDS for one year. This 
information will be filled-in for you in your new EDS. You will have an opportunity to correct it if it has changed since your last 
filing. When you submit your new EDS, the information is saved and the one-year clock begins running anew. 

 

Q:  What are the system requirements to use the Online EDS? 
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A:  The following are minimum requirements to use the Online EDS: 

• A PDF viewer such as Adobe Reader is installed and your web browser is configured to display PDFs automatically. 
You may download and install Adobe Reader free at www.adobe.comlproducts/reader/ 

• Your web browser is set to permit running of JavaScript. 

• Your web browser allows cookies to be set for this site. Please note that while we use cookies in the Online EDS, 
we do not use them to track personally identifiable information, so your privacy is maintained. 

• Your monitor resolution is set to a minimum of 1024 x 768. 

. 

http://www.adobe.comlproducts/reader/


Airside Concrete Pavement and Ramp Replacement and Concrete Crushing at ORD and MWD 
Specification Number 1302140 

Work Services Form Contract  

Bidder's Contact Information    181 

ARTICLE 9. PROPOSAL PAGES 
Proposal page(s) are located on eProcurement/iSupplier. 

Remainder of page intentionally blank.   
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ARTICLE 10. BIDDER CONTACT INFORMATION 
 

Person to contact regarding bid:  

Name:   Phone:   

Address:   

  

 

Indicate if you are: 

Manufacturer:  YES______ NO______  

Exclusive dealer/distributor*:  YES______ NO______ 

Authorized dealer/distributor*:  YES______  NO______ 

* If an exclusive or authorized distributor of the proposed manufacturer, bidder must attach to the bid current written 
documentation from the proposed manufacturer verifying bidder's status. 

Manufacturer's name:   

Address:   

  

Phone: (              )  

Location of facility where inventory maintained:   

  

 

Bid Line: _______________________________ 

Proposed Manufacturer and Model Number: _______________________ _ 

 

Exceptions (explain):   
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CITY-BASED BUSINESS AFFIDAVIT  
The City-Based Business bid preference of 4%, 6%, or 8%, as described in Section 2-92-412 of the Municipal Code of Chicago ("MCC"), is 
applicable to competitively bid Contracts funded in whole by City funds. Bidder must complete this form, and provide a copy of its Chicago 
business license(s) if applicable, if it desires to be considered for this preference. Bidders that do not complete this page will not be 
regarded as City-Based Businesses.  In the event the Bidder selects the wrong percentage or fails to select a percentage in Question 1 
of the affidavit, but answers all other questions applicable to the percentage preference for which the bidder is eligible, the Bidder will 
remain eligible for the incentive in the amount supported by the answers on this affidavit.  

Bidder understands that it may be required to produce records to the chief procurement officer to verify the information provided.   If 
bidder's operations are at multiple locations in the City of Chicago, use additional sheets if necessary.  If this preference is allocated, the 
Local Goods Incentive described in MCC 2-92-410 will not be allocated to the same bid. 

1. Of the three following bid preference options from 2-92-412, check the one option that Bidder qualifies for and wishes to apply to this Bid: 
 (    ) 4%  Bidder is a City-based business. 

(    ) 6% Bidder meets 4% requirements and majority of Prime Contractor’s employees are City resident employees and if applicable are not 
counted towards work hours required by Section 2-92-330. 

(    ) 8% Bidder meets 6% requirements and majority of Prime Contractor’s City resident employees are residents of a socio-economically 
disadvantaged area and are not counted towards work hours required by Section 2-92-330. 

2.  Is bidder a “City-Based Business” as defined in the Requirements for Bidding and Instructions for Bidders portion of this bid solicitation and in 
MCC 2-92-412?          (    ) Yes  (     ) No 

3.  Does the bidder report to the Internal Revenue Service that the place of employment for the majority (more than 50%) of its regular, full-time 
workforce is a facility within the City of Chicago?     (    ) Yes            (    ) No   

3. Does the bidder conduct meaningful day-to-day business operations at a facility within the City of Chicago? 
 (    ) Yes            (    ) No  

4.  Street address of business location within the City of Chicago (P.O. address not accepted): 

     

5.  Describe the business activities are carried out at the location listed above:    

     

6. How many full-time regular employees are currently employed at the location listed above?      

7. How many full-time regular employees at the location listed above are “City resident employees,” as that term is defined in this bid solicitation 
and MCC 2-92-412?     (for 6% and 8% preferences only) 

8. How many of Bidder’s full-time City resident employees identified above are residents of a socio-economically disadvantaged area, as that 
term is defined in this bid solicitation and MCC 2-92-412?     (for 8% preference only)  

 
9. Total number of full-time regular employees employed at all locations worldwide?          

10.  List City of Chicago business license(s) held; attach copies.  If none are required, indicate "none required":  

     

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of bidder, and (2) 
warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution. 

Name of Bidder (Print or Type):     
   
Signature of Authorized Officer (Sign):    Date:    
   
Title of Signatory (Print or Type):     
  
State of _________________________; County of ________________________; Signed and sworn (or affirmed) to before me on 
__________________________ (date)  by _________________________________________________ (name/s of person/s making statement) 
____________________________________________ 
(Signature of Notary Public)      (seal) 
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Bidder's Commitment to Provide Locally Manufactured Goods Affidavit 

The Locally Manufactured Goods Incentive as described in Section 2-92-410 of the Municipal Code of Chicago ("MCC") is applicable to competitively 
bid Contracts funded in whole by City funds. Bidder must submit this form with the bid, as well as a Manufacturer's Affidavit of Local 
Manufacturing for each local manufacturer from which goods will be sourced, if it desires to be considered for this bid incentive. Bidders that do 
not submit this page with their bid will not be regarded as providing locally manufactured goods.  Attach additional sheets if necessary.  If this 
incentive is allocated, the City Based Business Preference described in described in MCC 2-92-412 will not be allocated to the same bid.  

Unless otherwise provided in the applicable bid solicitation, in order for an item to be considered Locally Manufactured Goods, more than 50% of 
the value of the item must be derived from manufacturing activities that occur within a city-based manufacturer's facility located within the City of 
Chicago. 

Note:  The CPO may request additional information or documentation before determining to apply the preference.   

1.  Contract title:______________________________  _______  Specification #:_________________ 

2. The value of Locally Manufactured Goods (as defined in MCC 2-92-410 and the applicable bid solicitation) that Bidder commits to provide 
will be what percentage of the total dollar value of the contract? 

(    ) 25% to 49%-- 1% incentive            (     ) 50% to 74%-- 1.5% incentive   (    ) 75% or greater-- 2% incentive  

3. Identify the bid lines under which Locally Manufactured Goods will be provided and their value, based on the bid specification's 
estimated quantities (attach additional sheets if necessary): 

Bid Line # Locally Manufactured Item(s) to be provided Manufacturer* Value of Item(s) 

   $ 

   $ 

   $ 

  TOTAL: $ 

*Bidder must provide Manufacturer's Affidavit of Local Manufacturing for each manufacturer listed. 

Bidder understands that if it fails to supply the committed percentage of Locally Manufactured Goods, under MCC 2-92-410 it may be fined in an 
amount equal to three times the amount of the difference between the bid incentive allocated and the bid incentive that would have been 
allocated to that contractor for the amount of locally manufactured goods actually supplied. 

Bidder understands that it may be required to produce records to the chief procurement officer to verify the information provided.   

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of bidder, and (2) 
warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution. 

Name of Bidder:     
 (Print or Type)   
 
Signature of Authorized Officer:      
  (Signature) 
 
Title of Signatory:     
 (Print or Type) 
State of _________________________ 
County of ________________________ 
Signed and sworn (or affirmed) to before me on ____________ (date) by 
_________________ (name/s of person/s making statement). 
______________________ 
(Signature of Notary Public)       (Seal) 
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LOCAL MANUFACTURING  AFFIDAVIT  
The Locally Manufactured Goods Incentive as described in Section 2-92-410 of the Municipal Code of Chicago ("MCC") is applicable to competitively 
bid Contracts funded in whole by City funds.   Bidder must submit this form with the bid, in order to be considered for this bid incentive. Bidders 
that do not submit this page with their bid will not be regarded as providing locally manufactured goods.  If goods will be manufactured by multiple 
manufacturers or at multiple facilities in the City of Chicago, submit an affidavit for each.  Attach additional sheets if necessary.  If this incentive is 
allocated, the City Based Business Preference described in described in MCC 2-92-412 will not be allocated to the same bid.  

Note:  The CPO may request additional information or documentation before determining to apply the preference.   

1.  Contract Title:_____  _______________ ________              Specification #:     

 Bidder/Contractor Name:              

2. Is manufacturer a “City-Based Manufacturer” as defined in the Requirements for Bidding and Instructions for Bidders portion of this bid 
solicitation and in MCC 2-92-410?  (    ) Yes  (     ) No 

3.  Street address of manufacturing facility location within the City of Chicago (P.O. address not accepted): 

      

4.  Describe the manufacturing activities carried out at the location listed above:      

                

5. List the goods to be manufactured at this facility manufacturer is prepared to provide to Bidder/Contractor, describe the production 
steps performed at the facility in the manufacture of each item, and the percentage of the item's value derived from manufacturing 
activities at this facility, and attach a catalog page, cut sheet, or product specification for each item: 

Item:                   Production steps:                  % of value 

Item:                   Production steps:                  % of value 

6.  List City of Chicago business license(s) held.  If none are required, indicate "none required":      

                

The undersigned commits to enter into a formal written agreement for supply with Bidder/Contractor, conditioned upon its execution of a contract 
with the City of Chicago to which the Locally Manufactured Goods Incentive is applied, within three (3) business days of its receipt of a signed 
contract from the City of Chicago. 

The Bidder/Contractor understands that it may be required to produce records to the chief procurement officer to verify the information provided.   

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of bidder, and (2) 
warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution. 

Name of Manufacturer:     
 (Print or Type)   
 
Signature of Manufacturer Authorized Officer:    
 (Signature) 
 
Title of Signatory:     
 (Print or Type) 
State of _________________________ 
County of ________________________ 
Signed and sworn (or affirmed) to before me on ____________ (date) by 
_________________ (name/s of person/s making statement). 
______________________ 
(Signature of Notary Public)     (Seal) 
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ELIGIBLE BUSINESS FOR BID INCENTIVE FOR ALTERNATIVELY POWERED VEHICLES AFFIDAVIT 
If this is a competitively bid Contract funded in whole by City funds, an Eligible Business preference for alternatively powered 
vehicles may be applicable.  Bidder must complete this form if it desires to be considered for this preference. Bidders who do not 
complete and submit this form with their bid will be deemed to be non-Eligible Businesses. 

1. Is bidder a business located within the counties of Cook, DuPage, Kane, Lake, McHenry or Will in the State of Illinois (the 
“Six County Region”)? (     )  Yes  (     )  No 

2. Street address of principal place of business:          _ 

              _ 

3. How many total vehicles, as defined in the Terms and Conditions, "Bid Incentive for Alternatively Powered Vehicles," are 
currently owned, operated, leased or otherwise controlled by bidder?   

Line 3(a):  __   _ 

4. How many of bidder’s vehicles are located and used within the Six County Region?   

Line 4(a): number of vehicles   _  

      Line 4(b): percentage of fleet (line 4(a) divided by line 3(a))           _    %  

5. How many of bidder’s vehicles located and used within the Six County Region are alternatively powered vehicles, as defined 
in the Terms and Conditions, Bid Incentive for Alternatively Powered Vehicles?   

Line 5(a): number of vehicles   _   

    Line 5(b): percentage of Six County fleet (line 5(a) divided by line 4(a))  _______ % 

Bidder understands that it may be required to produce records to the chief procurement officer to verify the information provided.   

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of 
bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the 
date of execution. 

Name of Bidder:     
 (Print or Type)   
 
Signature of Authorized Officer:    
 (Signature) 
 
Title of Signatory:     
 (Print or Type) 
 
 
State of _________________________ 
County of ________________________4 
Signed and sworn (or affirmed) to before me on ____________ (date) by 
_________________ (name/s of person/s making statement). 
______________________ 
(Signature of Notary Public) 
(Seal) 
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Veteran-Owned Small Local Businesses And Eligible Joint Ventures Affidavit 
 

Bidder must complete this form if it desires to be considered for the bid incentive as described in Section 2-92-950 of the Municipal 
Code of Chicago ("MCC") for Veteran-Owned Small Local Businesses and Eligible Joint Ventures. Bidders that do not complete this 
page will not be regarded as veteran-owned small local businesses or eligible joint ventures.  In some circumstances application of 
this incentive will affect counting MBE or WBE participation when the small local business involved in claiming the incentive is an 
MBE or WBE, please consult DPS regulations.  Please use additional sheets if necessary.  Attach all relevant certifications and/or 
support documents.  

1.  Is bidder a “veteran-owned small local business” as defined in Section 1.22.4 of this bid solicitation and in MCC 2-92-920? 

(    ) Yes  (     ) No  If Yes, attach the bidder’s current City of Chicago VBE certification letter and skip to #7 
below. 

2. Is bidder an “eligible joint venture” as defined in Section 1.22.4 of this bid solicitation and in MCC 2-92-920? 

(    ) Yes  (     ) No   

3.  Is at least one member of the eligible joint venture a “small business enterprise” as defined in MCC 2-92-920? 

 (    ) Yes            (    ) No   

4. Is at least one member of the eligible joint venture a “veteran-owned business enterprise” as that term is defined in MCC 2-
92-920? 

 (    ) Yes            (    ) No  

5. Is the veteran-owned business identified in #4 above an enterprise which is at least 51 percent owned by one or more 
veterans, or in the case of a publicly held corporation, at least 51 percent of all classes of stock of which are owned by one or more 
veterans?  

 (    ) Yes            (    ) No  

If yes, please list all owners, their percentage of ownership interest, and provide appropriate documentation demonstrating 
status as veteran, as that term is defined in MCC 2-92-920.  

              

              

              

6. Is the veteran-owned business identified in #4 above certified by either: (i) the City as a veteran-owned small local business 
pursuant to MCC 2-92-930; (ii) the County of Cook as a veteran business enterprise;  (iii) the State of Illinois as a qualified service-
disabled veteran-owned small business or a qualified veteran-owned small business pursuant to 30 ILCS 500/45-57; or (iv) verified 
and approved by the United States Department of Veterans Affairs as a service-disabled veteran-owned small business or a veteran-
owned small business? If yes to any of the above, please provide appropriate documentation.  

 (    ) Yes            (    ) No  

7.  List City of Chicago business license(s) held.  If none are required, indicate "none required":     
            

8. Provide address of the veteran-owned business, including the County in which it is located.      
               
          

County:               

9. Does the veteran-owned business or eligible joint venture (as applicable) commit to self-performing at least 20% of the work 
under the contract?  

(    ) Yes            (    ) No  

Bidder understands that it may be required to produce records to the chief procurement officer to verify the information provided.   
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Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of 
bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the 
date of execution. 

BIDDER MUST COMPLETE THE APPLICABLE SIGNATURE LINE(S) BELOW 

 
Required Signature for All Applicants 

Name of Veteran-Owned Business:    

  (Print or Type)  

Signature of Authorized Officer for Veteran-Owned Business:    
   (Signature) 

Title of Signatory:     

  (Print or Type) 

Additional Required Signatures for Eligible Joint Venture Applicants 

Name of Joint Venture (for eligible joint ventures only):    

  (Print or Type)   

Name of SBE (for eligible joint ventures only):    

  (Print or Type)  

Signature of Authorized Officer for SBE (for eligible joint ventures only):    
   (Signature) 

Title of Signatory:     

 (Print or Type) 

 

State of _________________________ 

County of ________________________ 

Signed and sworn (or affirmed) to before me on ____________ (date) by 

_________________ (name/s of person/s making statement). 

______________________ 

(Signature of Notary Public) 

(Seal) 
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Bidder's Commitment To Utilize Business Enterprises Owned By People With Disabilities (BEPD)  
The BEPD Incentive as described in Section 2-92-337 of the Municipal Code of Chicago ("MCC") is applicable to competitively bid 
contracts funded in whole by City funds. Bidder must submit this form with the bid if it desires to be considered for this bid 
incentive.  Bidders that do not submit this page with their bid will not be eligible for this bid incentive.  Attach additional sheets if 
necessary.   

Note:  The CPO may request additional information or documentation before determining to apply the preference.   

1.  Contract title:______________________________  _______  

Specification #:_________________ 

 

2. The value of work performed by BEPD prime contractors or subcontractors (as defined in MCC 2-92-586 and the applicable 
bid solicitation) that Bidder commits to provide will be what percentage of the total dollar value of the contract? 

(    ) 2% to 5%-- 1% incentive   (    ) 6% to 9%-- 2% incentive             

(     ) 10% to 13%-- 3% incentive   (    ) 14% or greater-- 4% incentive  

Bidder understands that if it fails to utilize the committed percentage of BEPD subcontractors, under MCC 2-92-337 it may be fined 
in an amount equal to three times the amount of the bid incentive allocated, unless the prime contractor can demonstrate that due 
to circumstances beyond the prime contractor’s control, the prime contractor for good cause was unable to retain the percentage of 
BEPD subcontractors throughout the duration of the contract period. 

Bidder understands that it may be required to produce records to the CPO to verify the information provided.   

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of 
bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the 
date of execution. 

 

Name of Bidder:     

 (Print or Type)   

Signature of Authorized Officer:      
  (Signature) 
 
Title of Signatory:     
 (Print or Type) 
 
 
State of _________________________ 
County of ________________________ 
Signed and sworn (or affirmed) to before me on ____________ (date) by 
_________________ (name/s of person/s making statement). 
______________________ 
(Signature of Notary Public) 
(Seal) 
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Mentoring Program Bid Preference Affidavit 
The Mentoring Program bid preference as described in Section 2-92-535 of the Municipal Code of Chicago (“MCC”) is applicable to 
contracts having an estimated value of $100,000 or more.  

A bid preference of 1 percent of the contract base bid is available to qualified bidders that are prime contractors that have entered 
into a mentoring agreement or whose subcontractor has entered into a subcontractor-to-subcontractor mentoring agreement.  The 
bid preference is used only to calculate an amount to be used in evaluating the bid to determine the low bidder, and it does not 
affect the contract price. 

Bidder must submit this form, and a copy of either its mentoring agreement or a subcontractor-to-subcontractor mentoring 
agreement, with the bid if it desires to be considered for this bid preference.  Bidders that do not submit this page with their bid will 
not be eligible for this bid preference.  Attach additional sheets if necessary.   

Note:  The CPO may request additional information or documentation before determining to apply the preference.   

Contract title:______________________________  _______  

Specification #:_________________ 

Bidder understands that if it fails to maintain a mentoring agreement or a subcontractor that has a subcontractor-to-subcontractor 
mentoring agreement, for which this bid preference was taken into consideration in awarding of a contract, Bidder shall be fined in 
an amount equal to three times the amount of the bid preference allocated, unless the Bidder can demonstrate that due to 
circumstances beyond the Bidder’s control, Bidder for good cause was unable to maintain a mentoring agreement or a 
subcontractor that has a subcontractor-to-subcontractor mentoring agreement throughout the duration of the contract period. 

Bidder understands that it may be required to produce records to the CPO to verify the information provided.   

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of 
bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the 
date of execution. 

Name of Bidder:     

 (Print or Type)   

Signature of Authorized Officer:     

  (Signature) 

Title of Signatory:     

 (Print or Type) 

State of _________________________ 

County of ________________________ 

Signed and sworn (or affirmed) to before me on ____________ (date) by_________________ (name/s of person/s making 
statement). 

______________________ 

(Signature of Notary Public)    (Seal) 
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Diverse Management and Workforce Bid Incentives Affidavit 
 

By submitting this affidavit, Bidder certifies that it has reviewed Section 2-92-407 of the Municipal Code of Chicago (“MCC”), 
represents that it is eligible for the applicable bid incentive(s), and commits to maintaining a diverse workforce and/or management 
in the percentage(s) indicated below. 

The Bid Incentives to Encourage Diverse Management and Workforce as described in MCC 2-92-407 are applicable to competitively 
bid contracts funded solely by City funds.  Bidder may qualify for and apply for both or either of the diverse management and 
diverse workforce bid incentives.  Additional information on these bid incentives including Affirmative Action Advisory Board 
decisions, if any, may be found on the DPS Website at https://www.chicago.gov/city/en/depts/dps.html.  

Bidder must submit this affidavit and required documentation with the bid if it desires to be considered for either bid incentive. 
Bidders that do not submit this affidavit with and the applicable completed Detailed Diverse Management and Detailed Diverse 
Workforce Excel sheets will not be eligible to receive either bid incentive.   

In the event the Bidder selects the wrong percentage or fails to select a percentage in Question(s) 1 and/or 2 of the affidavit, but 
answers all other questions in the affidavit, the Bidder will remain eligible for the incentive in the amount supported by the answers 
on this affidavit and the information provided in the completed Detailed Diverse Management and Detailed Diverse Workforce Excel 
sheets. Attach additional sheets if necessary. 

The CPO may request additional information or documentation before determining to apply the incentive(s).   

Contract title:               

Specification #:             

1. The total percentage of Diverse Management (as defined in MCC 2-92-407 and the applicable bid solicitation)  that Bidder 
commits to retain will be what percentage of the total Management?  

(  ) 10% to 20% —¬ 0.5% incentive 

 (  ) Greater than 20% to 40% — 2% incentive 

 (  ) Greater than 40% — 4% incentive 

 (  ) N.A. – not requesting diverse management incentive 

2. The total percentage of Diverse Workforce (as defined in MCC 2-92-407 and the applicable bid solicitation) that Bidder 
commits to retain will be what percentage of the total Workforce? 

(  ) 10% to 20% — 2% incentive 

 (  ) Greater than 20% to 40% — 4% incentive 

 (  ) Greater than 40% — 6% incentive 

(  ) N.A. – not requesting diverse workforce incentive 

3. How many full-time, permanent employees are currently employed by Bidder? ____________ 

4. How many of Bidder’s full-time, permanent employees are considered Diverse as defined in MCC 2-92-407? ____   ___ 

5. How many of Bidder’s full-time, permanent employees are considered Management as defined in MCC 2-92-407? ________ 

6. How many of Bidder’s full-time, permanent employees identified above as Management are considered Diverse as defined 
in MCC 2-92-407? ________ 

Note: You must attach the Detailed Diverse Management and Detailed Diverse Workforce Excel sheets provided in the Specification 
to this affidavit. If only one of the Excel sheets is applicable, please fill in “not applicable” on the nonapplicable sheet. (For example, 
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if you are only committing a percentage to Diverse Management, please fill in the Detailed Diverse Management Excel sheet and 
write “not applicable” on the Detailed Diverse Workforce Excel sheet.)  

Bidder understands that if it fails to retain the committed percentage of Diverse Management and/or Workforce, under MCC 2-92-
407 it may be fined in an amount equal to three times the amount of the bid incentive allocated, unless the contractor can 
demonstrate that due to circumstances beyond its control, the contractor for good cause was unable to retain the percentage of 
Diverse Management and/or Workforce throughout the duration of the contract period. 

Bidder understands that it may be required to produce records to the CPO to verify the diversity of its workforce or management as 
applicable. 

Under penalty of perjury the person signing below: (1) warrants that they are authorized to execute this Affidavit on behalf of 
bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the 
date of execution. 

 

Name of Bidder:     

 (Print or Type)   

Signature of Authorized Officer:      
  (Signature) 
 
Title of Signatory:     
 (Print or Type) 
 
 
State of _________________________ 
County of ________________________ 
Signed and sworn (or affirmed) to before me on ____________ (date) by 
_________________ (name/s of person/s making statement). 
______________________ 
(Signature of Notary Public) 
(Seal) 
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Detailed Diverse Management Sheet 

Instructions: Below, please fill out columns A-E for all Management employees included in your calculations for the Diverse Management and Workforce Bid Incentive. On this sheet, please only fill in information 
regarding your Management. For column C, please select your response from the drop down menu provided. For columns G-I, please note that this calculation only needs to be completed once for all management 
employees in cells G7, H7, and I7. Column I will automatically populate based on your responses in columns G and H. When completed, please attach to bid documents to be included as part of your "Bidder's 
Commitment to Encourage Diverse Management and Workforce." If this sheet is not applicable to your bid, please write "Not Applicable" below and do not fill out the rest of the sheet. 

          

 If this sheet is not applicable to your bid, please write "Not Applicable" here:  
 A B C D E G H I J 
  

 
Employee Name or 
Unique Identifier 

 
 

Race/Ethnicity 
(Please List) 

Employment Status 
* Please note 
Independent 

Contractors do not 
qualify for the bid 

incentive 

 
 
 

Title 

 
Please provide a 

description of your job 
including all primary and 

management duties 

 
Total Number of 

Employees 
Qualifying as 

Diverse 
Management 

 

Total Number of 
Employees in 
Management 

Percentage of 
Employees 

Qualifying as 
Diverse 

Management 
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Detailed Diverse Workforce Sheet 

 
Instructions: Below, please fill out columns A-D for all Workforce employees included in your calculations for the Diverse Management and Workforce Bid Incentive. On this sheet, please only fill in 
information regarding your Workforce. For column C, please select your response from the drop down menu provided. For columns F-H, please note that this calculation only needs to be completed 
once for all management employees in cells F7, G7, and H7. Column H will automatically populate based on your responses in columns F and G. When completed, please attach to bid documents to be 
included as part of your "Bidder's Commitment to Encourage Diverse Management and Workforce." If this sheet is not applicable to your bid, please write "Not Applicable" below and do not fill out the 
rest of the sheet. If this sheet is not applicable to your bid, please write "Not Applicable" below and do not fill out the rest of the sheet. 

         

 If this sheet is not applicable to your bid, please write "Not Applicable" here:     
 A B C D E F G H 
  

 

Employee Name or 
Unique Identifier 

 
 

Race/Ethnicity 
(Please List) 

Employment Status 
* Please note 
Independent 

Contractors do not 
qualify for the bid 

incentive 

 
 
 

Title 

  
Total Number of 

Employees 
Qualifying as 

Diverse 
Workforce 

 
 
Total Number of 

Employees in 
Workforce 

 
 

Percentage of Employees Qualifying as 
Diverse Management 
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ARTICLE 11. EXECUTION AND ACCEPTANCE PAGES 
Bid execution and acceptance pages follow.   

Remainder of page intentionally blank. 
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11.1. Bid Execution By a Corporation 
The undersigned, hereby acknowledges having received Specification Number ___________ containing a full set of Contract Documents, 
including, but not limited to, 1) Requirements for Bidding and Instructions to Bidders, 2) Standard Terms and Conditions - General 
Conditions, 3) Special Conditions for Supply Contracts, 4) Contract Plans or Drawings (if applicable) 5) Detailed Specifications, 6) Proposal 
Pages, 7) Certifications, and 8) Addenda Nos. (none unless indicated here) _________________, and affirms that the corporation shall be 
bound by all the terms and conditions contained in the Contract Documents, regardless of whether a complete set thereof is attached to 
this proposal or bid, except only to the extent that the corporation has taken express written exception thereto in the sections of this 
specification designated for that purpose. 
 
Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-
line; (2) warrants that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was 
submitted on-line; and (3) further warrants that, as of the date of submission of this proposal or bid, there have been no changes in 
circumstances since the date that the EDS was submitted that would render any certification in the EDS false, inaccurate or incomplete. 
 
Further, the undersigned being duly sworn deposes and says on oath that no disclosures of ownership  interests have been withheld and 
the information provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any 
other Bidder (proposer) or prospective Bidder (proposer) or with any other person, firm or corporation relating to the price named in this 
proposal or any other proposal, nor any agreement or arrangement under which any act or omission in restraint of freedom of competition 
among Bidders (proposers) and has not disclosed to any person, firm or corporation the terms of this bid (proposal) or the price named 
herein. 
 
Proposals must be submitted with original signatures in the space provided.  Proposals not properly signed will be rejected. 
 
NAME OF CORPORATION:  ________________________________________________________ 
     (Print or Type) 
 
SIGNATURE OF PRESIDENT*: ________________________________________________________ 
(Or Authorized Officer)   (Signature) 
 
TITLE OF SIGNATORY:  ________________________________________________________ 
     (Print or Type) 
 
BUSINESS ADDRESS:  ________________________________________________________ 
     (Print or Type) 
 
*Note:  In the event that this bid (proposal) is signed by other than the President, attach hereto a certified copy of that section of Corporate 
By-Laws or other authorization, such as a resolution by the Board of Directors, which permits the person to sign the offer for the 
Corporation. 
 
ATTEST:    ________________________________________________________ 
     (Corporate Secretary Signature) (Affix Corporate Seal) 
 
State of _________________ County of _______________ 
 
This instrument was acknowledged before me on this _____ day of __________, 20___ by _________________ as President (or other 

authorized officer) and _______________________________ as Secretary of _______________________________ (Corporation Name). 

    (Seal) 

 

_______________________________  Commission Expires: __________ 
Notary Public Signature 
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11.2. Bid Execution By A Joint Venture 
The undersigned, hereby acknowledges having received Specification Number ___________ containing a full set of Contract Documents, including, but not limited 
to, 1) Requirements for Bidding and Instructions to Bidders, 2) Standard Terms and Conditions - General Conditions, 3) Special Conditions for Supply Contracts, 4) 
Contract Plans or Drawings (if applicable) 5) Detailed Specifications, 6) Proposal Pages, 7) Certifications, and 8) Addenda Nos. (none unless indicated here) 
_________________, and affirms that the Joint Venture shall be bound by all the terms and conditions contained in the Contract Documents, regardless of whether a 
complete set thereof is attached to this proposal, except only to the extent that the Joint Venture has taken express written exception thereto in the sections of this 
specification designated for that purpose. 
 
Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) warrants that all 
certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; and (3) further warrants that, as of 
the date of submission of this proposal or bid, there have been no changes in circumstances since the date that the EDS was submitted that would render any 
certification in the EDS false, inaccurate or incomplete. 
 
Further, the undersigned being duly sworn deposes and says on oath that no disclosures of ownership  interests have been withheld and the information provided 
therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other Bidder (proposer) or prospective Bidder 
(proposer) or with any other person, firm or corporation relating to the price named in this proposal or any other proposal, nor any agreement or arrangement under 
which any act or omission in restraining of free competition among Bidders (proposers) and has not disclosed to any person, firm or corporation the terms of this bid 
(proposal) or the price named herein. 
 
Proposals must be submitted with original signatures in the space provided.  Proposals not properly signed will be rejected. 
 
JOINT VENTURE NAME:  (Print or Type) ________________________________________________________ 
 
JOINT VENTURE ADDRESS: (Print or Type) ________________________________________________________ 
If you are operating under an assumed name, provide County registration number herein under as provided in the Illinois Revised Statutes 1965 Chapter 96 Sec. 4 et 
seq.  Registration Number: ________________________________________________________ 
 
SIGNATURES AND ADDRESSES OF ALL MEMBERS OF THE JOINT VENTURE  (If all members of the Joint Venture do not sign, indicate authority of signatories 
by attaching copy of Joint Venture agreement or other authorizing document): 
 
SIGNATURE OF Authorized Party: (Signature ) ________________________________________________________ 
 
TITLE OF SIGNATORY:  (Print or Type) ______________________________________________________ 
 
BUSINESS ADDRESS:  (Print or Type) ______________________________________________________ 
 
ATTEST:  (Joint Venture Secretary Signature) _____________________________________________________  
  (Affix Joint Venture Seal) 
OR 
Joint Venturer Signature:  (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
Joint Venturer Signature:  (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
Joint Venturer Signature:  (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
 
State of _________________ County of _______________ 
This instrument was acknowledged before me on this _____ day of __________, 20___ by _________________ as President (or other authorized officer) and 
_______________________________ as Secretary of _______________________________ (Corporation Name). 
Notary Public Signature: _______________________________  
Commission Expires: ____________________      (Seal) 
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11.3. Bid Execution By A Partnership 
The undersigned, hereby acknowledges having received Specification Number ___________ containing a full set of Contract Documents, including, but not 
limited to, 1) Requirements for Bidding and Instructions to Bidders, 2) Standard Terms and Conditions - General Conditions, 3) Special Conditions for Supply 
Contracts, 4) Contract Plans or Drawings (if applicable) 5) Detailed Specifications, 6) Proposal Pages, 7) Certifications, and 8) Addenda Nos. (none unless 
indicated here) _________________, and affirms that the partnership shall be bound by all the terms and conditions contained in the Contract Documents, 
regardless of whether a complete set thereof is attached to this proposal, except only to the extent that the partnership has taken express written exception 
thereto in the sections of this specification designated for that purpose. 
 
Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) warrants 
that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; and (3) further 
warrants that, as of the date of submission of this proposal or bid, there have been no changes in Circumstances since the date that the EDS was submitted 
that would render any certification in the EDS false, inaccurate or incomplete. 
 
Further, the undersigned being duly sworn deposes and says on oath that no disclosures of ownership  interests have been withheld and the information 
provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other Bidder (proposer) or 
prospective Bidder (proposer) or with any other person, firm or corporation relating to the price named in this proposal or any other proposal, nor any 
agreement or arrangement under which any act or omission in restraining of free competition among Bidders (proposers) and has not disclosed to any 
person, firm or corporation the terms of this bid (proposal) or the price named herein. 
 
Proposals must be submitted with original signatures in the space provided.  Proposals not properly signed will be rejected. 
 
BUSINESS NAME:  (Print or Type) ________________________________________________________ 
 
BUSINESS ADDRESS: (Print or Type) ________________________________________________________ 
 
If you are operating under an assumed name, provide County registration number herein under as provided in the Illinois Revised Statutes 1965 Chapter 96 
Sec. 4 et seq.  Registration Number: _________________________________________________ 
 
SIGNATURES AND ADDRESSES OF ALL MEMBERS OF THE PARTNERSHIP 
(If all General Partners do not sign, indicate authority of partner signatories by attaching copy of partnership agreement or other authorizing document): 
Partner Signature:   (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
Partner Signature:   (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
Partner Signature:   (Signature) ________________________________________________________________ 
 
Address:   (Print or Type) ______________________________________________________________ 
 
State of ________________________; County of ________________________ 
 
This instrument was acknowledged before me on this _____ day of __________, 20___ by _________________ as President (or other authorized officer) 

and _______________________________ as Secretary of _______________________________ (Corporation Name). 

 
Notary Public Signature: __________________________________________  
 
Commission Expires: ____________________       (Seal) 
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11.4. Bid Execution By a Sole Proprietor  
The undersigned, hereby acknowledges having received Specification Number ________ containing a full set of Contract Documents, including, but 
not limited to, 1) Requirements for Bidding and Instructions to Bidders, 2) Standard Terms and Conditions - General Conditions, 3) Special 
Conditions for Supply Contracts, 4) Contract Plans or Drawings (if applicable) 5) Detailed Specifications, 6) Proposal Pages, 7) Certifications, and 8)) 
Addenda Nos. (none unless indicated here) _________________, and affirms that the sole proprietor shall be bound by all the terms and 
conditions contained in the Contract Documents, regardless of whether a complete set thereof is attached to this proposal, except only to the 
extent that the sole proprietor has taken express written exception thereto in the sections of this specification designated for that purpose. 
 
Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) 
warrants that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; 
and (3) further warrants that, as of the date of submission of this proposal or bid, there have been no changes in 
Circumstances since the date that the EDS was submitted that would render any certification in the EDS false, inaccurate or incomplete. 
 
Further, the undersigned being duly sworn deposes and says on oath that no disclosures of ownership  interests have been withheld and the 
information provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other 
Bidder (proposer) or prospective Bidder (proposer) or with any other person, firm or corporation relating to the price named in this proposal or any 
other proposal, nor any agreement or arrangement under which any act or omission  in restraining of free competition among Bidders (proposers) 
and has not disclosed to any person, firm or corporation the terms of this bid (proposal) or the price named herein. 
 
Proposals must be submitted with original signatures in the space provided.  Proposals not properly signed will be rejected. 
 
SIGNATURE OF PROPRIETOR: __________________________________________________________________ 
     (Signature ) 
 
DOING BUSINESS AS:  __________________________________________________________________ 
     (Print or Type) 
 
Business Address:   __________________________________________________________________ 
     (Print or Type) 
 
    __________________________________________________________________ 
     (Print or Type) 
 
If you are operating under an assumed name, provide County registration number herein under as provided in the Illinois Revised Statutes 1965 
Chapter 96 Sec. 4 et seq. 
 
Registration Number:  __________________________________________________________________ 
     (Print or Type) 
 
State of ________________________; County of _________________________ 
 
This instrument was acknowledged before me on this _____ day of __________, 20___ by _________________ as President (or other authorized 

officer) and _______________________________ as Secretary of _______________________________ (Corporation Name).   

   

Notary Public Signature: _______________________________  
 
Commission Expires: ____________________         (Seal) 
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11.5. Bid Acceptance by City 
 

Contract No.:     

 

Specification No.:     

 

Vendor Name:           

 

Total Amount (Value):  ________________________ 

 

Fund Chargeable: _____________________________________ 

 

 

The undersigned, on behalf of the CITY OF CHICAGO, a municipal corporation of the State of Illinois, hereby accept the foregoing 
bid items as identified in the proposal. 

 

CITY OF CHICAGO 

 

 

________________________________________ 

Mayor     Date 

 

 

________________________________________ 

Comptroller    Date 

 

 

________________________________________ 

Chief Procurement Officer  Date 
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EXHIBITS 
 

Exhibits follow this page.  Remainder of page intentionally blank. 
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EXHIBIT 1: SEXUAL HARASSMENT POLICY AFFIDAVIT (SECTION 2-92-612) 
 

The policy prohibiting sexual harassment as described in Section 2-92-612 of the Municipal Code of Chicago ("MCC") is 
applicable to contracts paid from funds belonging to or administered by the City. 
 

Contract title:______________________________  _______  
Specification #:_________________ 

In accordance with requirements set forth in Section 2-92-612 of the MCC, Contractor hereby attests that Contractor has a 
written policy prohibiting sexual harassment in compliance with Section 6-10-040 of the MCC. 

In accordance with Section 6-10-040 of the MCC, Contractor’s written policy prohibiting sexual harassment shall include, at a 
minimum, the following information:  
(i) a statement that sexual harassment is illegal in Chicago;  
(ii) the following definition of sexual harassment: “‘Sexual harassment’ means any (i) unwelcome sexual advances or 

unwelcome conduct of a sexual nature; or (ii) requests for sexual favors or conduct of a sexual nature when (1) submission 
to such conduct is made either explicitly or implicitly a term or condition of an individual’s employment, or (2) submission 
to or rejection of such conduct by an individual is used as the basis for any employment decision affecting the individual, 
or (3) such conduct has the purpose or effect of substantially interfering with an individual’s work performance or creating 
an intimidating, hostile, or offensive working environment; or (iii) sexual misconduct, which means any behavior of a 
sexual nature which also involves coercion, abuse of authority, or misuse of an individual’s employment position.”;  

(iii) a requirement that all employees participate in: (1) sexual harassment prevention training annually, (a) Employees shall 
participate in a minimum of one hour of sexual harassment prevention training annually, and (b) Anyone who supervises 
or manages employees shall participate in a minimum of two hours of sexual harassment prevention training annually, and 
(2) one hour of bystander training annually;  

(iv) Examples of prohibited conduct that constitute sexual harassment;  
(v) Details on: (1) how an individual can report an allegation of sexual harassment, including, as appropriate, instructions on 

how to make a confidential report, with an internal complaint form, to a manager, employer’s corporate headquarters or 
human resources department, or other internal reporting mechanism; and (2) legal services, including governmental, 
available to employees who may be victims of sexual harassment; and  

(vi) A statement that retaliation for reporting sexual harassment is illegal in Chicago. 

Contractor understands that it may be required to produce records to the CPO to verify the information provided.   
 
Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of 
Contractor, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as 
of the date of execution. 
 
Name of Contractor:     
 (Print or Type)   
 
Signature of Authorized Officer:    
  
  (Signature) 
Title of Signatory:     
 (Print or Type) 
State of _________________________ 

County of ________________________ 

Signed and sworn (or affirmed) to before me on ____________ (date) by 

_________________ (name/s of person/s making statement). 

______________________ 

(Signature of Notary Public) 

(Seal) 
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EXHIBIT 2: Registration and Submittal of Certificate of Insurance through myCOI 

 

Bidder, if selected for award of contract, must register with the City’s online insurance certificate 
portal prior to contract award using the designated email registration link provided at [web 
address] and as specified below. Accordingly, Contractor must provide a valid email address for 
both the Contractor and Contractor’s insurance agent or provider, as described in further detail 
below. 

A Bidder who does not fulfill the requirements to register and submit a certificate of insurance 
(COI) shall be deemed nonresponsive and its bid shall be rejected, except as otherwise provided 
below. 

If a Bidder is unable to register and submit the COI through the City’s online insurance certificate 
portal and instead submits a printed insurance certificate prior to the contract start date, the City 
may accept a paper COI provided written justification is provided explaining the Bidder’s good 
faith efforts to comply with the terms of this section and the reasons why the submission could 
not be completed. 

Instructions for registering and submitting the certification of insurance are available at the 
following URL: http://www.cityofchicago.org/COI. Subsequent to the contract start date, 
Contractor is responsible for ensuring that any requests for insurance documentation during the 
contract term are completed through the City’s online insurance certificate portal and that all 
information uploaded is accurate and meets the requirements of Article 7. 

 

Registration and Submittal of Certificate of Insurance through myCOI 

 

You will receive a registration e-mail from registration@myCOItracking.com.  Please follow the 
instructions in the e-mail to complete your registration with myCOI. Outlined within this exhibit 
are step by step instructions on how to register.  

Contractor’s organizational contact for this contract and insurance related matters as well as your 
insurance agent’s contact information will be needed for registration.  

You do not need to provide a certificate of insurance during your registration; myCOI will work 
with your agent using the information provided during registration to obtain the certificate of 
insurance directly from your agent.  

Once the certificate of insurance is submitted by your agent and is approved for compliance by 
myCOI notification will be provided.  

Please add the following e-mail addresses to your safe sender list to ensure you receive all e-mail 
communication from myCOI: registration@myCOItracking.com,  
certificaterequest@myCOIsolution.com  

 If you have any questions, please contact myCOI directly at 317-759-9426, Ext. 105 or via e-mail 
at support@myCOItracking.com. 
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The Vendor 
Registration 
Process 

 
 

myCOI’s vendor registration takes approximately five minutes to complete. You, as the vendor, will 
set-up your sign- in information and provide some basic contact information for your insurance agent. 

From here, you will not be contacted by myCOI unless your insurance agent is not responsive to our 
requests. This five minute registration process is intended to replace the hours of frustration vendors 
can experience when they are placed in the middle of communications between their insurance agent 
and a compliance administrator. 

 
 
 
 
 
 
 

The process begins with 
you receiving a 
registration invitation 
from myCOI. Selecting 
the “Click Here to 
Register” link will begin 
take you directly to the 
registration page. 
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The first page of the registration will ask you to set up a user name and password. 
 

 
 
 

Next, you will then set a security question. 
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The next part of the registration will ask you to review and confirm that the contact 
information myCOI has on file is correct. If the information is incorrect, you will revise 
the information on this screen before moving forward. 
 
 

 
 

 
Next you will be asked to add your insurance agent contact information and select the 
policy lines the insurance agent writes for you. If you have multiple insurance agents, 
there is an "add another agent" button located at the bottom of the screen. 
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Once you are finished adding your insurance agent(s), click the "I'm Done" button. 
 

Including the agent’s correct email address and selecting the correct types of 
insurance the agent writes is critical to myCOI’s success in obtaining the 
necessary insurance documents. 
 
On the next screen, you will be able to confirm the information you entered for your insurance 
agent(s). You are able to go back and revise the information if needed. Once you have confirmed 
that all insurance agents have been added and all data is correct, click the "Next" button. 

 

 
 
This completes the myCOI registration process! The myCOI system will automatically 
reach out to your insurance agent(s), using the email address you provided during 
registration, to obtain a copy of the certificate of insurance and any other necessary 
insurance related documents. 
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Exhibit 3:  Detailed Specification Sections and Drawings  
 
Remainder of page intentionally blank. 
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TRENCH BACKFILLING 

SECTION P-157 
{Instruction to Consultants: The Master Specification must only be considered to be general guidelines as it is 
not prepared for a Specific Project. If the items described in the Master Specification do not match the items 
actually going to be used in a Specific Project, then the Consultant must add new text or modify the existing 
text so that the final specificFation is fully coordinated and consistent with the Contract Drawings. The Master 
Specification must not be considered complete. Additions and deletions necessary to make it project specific 
are required from the Consultant. Items that are not part of the scope of the Specific Project must be deleted. 

The Consultant must add to and/or delete paragraphs, items, etc. to the Master Specification section as 
required by the scope and nature of the Specific Project.  The general format and general statements of the 
various sections must remain unchanged. The Consultant must modify and finalize the footer to identify the 
Specific Project as to name of project, project number, and issued for/issue date.}  

PART 1 DESCRIPTION 

1.01 GENERAL: 

A. This Section must consist of furnishing, transporting and placing stabilization stone, bedding 
material, fine aggregate for trench backfill and acceptable fill material for all trenches (pipes or 
duct banks) and structure excavations. The work under this Section is subject to the 
requirements of the Contract Documents.  

PART 2 MATERIALS 

2.01 MATERIALS: 

A. Fine aggregate for trench backfill must consist of natural sand or washed crushed limestone 
having a FA-6 gradation conforming to Section 1003 of the Standard Specifications for Road and 
Bridge Construction (S.S.R.B.C.), Illinois Department of Transportation, latest edition. 

B. Acceptable Fill must be as defined in Section P-152.1.03.A.1.a. 

C. Bedding Material, except for cathodically protected pipes, must be gravel, crushed gravel, 
crushed stone, or crushed recycled concrete having a CA-11 gradation conforming to Section 
1004 of the Standard Specifications for Road and Bridge Construction (S.S.R.B.C.), Illinois 
Department of Transportation, latest edition.  Bedding Material for cathodically protected 
(coated and wrapped) pipes must be pea gravel having a CA-16 gradation.  

D. Stabilization Stone must be crushed stone or crushed recycled concrete having CA-1 gradation 
conforming to Section 1004 of the S.S.R.B.C., latest edition. 

E. CA-11 or CA-1 crushed recycled concrete must be produced on site by the Contractor by 
crushing Portland cement concrete from O’Hare stockpiles only.  They must be crushed from 
clean rubble obtained from pavement removal or foundations from O’Hare Airport projects.  
Refer to relevant provisions of Section 02245 Recycled Crushed Concrete and Asphalt. 

F. Where required in the Drawings, geotextile filter fabric must comply with the requirements of 
Section P-629. 

PART 3 CONSTRUCTION METHODS 

3.01 METHODS: 

A. All trenches and excavations must be backfilled within a reasonable time after the pipes are 
installed, unless other protection of the pipe is directed.  The backfill material must be as 
specified herein.  Backfill materials and compaction procedures must be acceptable to the 
Commissioner.  In all backfilling, any compressible or destructible rubbish and refuse must be 
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removed from the excavated space before backfilling is started, except that sheeting and 
bracing must be left in place or removed as the work progresses as specified or directed.  

B. Trench excavated with sloped or benches wall must be backfilled for the full width of the 
trench, as herein specified.   

C. All backfill materials must be placed longitudinally along the trench.  The backfill material must 
be brought up evenly on each side of the pipe or duct.  

3.02 TRENCH STABILIZATION: 

A. If the Commissioner finds that the materials encountered at the elevations specified are 
unstable and not suitable or in case it is found desirable or necessary to go to an additional 
depth, the excavation must be carried to such additional depth as the Commissioner may direct 
in writing.  The Contractor must refill such excavated space with Stabilization Stone.  
Stabilization Stone must be compacted to a firm but slightly yielding condition.  

3.03 BEDDING: 

A. The pipe laid in trenches must be bedded in accordance with the details shown on the Plans.  
Bedding material must be as shown, specified or directed.  Bedding must be to a minimum of 
spring line of the pipe.  The bedding material must be placed over the stabilization stone or 
trench subgrade as applicable.  

3.04 TRENCH BACKFILL: 

A. The fine aggregate for trench backfill must be brought up evenly on each side of the pipe or 
structure to an elevation 1 foot over the top of the pipe.  If the trench is to be under pavement, 
or within 2 feet of the proposed, future or existing pavement edge, then placement and 
compaction of the fine aggregate trench backfill must continue until the top of subgrade is 
reached.  If the trench is not under, or adjacent to, existing, proposed or future pavement, then 
acceptable fill must be placed and compacted from an elevation 1 foot over the top of the pipe 
to top of subgrade.  

3.05 MATERIALS PLACEMENT: 

A. Material used as stabilization, bedding and fine aggregate trench backfill to 1 foot over the top 
of the pipe must be placed by hand in uniform layers not greater than 6 inches in loose 
thickness and thoroughly compacted in pace.  Special care must be taken to secure thorough 
compaction under the haunches and at the sides of the pipe. 

B. Each layer of bedding material and fine aggregate trench backfill to 1 foot over the top of the 
pipe must be thoroughly tamped and compacted in place with vibratory methods to not less 
than 90% of maximum dry density as determined by ASTM D 1557. 

C. If the backfill placed from 1 foot above the pipe is fine aggregate trench backfill, it must be 
placed in uniform layers not greater than 9 inches in loose thickness and thoroughly compacted 
in place with suitable equipment to not less than 95% of the maximum density as determined 
by ASTM D 1557.  Each lift of Acceptable Fill must be within +/- 2% of optimum moisture 
content before the succeeding lift is placed.  If the backfill is Acceptable Fill it must be placed in 
uniform layers not greater than 12 inches in loose thickness and each layer compacted to 85% 
of maximum density as determined by ASTM D 1557. 

D. The suitability of compacting equipment will be defined per Section P-152.2.08. 

3.06 FINISH GRADES: 

A. Finish grading must be performed in accordance with the completed contour elevations and 
grades shown and must be made to blend into the existing or plan ground surfaces.  All finished 
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grading surfaces must be left smooth and free to drain.  Finish grades must be brought to 
elevations within plus or minus 0.10 foot of elevations or contours shown.  

B. The top 4 inches of trench fill in areas to be landscaped must be topsoil in accordance with 
Section T-905. 

C. Where necessary or where shown, finish grading must be extended to insure that water will be 
carried off and the site area left smooth and free from depressions holding water.  

D. Movement of construction machinery over a pipe or trench must be at the Contractor's risk.  
Any pipe damaged thereby must be replaced at the expense of the Contractor.  

E. Any depression which may develop from settlement in backfilled areas within 1 year after the 
work is fully completed and accepted must be the responsibility of the Contractor.  The 
Contractor must provide, as needed, at his own expense, additional backfill material, pavement 
base replacement, permanent pavement repairs or replacement and must perform the 
necessary reconditioning and restoration work to bring such depressed areas to proper grade 
as acceptable to the Commissioner.  

3.07 TESTING: 

A. Trench backfill compaction must be tested and monitored by the Contractor a minimum of 1 
test per 100 lineal feet of trench, each lift, a minimum of 3 tests per lift, or as directed by the 
Commissioner.  All material and backfill operations must be subjected to testing by the 
Commissioner with the assistance of the Contractor.  

 

END OF SECTION P-157 
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JOINT SEALING FILLER 

SECTION P-605 
 
{Instruction to Consultants: The Master Specification must only be considered to be general guidelines as it is 
not prepared for a Specific Project. If the items described in the Master Specification do not match the items 
actually going to be used in a specific Project, then the Consultant must add new text or modify the existing 
text so that the final Specification is fully coordinated and consistent with the Contract Drawings. The Master 
Specification must not be considered complete. Additions and deletions necessary to make it Project specific 
are required from the Consultant. Items that are not part of the scope of the Specific Project must be deleted. 

The Consultant must add to and/or delete paragraphs, items, etc. to the Master Specification Section as 
required by the scope and nature of the Specific Project.  The general format and general statements of the 
various sections must remain unchanged. The Consultant must modify and finalize the footer to identify the 
Specific Project as to name of Project, Project number, and issued for/issue date.}  

PART 4 DESCRIPTION 

4.01 GENERAL 

A. This item consists of providing and installing a resilient and adhesive joint sealing filler to 
effectively seal joints and cracks in pavements. The work under this Section is subject to the 
requirements of the Contract Documents. 

PART 5 MATERIALS 

5.01 JOINT SEALING MATERIALS 

A. The joint sealing materials must conform to one or more of the following types, as required by 
these Specifications and the details as shown on the Project Plans: 

1. Silicone Sealants: Joint sealant will be a one-part silicone material that cures to low-
modulus rubber upon exposure to atmospheric moisture.  The sealant must be 
recommended by its manufacturer for sealing portland cement concrete, bituminous 
and asphaltic Airport pavements.  The cured material must be capable of withstanding 
repeated cyclic movements of 100-percent extension and 50-percent compression 
without permanent damage or failure.  Cyclic movement test must be similar to ASTM 
C 719 or as approved by the Commissioner. 

2. For Portland cement concrete-bituminous pavement joints, the joint sealant (Type A) 
must be manufactured by Dow, D.S. Brown, or Crafco.  For Portland cement concrete – 
Portland cement concrete pavement construction and expansion joints, the joint 
sealant (Type B) must be manufactured by Dow, D.S. Brown, or Crafco. 
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TABLE 1 
Silicone Sealant Requirements 

Test Method Test Type A Sealant 
Requirements 

Type B Sealant 
Requirements 

As Supplied 

MIL-S-8802 Flow, maximum Self Leveling Nil 

ASTM D-1475 Specific Gravity 1.1-1.4 1.15-1.52 

ASTM C-1183 Extrusion Rate, Type S 
ml/minute, minimum 

50 50 

ASTM C-679 Maximum Tack Free Time, 
minutes 

120 90 

Upon Complete Cure1 

ASTM D-2240 Durometer 20-65 (Shore 00) 10-25 (Shore A) 

ASTM D-412, Die C Joint Modulus at 150% 
elongation, maximum psi 

30 45 

ASTM D-412, Die C Elongation, minimum % 800 800 

CASTM D-5329 Tensile Adhesion, min. % 
elongation 

600 500 

Performance2     

ASTM C-719 Movement, 10 cycles at +100/-
50% 

No Failure No Failure 

1Sample cured 21 days at 77 degrees F + 2 degrees F (25 degrees + 1 degrees C) and 50% + 5% relative humidity.  
Proper joint design and proper joint preparation are necessary for maximum performance. 
 
2Specimens cured 28 days at 77 degrees F+2 degrees and 50% + 5% relative humidity with no other conditioning 
prior to testing. 
 

3. Neoprene Compression Seals: The Contractor must furnish and install jet fuel resistant 
neoprene compression seals as manufactured by the D.S. Brown Company, Watson 
Bowman and Acme, or American Highway Technologies, in joints in concrete 
pavements. A detail of the installation is shown on the Plans Pavement Joint Details. 
The manufacturer must certify that the preformed seal must exert a minimum 
pressure of 3.0 pounds per square inch when compressed to 80 percent of nominal 
width and a maximum of 25.0 pounds per square inch when compressed to 50 percent 
of nominal width. 

B. Backer Rods:  Preformed backer rod must be installed in all pavement construction, expansion 
and contraction joints as shown in the Plans.  Rods must be approved, non-moisture absorbing, 
non-gassing, extruded, closed-cell polyethylene foam or reticulated closed cell extruded 
polyolefin foam.  Rods must be of a sufficient diameter to support the sealant in the joint 
without leakage until it has cured.  Backup materials must be compatible with the sealant, will 
not adhere to the sealant, must be compressible without extruding the sealant until the sealant 
cures, and must recover to maintain contact with the joint faces when the joint is open. 
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C. Lubricant: Lubricant for installation of preformed joint seal must be one-component 
polychloroprene compound containing only soluble phenolic resins blended together with anti-
oxidants and acid acceptors in aromatic hydrocarbon solvent mixture and must meet the 
following requirements: 

 Requirements ASTM 

Average weight per gallons, pounds 7.8  

Solids content, percent by weight 22 – 28 D1644, Method A 

Film strength, psi 2,300 min. D412 

Elongation, percent 750 min. D412 

1. Each shipment of lubricant must be delivered to the jobsite in the manufacturer’s 
original sealed container. Each container must be marked with the manufacturer’s 
name, batch or lot number, and the date of manufacture and must be accompanied by 
the manufacturer’s certification stating that the lubricant meets the requirements of 
the Specification. 

2. This lubricant must be stored at a temperature between 50 degrees Fahrenheit and 80 
degrees F and must be used within 270 days of its manufacture. 

D. Primer: Contractor must use an appropriate primer as recommended by the manufacturer.  
Primer must be compatible with the sealant and backer rod, and either manufactured by 
and/or approved by the sealant manufacturer. 

5.02 PRELIMINARY MATERIAL ACCEPTANCE 

A. Samples of all materials Contractor proposes for use and copies of the manufacturer's 
recommendations for mixing and installation must be submitted to the Commissioner for 
approval at least forty (40) days before use. 

5.03 ACCEPTANCE SAMPLING 

A. Each lot or batch of sealant or primer must be delivered to the job site in the manufacturer's 
original sealed container.  Each container must be labeled to include the following: 

1. Name of Material 

2. Manufacturer's Name 

3. Manufacturer's Lot Number 

4. Shelf Life 

5. Mixing Instructions 

6. Storage Instructions 

B. No sealant with expired shelf life will be installed. 

PART 6 CONSTRUCTION METHODS 

6.01 TIME OF APPLICATION 

A. As soon after completion of the curing period as feasible, Contractor must seal joints.  Do not 
seal joints prior to seven days of moisture free drying after placement, or per minimum 
manufacturer’s recommendation.  Except as the Commissioner may otherwise approve, 
Contractor must complete joint sealing before the pavement is opened to traffic including 
construction equipment, and in any event within 30 days after curing.  The joints must be 
sealed immediately following the final cleaning period or as soon thereafter as weather 
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conditions allow.  At the time of application of the sealing filler materials, the atmospheric and 
pavement temperature must be above 40 degrees F, and the weather will not be rainy or foggy.  
The temperature requirement may be waived only when so directed by the Commissioner.  
Sealing must be performed only during daylight hours. 

B. A qualified representative of each sealant manufacturer must be present at the work site 
during start of sealing operations to insure adequate workmanship and inspection of the 
sealing operation. 

C. At a temperature of 75 degrees F (24 degrees C) and 50 percent relative humidity, silicone 
sealant must cure to a tack-free surface in about two hours.  At a temperature of 40 degrees F 
(4 degrees C) the tack-free time must be about 4 hours. 

D. If the Contractor needs to use the sealed pavement for construction traffic before placement of 
the sealing filler materials, and if the Commissioner concurs in such use, the Contractor must 
temporarily fill the joints with a jute or nylon rope immediately after the joint is sawed.  The 
rope must be slightly larger than the joint and must be forced into the joint so that the top of 
the rope is 1/8 inch below the pavement surface.  The rope must be removed immediately 
before cleaning.   

6.02 EQUIPMENT 

A. All equipment necessary for the proper construction of this work must be on the Project in first-
class working condition.  The equipment must be as recommended by the sealant manufacturer 
and will be approved by the Commissioner before construction is permitted to start.  Air 
compressors must be equipped with suitable traps capable of removing all free water and oil 
from the compressed air and must be capable of furnishing air with a pressure greater than 90 
psi at 150 ft3/min.  Teflon-lined hoses will be required for silicone sealant application 
equipment. 

6.03 PREPARATION OF JOINTS 

A. After final joint sawing is complete and immediately before sealing, the joints must be 
thoroughly cleaned of all resulting cement slurry, laitance, curing compound and other foreign 
material.  Cleaning must be accomplished by sandblasting or by high pressure water blasting. 
Upon completion of cleaning, the joints must be blown out with compressed air.  During all 
operations, Contractor must exercise care not to damage or remove the filler material in 
expansion joints.  No airborne dust will be allowed. 

6.04 INSTALLATION OF SEALANT 

A. Joints must be inspected for proper width, depth, alignment, and preparation, and will be 
approved by the Commissioner before sealing is allowed.  Sealing filler materials must be 
installed according to the manufacturers' recommendations and the following requirements. 

B. Silicone Sealants: Before sealing the joints, the Contractor must demonstrate that the 
equipment and procedures for preparing, mixing, and placing the sealing materials must 
produce a satisfactory joint seal.  This must include the preparation of two small batches of 
sealant and the application of the resulting material. 

1. To ensure that superior workmanship is achieved throughout the Work, the Contractor 
must construct tests as follows before commencing the Work.  To evaluate 
workmanship of each of the Contractor's specific joint sealing crews, each will 
construct a test section at a location approved by the Commissioner.  When the test 
sites are completed to the satisfaction of the Commissioner, the Contractor must be 
notified to proceed with the specifically approved crews in completing the work. 

2. To maintain an acceptable level of productivity and quality, the Contractor must 
complete the remaining work with the same crew members comprising the specifically 
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approved crews.  The Contractor must submit notice to the Commissioner if any 
personnel changes to the specifically approved crews are anticipated or experienced.  
If at any time during the construction of the work after a personnel change has been 
made, the Commissioner believes the workmanship has diminished and notifies the 
Contractor, the crew must halt construction.  The Contractor must then reinstate the 
original specifically approved crews or must perform another test area to qualify the 
new crew.  Upon a successful subsequent test section and approval of the new crew, 
the Contractor may proceed with the construction. 

3. Sequence of backer rod installation and the primer application must be according to 
the sealant manufacturer's instructions.  After the final cleaning with compressed air, 
the backer rod must be installed to the depth shown on the Plans by means of an 
approved roller device that ensures consistent, uniform placement.  The backer rod 
must be butted tightly together at joint intersections, not allowing joint sealant to flow 
past the rod into the joint. 

4. The joint faces must be clean and dry when the sealant is applied.  The sealant must be 
applied directly from the original drums as received at the site.  The sealant must be 
applied in a continuous operation, with an approved mechanical device that will force 
the sealant to the bottom of the joint and completely fill the joint without spilling the 
material on the surface of the pavement.  Any sealant spilled on the surface of the 
pavement must be removed immediately.  The sealant must adhere to the joint 
surfaces and fill the joints uniformly solid without formation voids.  Sealant that does 
not bond to the joint walls, contains voids, or fails to set to a tack-free condition will be 
rejected and replaced by the Contractor at no additional cost to the Owner. 

C. Preformed Elastomeric Joint Seals: Preformed joint sealer must be placed using equipment 
capable of installing the sealer in the upright position, without cutting, nicking, distorting, or 
otherwise damaging the seal. Lubricant must be applied to the concrete or preformed seal, or 
both, and the seal must be installed in a substantially compressed condition and at the depth 
below the surface of the pavement as shown in the Plans. The method of installation must be 
such that the joint sealer must not be stretched more than 4 percent of the minimum 
theoretical length or compressed more than 2 percent. The method of installation must be 
checked for stretching or compression, using transverse joint sealer. The check must consist of 
installing sealer in five joints of at least 25 feet in length, removing the sealer immediately after 
installation, and checking the length. This check may be modified by premarking or precutting 
the sealer to length prior to installation if this is compatible with the equipment being used. If 
the measured length of any of these five sealers indicated that the sealer is stretched or 
compressed beyond these limits, the installation must be modified to correct the situation. 
Once satisfactory sealing operations have started, one joint length per every hundred must be 
removed and checked. If the limits are exceeded, the joint sealers on either side should be 
removed until the condition disappears. The affected joints must be resealed in a satisfactory 
manner at no cost to the owner, and the method of installation must be checked again for 
satisfactory procedure. The seal must be installed and must be cut at the joint intersections for 
continuous installation of the seal in the transverse joints. 

6.05 WARRANTY 

A. The General Contractor must warrant, in writing, the entire joint sealing installation, regardless 
of installation conditions, for a period of five (5) years after the Project is substantially 
complete.  The warranty must specifically state the sealant must prevent infiltration of water or 
other material through the joint under normal usage, will not flow, have loss of bond (adhesive 
failure), blister, crack, or lose its resiliency.  Upon receipt of notice from the Commissioner of 
defects at any time within five years from the date of final acceptance, the Contractor must 
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repair or replace any defective material or workmanship in a manner satisfactory and 
acceptable to the Commissioner. 

 

END OF SECTION P-605 
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STRUCTURAL PORTLAND CEMENT CONCRETE  

SECTION P-610 
 
{Instruction to Consultants: The Master Specification must only be considered to be general guidelines as it is 
not prepared for a Specific Project. If the items described in the Master Specification do not match the items 
actually going to be used in a Specific Project, then the Consultant must add new text or modify the existing 
text so that the final specification is fully coordinated and consistent with the Contract Drawings. The Master 
Specification must not be considered complete. Additions and deletions necessary to make it project specific 
are required from the Consultant. 

The Consultant may modify the Master Specification section as required by the scope and nature of the Specific 
Project.  The general format and general statements of the various sections must remain unchanged. The 
Consultant must modify and finalize the footer to identify the Specific Project as to name of project, project 
number, and issued for/issue date.}  

PART 7 DESCRIPTION 

7.01 GENERAL 

A. This item must consist of either plain or reinforced cast-in-place structural Portland cement 
concrete and precast concrete structures, prepared and constructed in accordance with these 
Specifications, at the locations and of the form and dimensions shown on the Drawings. The 
work under this Section is subject to the requirements of the Contract Documents.  Work under 
this Section is subject to full-time Quality Control surveillance. 

7.02 SUBMITTALS  

A. Mix designs 

B. Submit concrete mix designs prepared by an independent testing laboratory meeting the 
requirements of ASTM C1077 in accordance with ACI 301 “Specifications for Structural 
Concrete”. 

C. Shop Drawings 

D. Structural concrete structure details including reinforcing steel 

E. Test Reports 

F. Submit material test reports and certifications where referenced in this Specification. 

7.03 QUALITY ASSURANCE 

A. Quality Control is the responsibility of the Contractor. Quality Assurance will be at the 
discretion of the Commissioner. 

PART 8 MATERIALS 

8.01 GENERAL 

A. Only approved materials, conforming to the requirements of these Specifications, must be used 
in the work.  The source of supply of each of the materials must be approved by the 
Commissioner before delivery or use is started.  Representative preliminary samples of the 
materials must be submitted by the Contractor, when required, for examination and test.  
Materials must be stored and handled to insure the preservation of their quality and fitness for 
use and must be located to facilitate prompt inspection.  All equipment for handling and 
transporting materials and concrete must be clean before any material or concrete is placed 
therein. 
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B. In no case will the use of pit-run or naturally mixed aggregates be permitted.  Naturally mixed 
aggregates must be screened and washed, and all fine and coarse aggregates must be stored 
separately and kept clean.  The mixing of different kinds of aggregates from different sources in 
one storage pile or alternating batches of different aggregates will not be permitted. 

C. Reactivity: Aggregates (coarse and fine) must be tested for deleterious reactivity with alkalies in 
the cement, which may cause excessive expansion of the concrete.  Tests of coarse and fine 
aggregate must be made in accordance with ASTM C1260 and C1567 by an independent test 
laboratory that meets the requirements of ASTM C1077.  If the expansion of the coarse or fine 
aggregate test specimens, tested in accordance with ASTM C1260, does not exceed 0.10% at 28 
days (30 days from casting), the coarse or fine aggregates shall be accepted.  If the expansion at 
28 days is greater than 0.10%, test specimens must be made in accordance with ASTM C1567 
using all components (e.g. coarse aggregate, fine aggregate, cementitious materials, and/or 
specific reactivity reducing chemicals) in the proportions proposed for the mixture design.  If 
the expansion of the proposed mixture design test specimens, tested in accordance with ASTM 
C1567 does not exceed 0.10% at 28 days, the aggregates will be accepted.  If the expansion of 
the proposed mixture design test specimens is greater than 0.10% at 28 days, the aggregates 
will not be accepted unless adjustments to the mixture design can reduce the expansion to less 
than 0.10% at 28 days, or new aggregates must be evaluated and tested. 

D. As verification of the Contractor’s work, the City may conduct inspections and tests 
simultaneous to and/or subsequent to those tests described in this specification.   

8.02 COARSE AGGREGATE 

A. The coarse aggregate for concrete must meet the requirements of IDOT SSRBC Section 1004. 

B. Coarse aggregate must be well graded from coarse to fine and must meet one of the gradations 
shown in Table 1, using ASTM C 136. Independent certified test results not more than 30 days 
old must be submitted. 

 
 
 
 
 
 
 
 

8.03 FINE AGGREGATE 

A. The fine aggregate for concrete must meet the requirements of IDOT SSRBC Section 1003. 

B. The fine aggregate must be well graded from fine to coarse and must meet the requirements of 
Table 2, when tested in accordance with ASTM C 136. Independent certified test results not 
more than 30 days old must be submitted. 

 

TABLE 1 
Gradation for Coarse Aggregate 

 Percentage by Weight Passing Sieves 

Sieve Designation 
(square openings) 1-1/2" 1" 3/4" 1/2" No. 4 

No. 4. to 3/4 in. ---- 100 90-100 40-70 5-15 

No. 4 to 1 in. 100 90-100 ---- 30-60 0-10 
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TABLE 2 
Gradation for Fine Aggregate 

Sieve Designation 
(square openings) 

By Weight Passing Sieves 

Sieve Percentage 

3/8 inch (9.5 mm) 100 

No. 4 (4.75 mm) 95-100 

No. 16 (1.18 mm) 45-80 

No. 30 (0.60 mm) 25-55 

No. 50 (0.30 mm) 10-30 

No. 100 (0.15 mm) 2-10 

 

C. Blending will be permitted, if necessary, in order to meet the gradation requirements for fine 
aggregate.  Fine aggregate deficient in the percentage of material passing the No. 50 mesh 
sieve may be accepted, provided that such deficiency does not exceed 5% and is remedied by 
the addition of pozzolanic or cementitious materials other than Portland cement, as specified in 
610-2.06 on admixtures, in sufficient quantity to produce the required workability as 
acceptable to the Commissioner. 

8.04 CEMENT 

A. Cement must conform to the requirements of ASTM C-150 Type I.  See Paragraph 610-3.02 for 
the required amount of cement. 

B. The Contractor must furnish vendors' certified test reports for each carload, or equivalent, of 
cement shipped to the Project.  The report must be delivered to the Commissioner before 
permission to use the cement is granted.  All such test reports may be subject to verification by 
testing sample materials received for use on the Project. 

8.05 WATER 

A. The water used in concrete must be free from sewage, oil, acid, strong alkalis, vegetable 
matter, clay and loam.  If the water is of questionable quality, it must be tested in accordance 
with AASHTO T26.  Water known to be of potable quality (from public distribution system) may 
be used without testing. 

8.06 ADMIXTURES 

A. The use of any material added to the concrete mix must be acceptable to the Commissioner.  
Before acceptance of any material, the Contractor must be required to submit the results of 
complete physical and chemical analyses made by an acceptable testing laboratory.  
Subsequent tests may be made of samples taken by the Commissioner from the supply of the 
material being furnished or proposed for use on the work to determine whether the admixture 
is uniform in quality with that accepted. 

B. Pozzolanic admixtures must have fly ash meeting the requirements of ASTM C618. 

C. Ground Granulated Blast Furnace (GGBF) slag cement may be permitted at the Contractor’s 
option.  GGBF slag must conform to ASTM C989, Grade 100 or 120.  GGBF must be used only at 
a rate between 25 and 40 percent of the total cementitious material by mass. 
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D. Air-entraining admixtures must meet the requirements of ASTM C260. Air-entraining 
admixtures must be added at the mixer in the amount necessary to produce the specified air 
content. The air-entrainment agent and any water reducer admixture must be compatible. 

E. Water-reducing, set-controlling admixtures must meet the requirements of ASTM C494, Type A, 
water-reducing or Type D, water-reducing and retarding.   

F. Water-reducing admixtures must be added at the mixer separately from air-entraining 
admixtures in accordance with the manufacturer's printed instructions. 

8.07 PREMOLDED JOINT MATERIAL 

A. Premolded joint material for expansion joints must meet the requirements of ASTM D1751 or 
ASTM D1752. 

8.08 JOINT FILLER 

A. Filler for joints must meet the requirements of Section P-605, unless otherwise specified or 
shown on the Drawings. 

8.09 STEEL REINFORCEMENT 

A. Reinforcing must consist of deformed reinforcement bars conforming to the requirements of 
ASTM A615 Grade 60. 

B. Welded Steel wire fabric must conform to ASTM A1064. 

8.10 COVER MATERIALS FOR CURING 

A. Curing materials must conform to one of the following Specifications: 

B. Waterproof Paper for Curing Concrete - ASTM C171. 

C. Polyethylene Sheeting for Curing Concrete - ASTM C171. 

D. Liquid Membrane-Forming Compounds for Curing Concrete - ASTM C309, Type 2. 

PART 9 CONSTRUCTION METHODS 

9.01 GENERAL 

A. The Contractor must furnish all labor, materials, and services necessary for, and included in the 
completion of all work as shown on the Drawings and specified herein.  All machinery and 
equipment owned or controlled by the Contractor, which the Contractor proposes to use on 
the work, must be of sufficient size to meet the requirements of the work, and must be such as 
to produce satisfactory work; all work will be subject to inspection and acceptance by the 
Commissioner. 

9.02 CONCRETE COMPOSITION 

A. Cast-in-place concrete must develop a minimum compressive strength of 4,000 pounds per 
square inch in 28 days, except as otherwise noted on the Plans or in the Specifications, as 
determined by test cylinders made in accordance with ASTM C31 and tested in accordance with 
ASTM C39.  The concrete must contain not less than 535 pounds of total cementitious materials 
per cubic yard (318 kg per cubic meter).  The concrete must contain 6 percent of entrained air, 
plus or minus 1 percent, as determined by ASTM C231.  The concrete must have a slump of not 
more than 4 inches (10 cm) as determined by ASTM C143.  For placement where workability 
may require a slump higher than 4 inches, the Contractor may adjust the slump upwards 
subject to the mix not exceeding a water cement ratio of 0.45 and that batch weights are 
obtained from the concrete supplier and the Contractor QC organization conducts calculations 
to ensure that the water/cement ratio is not exceeded, subject to the approval by the 
Commissioner on a case-to-case basis.   
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B. The Contractor must employ, at the Contractor’s expense, an independent quality control 
testing laboratory that meets the requirements of ASTM C1077 and approved by the 
Commissioner, to design the mix for each type of concrete required in accordance with the 
Specifications and Drawings.  Mix designs prepared by concrete manufacturers must be tested 
and verified by the quality control testing laboratory for conformity with the Specifications and 
submitted to the Commissioner for review.  No concrete will be placed until the mix design and 
28 day strength test results are submitted and accepted by the Commissioner.   

9.03 ACCEPTANCE SAMPLING AND TESTING 

A. Cast-in-place concrete for each structure will be accepted on the basis of the compressive 
strength specified in Paragraph 3.02.  The concrete must be sampled in accordance with ASTM 
C172.  Compressive strength specimens must be made by the Contractor in accordance with 
ASTM C31. Tests for slump (ASTM C143), air content (ASTM C231), and temperature (ASTM 
C1064) must be made by the Contractor on the first load and last load and for every 50 cubic 
yards of each day’s placement of concrete.  Compressive strength specimens (1 cylinder to be 
tested at 7 days, 1 at 14 days, 2 at 28 days) must be casted by the Contractor in accordance 
with ASTM C31, for each 100 cubic yards placed with a minimum of one set per day’s 
placement. 

B. The Contractor must make and initially cure and store the test specimens in accordance with 
ASTM C31.  The Contractor must transport and deliver the test specimens to the 
Commissioner’s laboratory for testing.  A Chain of Custody form provided by the Commissioner 
must be used.  The Contractor must be responsible for developing a system of recording the 
initial curing temperatures and this data must be sent to the Commissioner’s laboratory with 
the test specimens.  The Commissioner will make the actual tests on the specimens in 
accordance with ASTM C39 at no expense to the Contractor. 

9.04 PROPORTIONING AND MEASURING DEVICES 

A. When package cement is used, the quantity for each batch must be equal to one or more whole 
sacks of cement.  The aggregates must be measured separately by weight.  If aggregates are 
delivered to the mixer in batch trucks, the exact amount for each mixer charge must be 
contained in each batch compartment.  Weighing boxes or hoppers must be approved by the 
Commissioner and must provide means of regulating the flow of aggregates into the batch box 
so that the required and exact weight of aggregates can be readily obtained. 

9.05 CONSISTENCY 

A. The consistency of the concrete must be checked by the slump test specified in ASTM C143. 

9.06 MIXING 

A. Concrete may be mixed at the construction site, at a central point, and/or wholly or in part in 
truck mixers.  The concrete must be mixed and delivered in accordance with the requirements 
of ASTM C94. 

9.07 MIXING CONDITIONS 

A. The concrete must be mixed only in quantities required for immediate use.  Concrete must not 
be mixed while the air temperature is below 40 degrees F (4 degrees C) without permission of 
the Commissioner.  If permission is granted for mixing under such conditions, aggregates or 
water, or both, must be heated and the concrete must be placed at a temperature not less than 
50 degrees F (10 degrees C) nor more than 90 degrees F (32 degrees C).  The Contractor must 
be held responsible for any defective work, resulting from freezing or injury in any manner 
during placing and curing, and must replace such work at his or her expense. 

B. No retempering of concrete by adding water or any other material is permitted. 



 

Exhibits  224 

C. The delivery of concrete to the job must be in such a manner that batches of concrete will be 
deposited at uninterrupted intervals. 

9.08 FORMS 

A. Concrete must not be placed until all the forms and reinforcements have been inspected and 
acceptable to the Commissioner.  Forms must be of suitable material and must be of the type, 
size, shape, quality, and strength to build the structure as designed on the Plans.  The forms 
must be true to line and grade and must be mortar-tight and sufficiently rigid to prevent 
displacement and sagging between supports.  The Contractor must bear responsibility for their 
adequacy.  The surfaces of forms must be smooth and free from irregularities, dents, sags, and 
holes. 

B. The internal ties must be arranged so that, when the forms are removed, no metal will show in 
the concrete surface or discolor the surface when exposed to weathering.  All forms must be 
wetted with water or with a nonstaining mineral oil which must be applied shortly before the 
concrete is placed.  Forms must be constructed so that they can be removed without injuring 
the concrete or concrete surface.  The forms must not be removed from vertical faces, walls, 
slender columns, and similar structures before the expiration of at least 30 hours; forms 
supported by falsework under slabs, beams, girders, arches, and similar construction must not 
be removed until tests indicate that at least 60% of the design strength of the concrete has 
developed. 

9.09 PLACING REINFORCEMENT 

A. All reinforcement must be accurately placed, as shown on the Plans, and must be firmly held in 
position during concreting.  Bars must be tied at all intersections except where the center to 
center dimension is less than 1 foot in each direction, in which case alternate intersections may 
be tied.  The reinforcement must be supported by approved metal chairs.  Shop Drawings, lists, 
and bending details must be supplied by the Contractor when required. 

9.10 EMBEDDED ITEMS 

A. Before placing concrete, any items that are to be embedded must be firmly and securely 
fastened in place as indicated.  All such items must be clean and free from coating, rust, scale, 
oil, or any foreign matter.  The embedding of wood must be avoided.  The concrete must be 
spaded and consolidated around and against embedded items. 

B. Notify other trades involved in ample time to perform their work. 

9.11 PLACING CONCRETE 

A. All concrete must be placed during daylight, unless otherwise approved.  The concrete must not 
be placed until the depth and character of foundation, the adequacy of forms and falsework, 
and the placing of the steel reinforcing have been approved.  Concrete must be placed as soon 
as practical after mixing and in no case later than 60 minutes after water has been added to the 
mix.  The method and manner of placing must be such to avoid segregation and displacement 
of the reinforcement.  Troughs, pipes, and chutes must be used as an aid in placing concrete 
when necessary.  Dropping the concrete a distance of more than 5 feet, or depositing a large 
quantity at one point, will not be permitted.  Concrete must be placed upon clean, damp 
surfaces, free from running water, or upon properly consolidated soil. 

B. The concrete must be compacted with suitable mechanical vibrators operating within the 
concrete.  When necessary, vibrating must be supplemented by hand spading with suitable 
tools to assure proper and adequate compaction.  Furnish a spare, working vibrator on the job 
site whenever concrete is placed. Consolidate concrete slabs greater than 4 inches in depth 
with highly frequency mechanical vibrating equipment supplemented by hand spading and 
tamping. Consolidate concrete slabs 4 inches or less in depth by wood tampers, spading and 
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settling with a heavy leveling straightedge.  Operate internal vibrators with vibratory element 
submerged in the concrete, with a minimum frequency of not less than 6000 cycles per minute.  
Do not use vibrators to transport the concrete in the forms.  Penetrate the previously placed lift 
with the vibrator when more than one lift is required.  Use external vibrators on the exterior 
surface of the forms when internal vibrators do not provide adequate consolidation of the 
concrete. 

C. Vibrators must be manipulated so as to work the concrete thoroughly around the 
reinforcement and embedded fixtures and into corners and angles of the forms.  The vibration 
at any joint must be of sufficient duration to accomplish compaction but must not be prolonged 
to the point where segregation occurs.  Concrete deposited under water must be carefully 
placed in a compact mass in its final position by means of a tremie, a closed bottom dump 
bucket, or other approved method and must not be disturbed after being deposited. 

9.12 CONSTRUCTION JOINTS 

A. When the placing of concrete is suspended, necessary provisions must be made for joining 
future work before the placed concrete takes its initial set.  For the proper bonding of old and 
new concrete, such provisions must be made for grooves, steps, keys, dovetails, reinforcing 
bars or other devices as may be prescribed.  The work must be arranged so that a section begun 
on any day must be finished during daylight of the same day.  Before depositing new concrete 
on or against concrete which has hardened, the surface of the hardened concrete must be 
cleaned by a heavy steel broom, roughened slightly, wetted, and covered with a neat coating of 
cement paste or grout. 

9.13 EXPANSION JOINTS 

A. Expansion joints must be constructed at such points and dimensions as indicated on the 
Drawings.  The premolded fillers must be cut to the same shape as the surfaces being joined.  
The filler must be fixed firmly against the surface of the concrete already in place so that it will 
not be displaced when concrete is deposited against it. 

9.14 DEFECTIVE WORK 

A. Any defective work disclosed after the forms have been removed must be immediately 
removed and replaced.  If any dimensions are deficient, or if the surface of the concrete is 
bulged, uneven, or shows honeycomb, which in the opinion of the Commissioner cannot be 
repaired satisfactorily, the entire section must be removed and replaced at the expense of the 
Contractor. 

9.15 SURFACE FINISH 

A. All exposed concrete surfaces must be true, smooth and free from open or rough spaces, 
depressions, or projections greater than ¼-inch of the proposed finish.  The concrete in 
horizontal plane surfaces must be brought flush with the finished top surface at the proper 
elevation and must be struck-off with a straightedge and floated.  Mortar finishing will not be 
permitted, nor must dry cement or sand-cement mortar be spread over the concrete during the 
finishing of horizontal plane surfaces. 

B. When directed, the surface finish of exposed concrete must be a rubbed finish.  If forms can be 
removed while the concrete is still green, the surface must be pointed and wetted and then 
rubbed with a wooden float until all irregularities are removed.  If the concrete has hardened 
before being rubbed, a carborundum stone must be used to finish the surface.  When 
approved, the finishing can be done with a rubbing machine.  Surfaces subject to foot traffic 
must have a broom finish. 
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9.16 CURING AND PROTECTION 

A. All concrete must be properly cured and protected by the Contractor.  The work must be 
protected from the elements, flowing water, and from defacement of any nature during the 
building operations.  The concrete must be cured as soon as it has sufficiently hardened by 
covering with an approved material.  Membrane-forming curing compound must be applied in 
accordance with the manufacturer’s recommendations.  Water-absorptive coverings must be 
thoroughly saturated when placed and kept saturated for a period of at least 3 days.  All curing 
mats or blankets must be sufficiently weighted or tied down to keep the concrete surface 
covered and to prevent the surface from being exposed to currents of air or blown about due 
to the blast of jet engines.  Where wooden forms are used, they must be kept wet at all times 
until removed to prevent the opening of joints and drying out of the concrete.  Traffic or 
loading must not be allowed on concrete surfaces for 7 days after the concrete has been 
placed.  If the Contractor seeks permission from the Commissioner to place traffic or load 
before 7 days, the Contractor QC and Contractor’s laboratory must make and break additional 
cylinders for this purpose, subject to verification by the Commissioner. 

9.17 DRAINS OR DUCTS 

A. Drainage pipes, conduits, and ducts that are to be encased in concrete must be installed by the 
Contractor before the concrete is placed.  The pipe must be held rigidly so that it will not be 
displaced or moved during the placing of the concrete.   

9.18 HOT AND COLD WEATHER PROTECTION 

A. The Contractor will not be entitled to additional compensation for satisfying the hot weather or 
cold weather placement requirements below. 

B. The Contractor must place concrete in accordance with ACI 305R Hot Weather Concreting and 
ACI 306.1 Standard Specification for Cold Weather Concreting. 

C. If concrete is placed where the weather is such that the temperature of the concrete could 
exceed 90 degrees Fahrenheit, the Contractor must employ effective means such as pre-cooling 
of aggregates or using ice as necessary to maintain the temperature of concrete below 90 
degrees Fahrenheit as it is placed. 

D. When concrete is placed at temperatures below 40 degrees F (4 degrees C), the Contractor 
must provide satisfactory methods and means to protect the mix from injury by freezing.  The 
aggregates, or water, or both, must be heated in order to place the concrete at temperatures 
between 50 degrees and 90 degrees F.  Snow, ice, and frost must be removed from the 
surfaces, including reinforcement against which concrete is to be placed.  Before beginning 
concrete placement, the subgrade must be thawed. 

E. Calcium chloride must not be used in the concrete mix.  After the concrete has been placed, the 
Contractor must provide sufficient protection such as cover, canvas, framework, heating 
apparatus, etc., to enclose and protect the structure and maintain the temperature of the mix 
at not less than 50 degrees F (10 degrees C) until at least 60% of the designed strength has 
been attained. 

F. The Contractor must submit detailed procedures for production, transportation, placement, 
protection curing, testing and temperature monitoring of concrete during hot or cold weather.  
The Hot or Cold Weather Concreting Plan must include procedures to be implemented upon 
abrupt changes in weather conditions or equipment failures. 

9.19 FILLING JOINTS 

A. All joints which require filling must be thoroughly cleaned, and any excess mortar or concrete 
must be cut out with proper tools.  Joint filling must not be started until after final curing and 
must be done only when the concrete is completely dry.  The cleaning and filling must be 
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carefully done with proper equipment and in a manner to obtain a neat looking joint free from 
excess filler. 

9.20 PRECAST CONCRETE  

A. At the option of the Contractor and subject to the approval by the Commissioner, some cast-in-
place structures such as manholes, handholes, and drainage structures may be substituted with 
precast concrete.  If precast concrete is adopted, it will be subject to the requirements of the 
applicable portions of Sections 504, 1020, and 1042 or other Sections or articles cited 
elsewhere in this Specifications of the following: 

1. “Standard Specifications for Road and Bridge Construction: (SSRBC) prepared by the 
Illinois Department of Transportation, latest edition.  The SSRBC is referred to in the 
following Articles as the “Standard Specifications” and as except as may be otherwise 
stated, the work to be done under Precast Concrete must conform to the 
requirements of said “Standard Specifications”. 

2. Where the “Standard Specifications” refer to “Engineer”, it will be understood to mean 
“Commissioner”. 

3. Where the “Standard Specification refer to “Engineer” for required tests and 
inspections, it will be understood to mean “Contractor”. 

4. Standard Specifications articles referring to “Method of Measurement” and “Basis of 
Payment” are not applicable. 

B. Precast concrete materials must meet the requirements of Article 504.02 as applicable and 
equipment must meet the requirements of Article 504.03. 

C. The precast unit manufacturer must have a minimum of 5 years’ experience in producing 
precast/precast prestressed units and must have a current Prestressed Concrete Institute 
quality program certification which demonstrates its registration to the ISO 9002 standard or 
approved equal.  A copy of the certification must be submitted to the Commissioner for review. 

D. Concrete materials must be combined so as to produce a concrete meeting all the 
requirements specified in Articles 1020.04, 1020.05, and 1042.03 for Class PC Concrete (Mix 
design compressive strength of 4,500 psi minimum at 28 days) for precast structures.  Other 
concrete mix designs proposed by the Contractor must be submitted for review and approval 
by the Commissioner.  Aggregates must conform to the requirements of Articles 1003.02 and 
1004.02 with the exception of gradation.  It will be the Contractor’s responsibility to determine 
the proportions of the materials for the concrete, and to exercise quality control with respect 
to the mixture, so that each batch of concrete entering into the members will meet the 
requirements specified. Batches of concrete not meeting the requirements as to slump and 
entrained air content will be rejected. 

E. Before the work begins, the Contractor must furnish the Commissioner a listing of the name, 
source, brand or type and/or supplier for each of the materials and must secure the 
Commissioner’s approval of the proportions of cement, fine aggregate, coarse aggregate, 
admixtures and water the Contractor proposes to use.  

F. Precast construction requirements must be in accordance with the applicable provisions of 
Articles 504.05 and 504.06. 

G. Slump, air content, and strength tests for precast concrete must be in accordance with the 
applicable provisions of Articles 1020.07, 1020.08, and 1020.09, respectively.  Certified 
concrete test results must be submitted in a timely manner by the Contractor for review of the 
Commissioner.  Handling, measuring, batching, and mixing of precast concrete must be in 
accordance with Articles 1020.10 and 1020.11.  The Director reserves the right to inspect and 
witness the manufacture of the precast units and the testing of concrete samples. 
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H. Precast sections must be installed in horizontal courses.  The units must be laid in mortar, 
sealed with external sealing bands, or sealed using mortar joint sealer.  When mastic joint 
sealer is used, the material shall completely fill the joint after the units have been brought 
together.  All precast units shall be installed on a 6” thick sand cushion of FA-6 compacted to 
95% Modified Proctor ASTM D1557, or as shown on the Drawings. 

I. Special Requirements for ComEd Precast Manholes and Accessories – ComEd prefers the use of 
precast manholes (ComEd Standard C4381) wherever possible.  ComEd precast manholes can 
only be ordered and furnished from an approved ComEd vendor.  Installation of precast ComEd 
manholes must comply with ComEd Standard C4381.  Refer to CE-100, Commentary on ComEd 
Standards for Utility Manholes, Ductbanks, and Equipment Foundations at the CDA. 

 

 

END OF SECTION P-610 
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EXHIBIT 4: PERFORMANCE AND PAYMENT BOND 
 
Remainder of page intentionally left blank.  
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RIDER TO CONTRACTOR’S PERFORMANCE AND PAYMENT BOND 
 

This Rider supplements Contractor’s Performance and Payment Bond (“Bond”) on that 
certain contract with the City of Chicago (“City”) bearing Contract No.       and 
Specification No.       (“Contract”). Surety acknowledges that the Contract requires 
Contractor to obtain from each of its subcontractors consent to a collateral assignment 
of their contracts with Contractor to the City. The Contract further grants the City the 
right, upon Contractor’s default for failure to comply with Chapter 4-36 of the Municipal 
Code of the City, and at the City’s sole option, to take over and complete the work to be 
performed by Contractor through the City’s assumption of some or all of Contractor’s 
subcontracts. If the City, in its sole discretion, exercises this right, then Surety waives 
any rights it may have to cure Contractor’s default by performing the work itself or 
through others and remains bound by its other obligations under the Bond. 
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June 16, 2026 
 

ADDENDUM NO.  1 
 

FOR 
1302140: Airside Concrete Pavement and Ramp Replacement, and Concrete Crushing 

SPECIFICATION NO. 1302140  RFQ 56956  
 

 
For which bids are scheduled to open in the Bid & Bond Room 103, City Hall, 121 N. LaSalle 
Street Chicago, Illinois 60602, at 11:00 a.m., on June 17, 2026.  
 
The following additions, changes and revisions are incorporated into the above-referenced 
Specification (the "Contract Documents") as noted.  All other provisions and requirements as 
originally set forth, except as amended by previous addenda, remain in full force and are binding. 
Any additional work required by this Addendum shall conform to the applicable provisions of the 
original Contract Documents. Any and all addenda must be acknowledged by the vendor 
electronically or on the Execution Page by Addendum number. Failure on behalf of the vendor 
may be cause for rejection of bid. 
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM 
ELECTRONICALLY OR IN THE SPACE PROVIDED ON THE BID EXECUTION PAGE 

 
SECTION 1.   NOTICE OF REVISIONS/CHANGES/CLARIFICATIONS 

 
REVISION DESCRIPTIONS 

1.  
The Bid Opening Date has been postponed to July 8, 2026. For which Bids 
will be opened in the Department of Procurement Services, Bid & Bond Room, 
Room 103, City Hall, 121 N. LaSalle Street, Chicago, Illinois, 60602, at 11:00 
a.m., Central Time. 

2.  

Section 5.18. Extended Closure Barricade Set-Up is hereby deleted in its 
entirety and replaced with the following language: 
 
5.18. Extended Closure Barricade Set-Up 
 

Taxiway and/or runway closures that exceed 24-hours duration will use a 
combination of “A” frame barricades and low-mass-low-profile barricades. 
“A” frame barricades will be spaced at 15’ intervals with one low-mass-low-
profile barricade between each of the “A” frames. One “A” frame is always 
to be placed on the centerline of the closed taxiway or runway evenly 
spaced every 15’ out from center. 
If directed by CDA Airfield Operations, barricade spacing may need to be 
adjusted to provide emergency access into the closed section of the 
pavement. Any gaps are to be located on the taxiway or runway edge line, 
never on the centerline. For extended closures, barricades must be filled 
with sand or water, and all barricades lighting is required to be 100% 
operational. Barricades are to be clean and all reflective material clearly 
visible. The placement of barricades for extended closures will be located 
at the OFA for any intersecting taxiways or runways. On taxiways where 
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the proximity of adjacent open taxiways will not permit the barricades to be 
placed at the OFA, barricades will be placed as far out as possible in 
coordination with CDA Airfield Operations. 
The Contractor will be required to review the City of Chicago Sustainable 
Airport Manual (“SAM”) at the following address:  

https://www.flychicago.com/community/environment/sam/Pages/default
.aspx 

The Contractor will annually complete the checklist associated with 5.0 
Materials and Resources in the SAM manual per callout.   
All engineering layout, including but not limited to the Work limits, will be 
furnished by the Contractor at no additional cost to the City. 
Removals of pavement and other miscellaneous items shall be per the 
Contract Specifications or as directed by the Commissioner.     
The Contractor will be given the best-known information regarding existing 
conditions from the City. The Contractor will be required to perform any 
existing condition surveys to confirm such existing conditions.  Areas 
disturbed, including utilities, pavements or other areas as a part of the 
repair and replacement Work, shall be restored to existing conditions, as a 
minimum, by the Contractor at no additional cost to the City.  Should the 
Contractor encounter any unforeseen conditions (i.e. anything unknown, 
not anticipated, or predicted that impede completion of the line items) upon 
approval and direction from the Commissioner to proceed with Work, the 
Contractor will be paid under an Allowance as set forth on Line Item 71of 
the Proposal Pages/Price Schedule – “Allowance for Work Not Included in 
Contract Line Items but Required to Complete the Job” – of this Contract 
and will be provided a modified PO Release. 
The Contractor must alleviate and prevent dust nuisance from construction 
operations within the Work limits.  The Contractor must always have a 
sufficient number of operating vacuum power sweepers and operators on 
the job site during Work operations at no additional cost to the City to 
address FOD. A minimum of two vacuum power sweepers is required 
during active material hauling and concrete placement activities. One 
sweeper for work limits and one sweeper for haul route(s).  
During excavation for installation of Work items defined in this Contract, 
should the Contractor encounter material suspected to be of environmental 
concern, the Contractor must stop all related Work activities and 
immediately notify the Commissioner.  The Commissioner will determine 
the classification of the material and direct the Contractor how to proceed.  
The Work required to address the encountered environmental issues may 
not be considered incidental to the applicable Line Items and may be paid 
under an appropriate unclassified excavation Line Item or the applicable 
Allowance Line Item as defined in this Specification. 

 
 
 
 



ADDENDUM NO.__1__ / SPECIFICATION NO. _1302140                                                           
 

SECTION 2.   QUESTIONS AND ANSWERS/CLARIFICATIONS 
 

The following questions and requests for clarification were submitted in accordance with the 
instructions provided in the Contract Documents. The City’s response follows each question or 
request for clarification in the table below: 
 

Question 1: Reference sections Contractor’s Warranties - 4.2.6 & Guarantee – 
5.20. 
 
Upon the completion of scope performed under this Contract, please 
confirm the warranty time consideration following an immediate 
acceptance by the Commissioner. 

Answer: In accordance with Section 4.2.6 and 5.20, the warranty will be for 
one year after date of acceptance by the Commissioner. 

Question 2: Reference 5.21.27.1 – Method of Measurement – Full Depth 
Bituminous & PCC Pavement Removal. 
 
Please provide clarification to the statement “The quantity of full depth 
bituminous and PCC pavement removal will be measured per cubic 
yard (concrete only) of either plain or reinforced concrete..”  From a 
pay perspective, is it the Owner’s intent to only pay for the concrete 
volume (CY quantity) despite a portion of the mixed pavement section 
being asphalt?  If the removal of the asphalt is to be incidental, please 
provide an average depth of asphalt to assume. 

Answer: Asphalt is part of the pavement removal and is measured in place 
during removal. Typical depth is 6” or less. 

Question 3: Reference Spec Section 5.40 and its associated Line Items 51-68 – 
Crushing 
 
Please confirm, it is the Owner’s intent that all crushing line items only 
pertain to O’Hare Airport scope and material needs and there will be no 
need for crushing scope as part of any Midway scope.     

Answer: That is correct and confirmed. 
Question 4: Can the Owner provide an estimate for work distribution between 

Midway & O’Hare Airports? 

Answer: Please refer to Section 4.1.2: Estimated Quantities/Level of 
Service. This is a done upon request contract.  

Question 5: Article 5.13 Work Hours says “…the majority of Work occurring during 
nighttime hours defined as 10:00 PM CT to 6:00 AM CT Sunday 
through Friday…”  Please quantify “Majority of Work” in this context as 
percentages of the work at both Midway and O’Hare International 
Airports.   

Answer: Work is subject airport operations, FAA, and CDA Airfield 
Operations. More than half of work at both airports will occur 
during nighttime hours as defined in Section 5.13. Please refer to 
Section 3.6.1.4.1 of the Specification. 
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Question 6: Is the contractor responsible for escorting concrete trucks and semi-
dump trucks at Midway International Airport? 

Answer: No, if contractor is badged and insured CDA will provide escorts 
at Midway International Airport.  

Question 7: For work at each airport, is there a minimum number of sweepers 
required during active material hauling and concrete placement 
activities?   

Answer: There is a minimum of two sweepers: one for work limits and one 
for haul route(s). Please refer to Revision 2 of Addendum No.1 

Question 8: Should contractors expect night work, overtime, weekends, and 
multiple shifts as part of this contract, or only when directed? 

Answer: Only when directed by the Commissioner. Please refer to 
Sections 4.2.2., 5.13., and 5.14 of the Specification.  

Question 9: How will overtime be tracked and paid? 
 

Answer: Overtime is submitted via certified payroll. Please refer to Section 
5.14.2 of the Specification.  

Question 10: Who is responsible for utility locates, and are delays from utility 
conflicts eligible for extra time or compensation? 

Answer: The Contractor is responsible. Please refer to Section 5.18 of the 
Specification.  

Question 11: For contaminated excavation, will CDA provide testing/profiles, or is 
the contractor responsible for testing, manifests, and disposal 
paperwork? 

Answer: Please refer to Section 5.28.3.2 

Question 12: Are contaminated material disposal/tipping fees reimbursable, or 
should they be fully included in unit pricing? 
 

Answer: They should be fully included in pricing. Please refer to Section 
5.28. 

Question 13: Are permits, haul routes, and disposal approvals part of the contractor 
scope? 

Answer: Yes. Please refer to Sections 4.1.1 and 5.28. 

Question 14: Will CDA provide/pay for airport escorts, or is that the contractor’s 
responsibility? 

Answer: The Contractor must obtain Airport Security Badges for the 
Airport Badging Office. See Section 3.6.1.3. 

Question 15: Are there FAA restrictions, shutdown windows, or airfield access 
limitations that could affect productivity? 
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Answer: Please refer to Section 3.6.1.4.1 for potential 
limitations/restrictions.  

Question 16: Is traffic control, barrier walls, signage, flaggers, and MOT included in 
unit pricing, or paid separately? 
 

Answer: Please refer to Sections 5.1 and 5.3.  

Question 17: For fuel hydrant pit and fuel line work, is specialized certification 
required? 

Answer: Yes, please refer to Sections 5.34 and 5.41.1 

Question 18: Will shutdowns and tie-ins to active fuel systems be 
coordinated/performed by CDA, or by the contractor? 

Answer: Hey will be coordinated by CDA. 
Question 19: Bid line #2 description is for full depth PCC installation – 100 CY or 

greater. There is no bid item for PCC less than 100 CY. Will all 
installations be greater than 100CY? 

Answer: Yes. 

Question 20: Page 5 of the bid documents does not show a participation % for WBE. 
MBE participation is shown as 26 % and VBE participation is shown as 
1%. Please confirm compliance goal percentages. 

Answer: Please refer to Section 6.1. Policy and Terms. The WBE 
participation compliance goal is 6%.  

Question 21: Please confirm required concrete mix designs, strength requirements, 
curing requirements, and approved suppliers for both airports. 

Answer: Please refer to Section P-610-Exhibit 3. 

Question 22: For high early strength concrete, what PSI strength is required before 
reopening traffic/airfield operations? 

Answer: 550 PSI. Please refer to Section 5.21.20.26. 

Question 23: Is sawcutting, doweling, joint sealing, reinforcement, and pavement 
markings included in pavement replacement items, or paid separately? 

Answer: Yes, please refer to section 5.21.20.  
Pavement markings will be completed by the City. Please refer to 
Section 5.12.  

 

ALL REVISIONS INSCRIBED HEREIN WILL BE INCORPORATED INTO THE BID 
SPECIFICATION PER ADDENDUM NO. 1 

 
END OF ADDENDUM NO. __1__ 

 
 
CITY OF CHICAGO               SHARLA D. ROBERTS 
DEPARTMENT OF PROCUREMENT SERVICES           CHIEF PROCUREMENT OFFICER 


