CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A001	CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT REPORT	MONTHLY PROGRESS REPORT

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMT-80227	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	MTHLY	SEE BLK 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
N/A		SEE BLK 16	N/A

16. REMARKS

Block 4: The contractor shall submit the CDRL in contractor format in accordance with block 16 of A001 and the SOW. The CPSMR shall provide standalone visibility into the technical, cost, and schedule progress and status of the awarded contract.

A brief narrative shall be included with the CPSMR that addresses: Period Covered by Report; Significant Accomplishments -- description of the technical progress made during that period; Significant Issues; Schedule Status -- indicate if efforts are on schedule. If not, indicate the reason for the delay and the projected completion or delivery date, Progress Towards Significant Milestones; Planned/Forecasted Technical Or Program deviations. The CDRL shall document decisions and actions resulting from Government Reviews and meetings (e.g., In- Process Reviews).

Block 9: Distribution Statement D. Distribution authorized to the Department of Defense and U.S. DoD contractors only ([category]) ([date of determination]). Other requests for this document must be referred to [controlling DoD office].

Block 11: Date shall be as of the last day of the base monthly period.

Block 12: Block 12: First submission due 30 days after date of base contract. monthly thereafter.

Block 14: Addresses for Distribution: Submittal shall be via email to the following email addresses:

TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil
CONTRACTS: Jose Neto jose.m.neto.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
CONTRACTS	0	1	0
15. TOTAL →	0	3	0

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:04:58 PM	03/13/2026

INSTRUCTIONS FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Item B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical Manual; Other - other category of data, such as "Provisioning,""Configuration Management," etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award).

Item F. Self-explanatory (to be filled in after contract award).

Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

Item I. Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry).

Item 4. Enter Data Item Description (DID) number, military specification number, or military standard number listed in DoD 5010.12-L (AMSDL), or one-time DID number, that defines data content and format requirements.

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g., Statement of Work paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the data item.

Item 7. Specify requirement for inspection/acceptance of the data item by the Government.

Item 8. Specify requirement for approval of a draft before preparation of the final data item.

Item 9. For technical data, specify requirement for contractor to mark the appropriate distribution statement on the data (ref. DoDD 5230.24).

Item 10. Specify number of times data items are to be delivered.

Item 11. Specify as-of date of data item, when applicable.

Item 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are required, when applicable.

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional/clarifying information for Items 1 through 15. Examples are: Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13; Explanation of reproducible copies in Item 14.; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in developing estimated prices for each data item listed on the DD Form 1423.

a. Group I. Definition - Data which is not otherwise essential to the contractor's performance of the primary contracted effort (production, development, testing, and administration) but which is required by DD Form 1423.

Estimated Price - Costs to be included under Group I are those applicable to preparing and assembling the data item in conformance with Government requirements, and the administration and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted effort but the contractor is required to perform additional work to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the cost of the essential data item without conforming to Government requirements, and the administrative and other expenses related to reproducing and delivering such data item to the Government.

c. Group III. Definition - Data which the contractor must develop for his internal use in performance of the primary contracted effort and does not require any substantial change to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other expenses related to reproducing and delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor as part of his normal operating procedures and his effort in supplying these data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which is estimated to be attributable to the production or development for the Government of that item of data. These estimated data prices shall be developed only from those costs which will be incurred as a direct result of the requirement to supply the data, over and above those costs which would otherwise be incurred in performance of the contract if no data were required. The estimated data prices shall not include any amount for rights in data. The Government's right to use the data shall be governed by the pertinent provisions of the contract.

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A002	SOFTWARE TEST PLAN (STP)	MONTHLY PROGRESS REPORT	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-IPSC-81438A	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	SEE BLOCK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	SEE BLOCK 16	SEE BLOCK 16

16. REMARKS

Block 9: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.

[SPAWAR security and policy review tracking number SR-2016-185]

Block 10: The Contractor shall deliver a draft STP 15 business days prior to test event. The Government will provide comments within 10 business days of receipt of the draft STP. The Contractor shall provide the revised STP with incorporated Government comments and revisions within 10 business days after receipt of Government-suggested revisions and comments. This revised STP will be submitted for final acceptance. Contractor failure to provide a timely revised STP shall be construed as an acceptance of the Government revisions to the draft STP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the STP when required to maintain the STP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 business days following Government's request to update the STP.

Block 12: The Contractor shall deliver a draft STP 15 business days prior to test event. The Government will provide comments within 10 business days of receipt of the draft STP. The Contractor shall provide the revised STP with incorporated Government comments and revisions within 10 business days after receipt of Government-suggested revisions and comments. This revised STP will be submitted for final acceptance. Contractor failure to provide a timely revised STP shall be construed as an acceptance of the Government revisions to the draft STP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the STP when required to maintain the STP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 business days following Government's request to update the STP.

Block 13: The Contractor shall deliver a draft STP 15 business days prior to test event. The Government will provide comments within 10 business days of receipt of the draft STP. The Contractor shall provide the revised STP with incorporated Government comments and revisions within 10 business days after receipt of Government-suggested revisions and comments. This revised STP will be submitted for final acceptance. Contractor failure to provide a timely revised STP shall be construed as an acceptance of the Government revisions to the draft STP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the STP when required to maintain the STP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 business days following Government's request to update the STP.

Block 14: Addresses for Distribution: Submittal shall be via email to the following email addresses:

TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL →	0	2	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:05:54 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A003	SOFTWARE TEST REPORT (STR)	TEST REPORT	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-IPSC-81440A	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	SEE BLOCK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	N/A	SEE BLOCK 16

16. REMARKS

Block 9: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I. [SPAWAR security and policy review tracking number SR-2016-185]

Block 10: The contractor shall submit a draft STR within 10 business days of any test event or discrepancy resolution requirement. The Government will provide comments within 20 business days of receipt of the draft STR associated with deliveries. The Contractor shall provide the revised STR addressing and resolving Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised STR will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised STR shall be construed as an acceptance of the Governments revisions to the draft STR; however, this does not negate the Contractors obligation to provide the revised draft.

Block 12: The contractor shall submit a draft STR within 10 business days of any test event or discrepancy resolution requirement. The Government will provide comments within 20 business days of receipt of the draft STR associated with deliveries. The Contractor shall provide the revised STR addressing and resolving Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised STR will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised STR shall be construed as an acceptance of the Governments revisions to the draft STR; however, this does not negate the Contractors obligation to provide the revised draft.

Block 13: The contractor shall submit a draft STR within 10 business days of any test event or discrepancy resolution requirement. The Government will provide comments within 20 business days of receipt of the draft STR associated with deliveries. The Contractor shall provide the revised STR addressing and resolving Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised STR will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised STR shall be construed as an acceptance of the Governments revisions to the draft STR; however, this does not negate the Contractors obligation to provide the revised draft.

Block 14: Addresses for Distribution: Submittal shall be to government repository: MTC2 and via email to the following email addresses:

TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL →	0	2	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:00 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A004	SCIENTIFIC AND TECHNICAL REPORTS SUMMARY	SEE BLOCK 16	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80048	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	SEE BLOCK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	SEE BLOCK 16	SEE BLOCK 16

16. REMARKS

Block 4: Contractor format acceptable.

Block 9: Block 9: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185]

Task 1: The SDP shall define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, the term "life cycle model" is defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life cycle and shall include primary, supporting, and organizational processes based on the work content of the solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the processes, the activities to be performed as a part of the processes which support the activities, and the techniques and tools to be used to perform the tasks. Because IEE/EIA Std. 12207 does not prescribe how to accomplish the task, the contractor must provide this detailed information so the Government can assess whether the contractor's approach is viable. The SDP shall contain the information defined by IEEE/EIA Std 12207.1, section 5.2.1 (generic content) and the Plans or Procedures in Table 1 of the IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all software development processes, activities, and tasks to be conducted.
Information provided must include, as a minimum, specific standard, methods, tools, actions, strategies, and responsibilities associated with development and qualifications.

Task 2: Software Design Description: Submission due 90 days ARO, and as entrance criteria for each iteration 5 days prior to each phase and will update the SDD to reflect any government-approved changes which affect the SDD. The
Government will provide comments within 20 business days of receipt of the draft SDD. The Contractor shall provide the revised SDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised SDD will be subject to another review prior to final acceptance. Contractor's failure to provide a timely revised SDD shall be construed as an acceptance of the Governments revisions to the draft SDD; however, this does not negate the Contractors obligation to provide the revised draft.

Task 3: Software Installation Plan: The contractor shall submit the Software Installation Plan with any software delivery and then updated
thereafter for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation
Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business
days after receipt of Government's suggested revisions and comments. Final submission due at EOC.

Task 4: Software Version Description: : The contractor shall submit a draft SVD on the date of any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft SVD associated with a Release delivery for each iteration. The Contractor shall provide the revised SVD with incorporated Government comments and revisions as part of the next delivery after receipt of Governments suggested revisions and comments. Contractor's failure to provide a timely revised SVD shall be construed as an acceptance of the Governments revisions to the SVD; however, this does not negate the Contractors obligation to provide the revised SVD. This revised SVD will be subject to another review prior to final acceptance The final submission will require DD250; however, this is not a requirement for the draft submission.

Task 5: Interface Design Description: The contractor shall submit a draft IDD as entrance criteria for IPR and a final IDD as entrance criteria for FPR, and will update the IDD to reflect any

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL →	0	2	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:07 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

16. REMARKS *(Continued)*

government-approved changes which affect the IDD. The Government will provide comments within 20 business days of receipt of the draft IDD. The Contractor shall provide the revised IDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised IDD will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised IDD shall be construed as an acceptance of the Governments revisions to the draft IDD; however, this does not negate the Contractors obligation to provide the revised draft.

Block 10: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185]
Task 1: The SDP shall define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, the term "life cycle model" is defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life cycle and shall include primary, supporting, and organizational processes based on the work content of the solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the processes, the activities to be performed as a part of the processes which support the activities, and the techniques and tools to be used to perform the tasks. Because IEE/EIA Std. 12207 does not prescribe how to accomplish the task, the contractor must provide this detailed information so the Government can assess whether the contractor's approach is viable. The SDP shall contain the information defined by IEEE/EIA Std 12207.1, section 5.2.1 (generic content) and the Plans or Procedures in Table 1 of the IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all software development processes, activities, and tasks to be conducted.
Information provided must include, as a minimum, specific standard, methods, tools, actions, strategies, and responsibilities associated with development and qualification.

Task 2: Software Design Description: Submission due 90 days ARO, and as entrance criteria for each iteration 5 days prior to each phase and will update the SDD to reflect any government-approved changes which affect the SDD.. The
Government will provide comments within 20 business days of receipt of the draft SDD. The Contractor shall provide the revised SDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised SDD will be subject to another review prior to final acceptance. Contractor's failure to provide a timely revised SDD shall be construed as an acceptance of the Governments revisions to the draft SDD; however, this does not negate the Contractors obligation to provide the revised draft.

Task 3: Software Installation Plan: The contractor shall submit the Software Installation Plan with any software delivery and then updated thereafter for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business
days after receipt of Government's suggested revisions and comments. Final submission due at EOC.

Task 4: Software Version Description: : The contractor shall submit a draft SVD on the date of any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft SVD associated with a Release delivery for each iteration. The Contractor shall provide the revised SVD with incorporated Government comments and revisions as part of the next delivery after receipt of Governments suggested revisions and comments. Contractor's failure to provide a timely revised SVD shall be construed as an acceptance of the Governments revisions to the SVD; however, this does not negate the Contractors obligation to provide the revised SVD. This revised SVD will be subject to another review prior to final acceptance The final submission will require DD250; however, this is not a requirement for the draft submission.

Task 5: Interface Design Description: The contractor shall submit a draft IDD as entrance criteria for IPR and a final IDD as entrance criteria for FPR, and will update the IDD to reflect any government-approved changes which affect the IDD. The Government will provide comments within 20 business days of receipt of the draft IDD. The Contractor shall provide the revised IDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised IDD will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised IDD shall be construed as an acceptance of the Governments revisions to the draft IDD; however, this does not negate the Contractors obligation to provide the revised draft.

Block 11: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185]

Task 1: The SDP shall define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, the term "life cycle model" is defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life cycle and shall include primary, supporting, and organizational processes based on the work content of the solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the processes, the activities to be performed as a part of the processes which support the activities, and the techniques and tools to be used to perform the tasks. Because IEE/EIA Std. 12207 does not prescribe how to accomplish the task, the contractor must provide this detailed information so the Government can assess whether the contractor's approach is viable. The SDP shall contain the information defined by IEEE/EIA Std 12207.1, section 5.2.1 (generic content) and the Plans or Procedures in Table 1 of the IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all software development processes, activities, and tasks to be conducted.
Information provided must include, as a minimum, specific standard, methods, tools, actions, strategies, and responsibilities associated with development and qualification.

Task 2: Software Design Description: Submission due 90 days ARO, and as entrance criteria for each iteration 5 days prior to each phase and will update the SDD to reflect any government-approved changes which affect the SDD.. The
Government will provide comments within 20 business days of receipt of the draft SDD. The Contractor shall provide the revised SDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised SDD will be subject to another review prior to final acceptance. Contractor's failure to provide a timely revised SDD shall be construed as an acceptance of the Governments revisions to the draft SDD; however, this does not negate the Contractors obligation to provide the revised draft.

Task 3: Software Installation Plan: The contractor shall submit the Software Installation Plan with any software delivery and then updated thereafter for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business
days after receipt of Government's suggested revisions and comments. Final submission due at EOC.

Task 4: Software Version Description: : The contractor shall submit a draft SVD on the date of any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft SVD associated with a Release delivery for each iteration. The Contractor shall provide the revised SVD with incorporated Government comments and revisions as part of the next delivery after receipt of Governments suggested revisions and comments. Contractor's failure to provide a timely revised SVD shall be construed as an acceptance of the Governments revisions to the SVD; however, this does not negate the Contractors obligation to provide the revised SVD. This revised SVD will be subject to another review prior to final acceptance The final submission will require DD250; however, this is not a requirement for the draft submission.

Task 5: Interface Design Description: The contractor shall submit a draft IDD as entrance criteria for IPR and a final IDD as entrance criteria for FPR, and will update the IDD

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ____ TM ____ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

16. REMARKS *(Continued)*

to reflect any government-approved changes which affect the IDD. The Government will provide comments within 20 business days of receipt of the draft IDD. The Contractor shall provide the revised IDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised IDD will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised IDD shall be construed as an acceptance of the Governments revisions to the draft IDD; however, this does not negate the Contractors obligation to provide the revised draft.

Block 12: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185]
Task 1: The SDP shall define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, the term "life cycle model" is defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life cycle and shall include primary, supporting, and organizational processes based on the work content of the solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the processes, the activities to be performed as a part of the processes which support the activities, and the techniques and tools to be used to perform the tasks. Because IEE/EIA Std. 12207 does not prescribe how to accomplish the task, the contractor must provide this detailed information so the Government can assess whether the contractor's approach is viable. The SDP shall contain the information defined by IEEE/EIA Std 12207.1, section 5.2.1 (generic content) and the Plans or Procedures in Table 1 of the IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all software development processes, activities, and tasks to be conducted.
Information provided must include, as a minimum, specific standard, methods, tools, actions, strategies, and responsibilities associated with development and qualification.

Task 2: Software Design Description: Submission due 90 days ARO, and as entrance criteria for each iteration 5 days prior to each phase and will update the SDD to reflect any government-approved changes which affect the SDD.. The
Government will provide comments within 20 business days of receipt of the draft SDD. The Contractor shall provide the revised SDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised SDD will be subject to another review prior to final acceptance. Contractor's failure to provide a timely revised SDD shall be construed as an acceptance of the Governments revisions to the draft SDD; however, this does not negate the Contractors obligation to provide the revised draft.

Task 3: Software Installation Plan: The contractor shall submit the Software Installation Plan with any software delivery and then updated thereafter for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business
days after receipt of Government's suggested revisions and comments. Final submission due at EOC.

Task 4: Software Version Description: : The contractor shall submit a draft SVD on the date of any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft SVD associated with a Release delivery for each iteration. The Contractor shall provide the revised SVD with incorporated Government comments and revisions as part of the next delivery after receipt of Governments suggested revisions and comments. Contractor's failure to provide a timely revised SVD shall be construed as an acceptance of the Governments revisions to the SVD; however, this does not negate the Contractors obligation to provide the revised SVD. This revised SVD will be subject to another review prior to final acceptance The final submission will require DD250; however, this is not a requirement for the draft submission.

Task 5: Interface Design Description: The contractor shall submit a draft IDD as entrance criteria for IPR and a final IDD as entrance criteria for FPR, and will update the IDD to reflect any government-approved changes which affect the IDD. The Government will provide comments within 20 business days of receipt of the draft IDD. The Contractor shall provide the revised IDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised IDD will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised IDD shall be construed as an acceptance of the Governments revisions to the draft IDD; however, this does not negate the Contractors obligation to provide the revised draft.

Block 13: The following information shall be included on the deliverable:
DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185]

Task 1: The SDP shall define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, the term "life cycle model" is defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life cycle and shall include primary, supporting, and organizational processes based on the work content of the solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the processes, the activities to be performed as a part of the processes which support the activities, and the techniques and tools to be used to perform the tasks. Because IEE/EIA Std. 12207 does not prescribe how to accomplish the task, the contractor must provide this detailed information so the Government can assess whether the contractor's approach is viable. The SDP shall contain the information defined by IEEE/EIA Std 12207.1, section 5.2.1 (generic content) and the Plans or Procedures in Table 1 of the IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all software development processes, activities, and tasks to be conducted.
Information provided must include, as a minimum, specific standard, methods, tools, actions, strategies, and responsibilities associated with development and qualification.

Task 2: Software Design Description: Submission due 90 days ARO, and as entrance criteria for each iteration 5 days prior to each phase and will update the SDD to reflect any government-approved changes which affect the SDD.. The
Government will provide comments within 20 business days of receipt of the draft SDD. The Contractor shall provide the revised SDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions and comments. This revised SDD will be subject to another review prior to final acceptance. Contractor's failure to provide a timely revised SDD shall be construed as an acceptance of the Governments revisions to the draft SDD; however, this does not negate the Contractors obligation to provide the revised draft.
Task 3: Software Installation Plan: The contractor shall submit the Software Installation Plan with any software delivery and then updated thereafter for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business days after receipt of Government's suggested revisions and comments. Final submission due at EOC.

Task 4: Software Version Description: : The contractor shall submit a draft SVD on the date of any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft SVD associated with a Release delivery for each iteration. The Contractor shall provide the revised SVD with incorporated Government comments and revisions as part of the next delivery after receipt of Governments suggested revisions and comments. Contractor's failure to provide a timely revised SVD shall be construed as an acceptance of the Governments revisions to the SVD; however, this does not negate the Contractors obligation to provide the revised SVD. This revised SVD will be subject to another review prior to final acceptance The final submission will require DD250; however, this is not a requirement for the draft submission.

Task 5: Interface Design Description: The contractor shall submit a draft IDD as entrance criteria for IPR and a final IDD as entrance criteria for FPR, and will update the IDD to reflect any government-approved changes which affect the IDD. The Government will provide comments within 20 business days of receipt of the draft IDD. The Contractor shall provide the revised IDD with incorporated Government comments and revisions within 10 business days after receipt of Governments suggested revisions

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

16. REMARKS *(Continued)*

and comments. This revised IDD will be subject to Government review prior to final acceptance. Contractor's failure to provide a timely revised IDD shall be construed as an acceptance of the Governments revisions to the draft IDD; however, this does not negate the Contractors obligation to provide the revised draft.

Block 14: Addresses for Distribution: Submittal shall be to government repository: CMPRO and via email to the following email addresses:
TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A005	COMPUTER SOFTWARE PRODUCT	SEE BLOCK 12	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-IPSC-81488	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	SEE BLOCK 12

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	SEE BLOCK 12	SEE BLOCK 12

16. REMARKS

Block 4: Software shall consist of full-scope software including COTS, source code / compliable code / binary executable code / operational instructions for use. All documentation will be provided at a level of detail sufficient to provide a developer, with comparable levels of expertise, the ability to further develop the deliverable

Block 9: The following information shall be included on the deliverable: DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests
must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.
[SPAWAR security and policy review tracking number SR-2016-185] Format: The documentation shall be in the contractor's format.

Content - The documentation shall contain:
Full description of all software supplied. Instructions for using all routines and programs.
Listing of each program supplied, API, interfaces, including all dll's, approved third party software, approved open source, libraries, utilities, compilers, databases, data tables, or anything which would be necessary for the government to continue further development or compile new versions of the software, or maintain the software.

Source Code:
For each program, method, class, function, method, or object (excepting third-party software for which the government does not have a license).
For each algorithm, routine, API, interface, including graphical interfaces (excepting third party software for which the government does not have a license).
Compiled and execution ready object code for the specified computer and operating system.

Block 10: Updates due as required.

Block 12: Code will be delivered quarterly starting 90 days after the initial IPR and 30 days EOC for final delivery. The Government will provide comments within 30 business days of software delivery based on completion of Government testing of each iteration. If Software Trouble Reports (STRs) are issued as a result of Government testing, the Contractor shall fix the software, adjudicate all Government comments, and redeliver the software as part of the next sprint after receiving inputs from the government The redelivered Computer Software Product will be subject to another Government test prior to final acceptance.

Block 14: Addresses for Distribution:
TPOC: Submittal shall be to government repository.:

COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL	0	2	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:11 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A006	PROCESS REVIEW REPORT	N/A

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-SESS-81924	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	QRTLY	N/A
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
N/A		N/A	N/A

16. REMARKS

Block 9: The following information shall be included on the deliverable: DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.

[SPAWAR security and policy review tracking number SR-2016-185]

Block 12: Initial IPR shall be at the Kick Off Meeting and then quarterly thereafter. IPRs shall include current status of development and demonstration of technology at the 4th and 7th IPRs and/or as requested by the Government. The contractor shall deliver an agenda for each IPR 15 days business days prior to the IPR. The contractor shall provide Meeting Minutes within 5 business days following any Government-Contractor technical meeting or engineering review. The contractor shall include any Action Items in the Meeting Minutes.

Block 14: Addresses for Distribution:
TPOC: Submittal shall be one copy to government repository:
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL →	0	2	0

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:15 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER ADMN

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A007	REPORT, RECORD OF MEETING/MINUTES	N/A	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-ADMN-81505	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	N/A

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	N/A	N/A

16. REMARKS

Block 9: The following information shall be included on the deliverable: DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests
must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.

[SPAWAR security and policy review tracking number SR-2016-185]

Block 10: Contractor shall deliver a draft of discussion items 15 business days prior to meeting.

Block 12: Meeting will include current status of the technology and engineering issues to be discussed. Contractor shall deliver a draft of discussion items 15 business days prior to meeting. The contractor shall provide Meeting Minutes within 5 business days following any
Government-Contractor technical meeting or engineering review. The contractor shall include any Action Items in the Meeting Minutes.

Block 13: Meeting will include current status of the technology and engineering issues to be discussed. Contractor shall deliver a draft of discussion items 15 business days prior to meeting. The contractor shall provide Meeting Minutes within 5 business days following any
Government-Contractor technical meeting or engineering review. The contractor shall include any Action Items in the Meeting Minutes

Block 14: Addresses for Distribution:
TPOC: Submittal shall be one copy to government repository C2X for each Technical Interchange Meeting, Briefing Material.

COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
COR	0	1	0
15. TOTAL →	0	2	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:21 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A008	CONTRACTOR'S PERSONNEL ROSTER	N/A

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMT-81834A	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	60 DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	N/A	SEE BLOCK 16

16. REMARKS

Block 4: MS Excel format to be provided by the COR. SSN, DOB and Clearance Status are not required.

Block 9: The following information shall be included on the deliverable: DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.

[SPAWAR security and policy review tracking number SR-2016-185]

Block 10: Updates due as required, NLT 10 days after request by the Government

Block 12: Updates due as required, NLT 10 days after request by the Government

Block 13: Updates due as required, NLT 10 days after request by the Government

Block 14: Addresses for Distribution: Submittal shall be to government repository: C2X and via email to the following email addresses:

TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
TPOC	0	1	0
15. TOTAL	0	2	0

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:25 PM	03/13/2026

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services *Directorate* (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a *collection* of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
ALL DATA ITEMS	A	TDP ___ TM ___ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
C2X	CDRL-NP-53200-2026-0006	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A009	SCIENTIFIC AND TECHNICAL REPORTS	FINAL TECHNICAL REPORT	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80711A	SOW PARA 3.0	NP-53200 - COMMAND AND CONTROL SYSTEMS-NIWCPAC	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	D	ASREQ (See Block 16)	SEE BLOCK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	SEE BLOCK 16	SEE BLOCK 16

16. REMARKS

Block 4: The first page of the report shall be a SF298, Report Documentation Page. The SF298 can be accessed under the Navy SBIR website at www.navysbir.com. Contractor format for remainder is acceptable. The report shall contain associated details regarding process analysis tasking, supporting assumptions, diagrams, research, options, conclusions and recommendations, as well as recommendations and lessons learned.

Block 9: The following information shall be included on the deliverable: DISTRIBUTION STATEMENT D: Distribution authorized to DoD and U.S. DoD contractors only (Administrative or Operational Use)(23 MARCH 2016); other requests must be referred to the Command and Control Program Office, Navy Program Executive Office C4I.

[SPAWAR security and policy review tracking number SR-2016-185]

Block 10: Date shall be as of end of contract.

Block 11: Date shall be as of end of contract.

Block 13: Government has 14 days to review and provide comments. Subsequent submittal due by end of base contract. Contractor submits final 10 days after EOC.

Block 14: Addresses for Distribution: Submittal shall be via email to the following email addresses:

TPOC: Clemente Rivetti, clemente.d.rivetti.civ@us.navy.mil
COR: Christina Nuibe, Code 53208, christina.nuibe.civ@us.navy.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
TPOC	0	1	0
DTIC	0	1	0
COR	0	1	0
15. TOTAL →	0	3	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
LANE, ANTHONY	03/12/2026	NUIBE.CHRISTINA.1231795819 Electronically signed by the CDRL tool on behalf of: NUIBE.CHRISTINA.1231795819 Date: 3/13/2026 1:06:28 PM	03/13/2026