CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E001	Briefing Material		

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81605	SOO Attachment 5, 3.1	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION	14. DISTRIBUTION
LT	E	ASGEN	ASGEN	
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**	
A		N/A	See Blk 16	

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MGMT-81605. Contractors format is acceptable

Block 8. The Contractor should submit briefing material no later than 4 business days prior to each Briefing Event.

Block 9. DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12,13: The Contractor should submit briefing material no later than 4 business days prior to each Briefing Event. The Government may review and provide approval or comments after receipt. The contractor shall incorporate any Government comments and resubmit to GOVT NLT 2 days before Briefing Event and resubmit.

Block 14. CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A001	Basic
1014	B	B001	Option I
2016	C	C001	Option II
3015	D	D001	Option III
4011	E	E001	Option IV

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL.E.1067056341 Digitally signed by BENNETT.DANIEL.E.1067056341 Date: 2025.04.28 09:29:09 -04'00'	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA.T.1512094704 Digitally signed by BRANTLEY.LAKEISHA.T.1512094704 Date: 2025.04.28 12:41:42 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E002	Integrated Program Management Data and Analysis Report	IPMDAR	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81861C	SOO XI, SRD_I 23 6, and Attachment 5 (3 8)	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ONE/R	320DAC
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MGMT-81861

Block 9 DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13 The contractor shall provide the Integrated Program Management Data and Analysis Report within 320 days of basic and all options years this is an annual report. The Government shall review and provide approval or comments within 15 business days after receipt The contractor shall have 10 business days to incorporate any Government comments and resubmit

Block 14
CDRL deliverables shall be submitted through the official system of reporting There shall be no late submissions of this deliverable during the period of performance The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https //safe apps mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A002	Basic
1014	B	B002	Option I
2016	C	C002	Option II
3015	D	D002	Option III
4011	E	E002	Option IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
	1	1	
COR			
15. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT DANIEL E 1067056341 Digitally signed by BENNETT DANIEL E (1067056341) Date: 2025.04.28 09:28:18 -05'00'	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T 1512094704 Digitally signed by BRANTLEY LAKEISHA T (1512094704) Date: 2025.04.28 12:41:06 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E003	Status Report	Status Report	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-80368A	SOO Attachment 5, 3.8	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION	14. DISTRIBUTION
DD	D	Monthly	See Blk 16	
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**	
A		See Blk 16	See Blk 16	

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MGMT-80368

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

BLK 4. DID, Para 3.2, Body of report. The report shall include any Support actions and cite the condition, action taken, final disposition, and recommendation.

Block 9. DISTRIBUTION STATEMENT D. Distribution authorized to Department of Defense and U.S. DoD contractors only, Administrative or Operational Use, 29 September 2023. Other requests for this document shall be referred to the AF Automatic Test Systems (ATS) Division, Portfolio Operations Business Integration Section, AFLCMC/ROA, Robins AFB, GA.

BLK 11, 12, 13. The monthly activity included shall begin the first month of contract award date and shall be submitted by the fifth day of the following month and each month thereafter.

Block 14.
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I.
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A003	Basic
1014	B	B003	Option I
2016	C	C003	Option II
3015	D	D003	Option III
4011	E	E003	Option IV

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
16. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT DANIEL E.1067056341 Digitally signed by BENNETT DANIEL E.1067056341 Date: 2025.04.28 10:57:47 -04'00'	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T.1512094704 Digitally signed by BRANTLEY LAKEISHA T.1512094704 Date: 2025.04.28 15:09:21 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E004	Trip Report	Trip Report	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-81943	SOO Attachment 5, 3 8	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	D	ASREQ	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MISC-81943

Block 9 DISTRIBUTION STATEMENT D. Distribution authorized to Department of Defense and U.S. DoD contractors only; Administrative or Operational Use; 29 September 2023. Other requests for this document shall be referred to the AF Automatic Test Systems (ATS) Division, Portfolio Operations Business Integration Section, AFLCMC/ROA, Robins AFB, GA.

BLK 11, 12, 13: The Trip Report may be in contractor format. The report shall contain Trip information and summary with a brief statement of the overall project status, covering the accomplished technical activities and development, objectives of efforts, summary results of efforts, identification of major problems/deficiencies with impact, and recommended solutions. Trip Report is due no later than 5 business days after trip completion.

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A004	Basic
1014	B	B004	Option I
2016	C	C004	Option II
3015	D	D004	Option III
4011	E	E004	Option IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL.E.1067056341 Digitally signed by BENNETT.DANIEL.E.1067056341 Date: 2025.04.28 14:48:01 -04'00'	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA.T.1512094704 Digitally signed by BRANTLEY.LAKEISHA.T.1512094704 Date: 2025.04.28 15:00:01 -04'00'

DD FORM 1423, FEB 2024

PREVIOUS EDITION MAY BE USED.

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0017	A	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A005	Technical Report - Sustainment Plan	Sustainment Plan	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80508B	SOO Attachment 5, 3.9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ONE/R	260 DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MISC-80508.

HANDLING AND DESTRUCTION NOTICE - Comply with distribution statement and destroy by any method that will prevent disclosure of contents or reconstruction of the document.

Sustainment Plan shall be specific for each Fighter Aircraft Platform.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Blocks 10, 11, 12, and 13: The contractor shall provide Draft Plan No later than 260 DAC. The Government will review and provide approval or comments within 15 business days after receipt. The contractor shall have 5 business days to incorporate any Government comments and resubmit unless Government specifies differently. If required all subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D. NH-03	MIHELICH JAMES DANIEL 1130867550	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T 1512094704

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0017	A	☐ TDP ☐ TM ☒ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A006	System Engineering Management Plan (SEMP)	SEMP	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-81785B	SOO Attachment 5, 3.12	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ONE/R	180 DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-SESS-81785.

HANDLING AND DESTRUCTION NOTICE - Comply with distribution statement and destroy by any method that will prevent disclosure of contents or reconstruction of the document.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Blocks 10, 11, 12, and 13: The contractor shall provide Draft Plan No later than 180 DAC. The Government will review and provide approval or comments within 10 business days after receipt. The contractor shall have 5 business days to incorporate any Government comments and resubmit unless Government specifies differently. If required all subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Bldg. 300 WW, Bay D			
ROBINS AFB,GA			
31098-1813			
COR	1	1	
Contracting Officer	1	1	

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E007	Data Accession List (DAL)	DAL	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81453C	SOO Attachment 5, 3.10	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MGMT-81453.

Contractor shall provide a list of all the data generated in performance of the efforts described in the statement of work. Identify all Data Rights not considered Unlimited or Government Purpose to be used or generated by the CAT-F Acquisition.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION"; date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12,13: Frequency: The contractor shall provide the Data Accession List (DAL) 180 DAC Basic Year. The Government shall review and provide approval or comments within 20 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit. All subsequent CDRL updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Contractor format is acceptable.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, 1
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A007	Basic
1014	B	B007	Option I
2016	C	C007	Option II
3015	D	D007	Option III
4011	E	E007	Option IV

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL.E.1067056341 Digitally signed by BENNETT.DANIEL.E.1067056341 Date: 2025.04.24 09:25:01 -04'00'	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA.T.1512094704 Digitally signed by BRANTLEY.LAKEISHA.T.1512094704 Date: 2025.04.28 12:46:46 -04'00'

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0017	A	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A008	Diminishing Manufacturing Sources and Material Management Plan	DMSMS Management Plan	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81948	SOO Attachment 5, 3.9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ONE/R	240 DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver Data Item using the latest version of DI-MGMT-81948 as guidance.

Block 2 DIMINISHING MANUFACTURING SOURCES AND MATERIAL SHORTAGES (DMSMS) MANAGEMENT PLAN

HANDLING AND DESTRUCTION NOTICE - Comply with distribution statement and destroy by any method that will prevent disclosure of contents or reconstruction of the document.

Block 9 DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Blocks 10, 11, 12, and 13
The contractor shall provide Draft Plan No later than 240 DAC. The Government will review and provide approval or comments within 15 business days after receipt. The contractor shall have 5 business days to incorporate any Government comments and resubmit unless Government specifies differently. If required all subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D. NH-03	MIHELICH JAMES DANIEL 1130867550	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T 1512094704

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E009	Technical Report – Study / Services	Program Status and Updates (End of Year)	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80508B	SOO Attachment 5, 3.8	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MISC-80508.
The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft.
Updates to the following documents will be identified with B/C/D/E01V.
DI-ADMN-81306 Program Protection Implementation Plan,
DI-MGMT-81453 Data Accession List (DAL)
DI-AVCS-80491 Computer Software Flowchart
DI-MISC-80508 Technical Report – Study/Services (UUT Test Requirements Analysis)
DI-MGMT-81948 DMSMS Management Plan
DI-ILSS-80095 Integrated Logistics Support Plan (ILSP)
DI-MGMT-81398 Hazardous Materials Management Program (HMMP) Plan
DI-MISC-81832 Counterfeit Prevention Plan
DI-SESS-80858 Supplier's Configuration Management Plan
DI-MISC-80508 Technical Report – Sustainment Plan
DI-SESS-81785 System Engineering Management Plan (SEMP)
DI-SAFT-81626 System Safety Program Plan
DI-MISC-80508 Cybersecurity Controls Report
DI-SAFT-80102 Safety Assessment Report
DI-SAFT-80101 System Safety Hazard Analysis Report
DI-MISC-80508 Technical Report – Study Services (System Security Plan)
DI-MISC-80508 Technical Report – Study Services (Architecture Analysis)
Any other Government approved documentation.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION"; date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12,13: Frequency: The contractor shall provide the an Annual Status and Updates Report 60 days prior to the end of contract year. Summary data shall include Decision Events, status reports, past CDRL data updates and critical events effecting cost, schedule, and requirements. The Government shall review and provide approval or comments within 30 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit.

Block 14: CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.
An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I:
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B009	OPTION I
2016	C	C009	OPTION II
3015	D	D009	OPTION III
4011	E	E009	OPTION IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL.E.1067056341 Digitally signed by BENNETT.DANIEL.E.1067056341	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA.T.1512094704 Digitally signed by BRANTLEY.LAKEISHA.T.1512094704

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
1014	B	☐ TDP ☐ TM ☒ OTHER SCRE

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B00A	Cybersecurity Test Plan (CTP)	CTP	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SCRE-82140A	SOO Attachment 5, 3.5	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-SCRE-82140.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination. 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13: Initial draft shall be submitted 90DAC, quarterly during of Option I ,and updated 30 days prior the end of the option I year. A final report shall be submitted before the end of the fourth quarter of Option I. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL ⟶	2	2	

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL.E.1067056341 Digitally signed by BENNETT.DANIEL.E.1067056341	JOHNSON, MELISA D CIV USAF ATS AFMC ATS	JOHNSON.MELISA.DAWN.1623173336 Digitally signed by JOHNSON.MELISA.DAWN.1623173336

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E00B	Software Version Description		

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-IPSC-81442A	SOO Attachment 5, 3.12	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-IPSC-81442

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only; "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13: Initial draft shall be submitted before the end of the first quarter of Option I and updated 30 day prior the end of each option years** with revisions as required. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option peri until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00B	OPTION I
2016	C	C00B	OPTION II
3015	D	D00B	OPTION III
4011	E	E00B	OPTION IV

14. DISTRIBUTION		b. COPIES	
a. ADDRESSEE	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN.E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A/B/C/D/E00C	Software Requirements Specification (SRS)	SRS

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-IPSC-81433A	SOO Attachment 5, 3.12	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-IPSC-81433.

The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION"; date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12,13: Frequency: The contractor shall provide the SRS at the initial Basic year Critical Decision Event and subsequent submissions 30 days prior to scheduled Critical Decision Events. The Government shall review and provide approval or comments within 15 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

The contractor SHALL NOT generate data in support of an option period/task under receipt of a contract modification that exercises the option period/task and obligates additional funding.

Blocks A, B, and 1:
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00C	BASIC
1014	B	B00C	OPTION I
2016	C	C00C	OPTION II
3015	D	D00C	OPTION III
4011	E	E00C	OPTION IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL	2	2	

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN .E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 17:42:05 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0017	A	☐ TDP ☐ TM ☒ OTHER AVCS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A00D	Computer Software Flowchart	Software Flowchart

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-AVCS-80491B	SOO Attachment 5, 3.12	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-AVCS-80491.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13: The contractor shall provide flowchart before the end of the first quarter of Basic Year and updated 30 days prior to the end of each quarter. The Government shall review and provide approval or comments within 15 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit. All subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL →	2	2	

17 PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT.DANIEL E.1067056341 Digitally signed by BENNETT.DANIEL E.1067056341	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA T.1512094704 Digitally signed by BRANTLEY.LAKEISHA T.1512094704

PREVIOUS EDITION MAY BE USED.

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRAC TPR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E00E	Software Product Specification (SPS)		

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-IPSC-81441A	SOO Attachment 5, 3.12	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION	14. DISTRIBUTION
DD	E	See Blk 16	See Blk 16	
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**	
A		See Blk 16	See Blk 16	

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-IPSC-81441.

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only; "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13: Initial draft shall be submitted 90DAC before the end of the first quarter of the Basic year and updated 30 day prior the end of each option years**. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and 1.
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No.	Performance Period
0017	A	A00E	Basic
1014	B	B00E	Option I
2016	C	C00E	Option II
3015	D	D00E	Option III
4011	E	E00E	Option IV

14. DISTRIBUTION a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN.E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 18:45:12 -04'00'

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E00F	Contract Funds Status Report	CFSR	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81468B	SOO Attachment 5, 3.8	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MGMT-81468

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION"; date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13: Initial draft shall be submitted by 90DAC and updated semi-annually every six months. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period/task until receipt of a contract modification that exercises the option period/task and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00F	Basic
1014	B	B00F	Option I
2016	C	C00F	Option II
3015	D	D00F	Option III
4011	E	E00F	Option IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACT
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E00G	Technical Report - Fielding Plan	Fielding Plan	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80508B	SOO Attachment 5, 3 9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ONE/P	300 DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MISC-80508.

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

Block 9 DISTRIBUTION STATEMENT E Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFÓRMATION"; date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Blocks 10, 11, 12, and 13 The contractor shall provide Draft Plan No later than 300 DAC. The Government will review and provide approval or comments within 10 business days after receipt. The contractor shall have 5 business days to incorporate any Government comments and resubmit unless Government specifies differently. If required all subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year).

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https //safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

BlocksA,B,and1
The contractor SHALL NOTgenerate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO

CLIN	EXHIBIT	Data Item No	Performance Period
0017	A	A00G	Basic
1014	B	B00G	Option I
2016	C	C00G	Option II
3015	D	D00G	Option III
4011	E	E00G	Option IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB, GA			
31098-1820			
Contracting Officer	1	1	
COR	1	1	

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E00H	Technical Report - Product Familiarization Plan	Product Familiarization Plan	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80508B	SOO Attachment 5, 3 9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION	14. DISTRIBUTION
DD	E	ONE/R	320 DAC	
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**	
A		See Blk 16	See Blk 16	

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MISC-80508

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

Block 9 DISTRIBUTION STATEMENT E Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025 Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Blocks 10, 11, 12, and 13 The contractor shall provide Draft Plan No later than 320 DAC The Government will review and provide approval or comments within 15 business days after receipt The contractor shall have 5 business days to incorporate any Government comments and resubmit unless Government specifies differently All subsequent updates shall be submitted 30 business days prior to Familiarization Training Event The Government will review and provide approval or comments within 15 business days after receipt

Product Familiarization Plan will be specific for each Fighter Aircraft Platform

Block 14

CDRL deliverables shall be submitted through the official system of reporting There shall be no late submissions of this deliverable during the period of performance The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/ It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source

Blocks A, B, and 1.

The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00H	BASIC
1014	B	B00H	OPTION I
2016	C	C00H	OPTION II
3015	D	D00H	OPTION III
4011	E	E00H	OPTION IV

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
235 BYRON ST			
BLDG 300 STE 19A			
ROBINS AFB			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D. NH-03	MIHELICH.JAMES.DANIEL.1130867550	BRANTLEY, LAKEISHA T NH-03	BRANTLEY.LAKEISHA.T.1512094704

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D	☐ TDP ☐ TM ☒ OTHER NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D00J	Test Plan		

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NDTI-80566A	SOO Attachment 5, 3.12	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ASREQ	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-NDTI-80566

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

Block 9. DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination. 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12,13. The contractor shall provide Test Plans at Critical Decision Events that outlines the plans and performance objectives at every level of testing on the CAT-F systems or equipment. The critical events may include design evaluation tests, engineering tests, preliminary qualification tests, formal qualification tests, human factors tests, operational tests and acceptance tests. The Government shall review and provide approval or comments within 15 business days after receipt. The contractor shall have 10 business d ays to incorporate any Government comments and resubmit

Block 14. CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and 1:
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00J	BASIC
1014	B	B00J	OPTION I
2016	C	C00J	OPTION II
3015	D	D00J	OPTION III

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
Bldg. 300 WW, Bay D			
ROBINS AFB, GA			
31098-1813			
COR	1	1	
Contracting Officer	1	1	
15. TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN.E.1369787159	GEORGE, JEFF CIV USAF	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 17:24:43 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER IPSC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A/B/C/D/E00K	System/Subsystem Specification (SSS)	SSS

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-IPSC-81431A	SOO Attachment 5, 3.12	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-IPSC-81431.

The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft.

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Blocks 10/11/12/13:
Frequency: All submissions shall be submitted twenty (20) working days prior to the applicable Systems Engineering Technical Review (SETR). The Government will review and provide comments no later than ten (10) working days prior to the SETR. The Contractor shall submit an update addressing the Government comments no later than five (5) working days prior to the SETR. Subsequent CDRL submissions shall not occur until comments from previous submissions have been successfully incorporated and approved.

The initial version of the SSS shall be delivered prior to the SRR of Base year. The updated versions of the SSS shall be delivered prior to the SFR and PDR. The final version of the SSS shall be delivered prior to the CDR of Increment 1. An update to the SSS shall be delivered prior to TRR as required.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and 1:
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00K	BASIC
1014	B	B00K	OPTION I
2016	C	C00K	OPTION II
3015	D	D00K	OPTION III
4011	E	E00K	OPTION IV

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN.E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 17:29:15 -04'00'

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E00L	Engineering Change Proposal (ECP)	ECP	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-80639E	SOO Attachment 5, 3 9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION	14. DISTRIBUTION
DD	E	See Blk 16	See Blk 16	

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-SESS-80639.

This CDRL shall be developed for each specific MDS (F-16, F-15, and A-10).

Block 9 DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION"; date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13 Initial draft shall be submitted before the end of the first quarter of Option I and updated 30 day prior the end of each option years**. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https //safe.apps mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I:
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00L	OPTION I
2016	C	C00L	OPTION II
3015	D	D00L	OPTION III
4011	E	E00L	OPTION IV

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
16.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 (digitally signed by GEORGE.JEFF.1395513610) Date: 2025.04.23 10:34:41 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☒ TM ☐ OTHER TM

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E00M	Technical Manual Contract Requirement (TMCR)	TMCR	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
TM-86-01	SOO Attachment 5, 3.9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. TM-86-01N

The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft

BLK 2: (For AFMETCAL AFLCMC/WNMMN) The contractor shall include a calibration section as part of the operation and service manual furnished with the unit. The calibration procedure may be in contractor format to include a list of required calibration support equipment, by recommended part number, minimum performance specifications for all recommended test equipment connection diagram and step-by-step instructions to follow for completing the calibration

BLK 4: General and specific Technical Manual requirements are in the TM-86-01N

BLK 8: (For AFMETCAL AFLCMC/WNMMN) The Government has 30 calendar days to review the preliminary draft. The contractor has 10 calendar days after receipt of Government comments to prepare and deliver the final data. Criteria for approval shall meet the Government comments

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13: Initial draft shall be in accordance with the TMCR table four (4) and submitted before the end of the first quarter of Option I and updated 30 day prior to the end of each option years. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14
CDRL deliverables shall be accordance with the TMCR and submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/ document will not meet the scheduled delivery date and negotiate a revised delivery date.
An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https //safe apps mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and 1.
The contractor SHALL NOT generate data in support of an option perio until receipt of a contract modification that exercises the option period and funding is obligated under an order.
A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00M	OPTION I
2016	C	C00M	OPTION II
3015	D	D00M	OPTION III
4011	E	E00M	OPTION IV

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
16.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D. NH-03	MIHELICH JAMES DANIEL 1130867550	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T 1512094704

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C	☐ TDP ☐ TM ☒ OTHER NUOR

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C00N	Nuclear Certification Impact Statement		18. ESTIMATED TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-NUOR-81888B	SOO Attachment 5, 3.3	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-NUOR-81888.

Block 9. DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13. Initial draft shall be submitted 90DAC and updated 30 day prior the end of each option years**. A final report shall be submitted before the end of the second quarter of Option III. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14.
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

The Data Item shall developed to be specific for each REQUIRED CAT-F Fighter Aircraft

A. CONTRACT LINE ITEM NO CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00N	OPTION I
2016	C	C00N	OPTION II

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd.			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 10:05:49 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E00P	Item Unique Identification Marking Activity, Validation and Report	Item Unique Identification (IUID)	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81804A	SOO Attachment 5, 3.9	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-MGMT- 81804

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

Block 8. Allow ten (10) working days for Government review The Contractor shall incorporate any comments and return within five (5) working days after receipt of comments

Block 9: DISTRIBUTION STATEMENT E Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination: 29 April 2025 Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13 The first submittal shall be NLT twenty (20) working days prior to the PDR for Increments 1, 2 and 3 Subsequent submittal shall be annual Additional submittal due 30 calendar days after the need for update becomes known Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government.

Block 14
CDRL deliverables shall be submitted through the official system of reporting There shall be no late submissions of this deliverable during the period of performance The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/ It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source

Blocks A, B, and 1
The contractor SHALL NOT generate data in support of an option peri until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00P	OPTION I
2016	C	C00P	OPTION II
3015	D	D00P	OPTION III
4011	E	E00P	OPTION IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D NH-03	MIHELICH JAMES DANIEL 1130867550		BRANTLEY LAKEI SHA T 1512094704

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
B/C/D/E00Q	Item Unique Identification (IUID) Marking Plan	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMT-81803A	SOO Attachment 5, 3 9	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MGMT-81803.

The Data Item shall developed to be specific for each CAT-F Fighter Aircraft

Block 8. Allow ten (10) working days for Government review. The Contractor shall incorporate any comments and return within five (5) working days after receipt of comments.

Block 9. DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13. Initial draft shall be submitted before the end of the first quarter of Option I and updated 30 day prior the end of each option years**. A final report shall be submitted before the end of the second quarter of Option IV. Government comments will be provided within fifteen (15) working days after receipt. The contractor shall submit an update to address any comments within five (5) working days of receipt of comments by the Government

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00Q	OPTION I
2016	C	C00Q	OPTION II
3015	D	D00Q	OPTION III
4011	E	E00Q	OPTION IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. SIGNED ON 20250422	I. APPROVED BY	J. SIGNED ON 20250423
MIHELICH, JAMES D NH-03	MIHELICH JAMES DANIEL 1130867550	BRANTLEY, LAKEISHA T NH-03	BRANTLEY LAKEISHA T 1512094704

DD FORM 1423, FEB 2024

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A/B/C/D/E00R	Technical Data Package	TDP

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-SESS-80776B	SOO Attachment 5, 3.12	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ASREQ	90DAC
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-SESS-80776.

HANDLING AND DESTRUCTION NOTICE - Comply with distribution statement and destroy by any method that will prevent disclosure of contents or reconstruction of the document.

Sustainment Plan shall be specific for each Fighter Aircraft Platform

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION", date of determination 29 April 2025 Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13. The contractor shall provide the Data Package no later than 90 days after award The Government shall review and provide approval or comments within 10 business days after receipt The contractor shall have 5 business days to incorporate any Government comments and resubmit unless unless Government specifies differently

Block 14
CDRL deliverables shall be submitted through the official system of reporting There shall be no late submissions of this deliverable during the period of performance The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/ It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I.
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00R	BASIC
1014	B	B00R	OPTION I
2016	C	C00R	OPTION II
3015	D	D00R	OPTION III
4011	E	E00R	OPTION IV

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
16. TOTAL →	2	2	

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 19:03:50 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	A/B/C/D/E	☐ TDP ☐ TM ☒ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACT
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A/B/C/D/E00S	Technical Data Package List	TDP	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-82238A	SOO Attachment 5, 3 12	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No DI-SESS-82238

HANDLING AND DESTRUCTION NOTICE - Comply with distribution statement and destroy by any method that will prevent disclosure of contents or reconstruction of the document

Sustainment Plan shall be specific for each Fighter Aircraft Platform

Block 9 DISTRIBUTION STATEMENT E Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION"; date of determination 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA.

Block 10, 11, 12, 13 Initial draft shall be submitted 90DAC and updated 30 day prior the end of each option years** A final report shall be submitted before the end of the second quarter of Option IV. The Government shall review and provide approval or comments within 15 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit. All subsequent updates shall be submitted with DI-MISC-80508 Technical Report - Program Status and Updates (End of Year)

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

Blocks A, B, and I
The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
0017	A	A00S	BASIC
1014	B	B00S	OPTION I
2016	C	C00S	OPTION II
3015	D	D00S	OPTION III
4011	E	E00S	OPTION IV

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.23 19:06:50 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
2016	C	☐ TDP ☐ TM ☒ OTHER NUOR

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
C00T	Nuclear Safety Analysis Report	NSAR	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-NUOR-81405B	SOO Attachment 5, 3.3	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	ASREQ	90DAC

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-NUOR-81405

Block 9: DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only "PROPRIETARY INFORMATION"; date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12, 13: The contractor shall provide the Data Item in Block 2 draft plan within 90 days after contract award and shall submit the initial analysis report before the end of the first quarter of Option II with final draft submitted updated 45 days prior to the end of option year II. The Government shall review and provide approval or comments within (15) business days after receipt. The contractor shall have (5) business days to incorporate any Government comments and resubmit

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
Robins AFB, GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
16.TOTAL →	2	2	

G. PREPARED BY	H. SIGNED ON 20250423	I. APPROVED BY	J. SIGNATURE
HINKS, NATHAN E AFLCMC/ROA	HINKS.NATHAN E.1369787159	GEORGE, JEFF CIV USAF AFMC ATS	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.04.24 19:10:49 -04'00'

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0017	A	☐ TDP ☐ TM ☒ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A00U	Technical Report – Study Services (Cybersecurity Controls Report)	Cybersecurity Controls Report

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MISC-80508B	SOO Attachment 5, 3 5	AFLCMC/ROA

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	E	See Blk 16	See Blk 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-MISC-80508

The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft

The contractor SHALL NOT generate data in support of an option period/task under receipt of a contract modification that exercises the option period/task and obligates additional funding

Block 9 DISTRIBUTION STATEMENT E. Distribution authorized to the Department of Defense component Agencies only. "PROPRIETARY INFORMATION", date of determination: 29 April 2025. Other requests for this document shall be referred to the AF Automatic Test Systems Division, Innovation / Digital Transformation Branch, AFLCMC/ROA, Robins AFB, GA

Block 10, 11, 12,13 Frequency. The contractor shall provide the Cybersecurity Controls Report 30 days prior to the initial Basic year Critical Decision Event and subsequent submissions 30 days prior to scheduled Critical Decision Events. The Government shall review and provide approval or comments within 15 business days after receipt. The contractor shall have 10 business days to incorporate any Government comments and resubmit. All subsequent updates shall be submitted with DI-MISC-80508 Technical Report – Program Status and Updates (End of Year)

Block 14
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final Reg	Final Repro
AFLCMC/ROA			
320 Richard Ray Blvd			
ROBINS AFB,GA			
31098-1813			
Contracting Officer	1	1	
COR	1	1	
15.TOTAL →	2	2	

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

G. PREPARED BY	H. SIGNED ON 20250428	I. APPROVED BY	J. SIGNED ON 20250428
BENNETT, DANIEL E CIV USAF ATS AFMC ATS	BENNETT DANIEL E 1067056341 Digitally signed by BENNETT DANIEL E 1067056341	JOHNSON, MELISA D CIV USAF ATS AFMC ATS	JOHNSON.MELISA DAWN.1623173336 Digitally signed by JOHNSON.MELISA DAWN.1623173336

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
See Blk 16	B/C/D/E	☐ TDP ☐ TM ☒ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
COMMON ARMAMENT TESTER	FA8533-25-R-0002	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
B/C/D/E00V	Warranty Performance Reports	Warranty Performance Reports	

4. AUTHORITY (Data Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-81639B	SRD_1.29.13	AFLCMC/ROA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	D	ASREQ	See Blk 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See Blk 16	See Blk 16

16. REMARKS

Contractor shall deliver using the latest version of Data Acquisition Document No. DI-SESS-81639. The Data Item shall be developed to be specific for each CAT-F Fighter Aircraft.

The contractor SHALL NOT generate data in support of an option period until receipt of a contract modification that exercises the option period and funding is obligated under an order.

A. CONTRACT LINE ITEM NO.

CLIN	Exhibit	Data Item No	Performance Period
1014	B	B00V	OPTION I
2016	C	C00V	OPTION II
3015	D	D00V	OPTION III
4011	E	E0OV	OPTION IV

BLOCK 4. Delete paragraphs 10.1.1g through i, 10.1.5, 10.1.6, 10.1.7, 10.2.2 b, d, and e.

A. Header Information
- Contract Number
- Reporting Period - Start and Cut-off Date

B. Initial Delivery Data
- National Stock Number (NSN) & Nomenclature
- Serial Number
- Branch of Service + DODAAC
- Carrier + Tracking Number
- Delivery Date (DD-250) Date Units Shipped
- Shipping Date (Date Shipped)
- Destination
- Total Units Delivered
- Warranty Expiration Date (Recommendation)

C. Repair Data (WEEKLY)
- Date Received
- Serial Number
- Branch of Service
- [warranty or exclusion]
- [reason for exclusion]

E. Return Shipping
- Part Number
- Serial Number of Returned Item
- Branch of Service +DODAAC
- Turn Around Time
- Shipping Date and DD-1149
- Shipping Carrier and Tracking Number
- Destination

F. Repair Facility Remarks (AS REQUIRED)

Block 9: DISTRIBUTION STATEMENT D. Distribution authorized to Department of Defense and U.S. DoD contractors only; Administrative or Operational Use; 29 September 2023. Other requests for this document shall be referred to the AF Automatic Test Systems (ATS) Division, Portfolio Operations Business Integration Section, AFLCMC/ROA, Robins AFB, GA.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
AFLCMC/ROA			
235 BYRON ST			
BLDG 300 STE 19A			
ROBINS AFB			
Contracting Officer	1	1	
COR	1	1	
15. TOTAL	2	2	

16. REMARKS *(Continuation)*

BLKs 10/11/12/13: Contractor shall submit warranty information as required no later than twenty (20) working days prior to the test readiness review (TRR) for each respective increment. The government shall have ten (10) working days to review the report. The contractor shall have five (5) working days after receipt of government comments to deliver an updated/corrected test report.

Block 14:
CDRL deliverables shall be submitted through the official system of reporting. There shall be no late submissions of this deliverable during the period of performance. The Contractor shall notify the Government Procurement Contracting Officer (PCO) if the delivery of any data/document will not meet the scheduled delivery date and negotiate a revised delivery date.

An alternate method of delivery when required or file size is too large use the DISA application, known as DOD SAFE, https://safe.apps.mil/. It will be available to all DOD Common Access Card (CAC) holders or Contractor personnel who possess Public Key Infrastructure (PKI) certification from an accepted Government source.

G. PREPARED BY	H. SIGNATURE	I. APPROVED BY	J. SIGNED ON 20250805
James Mihelich	MIHELICH.JAMES.DANIEL.1130867550 Digitally signed by MIHELICH.JAMES.DANIEL.1130867550 Date: 2025.08.04 12:15:59 -04'00'	Jeff George, IDT Branch Lead Engineer AFLCMC/ROA	GEORGE.JEFF.1395513610 Digitally signed by GEORGE.JEFF.1395513610 Date: 2025.08.05 09:18:57 -04'00'

INSTRUCTIONS FOR COMPLETING DD FORM 1423

(See DoDM 5010.12 for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Item B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical Manual; Other - other category of data, such as "Provisioning," "Configuration Management," etc.

Item D. Enter name of system/item being acquired that data will support (e.g., Mission Design Series (MDS) designator).

Item E. Self-explanatory (to be filled in after contract award).

Item F. Self-explanatory (to be filled in after contract award).

Item G. Name of preparer of CDRL.

Item H. Date CDRL was prepared and signature of preparer of CDRL.

Item I. Name of CDRL approval authority.

Item J. Date CDRL was approved and signature of CDRL approval authority.

Item 1. See DFARS Subpart 204.71 for proper numbering. To add or delete additional data items, point and click the plus or minus sign to the right of Block J.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry).

Item 4. Identify only one Data Acquisition Document No. If a single work task generates more than one deliverable data product, prepare a separate data item for each deliverable data product.

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g., Statement of Work/Performance Work Statement paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the data item.

Item 7. Specify requirement for inspection/acceptance of the data item by the Government.

Item 8. Specify requirement for approval of a draft before preparation of the final data item.

Item 9. For technical data and computer software, specify the contractor's requirement to mark the appropriate distribution statement on the technical data or computer software (ref. DoDI 5230.24).

Item 10. Specify number of times data items are to be delivered.

Item 11. Specify as-of date of data item, when applicable.

Item 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are required, when applicable.

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional/clarifying information for Items 1 through 15. Examples are: Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13; Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

Identify for which data item additional remarks are provided. When tailoring the Data Acquisition Document invoked in Item 4, identify which portions of that Document are being tailored.

Identify any referenced attachments to the form. Attachments can be added using the button at the bottom of page 1.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in developing estimated prices for each data item listed on the DD Form 1423.

a. Group I. Definition - Data which is not otherwise essential to the contractor's performance of the primary contracted effort (production, development, testing, and administration) but which is required by DD Form 1423.

Estimated Price - Costs to be included under Group I are those applicable to preparing and assembling the data item in conformance with Government requirements, and the administration and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted effort but the contractor is required to perform additional work to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the cost of the essential data item without conforming to Government requirements, and the administrative and other expenses related to reproducing and delivering such data item to the Government.

c. Group III. Definition - Data which the contractor must develop for his internal use in performance of the primary contracted effort and does not require any substantial change to conform to Government requirements with regard to depth of content, format, frequency of submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other expenses related to reproducing and delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor as part of his normal operating procedures and his effort in supplying these data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which is estimated to be attributable to the production or development for the Government of that item of data.

These estimated data prices shall be developed only from those costs which will be incurred as a direct result of the requirement to supply the data, over and above those costs which would otherwise be incurred in performance of the contract if no data were required. The estimated data prices shall not include any amount for rights in data. The Government's rights to use the data shall be governed by the pertinent provisions of the contract.