26 May 2026

REQUEST FOR QUOTE (RFQ) FA440723Q0001

AMENDMENT A02

The purpose of this amendment is to:

A. Update Section A:

1. Paragraph 4, Proposal Due Date, extend the date and time for receipt of proposals to 8 July 2026 @ 01:00 pm Central Time;

2. Paragraph 4.a., Offer Acceptance Period, extend the date and time for offer acceptance period to 30 September 2026;

3. Paragraph 6, RFI, extend the date and time for Request for Information to 8 June 2026 @ 01:00 pm Central Time;

4. Paragraph 7, Proposal Due Date, extend the date and time for receipt of proposals to 8 July 2026 @ 01:00 pm Central Time;

B. Update Section D:

1. Paragraph 1, Description of Agreement, the PoP has changed to 1 August 2026 – 31 July 2031.

All other terms and conditions remain unchanged and in full effect.

ACKNOWLEDGMENT OF RECEIPT:

Contractor Name / Title: _____
(Type Full Name and Title / Position)

Signature / Date: _____

Telephone Number: _____

Email Address: _____