Docusign Envelope ID: B9B77CD2-F0C1-4BAA-8538-6B315B443E44



1 SITE PLAN - MURFREESBORO VAMC - NORTH
Scale: 1" = 110'-0"

SHEET NOTES:

A. DEMOLISH CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). REMOVE CABLING AND CONDUIT BACK TO SOURCE. PATCH/REPAIR AND PAINT SURFACES AFFECTED BY DEMOLITION TO MATCH SURROUNDING AREA. REPLACE ANY CEILING TILES DAMAGED OR BROKEN DURING DEMOLITION AT NO ADDITIONAL COST TO THE VA.

B. PROVIDE AND INSTALL NEW CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). RUN NEW 4 PR UTP TO CCTV EQUIPMENT IN DESIGNATED IT ROOM.

C. REMOVE AND REPLACE CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). RUN NEW 4 PR UTP TO CCTV EQUIPMENT IN DESIGNATED IT ROOM.

D. CCTV SERVICES ARE TO REMAIN ACTIVE OUTISIDE AREAS UNDER ACTIVE CONSTRUCTION AT ALL TIMES. FIELD VERIFY CIRCUITS SHOWN AND RETAIN SERVICES TO ALL DEVICES AND/OR SYSTEMS DURING DEMOLITION AND REMODEL OF THE RESPECTIVE AREAS.

E. ALL EXISTING CONDITIONS AND DEVICES ARE BASED ON THE BEST AVAILABLE INFORMATION AT THE TIME OF SURVEY AND VISUAL INSPECTION. VERIFY EXISTING CONDITIONS IN FIELD.

F. NEW CCTV CABLING TO BE RUN ON J-HOOKS 2' OC ABOVE CEILING IN CORRIDORS.

G. ALL CONDUIT SECURITY JUNCTION BOXES AND RACEWAY PROVIDED BY ELECTRICAL CONTRACTOR UNO. ALL CONDUIT SHALL BE 3/4" MINIMUM. ELECTRICAL CONTRACTOR TO SIZE CONDUIT PER THE MOST CURRENT EDITION OF THE NEC.

H. ALL EXPOSED BOXES AND PANELS MOUNTED ON OR IN THE EXTERIOR WALLS SHALL BE WEATHERPROOF AND RAIN-TIGHT.

I. WHERE LENGTH FROM CAMERA TO RACK EQUIPMENT EXCEEDS 295' (90M) CONTRACTOR SHALL USE FIBER OPTIC CABLE.

J. ALL CAMERAS AND EQUIPMENT THAT IS REMOVED SHALL BE TURNED OVER TO THE POLICE DEPARTMENT. COORDINATE WITH COR.

K. ALL EXTERIOR CAMERAS TO BE WEATHERPROOF.

M. ALL EXTERIOR 270 DEGREE CAMERAS TO BE MOUNTED DIRECTLY ON THE CORNERS OF THE BUILDINGS.

N. CONTRACTOR SHALL PLAN PENETRATIONS AND CONDUIT RUNS FROM EXTERIOR CAMERAS INTO THE BUILDINGS SO AS TO MINIMIZE THE CHANGES TO THE BUILDINGS EXTERIOR AND WILL MINIMIZE THE NECESSARY CONDUIT RUNS ON THE EXTERIOR OF THE BUILDING.

O. COORDINATE EXTERIOR CAMERA MOUNTING HEIGHT WITH THE INTERIOR CEILING HEIGHT TO MINIMIZE EXTERIOR CONDUIT RUNS. REUSE EXISTING CONDUIT RUNS AND BUILDING PENETRATIONS WHEN POSSIBLE.

P. COORDINATE ALL NEW CAMERA LOCATIONS WITH COR PRIOR TO ROUGH-IN.

Q. ALL CONDUIT RUNS ON THE EXTERIOR OF THE BUILDING SHALL BE PAINTED TO MATCH THE BUILDING COLOR PRIOR TO ROUGH-IN.

(#) KEY NOTES:

1 EXISTING CAMERA APPROXIMATELY 12 FEET AFG TO BE REMOVED AND REPLACED WITH NEW CAMERA.
2 PROVIDE CORNER MOUNT BRACKET.
3 PROVIDE FLAT WALL BRACKET.
5 LENS OF MULTISENSOR CAMERA TO BE DIRECTED TO COVER ENTRANCE OF BUILDING.

FULLY SPRINKLERED

BID DOCUMENTS

#	Revisions:	Date

CONSULTANTS:

BICSI REGISTERED COMMUNICATIONS DISTRIBUTION DESIGNER — BICSI — JAMES V EZEKIEL — BICSI ID# 250762 — EXPIRES 12-31-24 — RCDD

NORTH CAROLINA PROFESSIONAL SEAL 36876 ENGINEER GARRETT R. GOSSETT 7/24/2024

PROJECT MANAGER

ACG Project Number 22-215

APOGEE Engineers | Architects

Headquarters:
Apogee Consulting Group, P.A.
1151 Kildaire Farm Road, Suite 120
Cary, North Carolina 27511
www.acg-pa.com 919-858-7420

© COPYRIGHT Apogee Consulting Group, P.A.

Office of Construction and Facilities Management

VA U.S. Department of Veterans Affairs

Drawing Title: TECHNOLOGY SITE PLAN

Location: ALVIN C. YORK CAMPUS 3400 LEBANON ROAD MURFREESBORO, TN 37129

Project Title: VIDEO SURVEILLANCE SECURITY YORK

VA PROJECT NUMBER: 626A4-22-104

Building Number: #

Approved:

Date: JUNE 13, 2024 | Checked: JVE | Drawn: LAS

Drawing Number: TS101

Dwg 2 of 26

C:\Users\lstamm\Documents\E-22-215\Y-VA York-Video Sec Improv-TN_lstammCBUMB.rvt
7/23/2024 4:20:11 PM
VA FORM 08-6231

Docusign Envelope ID: B9B77CD2-F0C1-4BAA-8538-6B315B443E44



1 SITE PLAN - MURFREESBORO VAMC - SOUTH

Scale: 1" = 110'-0"

0 15 30 60

NORTH

SHEET NOTES:

A. DEMOLISH CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). REMOVE CABLING AND CONDUIT BACK TO SOURCE. PATCH/REPAIR AND PAINT SURFACES AFFECTED BY DEMOLITION TO MATCH SURROUNDING AREA. REPLACE ANY CEILING TILES DAMAGED OR BROKEN DURING DEMOLITION AT NO ADDITIONAL COST TO THE VA.

B. PROVIDE AND INSTALL NEW CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). RUN NEW 4 PR UTP TO CCTV EQUIPMENT IN DESIGNATED IT ROOM.

C. REMOVE AND REPLACE CAMERAS AS NOTED (SEE CAMERA ABBREVIATIONS). RUN NEW 4 PR UTP TO CCTV EQUIPMENT IN DESIGNATED IT ROOM.

D. CCTV SERVICES ARE TO REMAIN ACTIVE OUTISIDE AREAS UNDER ACTIVE CONSTRUCTION AT ALL TIMES. FIELD VERIFY CIRCUITS SHOWN AND RETAIN SERVICES TO ALL DEVICES AND/OR SYSTEMS DURING DEMOLITION AND REMODEL OF THE RESPECTIVE AREAS.

E. ALL EXISTING CONDITIONS AND DEVICES ARE BASED ON THE BEST AVAILABLE INFORMATION AT THE TIME OF SURVEY AND VISUAL INSPECTION. VERIFY EXISTING CONDITIONS IN FIELD.

F. NEW CCTV CABLING TO BE RUN ON J-HOOKS 2' OC ABOVE CEILING IN CORRIDORS.

G. ALL CONDUIT SECURITY JUNCTION BOXES AND RACEWAY PROVIDED BY ELECTRICAL CONTRACTOR UNO. ALL CONDUIT SHALL BE 3/4" MINIMUM. ELECTRICAL CONTRACTOR TO SIZE CONDUIT PER THE MOST CURRENT EDITION OF THE NEC.

H. ALL EXPOSED BOXES AND PANELS MOUNTED ON OR IN THE EXTERIOR WALLS SHALL BE WEATHERPROOF AND RAIN-TIGHT.

I. WHERE LENGTH FROM CAMERA TO RACK EQUIPMENT EXCEED 295' (90M) CONTRACTOR SHALL USE FIBER OPTIC CABLE.

J. ALL CAMERAS AND EQUIPMENT THAT IS REMOVED SHALL BE TURNED OVER TO THE POLICE DEPARTMENT. COORDINATE WITH COR.

K. ALL EXTERIOR CAMERAS TO BE WEATHERPROOF.

M. ALL EXTERIOR 270 DEGREE CAMERAS TO BE MOUNTED DIRECTLY ON THE CORNERS OF THE BUILDINGS.

N. CONTRACTOR SHALL PLAN PENETRATIONS AND CONDUIT RUNS FROM EXTERIOR CAMERAS INTO THE BUILDINGS SO AS TO MINIMIZE THE CHANGES TO THE BUILDINGS EXTERIOR AND WILL MINIMIZE THE NECESSARY CONDUIT RUNS ON THE EXTERIOR OF THE BUILDING.

O. COORDINATE EXTERIOR CAMERA MOUNTING HEIGHT WITH THE INTERIOR CEILING HEIGHT TO MINIMIZE EXTERIOR CONDUIT RUNS. REUSE EXISTING CONDUIT RUNS AND BUILDING PENETRATIONS WHEN POSSIBLE.

P. COORDINATE ALL NEW CAMERA LOCATIONS WITH COR PRIOR TO ROUGH-IN.

Q. ALL CONDUIT RUNS ON THE EXTERIOR OF THE BUILDING SHALL BE PAINTED TO MATCH THE BUILDING COLOR PRIOR TO ROUGH-IN.

(#) KEY NOTES:

1 EXISTING CAMERA APPROXIMATELY 12 FEET AFG TO BE REMOVED AND REPLACED WITH NEW CAMERA.
2 PROVIDE CORNER MOUNT BRACKET.
3 PROVIDE FLAT WALL BRACKET.
4 REPLACE CAMERA AT ENTRANCE UNDER OVERHANG.
5 LENS OF MULTISENSOR CAMERA TO BE DIRECTED TO COVER ENTRANCE OF BUILDING.

FULLY SPRINKLERED

BID DOCUMENTS

#	Revisions:	Date

CONSULTANTS:

JAMES V EZEKIEL
BICSI ID# 290762
EXPIRES 12-31-24

SEAL 36876 REGISTERED ENGINEER GARRETT R. GOSSETT 7/24/2024

PROJECT MANAGER

ACG Project Number 22-215

APOGEE Engineers | Architects
Headquarters:
Apogee Consulting Group, P.A.
1151 Kildaire Farm Road, Suite 120
Cary, North Carolina 27511
www.acg-pa.com 919-858-7420

© COPYRIGHT Apogee Consulting Group, P.A.

Office of Construction and Facilities Management

VA U.S. Department of Veterans Affairs

Drawing Title: TECHNOLOGY SITE PLAN

Location: ALVIN C. YORK CAMPUS 3400 LEBANON ROAD MURFREESBORO, TN 37129

Project Title: VIDEO SURVEILLANCE SECURITY YORK

VA PROJECT NUMBER: 626A4-22-104

Building Number: #

Approved:

Date: JUNE 13, 2024 | Checked: JVE | Drawn: LAS

Drawing Number: TS102

Dwg 3 of 26

C:\Users\lastamet\Documents\E-22-215\Y-VA York-Video Sec Improv-TN_lastametCBUMB.rvt
7/23/2024 4:20:48 PM
VA FORM 08-6231

Docusign Envelope ID: B9B77CD2-F0C1-4BAA-8538-6B315B443E44


BUILDING 117
BUILDING 1
BUILDING 120
BUILDING 120 BUILDING 1
ELEC G64
EXAM / SCREENING G45Y
TELE G63
ELEV #1
ELEV #2
RM G67
EQUIP G62
EXAM G45X
EXAM G45W
EXAM G45V
CORR G68
SPD G45H (324)
EXAM G45P
EXAM G45M
CORR G65
CORRIDOR G66
TLT G45Q
EXAM G45N
EXAM G45L
SOILED
TLT G45U
ULTRASOUND G18
CORR G47
CORR G45R (524)
LOUNGE G45T
CORR G67
EXAM G45S
LINEN CHUTE G21A
FAN RM 6 G22
NURSE WORKRM G45G
EXAM G45J
EXAM G45K
VEST G44B
SHAFT G44A
ELEV #2
ELEV #1
SPD G23E
STOR G23F
G23D
G44
ELECTRICAL EQUIPMENT G25
ELECTRICAL EQUIPMENT G26
RM 106A STAIR 2 G27
ELEC EQUIP G29
ELEC SWITCHGEAR G30
ELEC G28
TLT G32
ULTRASOUND G34
TLT G35
MECH G33
COMPUTER G36B
EQUIPMENT G36C
LINEN G36
CT CONTROL ROOM G36A
CT SCAN G36D
ELEC EQUIP G36E
TLT G37C
WAITING G37A
CAMERA EXAM G37B
CONTROL ROOM G37E
ISOTOPE STOR G37F
PREP G37G
STOR G36C
NUCLEAR MED G37
CORR G49
3
NUCLEAR MED G37K
NEG PRESSURE G37J
STATIONARY IMAGING G37i
MECH G37L
STAIR #3 G38
LOUNGES G39A
OFFICE G39B
CAMERA ROOM G39D
NUCLEAR MED G39E
NUCLEAR MED G39F
CORR G39J
NUCLEAR MED G39G
STOR G39H
BONE DENSITY EXAM G39i
OFFICE G39C
STRESS LAB G39J
NUCLEAR MED/RAD G39
ELEC G39K
HAC G40A
MECH G40
TELE G42A
MECH G41
RECEPTION G42 Formerly G39A
RECEIVING G42
CLEAN STORAGE G01
MALE LOCKERS G01A
SPD OFFICE G01B
CORRIDOR G01C
STERILIZATION/CLEAN ROOM G01D
UNEXCAVATED SPACE
DECONTAMINATION G02
CHANGE ROOM G03
MECH G05
X-RAY G07D
VEST G07A
DENTAL OFFICE G07
OFFICE G07B
WAITING G07C
STOR G08
DENTAL OPERATORY G09
OPERATORY G08A
OPERATORY G09E
OPERATORY G09A
OPERATORY G09D
LAB G09B
WORKROOM G09C
FAN RM #3 G13
SECRETARY & CLERK G12
CHIEF DENTAL G11
OPERATORY G10
STAIRS #1 G14
CORR G14
TLT G06
SUPPLY G12
SOILED LINEN G13
CORRIDOR G23
VIEWING & READING G85
CONTROL G87
RADIOLOGY G84
MECH CHASE G02
DATA G01
VESTIBULE
RADIOLOGY G83
TLT G86A
RF G86
RF G96
ELEC G91
CORRIDOR G21
SCAN ROOM G89C
EQUIPMENT ROOM G89H
CHEST ROOM G15
ULTRASOUND G16
RADIOLOGY
CORRIDOR G22
HOLDING
CONTROL G16
CORRIDOR G25
RM 106A HSSL N #6
RM 106A
RM 106A
RM 106A

Docusign Envelope ID: B9B77CD2-F0C1-4BAA-8538-6B315B443E44



SHEET NOTES:

A. REFERENCE SHEET TS101 AND TS102 FOR EXTERIOR CAMERA LOCATIONS.

B. ALL EXISTING CONDITIONS ARE BASED ON THE BEST AVAILABLE INFORMATION AT THE TIME OF SURVEY.

C. NEW CCTV CABLING TO BE RUN ON J-HOOKS 2' OC ABOVE CEILING IN CORRIDORS.

D. ALL CONDUIT SHALL BE 3/4" MINIMUM. ELECTRICAL CONTRACTOR TO SIZE CONDUIT. PER THE MOST CURRENT EDITION OF THE NEC.

E. WHERE LENGTH FROM CAMERA TO RACK EQUIPMENT EXCEEDS 295' (90M) CONTRACTOR SHALL USE FIBER OPTIC CABLE.

F. COORDINATE AND CONFIRM ALL ROUTING WITH COR PRIOR TO ROUGH-IN.

G. SEE SHEET G-100 FOR ICRA MEASURES.

H. USE MOBILE CONTAINMENT CART (6/G-100) ALONG CORRIDORS.

KEY NOTES:

1 REMOVE EXISTING CAMERAS AND CABLING BACK TO SOURCE. REPAIR/REPLACE EXISTING SURFACES AFFECTED BY REMOVAL OF CAMERA EQUIPMENT TO MATCH SIMILAR EXISTING CONDITIONS.

2 INSTALL NEW CAMERAS. PROVIDE NEW 4 PR UTP CABLING FROM CAMERA TO NEW POE SWITCH IN TELECOM ROOM. REPAIR/ REPLACE SURFACES AFFECTED BY CAMERA EQUIPMENT INSTALLATION TO MATCH SIMILAR/EXISTING CONDITIONS. CONTRACTOR TO REPLACE DAMAGED CEILING TILE AND GRID ASSOCIATED WITH WORK AT NO ADDITIONAL COST TO GOVERNMENT.

3 PROPOSED LOCATION OF NEW CISCO 9300 SWITCH AND PATCH PANEL. VERIFY LOCATION WITH COR AND OIT REPRESENTATIVE.

4 ROUTE MMF FROM TELECOM ROOM TO RACKS IN BUILDING 5 SERVER ROOM.

KEY PLAN
SCALE: NO SCALE
AREA OF WORK

1 **BUILDING 1 FIRST FLOOR SECURITY PLAN**
Scale: 3/32" = 1'-0"

0 4 8 16 NORTH

FULLY SPRINKLERED

BID DOCUMENTS

#	Revisions:	Date

CONSULTANTS:

PROJECT MANAGER

ACG Project Number 22-215

APOGEE Engineers | Architects
Headquarters:
Apogee Consulting Group, P.A.
1151 Kildaire Farm Road, Suite 120
Cary, North Carolina 27511
www.acg-pa.com 919-858-7420

© COPYRIGHT Apogee Consulting Group, P.A.

Office of Construction and Facilities Management

VA U.S. Department of Veterans Affairs

Drawing Title: BULIDING 1 FIRST FLOOR SECURITY PLAN

Location: ALVIN C. YORK CAMPUS 3400 LEBANON ROAD MURFREESBORO, TN 37129

Project Title: VIDEO SURVEILLANCE SECURITY YORK

Approved

Date: JUNE 13, 2024 | Checked: JVE | Drawn: LAS

VA PROJECT NUMBER 626A4-22-104

Building Number # 1

Drawing Number 1.T-102

Dwg 5 of 26

BICSI JAMES V EZEKIEL BICSI ID# 290762 EXPIRES 12-31-24 RCDD
NORTH CAROLINA PROFESSIONAL ENGINEER SEAL 36876 GARRETT R. GOOSEY 7/24/2024

C:\Users\stamen\Documents\E-22-215\VA York-Video Sec-Improv-TN_stamenCBUMB.rvt
7/23/2024 4:21:05 PM
VA FORM 08-6231