EXCEPTION OF SF 30, APPROVED BY NARS 5/79

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE OF PAGES
FA462026QA271	1 of 2

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
0004	23 JUNE 2026		

6. ISSUED BY CODE FA4620

92nd Contracting Sq./PKA
110 W Ent St., Suite 200
Fairchild AFB, WA 99011
Attn: kathleen.rauch@us.af.mil

7. ADMINISTERED BY *(If other than Item 6)* CODE

SAME AS BLOCK 6

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*

All Offerors

CODE FACILITY CODE

(√) X

9A. AMENDMENT OF SOLICITATION NO.
FA462026QA271

9B. DATED (SEE ITEM 11)
1 JUNE 2026

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [X] is extended, [] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _1_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor [] is not, [X] is required to sign this document and return _1_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

SEE SUMMARY OF CHANGES

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10 A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		KATHLEEN L. RAUCH, Contracting Officer	
15B. CONTRACTOR/OFFEROR _____ *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ *(Signature of Contracting Officer)*	16C. DATE SIGNED

SUMMARY OF CHANGES

The purpose of this Amendment is to provide responses to questions submitted by prospective contractors, to revise the Performance Work Statement, to revise the Past Performance Questionnaire's due date/time, and to extend the RFQ due date/time.

1. **Responses to Contractor Questions**
   All questions and answers are provided below. All applicable revisions have been incorporated into Attachment 1: Performance Work Statement (REV2).

   Q8: After reviewing the workload data, we noted the wood pallet requirement indicates an estimated average of 25 tons per year with weekly pickup at the identified collection points. Could you please confirm whether there is a required or preferred roll-off/container size for this requirement, or if offerors are expected to determine the appropriate container size based on the workload data provided?

   A8: There are no roll-off containers utilized at the individual wood pallet collection points. Pallets are stacked (e.g., on the ground or loading docks) at each identified location. The contractor is responsible for collecting these stacked pallets weekly, transporting them to the on-base Recycling Center, and consolidating them. Historically, once approximately 500 pallets are accumulated at the Recycling Center, they are sold/transported to market. PWS Section 2.1.3 has been updated to reflect this process.

2. **Revised Performance Work Statement**
   a. Attachment 1: Performance Work Statement (REV1) is hereby replaced with Attachment 1: Performance Work Statement (REV2). Attachment 1: Performance Work Statement (REV2) supersedes and replaces all previous versions of the Performance Work Statements.

3. **Past Performance Questionnaire**
   a. Attach. 4 - Past Performance Questionnaire (REV1) is hereby replaced with Attach. 4 - Past Performance Questionnaire (REV2).
   b. The Past Performance Questionnaire's due date is hereby extended to 6 July 2026 at 10:00 AM (Pacific Time)

4. **RFQ Due Date Extension**
   a. The RFQ due date/time 24 June 2026 / 10:00 AM PT is hereby extended to 6 July 2026 / 10:00 AM PT.

All other items remain unchanged.

Fill out blocks 15a, 15b, and 15c and provide a copy with your proposal.

END SUMMARY OF CHANGES

<u>List of Attachments:</u>

- Attachment 1: Performance Work Statement (REV2)
- Attachment 4: Past Performance Questionnaire (REV2)