SMITHGROUP

ADDENDUM

www.smithgroup.com

PROJECT	IHS Whiteriver Hospital	ADDENDUM NUMBER	H
PROJECT NO.	14904.000	DATE	6/18/2026
PROJECT LOCATION	Whiteriver, AZ		
OWNER	Indian Health Service		
PREPARED BY	SmithGroup		

NAME	COMPANY
Owner	Indian Health Service
Contractor or Bidder	Attn: Bidders
Team	
Team	

This Addendum is issued pursuant to the Instructions to Bidders and/or Conditions of the Contract. This Addendum serves to clarify, revise, and supersede information in the Project Manual, Drawings, and previously issued Addenda. Portions of the Addendum affecting the Contract Documents will be incorporated into the Contract by enumeration of the Addendum in the Owner/Contractor Agreement. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form.

ADDENDUM-H TO ADDRESS: CLARIFICATIONS TO GLAZING TYPES / FILMS, BID RFI 129 - MANHOLES ELEC / ICT, BID RFI 137 & 138 - PEMB WALL ASSEMBLY, BID RFI 153 - LANDSCAPE PLANT QUANTITIES, BID RFI 157 - HEADWALL QUANTITY & LAYOUT DISCREPANCIES, BID RFI 158 - HEADWALL SWITCHES, BID RFI 161 - EXISTING GENERATOR, BID RFI 162 - MEDICAL EQUIPMENT CLARIFICATIONS, CLARIFICATIONS TO 33 16 23 - SITE ERECTED WELDED STEEL TANKS

DOCUMENTS ISSUED WITH THIS DOCUMENT

PART 1 - REVISED DOCUMENTS ISSUED WITH THIS DOCUMENT

1.1 REVISED PROJECT MANUAL DOCUMENTS AND SPECIFICATIONS

A. *List documents and specifications revised and (provide brief description of change*)

1. SECTION 133419 - METAL BUILDING SYSTEMS (BID RFI 137 & 138 - PEMB Wall Assembly)
2. SECTION 133419 - METAL BUILDING SYSTEMS-WWTP (BID RFI 137 & 138 - PEMB Wall Assembly)

1.2 REVISED DRAWING SHEETS

A. *List drawings sheets revised and (provide brief description of changes*)

1. BP1_LP1.0.0 - PHASE 1 - OVERALL TREE PLAN (BID RFI 153 – Landscape Plant Quantities)
2. BP1_LP1.0.0B - PHASE 2 -OVERALL TREE PLAN (BID RFI 153 – Landscape Plant Quantities)

3. BP1_LP1.0.1B - PHASE 2 -LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
4. BP1_LP1.0.2B - PHASE 2 -LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
5. BP1_LP1.0.3B - PHASE 2 -LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
6. BP1_LP1.0.5B - PHASE 2 -LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
7. BP1_LP1.0.6B - PHASE 2 -LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
8. BP1_LP1.0.9B - PHASE 2 - COURTYARD LANDSCAPE PLAN (BID RFI 153 – Landscape Plant Quantities)
9. BP1_A4.1.1 - EXTERIOR BUILDING ELEVATIONS OVERALL - B/W (Clarification to Glazing Types / Films)
10. BP1_A4.1.1c - EXTERIOR BUILDING ELEVATIONS OVERALL - COLOR (Clarification to Glazing Types / Films)
11. BP1_A4.4.1 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
12. BP1_A4.4.2 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
13. BP1_A4.4.3 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
14. BP1_A4.4.4 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
15. BP1_A4.4.5 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
16. BP1_A4.4.6 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
17. BP1_A4.4.7 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
18. BP1_A4.4.8 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
19. BP1_A4.4.9 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
20. BP1_A4.4.10 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
21. BP1_A4.4.11 - ENLARGED EXTERIOR BUILDING ELEVATIONS (Clarification to Glazing Types / Films)
22. BP1_A5.4.1 - CURTAIN WALL / STOREFRONT / WINDOW ELEVATIONS (Clarification to Glazing Types / Films)
23. BP1_A5.4.2 - CURTAIN WALL / STOREFRONT / WINDOW ELEVATIONS (Clarification to Glazing Types / Films)
24. BP1_A5.4.3 - CURTAIN WALL / STOREFRONT / WINDOW ELEVATIONS (Clarification to Glazing Types / Films)

25. BP1_ A8.0.1 - HEADWALL ELEVATIONS (BID RFI 154 – Headwall Quantity & Layout Discrepancies)
26. BP1_ A8.0.2 - HEADWALL ELEVATIONS (BID RFI 154 – Headwall Quantity & Layout Discrepancies)
27. BP1_ AI1.1.1 - INTERIOR FINISH SCHEDULE AND DETAILS (Clarification to Glazing Types / Films)
28. BP1_E1.1.P1 - ELECTRICAL SITE POWER PLAN PHASE 1 (BID RFI 161 - Existing Generator)
29. BP1_E6.0.6 - ELECTRICAL DETAILS (BID RFI 129 - Manholes Elec / ICT)
30. BP1_E6.2.4 - ENLARGED / TYPICAL ROOM POWER PLANS - SECOND LEVEL (UPPER GROUND) (BID RFI 157 - Headwall Quantity & Layout Discrepancies)
31. BP1_E6.2.5 - ENLARGED / TYPICAL ROOM LIGHTING PLANS - SECOND LEVEL (UPPER GROUND) (BID RFI 158 - Headwall Switches)
32. BP1_E6.3.4 - ENLARGED / TYPICAL ROOM LIGHTING PLANS - THIRD LEVEL (BID RFI 158 - Headwall Switches)
33. BP1_T1.1.1 - ICT SITE PLAN - PHASE 1 - AREA 1 (BID RFI 129 - Manholes Elec / ICT)
34. BP1_ T1.2.1 - ICT SITE PLAN - PHASE 2 - AREA 1 (BID RFI 129 - Manholes Elec / ICT)
35. BP1_T6.2 - ICT DETAILS (BID RFI 129 - Manholes Elec / ICT)
36. BP1_EXH2026-0618_10_MED-EQUIP (BID RFI 162 - Medical Equipment Clarifications)
37. BP2_C8.01 – DETAILS (Clarification to 33 16 23 - SITE ERECTED WELDED STEEL TANKS)
38. BP2_A5.0.10 - EXTERIOR ASSEMBLIES (BID RFI 137 & 138 - PEMB Wall Assembly)
39. BP3_C9.01 DETAILS (Clarification to 33 16 23 - SITE ERECTED WELDED STEEL TANKS)
40. BP3_C9.02 DETAILS (Clarification to 33 16 23 - SITE ERECTED WELDED STEEL TANKS)

END OF DOCUMENT