2. **Pre- proposal Inquiry Responses**

PPI #	Page	Section	Paragraph	Question	Response
17				Given the magnitude and complexity of this project, we request that the proposal due date be extended to May 14, 2026	See Amendment 0004
18				Given the size, complexity and specialized construction of this project, please extend the proposal due date to June 14.	See Amendment 0004
19				Given the size, complexity, scope and unanswered PPIs, please extend the proposal due date to June 14.	See Amendment 0004
20	15	Factor 4	1	Please confirm that copies of PPQs filled out and submitted to NAVFAC for prior solicitations may be provided with the proposal to fulfill the requirements of Factor 4 - Past Performance.	Confirmed
21				Since photos were not allowed on the initial site visit, some of the specialty subcontractors were inquiring if a second site visit would be allowed before the bid date?	A second site visit is unable to be accommodated.
22				Since photos were not allowed on the initial site visit, some of the specialty subcontractors were inquiring if a second site visit would be allowed before the bid date?	A second site visit is unable to be accommodated.