CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP _____ TM _____ OTHER _____

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
		TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A001	TECHNICAL REPORT - STUDY/SERVICES	Report of Completed Preventive Maintenance	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80508A	PWS 7.6.3.1	NCTAMS LANT N5/N8	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
N/A	PWS para. 13.1	Monthly	1 month after start of contr

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
N/A	Start of Contract	Monthly*

16. REMARKS

Block 13: Report is required monthly through the end of the contract.

Block 14: E-mail distribution preferred

The report shall be formatted in Microsoft Office compatible file to provide records for preventive maintenance performed. The report is due to the COR by the end of the 5th business day of each month.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
COR/ACOR	1	1	
15. TOTAL →	1	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Douglas S. Smith	12/19/2025	Christopher Jensen	01/16/2026

Reset