AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

BPA NO.	1. CONTRACT ID CODE	PAGE OF PAGES

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NUMBER	5. PROJECT NUMBER (if applicable)
A00001	06-15-2026		552-21-102

6. ISSUED BY	CODE 36C250	7. ADMINISTERED BY (If other than Item 6)	CODE 36C250
Department of Veterans Affairs 3140 Governor's Place Blvd. Suite 210 Kettering OH 45409-1337		Department of Veterans Affairs 3140 Governors Place Blvd. Suite 210 Kettering OH 45409-1337	

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
To all Offerors/Bidders		36C25026B0033
	X	9B. DATED (SEE ITEM 11) 05-22-2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED (SEE ITEM 13)
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended, [X] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [X] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to post the Site Visit Sign-in sheet from the June 12, 2026 site visit.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Jenessa Regan Contracting Officer	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

Attachments

See attached document: Site Visit Sign In Sheet 6.12.2026.

PREBID SITE VISIT SIGN IN SHEET

Name	Company	Phone	Email
Eric Wefer	Fujitec	513 609 7354	Ewefer@us.fujitec.com
CLIFF BOWN	OHIO DREDGE	513-309-4415	CRBOWN@MSN.COM
Keith Germana	SURE MECHANICAL	513-898-1050	kgermann@suremechanical.com
Chris Asbeck	Pella	937-414-1003	casbeck@pelladayton.com
Tanvi Desai	SSRG	513-356-3248	tdesai@ssrg.com
Nathan Mathis	CRT	937-673-1870	nate.mathis@crtechcorp.com
John Bloch	Ramsey Structure	614-381-1965	John.Bloch@elitecommercialgrp.com
Jacob Paulus	BCR	513-525-7620	JPAULUS@BCRMCO.COM
Chris Bricker	V-Line Services	614-395-0871	CBricker@VLineservices.com
Jeremy Kreimer	LRT	513-883-0273	kreimers@LRT.biz
Jessica Widmyer	LRT	513-567-5634	widmyerj@LRT.biz
MIKE RIEGLI	SITE SET PRO	5175052932	MICHAEL.RIEGLI@SITESETPRO.CO
Danny Dixon	DJ Drew Company	513 460 0318	Danny@DJDrewCompany.com
RICHARD BENNETT	OHIO PREDGE	513-460-5293	RICHARD@TBHCONSTRUCTION.ORG
Tim Sayers	TMS Contracting	937 789 9081	Tsayers@tmscontracting.com
KEN JOHNSON	THE DJ DREW CO	513-265-7952	kenj@djdrewcompany.com
Jeremy Head	TruCraft Roofing	513 516 3007	jeremyhead@trucraft.us