SMITHGROUP

ADDENDUM

www.smithgroup.com

PROJECT	IHS Whiteriver Hospital	ADDENDUM NUMBER	D
PROJECT NO.	14904.000	DATE	5/20/2026
PROJECT LOCATION	Whiteriver, AZ		
OWNER	Indian Health Service		
PREPARED BY	SmithGroup		

NAME	COMPANY
Owner	Indian Health Service
Contractor or Bidder	Attn: Bidders
Team	
Team	

This Addendum is issued pursuant to the Instructions to Bidders and/or Conditions of the Contract. This Addendum serves to clarify, revise, and supersede information in the Project Manual, Drawings, and previously issued Addenda. Portions of the Addendum affecting the Contract Documents will be incorporated into the Contract by enumeration of the Addendum in the Owner/Contractor Agreement. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form.

ADDENDUM-D TO ADDRESS: ADOT Plans Clarifications, Revised Spec 231126 per BID RFI 083 Response, Clarifications for BID RFI 084 Site ICT Infrastructure Conflicts, Clarifications for BID RFI 075 Exterior Wall Assembly Keynote, Clarifications for BID RFI 077 Terrazzo Base, Clarifications for BID RFI 087 Gauge Wire

DOCUMENTS ISSUED WITH THIS DOCUMENT

PART 1 - REVISED DOCUMENTS ISSUED WITH THIS DOCUMENT

1.1 REVISED PROJECT MANUAL DOCUMENTS AND SPECIFICATIONS

A. *List documents and specifications revised and (provide brief description of change*)

1. SECTION 231126 - FACILITY LIQUEFIED-PETROLEUM GAS PIPING (Clarifications in Response to BID RFI 083 regarding Cathodic Protection not req.)

1.2 REVISED DRAWING SHEETS

A. *List drawings sheets revised and (provide brief description of changes*)

1. ADOT_RD7.1 – TRAFFIC SIGNAL PLAN (Clarification to Traffic Signal Plan)
2. ADOT_RD7.1 - TRAFFIC SIGNAL EQUIPMENT SCHEDULE (Clarification to Equipment Schedule and Pull Box Schedule)
3. BP1_SITE DETAILS (Clarifications for BID RFI 087 Fence Guage Wire)
4. BP1_A5.0.10 - EXTERIOR WALL ASSEMBLIES (Clarifications for BID RFI 075 Exterior Wall Assembly Keynote)

5. BP1_A5.0.11 - EXTERIOR WALL ASSEMBLIES (Clarifications for BID RFI 075 Exterior Wall Assembly Keynote)
6. BP1_AI2.1.1A - LEVEL 1 (LOWER GROUND) - FINISH FLOOR PLAN - AREA A (Clarifications for BID RFI 077 Terrazzo Base)
7. BP1_T1.1.1 - ICT SITE PLAN - PHASE 1 - AREA 1 (Clarifications for BID RFI 084 Site ICT Infrastructure Conflicts)
8. BP1_T1.2.1 - ICT SITE PLAN - PHASE 2 - AREA 1 (Clarifications for BID RFI 084 Site ICT Infrastructure Conflicts)

END OF DOCUMENT