1. CONTRACT ID CODE	PAGE	OF PAGES
J	1	2

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	PROJECT NO. (If applicable)
0002	10/10/2026		

6. ISSUED BY	Code	N40085	7. ADMINISTERED BY (If other than item 6.)	Code	
NAVFACSYSCOM MID-ATLANTIC ROICC NORFOLK FACILITIES ENGINEERING & ACQ DIV 9324 VIRGINIA AVENUE NORFOLK, VA 23511					

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		9A. AMENDMENT OF SOLICITATION NO.
	☒	N4008526R0108
	☒	9B. DATED (SEE ITEM 11) 03/09/2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ **is extended** ☒ **is not extended**. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _1_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

☐ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

☐ B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).

☐ C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

☐ D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor ☒ is not ☐ is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

N4008526R0108; Q-47 DEMOLISH FISHING PIER, NAVAL STATION NORFOLK, NORFOLK, VIRGINIA

See Continuation Page

Contact POC: Hailey McGinness (757) 341-0596; hailey.m.mcginness.civ@us.navy.mil

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8) (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)	16C. DATE SIGNED

SECTION SF30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

AMENDMENT 0002

The purpose of this amendment is to:

1. Revise the site visit date and time to Thursday, 19 March 2026 at 0830 EDT. See attachment Q-47 DCS GEN REQS_REV1, revisions are indicated in red font.
2. Correct the date of solicitation in the General Requirements to 09 March 2026. See attachment Q-47 DCS GEN REQS_REV1, revisions are indicated in red font.
3. Provide Response to Pre-Proposal Inquiry (PPI) #1:

PPI#	Date Submitted	LEAVE BLANK	Reference			Question	Response
			Page	Section	Paragraph		
1	03/10/26		Site Visit			Currently, the site visit is scheduled for 9:00 a.m. on March 12 and requires a badge. To ensure there is sufficient time for the badging paperwork to be completed and approved, could we reschedule the site visit to March 19? This adjustment will help avoid any delays and ensure full access on the day of the visit.	Site visit is rescheduled to Thursday 19 March 2026 as indicated in Amendment 0002.

All other terms and conditions remain unchanged.

(End of Summary of Changes)