FEDERAL SUPPLY SCHEDULE PROGRAM
LIMITED SOURCES JUSTIFICATION – UNDER THE SIMPLIFIED ACQUISITION THRESHOLD (SAT)

LSJ NUMBER[1]: LSJ-26-0010

PROCUREMENT REQUEST (PR) NUMBER: DJA-26-ASOD-PR-0179

CO: Cameron Davis / Cameron.Davis@ATF.gov

COR/GTR[2]: [redacted]@ATF.gov

DATE: February 12, 2026, Updated March 31, 2026

This acquisition is conducted under the authorities for Federal Supply Schedule also known as the General Services Administration (GSA) Schedules Program or the Multiple Award Schedules (MAS) Program - 41 U.S.C. 152(3) - Competitive Procedures, 40 U.S.C. 501 - Services for Executive Agencies, and FAR Part 8 – Required Sources of Supplies and Services.

1. Identification of the agency and contracting activity.

Requiring Agency:

The Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)
Special Operations Division (SOD)
99 New York Ave N.E., 7th East
Washington, D.C. 20226
Technical POC: [redacted]
Email: [redacted]@ATF.gov

Contracting/Ordering Activity:

The Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)
Office of Management – Acquisitions Management Division
99 New York Avenue, NE
Washington, DC 20226
Contracting Officer Name: Cameron Davis
Email: Cameron.Davis@ATF.gov

[1] This is entered at or after small business review, including the header.
[2] COR – Contracting Officer's Representative – services /GTR – Government Technical Representative – supplies/goods.

2. Nature and Description of Action Being Approved. Describe the action being approved include the name and address of the proposed contractor(s).

In accordance with the GSA Regulation Parts 538.7104-3 and 538.7104-3 (as referenced in the Revolutionary Federal Acquisition Regulation Overhaul {RFO} 8.4, ATF intends to procure TE Swift Tactical Kits. They are currently only developed and manufactured by Tactical Electronics (TE) and Military Supply, LLC, a designer, developer, and manufacturer of tactical camera systems for military and law enforcement.

There are not several makers of this system. The system is made by Tactical Electronics. The camera kit system is already in use precludes us from buying others. Special Response Team (SRT) cannot have different systems for different teams. They must be consistent across all teams as we do not have the time or training capacity to train and maintain different systems on different teams. This is not one system, but two complete systems that come packaged together. The integration with our current information systems and future proofing (mesh radio), makes bringing in another system unreasonable.

Although Tactical Electronics is the only manufacturer, these products are offered by multiple authorized resellers, and ATF intends to award a delivery order under the General Services Administration (GSA) Federal Supply Schedule (FSS) for small businesses. This is a firm-fixed price contract.

3. Description of Supplies and Services. Describe the supplies/services to be acquired. Provide the estimated total value (including options, if any).

This action is for the purchase of four (4) Swift Camera Kits and four (4) Swift Cables to be used by the SRT to enhance information and intelligence gathering capabilities.

The estimated cost for this purchase is [redacted] with a Required Delivery Date (RDD) no later than one-hundred and eighty (180) days after purchase order award.

4. Identify statutory authority permitting limiting sources. Cite the authority under one of the exceptions listed under Revolutionary FAR Overhaul, and if applicable, a demonstration of the proposed contractor's unique qualifications to provide the required supply or service. (Check the appropriate box for the authority – and <u>bold</u> the statement)

☐ RFO 538.7104-3 (b)(i) - An urgent and compelling need exists, and following the procedures would result in unacceptable delays;

☐ RFO 538.7104-3 (b)(ii) - Only one source is capable of providing the supplies or services required at the level of quality required because the supplies or services are unique or highly specialized; or

☐ RFO 538.7104-3 (b)(i) - In the interest of economy and efficiency, the new work is a logical follow-on to an original Federal Supply Schedule order provided that the original order was placed in accordance with the applicable Federal Supply Schedule ordering procedures. The original order or BPA must not have been previously issued under sole-source or limited-sources procedures.

☒ **RFO Subpart 538.7104-4 – Brand Name.**

5. Certifications.

As the Contracting Officer's Representative (COR) or Government's Technical Representative (GTR), I certify the above information is accurate to the best of my knowledge and contains complete data/information necessary to support the recommendation and the basis for this justification.

[redacted] [redacted]

[redacted], Program Office Date
Office of Field Operations | Program Analyst

As the Contracting Officer and based on the information presented by the program office, the information is complete and accurate to the best of my knowledge, and it is in the best interest of the US Government to pursue other than full and open competition for this requirement.

CAMERON DAVIS Digitally signed by CAMERON DAVIS
Date: 2026.05.05 12:56:34 -04'00'

Cameron Davis, Contracting Officer Date
Office of Management – Acquisitions Management Division