DRAFT

Mission Partner Environment (MPE) Operations, Maintenance, and Sustainment (OM&S) Request for Proposal Documents

DRAFT MPE OM&S IDIQ RFP Exhibits and Attachments

1. DRAFT FA7146-23-R-0011
2. DRAFT Section J, Attachment 1 - Section C - MPE OMS IDIQ PWS
3. DRAFT Section J, Attachment 2 - Cost Price Matrix
4. DRAFT Section J, Attachment 3 - DD254
5. DRAFT Section J, Attachment 4 - Small Business Participation Commitment Document
6. DRAFT Section J, Attachment 5 - Small Business Subcontracting Plan
7. DRAFT Section J, Attachment 6 - Government Furnished Property
8. DRAFT Section J, Attachment 7 - MPE OMS LCATs
9. DRAFT Section J, Attachment 8 - Mission Essential Services
10. DRAFT Section J, Attachment 9 - Section L
    a. DRAFT Section L, Attachment A – IDIQ Cross Reference Matrix
    b. DRAFT Section L, Attachment B - Work Sample Cover Sheet
    c. DRAFT Section L, Attachment C - Prior Experience Information Sheet
    d. DRAFT Section L, Attachment D - Statement of Facts **(not posted)**
    e. DRAFT Section L, Attachment E - Staffing and Skills Matrix Template
    f. DRAFT Section L, Attachment F - Scenario 1
    g. DRAFT Section L, Attachment G - Scenario 2
    h. DRAFT Section L, Attachment H -Statement of Objectives (SOO)
11. DRAFT Section J, Attachment 10 - Section M
12. DRAFT CDRL A001 Transition In Plan
13. DRAFT CDRL A002 Security Impact Analysis
14. DRAFT CDRL A003 Cyber Incident Report
15. DRAFT CDRL A004 Presentation Material
16. DRAFT CDRL A005 Meeting Minutes
17. DRAFT CDRL A006 Trip Report
18. DRAFT CDRL A007 Monthly Status Report
19. DRAFT CDRL A008 Project Management Plan
20. DRAFT CDRL A009 Transition Out Plan
21. DRAFT CDRL A010 Data Accession List
22. DRAFT CDRL A011 Contractor Funds Status Report
23. DRAFT CDRL A012 Data Assertions List
24. DRAFT CDRL A013 CERP Plan
25. DRAFT CDRL A014 Quality Control Plan

US BICES / US BICES-X Task Order (TO) Exhibits and Attachments

1. DRAFT US BICES US BICES-X TO2 PWS
    a. DRAFT US BICE TO PWS Appendix A
2. DRAFT CDRL A050 Integrated Master Schedule

3. DRAFT CDRL A051 US BICES OM_S Contractor Work Breakdown Structure
4. DRAFT CDRL A052 Transition Close-out Report
5. DRAFT CDRL A053 Expansion Readiness Plan
6. DRAFT CDRL A054 Training Material
7. DRAFT CDRL A055_After Action Report
8. DRAFT CDRL A056 Weekly Activity Report_In Progress Review
9. DRAFT CDRL A057 Service Catalog
10. DRAFT CDRL A058 Technical Report
11. DRAFT CDRL A059 Test Plans
12. DRAFT CDRL A060 Test Reports
13. DRAFT CDRL A061 Technical Data and Architecture Package
14. DRAFT CDRL A062 Continuity of Information Technology Operations Plan

APAN TO Exhibits and Attachments

1. DRAFT APAN TO PWS
2. DRAFT CDRL A100 Weekly Activity Report
3. DRAFT CDRL A101 Operational Support Plan
4. DRAFT CDRL A102 Training Material