STATEMENT OF WORK

1.1 SCOPE OF CONTRACT

A. Description:

This project is for the installation of five (5) concrete vault toilets across three (3) Ranger Districts. Four (4) of the toilets will be replacing existing toilets that will require the contractor to pump and dispose of the existing toilets. Two (2) of the toilets to be installed at Park Lake will require demolition of asphalt paving surface and replacement with concrete paving (see drawings for details). Toilet installation at Highwood Cabin will require a water ford crossing to access the site (see photo in drawings).

Sites are remote Forest Service locations. Site visits are strongly encouraged prior to bidding.

Work will include site preparation and excavation required for new vault toilet installations, and the supply, delivery, and installation of new concrete vault toilets.

Contractor is responsible for all labor, materials, tools, etc. necessary to complete the work. All waste and excess materials generated from construction shall be disposed of off Forest Service lands and in compliance with governing federal, state, and local laws.

1.2 PROJECT LOCATION

(See drawings)

	Coordinates:	Installation:
A. Rocky Mountain Ranger District:		
• Benchmark Airstrip Toilet	47.47625, -112.86746	Replacement
• Ron Janicula Trailhead Toilet	47.47409, -112.86404	Replacement
B. Judith Musshelshell Ranger District:	**Coordinates:**	**Installation:**
• Highwood Cabin Toilet	47.47834, -110.61072	New
C. Helena Ranger District:	**Coordinates:**	**Installation:**
• Park Lake Day Use Toilet	46.44381, -112.16928	Replacement
• Park Lake Campground Toilet	46.44352, -112.16771	Replacement

1.3 PERIOD OF PERFORMANCE:

A. Contractor allowed one 14-consecutive-day work window to start and finish work at each site. All work shall be completed by August 31, 2027.

1.4 PRE-BID TOUR:

A. No Pre-Bid Tour is scheduled for this project. Prospective bidders are responsible to visit the sites prior to bidding.