AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

BPA NO.	1. CONTRACT ID CODE	PAGE OF PAGES

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NUMBER	5. PROJECT NUMBER (if applicable)
0001			

6. ISSUED BY CODE	7. ADMINISTERED BY (If other than Item 6) CODE
Department of Veterans Affairs Network Contracting Office (NCO) 21	Department of Veterans Affairs Network Contracting Office (NCO) 21

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
To all Offerors/Bidders		36C26126Q0697
	X	9B. DATED (SEE ITEM 11)
		10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED (SEE ITEM 13)
CODE FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended, [X] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See CONTINUATION Page

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
[ ]	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
[ ]	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
[ ]	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
[ ]	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [X] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

*** See continuation page ****

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		Maricela Berrones-Gauger Contracting Officer	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION PAGE

This modification is to revise the performance work schedule, price schedule and inventory attachment within the solicitation.

Attached is the revised performance work statement document that will be incorporated into the solicitation.

Attached is the revised price schedule to include Sunnyvale into the line items that will be incorporated into the solicitation.

Attached is the elevator inventory that will be incorporated into the solicitation.

A.1 PRICE/COST SCHEDULE

ITEM INFORMATION

ITEM NUMBER	DESCRIPTION OF SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001		12.00	MO	_____	_____
	Service, Maintenance, Inspection - PAD,MPD,LVD for Palo Alto, Menlo Park, Livermore, Mountain View and Sunnyvale locations Contract Period: Base POP Begin: 08-01-2026 POP End: 07-31-2027 PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery MANUFACTURER PART NUMBER (MPN): N/A				
0002		1.00	HR	_____	_____
	Estimated Unscheduled Maintenance and Repair of all Elevators PER PWS NTE $200K Contract Period: Base POP Begin: 08-01-2026 POP End: 07-31-2027 PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery MANUFACTURER PART NUMBER (MPN): N/A				

1001		12.00	MO	_____	_____

Service, Maintenance, Inspection - PAD,MPD,LVD for Palo Alto, Menlo Park, Livermore, Mountain View and Sunnyvale locations
Contract Period: Option 1
POP Begin: 08-01-2027
POP End: 07-31-2028
PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors
PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery
MANUFACTURER PART NUMBER (MPN): N/A

1002		1.00	HR	_____	_____

Estimated Unscheduled Maintenance and Repair of all Elevators PER PWS NTE $200K
Contract Period: Option 1
POP Begin: 08-01-2027
POP End: 07-31-2028
PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors
PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery
MANUFACTURER PART NUMBER (MPN): N/A

2001		12.00	MO	_____	_____

Service, Maintenance, Inspection - PAD,MPD,LVD for Palo Alto, Menlo Park, Livermore, Mountain View and Sunnyvale locations
Contract Period: Option 2
POP Begin: 08-01-2028
POP End: 07-31-2029
PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors
PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery
MANUFACTURER PART NUMBER (MPN): N/A

2002		1.00	HR	_____	_____

Estimated Unscheduled Maintenance and Repair of all Elevators PER PWS NTE $200K
Contract Period: Option 2
POP Begin: 08-01-2028
POP End: 07-31-2029
PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors
PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery

	MANUFACTURER PART NUMBER (MPN): N/A				
3001	Service, Maintenance, Inspection - PAD,MPD,LVD for Palo Alto, Menlo Park, Livermore, Mountain View and Sunnyvale locations Contract Period: Option 3 POP Begin: 08-01-2029 POP End: 07-31-2030 PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery MANUFACTURER PART NUMBER (MPN): N/A	12.00	MO	_____	_____
3002	Estimated Unscheduled Maintenance and Repair of all Elevators PER PWS NTE $200K Contract Period: Option 3 POP Begin: 08-01-2029 POP End: 07-31-2030 PRINCIPAL NAICS CODE: 238290 - Other Building Equipment Contractors PRODUCT/SERVICE CODE: J036 - Maintenance, Repair, and Rebuilding of Equipment - Special Industry Machinery MANUFACTURER PART NUMBER (MPN): N/A	1.00	HR	_____	_____
				GRAND TOTAL	_____