AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		3

2. AMENDMENT/MODIFICAITON NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicble)
AMENDMENT NO. 0002	06/29/26		25-0011

6. ISSUED BY	CODE	7. ADMINISTERED BY (If other than Item 6)	CODE
NAVFAC Mid-Atlantic Resident Officer in Charge of Construction 1107A Birch Street Camp Lejeune, NC 28547-2521	N40085	See Item 6	

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CODE | FACILITY CODE

(X)

9A. AMENDMENT OF SOLICIATION NO.

x N40085-26-R-9044

9B. DATED (SEE ITEM 11)

06/18/26

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 11)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[x] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended, [x] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a)By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPIRATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [ ] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

25-0011, Repair BEQ HP135
Amendment 0002, Answer Requests for information and provide Site Visit Sign-in Sheet

The time and date for receipt of proposals remains unchanged.

This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of a proposal.

See Continuation Page(s)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	16C. DATE SIGNED

CONTINUATION SHEET

1. QUESTION: Spec 02 82 00 Page 7 Section 1.3.1 Description of Work states "The asbestos work includes the demolition, removal, or encapsulation of approximately 8,000 square feet of vinyl floor tiles and mastic located throughout the living quarters, approximately 16,000 square feet of built up roofing, approximately 3,000 square feet of flashing material located on parapet walls, and approximately 21,000 square feet of damp-proofing mastic behind exterior brick veneer". To access the asbestos damp proofing we would need to remove all of the brick veneer from the building. We would also need to remove the elevated walkways to access the brick behind them. Can you clarify if this is the appropriate scope to remove and replace all brick veneer? In addition we can not guarantee we can remove all the damp proofing or protect the existing block from being damaged.

ANSWER: No, only areas of disturbance by the proposed renovations. Recommend abatement contractor perform removal of windows, doors, louvers and any demolition necessary that would disturb the ACM. Exposed ACM abated/encapsulated in accordance with 02 82 00 so that general trades may perform the replacement.

2. QUESTION: Spec 02 82 00 Page 7 Section 1.3.1 Description of Work. Instead of removing all brick veneer to access the damp proofing. Should we only focus on removing damp proofing from the areas where the perimeter walls are to be demolished/removed for new man door, louvers, and/or HVAC units?

ANSWER: Yes, it is assumed that the intent of the government is to manage asbestos in place.

3. Omit SECTION 01 31 50 TRANSFER AND ACCEPTANCE OF MILITARY REAL PROPERTY 04/22 in its entirety and replace with SECTION 01 31 50 TRANSFER AND ACCEPTANCE OF MILITARY REAL PROPERTY 09/25.

4. All other terms and conditions remain unchanged.

Solicitation: N40085-26-R-9044
Project # 250011, Title: Repair BEQ HP135
Date of Site Visit: 06/25/2026

Name/Company or Organization	Phone Number	Email Address
Kimberley Koleski/NAVFAC	9103786025	kimberley.m.koleski.civ@us.navy.mil
MARK CLARK	2076894725	mark.e.clark.ctr@usmc.mil
Terry Andrews / MACSONS	910-676-5048	TAndrews@macsons.com
Mike Milke / P+S	978 866 9599	mmilke@psconstruction.net
Mary Vaughan / Canady Land Dev	910-358-4042	maryvaughan@canadyland.com
Michael Lamica / Joyce + Assoc	252-725-1838	michael.lamica@joyceandassoc.com
ECM Melogie Sanders / Donnie Autry	910-833-8680	msanders@ecmechanical.biz / DAutry@ecmechanical.biz
Chris Whaley Quadrant Const.	910 937 0003	chriswhaley@qcenc.com
Clayton Smith / EL Jones Dev	910-581-2167	clayton@eljonesdev.com
Nick DiCandia / EL Jones Dev	252-422-0072	nick@eljonesdev.com
PHIL MENACH SYNCON	910-459-2829	estimating@synconllc.com
Tim Pagones / Blue Rock	252 227 0691	estimating@bluerockstr.com
Chris Lawson / Blue Rock	↓	↓
Mitchell Lanier / Carolina Coastal Coatings	910 346 9706	estimating@carolinaccnc.com
Ryan Buhl DH Griffin	732-320-8666	CRBuhl@DHGriffin.com
Catherine Martin / RED Design	717-414-2799	catherine.martin@usmc.mil