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PN 019 — 1/28/2026 - PREPARATION OF PROPOSAL
ELECTRONIC BIDDING REQUIREMENTS
The Department uses the Bid Express website (http://www.bidx.com) as an official repository for

electronic bid submittal. Bidders must prepare and submit their bids electronically using Enhanced
Bidding via Bid Express.

The Department will not accept handwritten bids or bids generated electronically from software other than
that used and supplied by the Department. All handwritten bids and bids generated electronically from
software other than that used and supplied by the Department shall be considered non-responsive and
ineligible for award. The Department will only accept and consider bids that have been produced and
submitted using Enhanced Bidding via Bid Express.

The Department’s Office of Contracts will provide planholders with a proposal, plan set and any required
addenda. Most addenda will not be provided by hard copy, but will be available on the Office of Contracts
website at: https://contracts.dot.state.oh.us. Planholders will be notified of all addenda via email. All
proposals, plans and addenda are also available on the Office of Contracts web site.

Electronic bids must comply with all special provisions, the Construction and Material Specifications,
Supplemental Specifications and the rules and regulations of the Ohio Department of Transportation
regarding bid preparation and bid submittal.

Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs (projects
where the bidder is required to bid on only one design). Unit prices of zero are not permitted at any time.

Addenda and/or amendments must be acknowledged in the Bid Acknowledgement section of the bid in
order for your bid to be considered for award of this project. The section contains the certification of
receipt of all hard copy proposals, addenda, plans, standard specifications and supplemental
specifications. Supplemental Questionnaire information regarding the bidder’s outstanding ODOT and
non-ODOT work have also been included in this section. Submitted bids must incorporate all
addenda/amendments that are posted for that project by the bid deadline. Failure to incorporate changed
quantities or items in the Enhanced Bid submission will result in the rejection of the bid.

Bidder data required under 49 CFR § 26.11 must be obtained for all DBEs and non-DBEs, who bid as
prime contractors and subcontractors on each federally assisted contract. Information collected must be
submitted with bids and incorporated into the Project Bids/Bidders List tab. The Bidders List Template
(Excel file) must be downloaded from our website, the link can be found on the Bidders List tab in the bid.
This file will be filled out and submitted with the bid on Bidx. Failure to submit the required Bidders List
information may result in rejection of the bid.

Each bidder is required to file with his bid a certified check or cashier’s check for an amount equal to five
percent (5%) of its bid, but in no event more than fifty thousand dollars, or a bid bond for ten percent
(10%) of its bid payable to the “Director of Transportation.” Electronic bid bonds will be verified upon
submission of bids through Bid Express. Bidders must obtain and verify a Bond ID number from the
surety. This Bond ID must be entered in the “Bond ID Number” field in the Bid Bond Section of the bid.

If the contractor chooses to submit a certified check to guaranty its bid, the Department’s Office of
Contracts will accept a check up to 72 hours in advance of the letting. The Office of Contracts must
receive the certified check by 10:00 a.m. on the day the project sells. All checks must be sent to ODOT,
Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St., Columbus, Ohio 43223.


http://www.bidx.com/
https://contracts.dot.state.oh.us/
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The successful bidder must furnish a performance bond and a payment bond in an amount equal to one
hundred percent (100%) of the awarded contract amount. (Ohio Revised Code Section 5525.16)

Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further consideration
for award. The Department will not be responsible for a late bid due to failure of the bidder to allow
sufficient time for delivery of the bid.

The Department will ensure that this electronic bid depository is available for a two-hour period prior to
the deadline for submission of bids. In the case of disruption of national communications or loss of
services by https://www.bidx.com during this two-hour period, the Department will delay the deadline for
bid submissions to ensure the ability of potential bidders to submit bids. If this occurs, instructions will be
communicated to potential bidders.

PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY

The Contractor affirmatively represents to the Department that it is not subject to a finding for recovery
under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24
or otherwise qualifies under that section. The Contractor agrees that if this representation is deemed to
be false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by
the state hereunder shall be immediately repaid to the Department, or an action for recovery may be
immediately commenced by the Department for recovery of said funds.

PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE

It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize that in
actual economic practice, overcharges resulting from antitrust violations are usually borne by ODOT. As
consideration for the Award of the Contract and intent to be legally bound, the Contractor acting herein by
and through the person signing this contract on behalf of the Contractor as a duly authorized agent,
hereby assigns, sells, conveys, and transfers to ODOT any and all right, title and interest to any and all
claims and causes of action the Contractor now has or hereafter requires under state or federal antitrust
laws provided that the claims or causes of action related to the goods or services that are the subject to
the contract. In addition, the Contractor warrants and represents that it will require any and all of its
subcontractors and first tier suppliers to assign any and all federal and state antitrust claims and causes
of action to ODOT. The provisions of this article shall become effective at the time ODOT executes this
contract without further acknowledgment by any of the parties.

All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims and
causes of action regarding subcontractors.

PN 022 - 03/18/2025 - ENCOURAGING DIVERSITY, GROWTH AND EQUITY (EDGE)
REQUIREMENTS

Pursuant to Ohio Revised Code 122.922, the percentage indicated on the front cover of this bid is the
percent of the awarded Contractor's bid. The percentage goal may be met if the Contractor is EDGE
certified or by subcontracting to certified EDGE firms. EDGE certified firms are those who have been
certified by the Ohio Department of Administrative Services. If not EDGE certified, the Contractor must
use its best efforts to solicit quotes from and to utilize EDGE subcontractors/suppliers on this project.

WAIVER PROCESS FOR EDGE GOAL
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If not EDGE certified, the Contractor must document the progress and efforts made in securing the
services of EDGE subcontractors/suppliers. In the event the Contractor is unable to meet the EDGE Goal
placed on this project, a request for a waiver of all or part of the goal may be made to the DBE Services
Section. The written request must include all signed and dated purchase orders and subcontract
agreements for any goal attainment achieved and indicate a good faith effort was made to meet the goal
and be sent to the DBE Services Section, Division of Construction Management, 1980 West Broad Street,
Mail Stop 4110, Columbus, Ohio, 43223. There will be no extension of time for the project granted if the
Contractor wishes to avail itself of this process. If an item of work subcontracted to an EDGE firm is non-
performed by the Department or the subject of an approved VECP, the Contractor may request a waiver
for the portion of work excluded.

The Department shall consider the following information and documentation when a request for an EDGE
goal waiver is received:

1. Dollar value and % of EDGE goal. Dollar value and % of waiver request.

2. Signed copy of each subcontract or purchase order agreement between the prime and EDGE
subcontractor/supplier utilized in meeting the contract goal.

3. Copy of dated written communication, fax confirmation, personal contact, follow up and
negotiation with the EDGE firm.

4, Copy of dated written communication and/or fax confirmation that bidder solicited and provided
EDGE with adequate information about the plans, specifications and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

5. Copy of dated written communication and/ or fax confirmation of each noncompetitive EDGE
quote that includes the dollar value of each reference item and work type.

6. Copy of dated written communication and/ or dated fax confirmation of EDGE firms that were not
interested in providing a quote for the project.

7. All solicitations made by the Contractor for subcontracting opportunities and EDGE quotes
through SBN.

8. Documentation of all negotiating efforts and reason for rejecting quotes from EDGE firms.

9. Documentation of good faith efforts (GFE) to meet the EDGE subcontract goal, by looking beyond
the items typically subcontract or consideration of subcontracting items normally performed by the prime
as a way to meet the EDGE goal.

The Administrator will review the submitted documentation and issue a written decision within ten (10)
business days. The Contractor may request administrative reconsideration within 14 days of being
informed that it did not perform a GFE. The Contractor must make this request in writing to the following
official:

Ohio Department of Transportation

Attention: Deputy Director, Division of Construction Management
1980 West Broad Street, Mail Stop 4110

Columbus, Ohio 43223
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The reconsideration official will not have played any role in the original determination that the Contractor
did not document sufficient good faith effort.

As part of this reconsideration, the Contractor will have the opportunity to provide written documentation
or an argument concerning the issue of whether it met the goal or made adequate good faith efforts to do
so. ODOT will send the Contractor a written decision on reconsideration explaining the basis for finding
that the Contractor did or did not meet the goal or make adequate good faith efforts. The result of the
reconsideration process may be appealed to the Court of Claims.

AFFIDAVIT OF SUBCONTRACTOR PAYMENT

The Ohio Revised Code 122.922, requires the Ohio Department of Transportation (ODOT) to monitor and
verify that work subcontracted to Encouraging Diversity, Growth and Equity (EDGE) firms is actually
performed by the EDGE firms. The affidavit seeks to verify actual payments made to EDGE firms on the
project. Each EDGE firm must verify the actual payment amount.

The blank spaces in the affidavit must be filled in correctly, where indicated. The affidavit must be signed
by the Contractor and subcontractor, or by the subcontractor and EDGE sub-contractor, if applicable. By
signing the affidavit, the noted firm agrees that the payment amount recorded is true and accurate as of
the payment time period.

Completed and signed affidavit shall be mailed to the Ohio Department of Transportation, DBE Services
Section, 1980 West Broad Street, Mail Stop 4110, Columbus, Ohio 43223.

SANCTIONS

The Ohio Department of Transportation will issue sanctions if the Contractor chooses not to request a
waiver, the Contractor fails to comply with the contract requirements and/or fails to demonstrate the
necessary good faith effort.

The Ohio Department of Transportation may impose any of the following sanctions:
letter of reprimand;

liquidated damages computed up to the amount of goal dollars not met;
cross-withhold from future projects;

contract termination and/or

1
2
3
4
5 other remedies available by law including suspension, revocation, and/or debarment.

A~ N N S~
~— — — ~— ~—

actors to be considered in issuing sanctions include, but are not limited to:
) the magnitude and the type of offense;
) the degree of the Contractor’s culpability;
) any steps taken to rectify the situation;
) the Contractor’s record of performance on other projects including, but not limited to:
annual EDGE participation over EDGE goals;
annual EDGE participation on projects without goals;
number of complaints the Ohio Department of Transportation has received from EDGE firms
regarding the Contractor; and

F
(1
(2
(3
(4
a.
b
c

d. the number of times the Contractor has been previously sanctioned by the Department of
Transportation; and
(5) whether the Contractor falsified, misrepresented, or withheld information.

PN 016 - 10/15/2004 -STATE EEO CERTIFICATION CLAUSE
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The hiring of employees for the performance of work under this contract shall be done in accordance with
Sections 153.59 and .591, of the Ohio Revised Code, the Governor's Executive Order of January 27,
1972, including Appendices "A” and "B" and the Governor's amended Executive Order 84-9 of November
30, 1984. The successful contractor shall not discriminate against or intimidate any person hired for the
performance of the work by reason of race, color, religion, national origin, ancestry, sex or handicap. For
any violation the contractor shall suffer such penalties as provided for in Section 153.60, of the Ohio
Revised Code, and the Governor's Executive Order of January 27, 1972. The bidder also agrees that
upon the award of this contract he shall incorporate this certification in all subcontracts on this project
regardless of tier.

PN 031 - 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS

Prompt payment requirements apply to ODOT (the Department) and, by extension, its Prime Contractors
and Subcontractors (including DBEs and non-DBEs and including traditional subcontractors as well as
material suppliers and trucking firms, collectively referred to herein as Subcontractors). The State of
Ohio’s laws related to prompt payment are published in Ohio Revised Code (ORC) 4113.61. ORC
4113.61 applies to all contracts. The Prime Contractor must comply with this Proposal Note, ORC
4113.61, C&MS 107.21 and, for contracts with U.S. Department of Transportation financial assistance
(i.e., federally-funded contracts), Title 49, Part 26, Section 29 of the Code of Federal Regulations (CFR)
(i.e., 49 CFR 26.29).

The Department monitors the payments made by Prime Contractors and Subcontractors for compliance
with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for federally funded contracts, 49 CFR 26.29.
To facilitate this monitoring, the Department requires Prime Contractors to report their remitted payments
to specified Subcontractors, and Subcontractors to report their remitted payments to specified lower-tier
Subcontractors, as follows.

e Prime Contractors must report remitted payments to subcontractors (DBE/EDGE and non-
DBE/EDGE), suppliers (DBE/EDGE only, unless the supplier sublets to a lower-tier DBE/EDGE
firm), and trucking firms (DBE/EDGE only, unless the trucking firm sublets to a lower-tier
DBE/EDGE firm) (collectively, Subcontractors).

e Subcontractors must report remitted payments to lower-tier subcontractors (DBE/EDGE and non-
DBE/EDGE), suppliers (DBE/EDGE only), and trucking firms (DBE/EDGE only) (collectively,
“Lower-tier Subcontractors”).

The Prime Contractor must report remitted payments to Subcontractors within 10 calendar days of each
payment it receives from the Department. Each Subcontractor must report remitted payments to Lower-
tier Subcontractors within 10 calendar days of receipt of each payment received from the Prime
Contractor. Payers must report return of retainage (and/or other amounts withheld) within 10 calendar
days of release to the payee. Payment is defined as: issuing Electronic Funds Transfer (EFT) or putting a
check in the mail to a subcontractor. The 10 calendar day requirement is met the date that the payment is
issued to the subcontractor, not received.

All subcontractor payment reporting must take place within the Signet® application. Signet is a third-party
service supported by the vendor for usage by the Prime Contractor and subcontractors. Signet is only a
reporting tool; it does not process financial transactions. ODOT does not provide direct technical support
for Signet.
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All projects that have at least one Subcontractor are required to use Signet. Anyone needing access to
Signet must submit a request to signet-support@infotechinc.com. Licensing and usage fees for the Signet
service are incidental to the Project. The Signet vendor will charge a set fixed fee of $1,000 per each
Contract requiring Signet regardless of Contract value, Contract duration, or number of subcontractors.
Prime Contractors are responsible for obtaining a Project-specific Signet license regardless of the number
of Subcontractor payments made. The Prime Contractor shall be responsible for paying this fee to the
Signet vendor. Helpful information on reporting Subcontractor payments in Signet may be found (as of
the date of this Proposal Note) at https://infotechinc.zendesk.com (click Signet).

If a Prime does not anticipate having at least one subcontractor, they are not required to obtain a Signet
license for that project. However, at any point in the life of the contract the Prime determines that there
will be a Subcontractor, they have 10 days to notify the Department and obtain a Project-specific Signet
license.

If any contractor or Subcontractor has not previously worked on an ODOT project and/or does not have a
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, that contractor or Subcontractor must
request a CRL account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so contractors and Subcontractors MUST have accounts for both systems.

Prime Contractors and Subcontractors shall not record or verify payments in CRL for Projects
requiring Signet.

The payer (whether Prime Contractor or Subcontractor) must report the following information:

1.) The name of the payee;

2.) The dollar amount of the payment to the payee;

3.) The date the payee was paid;

4.) The retainage or other amount withheld (if any), and the reason for the withholding (if other than
for retainage).

5.) For DBEs, the purpose of the payment (e.g., subcontracting, trucking, supply (manufacturer),
supply (regular dealer), supply (broker).

6.) Anything else Signet asks for.

The payer must report its return of retainage (and/or other amounts withheld) in separate, standalone
payment entries (i.e., without being commingled with a payment for work performed or materials
supplied).

Subcontractors and Lower-tier Subcontractors must verify, in Signet, each payment reported by a payer
within 10 calendar days of the payment being reported by the payer. This verification includes whether
the payment was received, and if so, whether it was as expected or not.

The Prime Contractor must include the above prompt payment and reporting requirements in all
Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only, unless the supplier sublets
to a lower-tier DBE/EDGE firm), and trucking firm (DBE/EDGE only, unless the trucking firm sublets to a
lower-tier DBE/EDGE firm) agreements that it enters into and further require that all such subcontractors
include the same prompt payment and reporting obligation in their lower-tier Subcontractor (DBE/EDGE
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and non-DBE/EDGE), supplier (DBE/EDGE only), and trucking firm (DBE/EDGE only) agreements. The
project specific Signet license is applicable to all Project subcontracts and subcontractors.

Note: Payments made to non-DBE/EDGE suppliers and trucking firms need not be reported. However, as
required in C&MS 107.21 and in accordance with ORC 4113.61, contractors are required to make
payment to each subcontractor and supplier within 10 calendar days after receipt of payment from the
Department for work performed or materials delivered or incorporated into the project—this requirement
includes non-DBE/EDGE suppliers and trucking firms. If a contractor does not comply with this
requirement, penalties in accordance with ORC 4113.61 may apply.

SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS
Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of
payments from the Prime Contractor. This verification must be performed within the Signet
application. You must verify each payment within 10 calendar days of the payment being reported
by the Prime Contractor. This verification includes whether the payment was received, and if so,
whether it was as expected or not. Furthermore, you must report payments to your lower-tier
Subcontractors (DBE and non-DBE), suppliers (DBE only), and trucking firms (DBE only). The
payment data reported must include any retainage (and/or other amounts) withheld and any
previously withheld amounts released. You must report payments within 10 calendar days of
receipt of each payment received from the Prime Contractor. You must also report return of
retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your
payees must then verify each payment reported by you (the payer) within 10 calendar days of the
payment being reported. Your lower-tier Subcontractor (DBE and non-DBE), supplier (DBE only),
and trucking firm (DBE only) sub agreements must include this prompt payment and reporting
obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (DBE or non-DBE), supplier (except non-DBE) and/or trucking firm
(except non-DBE), you (the payee) must verify receipt of payments from the payer (i.e., the
maker of this sub agreement with you). This verification must be performed within the Signet
system. Payees must verify each payment reported by the payer within 10 days of the payment
being reported. This verification includes whether the payment was received, and if so, whether it
was as expected or not.

Anyone needing access to Signet may submit a request to signet-support@infotechinc.com.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
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DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

SUGGESTED SUB AGREEMENT LANGUAGE — NON-FEDERAL-AID CONTRACTS
Suggested language for the non-federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of
payments from the Prime Contractor. This verification must be performed within the Signet
application. You must verify each payment within 10 calendar days of the payment being reported
by the Prime Contractor. This verification includes whether the payment was received, and if so,
whether it was as expected or not. Furthermore, you must report payments to your lower-tier
Subcontractors (EDGE and non-EDGE), suppliers (EDGE only), and trucking firms (EDGE only).
The payment data reported must include any retainage (and/or other amounts withheld) and any
previously withheld amounts released. You must report payments within 10 calendar days of
receipt of each payment received from the Prime Contractor. You must also report return of
retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your
payees must then verify each payment reported by you (the payer) within 10 days of the payment
being reported. Your lower-tier Subcontractor (EDGE and non-EDGE), supplier (EDGE only), and
trucking firm (EDGE only) sub agreements must include this prompt payment and reporting
obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (EDGE or non-EDGE), supplier (except non-EDGE) and/or trucking
firm (except non-EDGE), you (the payee) must verify receipt of payments from the payer (i.e., the
maker of this sub agreement with you). This verification must be performed within the Signet
application. Payees must verify each payment reported by the payer within 10 days of the
payment being reported. This verification includes whether the payment was received, and if so,
whether it was as expected or not.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

SANCTIONS AND ADMINISTRATIVE REMEDIES

PROMPT PAYMENT

Failure by the Prime Contractor to follow Prompt Payment requirements may result in the issuance of
sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their
Subcontractors fail to follow Prompt Payment requirements.
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1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor
(applies if there is a failure to report payments in the Signet system and/or failure to timely pay
subcontractor(s));

2nd Level Occurrence: The Department may withhold an estimate in the amount due to the
subcontractor(s) that was not reported or paid (applies if there is a failure to report payments in
the Signet system and/or failure to timely pay subcontractor(s));

o If a Prime Contractor receives a 1%t Level Occurrence reprimand for a project, all
subsequent Prompt Payment violations on that project (same or different subcontractor)
may result in withholding. In this situation, no 15t Level Occurrence reprimand letters will
be sent.

3rd Level Occurrence: The Prime Contractor may be required to pay interest in the amount of
18% per annum of the payment due, beginning on the eleventh day following the receipt of
payment from the owner and ending on the date of full payment of the payment due plus interest
(applies if a pattern of not paying subcontractor(s) persists or the Contractor has falsified,
misrepresented or withheld information, ODOT can pursue other remedies available by law
including suspension, revocation and/or debarment).

Factors to be considered in issuing sanctions may include, but are not limited to the following:

the Contractor’s past project practices;

the magnitude and the type of offense;

the degree of the Contractor’s culpability;

any steps taken to rectify;

the Contractor’s record of performance on other projects; and

the number of times the Contractor has been previously sanctioned by ODOT.

RETURN OF RETAINAGE

Failure by the Prime Contractor to follow Return of Retainage requirements may result in the issuance of
sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their
Subcontractors fail to follow Return of Retainage requirements.

1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor
(applies if there is a failure to report retainage being held in the Signet system and/or failure to
timely return retainage;

2nd Level Occurrence: The Department may withhold an estimate in the amount of retainage due
to the subcontractor(s) (applies if there is a failure to report retainage being held in the Signet
system and/or failure to timely return retainage;

o If a Prime Contractor receives a 1t Level Occurrence reprimand for a project, all
subsequent Return of Retainage violations on that project (same or different
subcontractor) may result in withholding. In this situation, no 1t Level Occurrence
reprimand letters will be sent.
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o Repeat Occurrences: Continued non-compliance is a material breach of contract and will
be treated as such. ODOT can pursue other remedies available by law including
suspension, revocation and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

e the Contractor’s past project practices;
the magnitude and the type of offense;
the degree of the Contractor’s culpability;
any steps taken to rectify;

the Contractor’s record of performance on other projects; and
the number of times the Contractor has been previously sanctioned by ODOT.

PN 090 — 04/08/2025 - WORK TYPE CODES AND DESCRIPTIONS

The Department will indicate the work type required for each pay item. If the line item does not have a
corresponding work type, NR will be shown in the work type column. This proposal note will govern the
assignment of work types to pay items.

However, the Contractor may perform incidental work items for which it does not hold the required work
type provided the cost of the work does not exceed 5% of the total bid. The Contractor may also perform
Work Type 26 (Structural steel painting) without holding the required work type provided the total area to
be painted does not exceed 1000 SF per structure. The Contractor may not perform any quantity of Work
Type 55 or 56 unless they hold the required work type. The Contractor may perform Work Type 57
(Sealing of Concrete Surfaces with Epoxy or Non-Epoxy Sealers) without holding the required work type
provided the total area to be sealed does not exceed 75 SY per project.

Listed below are the work types for this proposal. In accordance with Ohio law, a bidder must possess
work types, and perform work equal to the percentage included on the front cover of this proposal. This is
a percentage of the total amount of the submitted bid price. The Director may, by insertion of a contract
provision, reduce the fifty percent amount.

Work Work

Type Work Type Description Type Work Type Description

Code Code

1 Clearing & Grubbing 29 Structure Repairs

2 Building Removal 30 Hydrodemolition

3 Gas, Oil, Water Well Abandonments 31 Structural Steel Repairs

4 Roadway Excavation & Embankment | 32 Heat Straightening
Construction

5 Major Roadway Excavations 33 Tieback Installation

6 Incidental Grading 34 Earth Retaining Structures

7 Soil Stabilization 35 Drainage (Culverts, Misc.)

8 Temporary Soil Erosion & Sediment Control | 36 Guardrail / Attenuators

9 Aggregate Bases 37 Fence

10 Flexible Paving 38 Misc. Concrete

11 Apply Bituminous Treatments 39 Maintenance of Traffic

12 Rigid Paving 40 Waterproofing

13 Pavement Planning, Milling, Scarification 41 Raised Pavement Markers
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14 Concrete Texturing 42 Signing
15 Sawing 43 Highway Lighting
16 Flexible Replacement 44 Traffic Signals - Standard
17 Rigid Pavement Replacement 45 Pavement Markings
18 Pavement Rubblizing, Breaking, Pulverizing | 46 Landscaping
19 Structure Removal 47 Mowing
20 Level 1 Bridge 48 Trucking
21 Level 2 Bridge 49 Herbicidal Spraying
22 Level 3 Bridge 50 Railroad Track Construction
23 Reinforcing Steel 51 Micro Tunneling
24 Structural Steel Erection 52 Tunneling
25 Stud Welding 53 Piling
26 Structural Steel Painting 54 Post-Tensioning Bridge Members
27 Expansion & Contraction Joints, Joint | 55 Fiber Optic Cable Installation, Splicing,
sealers, Termination
Bearing Devices and Testing — Traffic Signal System
28 Caissons / Drilled Shafts 56 Fiber Optic Cable Installation, Splicing,
Termination
and Testing — Intelligent Transportation System
57 Sealing of Concrete Surfaces with Epoxy or Non-
Epoxy Sealers

PN 060 — 04/20/2018 - PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL AID
The following is in addition to Section 108.10.

This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code and the
Prime Contractor and all subcontractors shall comply with all provisions contained therein or as otherwise
provided by this note. The Prime Contractor guarantees that the prevailing wage scale to be paid to all
laborers and mechanics employed on this contract shall be in accordance with the schedule of the
prevailing hourly wage and fringe benefits as determined by the Ohio Department of Commerce for the
county in which the work is being performed. The failure to pay prevailing wages to all laborers and
mechanics employed on this project, shall be considered a breach of contract. Such a failure may result
in the revocation of the contractor’s and/or subcontractor’s certificate of qualification and debarment. A
schedule of the most current prevailing wage rates may be accessed by registering with the Ohio
Department of Commerce, Labor and Worker Safety Division, Wage and Hour Bureau at the following
web address:

https://pwr.com.ohio.gov/

The Contractor and all subcontractors shall compensate the employees on this contract at a pay
rate not less than the hourly wage and fringe rate listed on the website noted above, for the
applicable job classification or as may be modified by the Ohio Department of Commerce,
Division of Labor and Worker Safety Wage and Hour Bureau, when new prevailing rates are
established.

Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked beyond forty
hours during a pay week. The Prime Contractor and all subcontractors shall pay all compensation by
company check or direct deposit to the worker and fringe benefit program.

The wage and fringe rates determined for this project or as may be later modified, shall be posted by the
Prime Contractor in a prominent and accessible place on the project, field office, or equipment yard where
they can be easily read by the workers or otherwise made available to the workers. On the first pay date


https://pwr.com.ohio.gov/
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of contract work the Prime Contractor and all subcontractors shall furnish each employee covered by
prevailing wage a completed form whpw1512 in accordance with section 4115.05 of the Ohio Revised
Code, showing the classification, hourly pay rate, fringes, and identifying the District-Prevailing—\Mage
Coordinater(DPWGC) District Contractor Compliance Officer (CCO) if such employees are not covered by
a collective bargaining agreement or understanding between employers and bona fide organizations of
labor. These forms shall be signed by the Prime Contractor or subcontractor and the employee and kept
in the Prime Contractor’s or subcontractor’s payroll files.

The Prime Contractor shall submit to the designated Department representative, certified payrolls for the
Prime Contractor and all subcontractors on form whpw1509 or equivalent, in accordance with sections
4115.07 and 4115.071 (C) of the Ohio Revised Code, three weeks after the start of work and every
subsequent week until the completion of the contract. Additionally, a copy of the “Apprentice Certification”
obtained from the Ohio State Apprenticeship Council, must accompany all certified payrolls submitted, for
all apprentices working on this project. Upon completion of the contract and before the final payment, the
Contractor shall submit to the DRWG CCO a final wage affidavit in accordance with section 4115.07 of
the Ohio Revised Code stating that wages have been paid in conformance with the minimum rates set
forth in the contract. Please be aware that it is ultimately the responsibility of the Prime Contractor to
ensure that all laws relating to prevailing wages in Chapter 4115 of the Ohio Revised Code, are strictly
adhered to by all subcontractors.

The Prime Contractor and all subcontractors shall make all of its payroll records available for inspection,
copying or transcription by any authorized representative of the contracting agency. Additionally, the
Prime Contractor and all subcontractors shall permit such representatives to interview any employees
during working hours while the employee is on the job.

The Prime Contractor and all subcontractors shall submit via the Department’s Civil Rights & Labor
System (CRL), certified payrolls each week beginning three weeks after the start of work. The
Department will not accept payrolls not uploaded via CRL (i.e. - no handwritten payrolls). These payrolls
shall include, but not be limited to, the following:

1. Employee name, address, social security number, classification, and hours worked.
The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit
payments have been irrevocably made.

3. The contract ID and pay week dates.

4. Signature of an authorized company representative will be done online through CRL.

CRL Requirements with interactive training guides can be found at
https://www.transportation.ohio.gov/working/construction/crl/crl.

Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship Council,
must accompany all certified payrolls submitted for all apprentices working on this project. Instructions for
attaching the apprenticeship certificate can also be found at
https://www.transportation.ohio.gov/working/construction/crl/crl under “Attaching the Apprenticeship
Certificate.”

If the Prime Contractor or any subcontractor fails to comply with any of the provisions contained in this
proposal note, the Department may terminate the contract, debar the Prime Contractor or Subcontractor
and/or withhold or suspend pay estimates after written notice and a reasonable opportunity to comply has
been provided.

PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT


https://www.transportation.ohio.gov/working/construction/crl/crl
https://www.transportation.ohio.gov/working/construction/crl/crl
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In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et.
seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under
other such penalties as the law provides, that he or his agents or employees have not entered either
directly or indirectly into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in connection with this proposal. Execution of this proposal on the
signature portion thereof shall constitute also signature of this Non-Collusion Affidavit as permitted by title
28 United States Code, Section 1746.

REPORTING BID RIGGING
To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline” Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

PN 040 — 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR OFFSHORE
PURPOSES

Executive Order 2022-02D “State of Ohio’s Response to Russia’s Unjust War on the Country of Ukraine”
prohibits purchases from or investment in a Russian institution or company. This Order shall be read in
conjunction with Executive Order 2019-12D “Governing the Expenditure of Public Funds for Offshore
Services” which already largely prohibits the contracting and purchasing of services from overseas
sources, including subcontractors.

The Ohio Department of Transportation will not enter into any contract to purchase services provided
outside of the United States or that allows State Data to be sent, taken, accessed, tested, maintained,
backed-up, stored, or made available remotely outside of the United States, unless a duly signed waiver
from the Department of Administrative Services has been obtained. State Data includes all data and
information provided by, created by, created for, or related to activities of the State and any information
from, to, or related to all persons that conduct business activities within the State, including, but not
limited to Sensitive Data. Sensitive Data means any type of data that presents a high or moderate
degree of risk if released, disclosed, modified, or deleted or disclosed without authorization.
Notwithstanding any other terms of this Contract, the Department reserves the right to recover any funds
paid for services the Contractor performs outside of the United States for which it did not receive a waiver.
The Department does not waive any other rights and remedies provided to the Department in the
Contract.

Further, the Department will not make any purchase from or investment in any Russian institution or
company. Notwithstanding any other terms of this Contract, the Department reserves the right to recover
any funds paid to the Contractor for purchases or investments in a Russian institution or company in
violation of Executive Order 2022-02D. The provisions of this paragraph will expire when the applicable
Executive Order is no longer effective.

The Contractor must sign and complete the attached Affirmation and Disclosure Form and return
the form with the executed contract. By signing the Disclosure and Affirmation Form, the Contractor is
acknowledging that it understands and will meet the requirements of the above prohibitions. During the
performance of this Contract, if the Contractor changes or adds to the location(s) disclosed on the
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Affirmation and Disclosure Form, Contractor must complete and submit a revised Affirmation and
Disclosure Form reflecting such changes.

(The remainder of this page is left intentionally blank.)
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AFFIRMATION AND DISCLOSURE FORM

Contractor affirms that Contractor has read and understands the applicable Executive Orders regarding the
prohibitions of performance of offshore services, locating State data offshore in any way, or purchasing

from Russian institutions or companies.

Contractor shall provide all the name(s) and location(s) where services under this Contract will be
performed and where data 1s located in the spaces provided below or by attachment. Failure to provide this
information may result in no award. If the Contractor will not be using subcontractors, indicate “Not

Applicable™ in the appropriate spaces.

L.

Principal location of business of Contractor:

(Address) (City, State, Zip)

Name/Principal location of business of subcontractor(s):

(Name) { Address, City, State, Zip)

(Name) ( Address, City, State, Zip)

Location where services will be performed by Contractor:

(Address) (City, State, Zip)

Name/Location where services will be performed by subcontractor(s):

(Name) { Address, City, State, Zip)

(Name) { Address, City, State, Zip)
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3. Location where state data will be located, by Contractor:

(Address) (City, State, Zip)

Name/Location(s) where state data will be located by subcontractor(s):

(Name) {Address, City, State, Zip)
(Name) (Address, City, State, Zip)
(Name) {Address, City, State, Zip)
(Name) {Address, City, State, Zip)
(Name) {Address, City, State, Zip)

Contractor affirms, understands, and agrees that Contractor and its subcontractors are under a duty to
disclose to the State any change or shift in location of services performed by Contractor or its subcontractors
before, during and after execution of any contract with the State. Contractor agrees 1t shall so notify the
State immediately of any such change or shift in location of its services. The State has the right to
immediately terminate the contract, unless a duly signed waiver from the State has been attained to perform
the services outside the United States.

On behalf of the Contractor, I acknowledge that I am duly authorized to execute this Affirmation and

Disclosure Form and have read and understand that this form is a part of any Contract that Contractor may
enter into with the State and is incorporated therein.

By:

Contractor

Print Name:

Title:

Date:
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PN 034 — 07/19/2024 — Supplemental Specification 832 Compensation

All BMP listed in SS832 Appendix F are compensated per SS832, Appendix F dated July 19,
2024

PN 150 - 1/16/2026 - DIGITAL DATA FOR ASPHALT, AGGREGATE, AND CONCRETE MATERIAL
TICKETING UTILIZING E- TICKETING PORTAL

Description:

This work consists of providing digital data transfer (e-Ticket) for asphalt material weight tickets, concrete
batch plant tickets, and aggregate delivery tickets information.

Provide material ticket information in a digital format directly recorded from the material loading source as
described below. The complete set of information for each distinct load shall be considered a single 'e-
Ticket'.

For asphalt materials, provide digital data that replicates the information currently required on hard copy
tickets as specified in Supplement 1101.02.B. In addition, include a “trucking identifier” field containing the
trucking company name, truck license plate number, or another unique identifier to allow field personnel
to match the physical delivery with the e-Ticket. Also include the JMF conversion factor.

For concrete materials, provide digital data that replicates the information required on batch tickets as
specified in CMS Table 499.07-1.

For stone materials, provide digital data that replicates the information required on delivery tickets as
specified in Supplement 1069.10.A.

This note does not supersede any other commercial regulations or any other legal requirements
governing the transportation of commercial materials. This does not preclude or dismiss any requirement
for paper tickets required by other rules and regulations separate from the Department.

Requirements:

Send digital ticket information directly to the Department’s e-Ticketing Portal as the individual material
loads are generated and shipped to the Project. Ensure each e-Ticket contains all information required
per the applicable material specification for weight measurement and other material characteristics.

The Department will reject any load that does not have a corresponding e-Ticket unless the Engineer
determines the cause is beyond the Contractor’s control. In such circumstances, paper tickets may be
permitted.

An e-Ticket is considered valid when it includes all required fields, matches the physical delivery, and is
received by the Department’s Portal prior to material arrival on site.

In the event of a system outage or loss of connectivity, revert to paper ticketing and notify the Engineer
immediately. Resume e-Ticketing as soon as feasible.

Setup, Calibration, and Data Integration:

At the Preconstruction Meeting, provide a list of all intended material suppliers who either do not use
electronic load-out software or whose systems cannot support e-Ticketing.

The Department will coordinate with listed suppliers to assess the feasibility of implementing e-Ticketing.
Require suppliers to fully cooperate with the Department during this evaluation.

If the Department determines that e-Ticketing is reasonably achievable but the supplier is unwilling to
comply, use an alternative supplier capable of supporting e-Ticketing. If the Department determines the
supplier cannot reasonably achieve digital data transfer, the Department will allow the use of paper
tickets.

The material supplier shall cooperate with the Ohio Department of Transportation’s (ODOT’s) e-Ticketing
Portal vendor in the creation of an Application Programming Interface (API) to integrate material source
load read-out data with the Department’s e-Ticketing Portal. The Department’s e-Ticketing portal vendor
shall be responsible for leading the API creation. Upon completion, use the API to transmit digital load-out



19
Project No. 260337

data from the weighing system to the Department’s Portal. If any load read-out weighing system changes
are intended by the supplier after the creation of the supplier specific API, coordinate with the ODOT to
ensure APl compatibility.

Ensure digital data replicates the content of the current paper ticket formats and conforms to the structure
and nomenclature as defined in Department’s Supplement 1101.02.B, CMS Table 499.07-1 &
Supplement 1069.10.A.

Conduct a test of each supplier’s integration with the Department’s e-Ticketing Portal prior to shipping
material to the Project. Complete test at least 14 days prior to shipping material unless otherwise
approved by the Engineer. The test must involve at least four test e-Tickets from each supplier approved
for used on the project for materials to be used on the Project. The test e-Tickets must accurately reflect
the proper nomenclature and accuracy defined; all other categories shall be marked “TEST". After the
Engineer confirms the test e-Tickets have been entered into the Department’s e-Ticket Portal, void the
test e-Tickets with the reason “Setup Testing”.

Ensure continued internet connectivity during the APl usage to maintain connection the Department’s e-
Ticketing Portal During material production and delivery to the Project. Ensure delivery of e-Ticket prior to
the material arriving on the Project, but not prior to the loading of material at the source.

Upon successful testing of the data integration, physical material tickets are not required for the
Department but may be necessary for truck drivers per Ohio Revised Code Section 5577.043.

Data Access and Use

The Department will provide the Contractor and material suppliers with access to the transferred e-Ticket
data through the e-Ticketing Portal at no cost. This access includes the ability to view, download, and
summarize ticket data for internal use.

The Department and its e-Ticketing Portal vendor will not provide data analysis, custom reporting, or
interpretation of the transferred data. Contractors and suppliers are responsible for any analysis or
reporting beyond the standard data access provided.

Payment:

Assume approximately 16 person-hours for initial APl setup. Consider this work incidental to the cost of
the material.

For extreme cases involving excessive effort to establish APl integration or digital data transfer, notify the
Engineer in accordance with CMS 108.02.F.

All costs associated with creating and maintaining the API and providing digital ticketing data are
incidental to the item of work.

PN 070 — 2/18/2026 — Compliance with E-Verify Workforce Integrity Act

Contractor and any Subcontractor must, at all times during performance of the Contract, comply with the
provisions of the State of Ohio’s E-Verify Workforce Integrity Act (Ohio Revised Code 4151.01 to
4151.03) and must verify the identity and legal working status of each employee hired to perform work on
the Project through the e-verify program.

PN 127 -1/16/2026 - Lane Value Contract:

The Contractor shall be assessed Disincentives as designated in the Lane Value Contract Table for
each unit of time the described Critical Lane/Ramp is restricted from full use by the traveling public
within the restricted time period. The Lane Value Contract Table is located in the Plan General Notes.
The Disincentives will be assessed for all restrictions of the critical work.

Critical work is shown in the Lane Value Contract Table.
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Critical work is defined as having the designated sections open to unrestricted traffic as shown in the
table, or the entire project if not otherwise listed.

Unrestricted traffic is defined as all traffic lanes being available for use with specified striping and safety
features in place.

For any Contractor restrictions initiated prior the start of the Lane Value Contract Table’s restricted
time period, the Contractor will be assessed the maximum Disincentives. Disincentives for restrictions
that continue within the first hour after the Lane Value Contract Table’s restricted time period starts
will be prorated. Those prorates will be as follows:

Minutes after restricted time period, Prorate applied to maximum
T* Disincentive, P*
0-30 0.25
31-60 0.75
61 + 1.00

*The maximum Disincentive is determined by the Lane Value Contract Table
located in the Plan General Notes. Only one prorate will be applied per event.
For a single event, the total disincentive will be calculated as such:

TD=PXTXLVXL
Where:
TD = Total Disincentive, $
T = duration of time after the start of the restricted time period, min
LV = lane value maximum Disincentive, $/min/lane
L = number of lanes restricted, lane

Disincentives will not be assessed for delays outside the Contractor's control or responsibility, such as
private motorist accidents, on-site equipment breakdowns, civil disturbances, or Engineer-ordered
revisions to the Work. The Department reserves the right to assess the maximum Disincentive without
proration if there have been three or more events on the project including, but not limited to, three or
more equipment breakdowns or other incidents which the contractor's inactions/actions contributed to
the event. Such other actions could be early lane restrictions without prior Engineer approval.

Prior to assessing any single Disincentive amount exceeding $50,000, the restriction event and the proposed
Disincentive will be evaluated by the Maintenance of Traffic Executive Committee (MOTEC) to confirm
applicability, calculation, and justification of the assessment.
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To the Director of the Ohio Department of Transportation: The undersigned, having full knowledge of the site, plans and
specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor,
materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and
to accept the unit prices specified below for each item as full compensation for the work in this proposal.

Date Set for Completion: 7/31/2027

Unit Price Contract

Work Types - Page 1
***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Section 0001 EROSION CONTROL
Line Alt Item Code Item Description WT Unit Quantity
00001| | 832E30000| EROSION CONTROL (WT: 08) - 08 | EACH 1,000.000
Section 0002 TRAFFIC CONTROL
Line Alt Item Code Item Description WT Unit Quantity
00002 642E00104 | EDGE LINE, 6", TYPE 1 (WT: 45) 45 MILE 4.200‘
00003 642E00204 | LANELINE, 6", TYPE 1 (WT:45) 45 MILE 1.580‘
00004 642E00300 | CENTERLINE, TYPE 1 (WT: 45) B B B B B 45 MILE 0.670‘
00005 642E00400 | CHANNELIZING LINE, 8", TYPE 1 (WT: 45) 45 FT 559.000‘
00006| | 642E00700| TRANSVERSE/DIAGONAL LINE, TYPE 1 (WT: 45) 45 FT 516.000‘
00007 | | 642E01300| LANE ARROW, TYPE 1 (WT: 45) S 45 EACH 2.000‘
Section 0003 MAINTENANCE OF TRAFFIC
Line Alt Item Code Item Description WT Unit Quantity
00008 ‘ 614E11110 | LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE (WT: 39) ‘ 39 \ HOUR 80.000‘
Section 0004 STRUCTURE REPAIR (JAC-35-0959L)
Line Alt Item Code Item Description WT Unit Quantity
00009 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 96.000
57)
00010 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 952.000]
00011 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 37.000‘
100012 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 662.000‘
Section 0005 STRUCTURE REPAIR (JAC-35-0959R)
Line Alt Item Code Item Description WT Unit Quantity
00013 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 96.000
, .5 ) -
00014 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 952.000‘
00015 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 37.000‘
00016 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 662.000

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES

Work Types - Page 1



Section 0006
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STRUCTURE REPAIR (JAC-93-1821)

Line Alt Item Code Item Description WT Unit Quantity

00017 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 272.000
57)

00018 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 2,714.000‘

00019 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 60.000‘

00020 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 962.000‘

Section 0007 STRUCTURE REPAIR (JAC-35-1147B)

Line Alt Item Code Item Description WT Unit Quantity

00021 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 118.000
57)

00022 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 1,171.000‘

00023 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 66.0@

00024 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 785.000

Section 0008 STRUCTURE REPAIR (JAC-35-1147D)

Line Alt Item Code Item Description WT Unit Quantity

00025 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 109.000
57)

100026 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 1,082.000‘

00027 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 61 .OOO‘

00028 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 726.0@

Section 0009 STRUCTURE REPAIR (JAC-35-1147L)

Line Alt Item Code Item Description WT Unit Quantity

00029 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 142.000
57)

00030 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY

00031 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 55.000‘

00032 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 987.000‘

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES

Work Types - Page 2
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STRUCTURE REPAIR (JAC-35-1147R)

Line Alt Item Code Item Description WT Unit Quantity

00033 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 142.000
57)

00034 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 1,420.000‘

00035 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 55.000‘

00036 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 987.000‘

Section 0011 STRUCTURE REPAIR (JAC-35-1216L)

Line Alt Item Code Item Description WT Unit Quantity

00037 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 102.000
57)

00038 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 1,018.000‘

00039 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 40.0@

00040 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 708.000

Section 0012 STRUCTURE REPAIR (JAC-35-1216R)

Line Alt Item Code Item Description WT Unit Quantity

00041 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 88.000
57)

100042 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 876.000‘

00043 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 34.000‘

00044 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 609.0@

Section 0013 STRUCTURE REPAIR (JAC-35-1228L)

Line Alt Item Code Item Description WT Unit Quantity

00045 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 85.000
57)

00046 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 849.000

00047 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 33.000‘

00048 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 591 .000‘

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Section 0014

Project Number: 260337

STRUCTURE REPAIR (JAC-35-1228R)

Line Alt Item Code Item Description WT Unit Quantity

00049 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 85.000
57)

00050 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 849.000‘

00051 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 33.000‘

00052 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 591 .000‘

Section 0015 STRUCTURE REPAIR (JAC-35-1294L)

Line Alt Item Code Item Description WT Unit Quantity

00053 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 90.000
57)

00054 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 899.000‘

00055 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 35.0@

00056 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 625.000

Section 0016 STRUCTURE REPAIR (JAC-35-1294R)

Line Alt Item Code Item Description WT Unit Quantity

00057 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 90.000
57)

100058 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 899.000‘

00059 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 35.000‘

00060 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 625.0@

Section 0017 STRUCTURE REPAIR (JAC-35-1443)

Line Alt Item Code Item Description WT Unit Quantity

00061 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 111.000
57)

00062 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY

00063 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 41 .OOOI

00064 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 726.000‘
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Section 0018

Project Number: 260337

STRUCTURE REPAIR (JAC-35-2610L)

Line Alt Item Code Item Description WT Unit Quantity

00065 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 59.000
57)

00066 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 581 .000‘

00067 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 24.000‘

00068 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 428.000‘

Section 0019 STRUCTURE REPAIR (JAC-35-2610R)

Line Alt Item Code Item Description WT Unit Quantity

00069 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 50.000
57)

00070 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 499.000‘

00071 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 21 .Ow

00072 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 368.000

Section 0020 STRUCTURE REPAIR (PIK-23-0092L)

Line Alt Item Code Item Description WT Unit Quantity

00073 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 46.000
57)

100074 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 453.000‘

00075 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 16.000‘

00076 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 278.0@

Section 0021 STRUCTURE REPAIR (PIK-23-0092R)

Line Alt Item Code Item Description WT Unit Quantity

00077 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 46.000
57)

00078 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 453.000

00079 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 16.000‘

00080 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 278.000‘

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES

Work Types - Page 5




Section 0022

Project Number: 260337

STRUCTURE REPAIR (PIK-23-0977)

Line Alt Item Code Item Description WT Unit Quantity

00081 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 821.000
57)

00082 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 8,204.000‘

00083 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 139.000‘

00084 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 4,978.000‘

Section 0023 STRUCTURE REPAIR (PIK-23-1034)

Line Alt Item Code Item Description WT Unit Quantity

00085 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 879.000
57)

00086 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 8,788.000‘

00087 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 149.0@

00088 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 5,332.000

Section 0024 STRUCTURE REPAIR (PIK-23-1087)

Line Alt Item Code Item Description WT Unit Quantity

00089 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 465.000
57)

100090 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 4,647.000‘

00091 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 79.000‘

00092 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 2,820.0@

Section 0025 STRUCTURE REPAIR (PIK-23-1156)

Line Alt Item Code Item Description WT Unit Quantity

00093 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 125.000
57)

00094 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY

00095 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 23.000‘

00096 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 816.000‘
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Section 0026

Project Number: 260337

STRUCTURE REPAIR (PIK-23-1235)

Line Alt Item Code Item Description WT Unit Quantity

00097 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 153.000
57)

00098 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 1,525.000‘

00099 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 28.000‘

00100 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 904.000‘

Section 0027 STRUCTURE REPAIR (PIK-23-1335)

Line Alt Item Code Item Description WT Unit Quantity

00101 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 212.000
57)

00102 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY| 21 11.000‘

00103 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 43.0@

00104 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 1,524.000

Section 0028 STRUCTURE REPAIR (SCI-73-2574)

Line Alt Item Code Item Description WT Unit Quantity

00105 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 502.000
57)

100106 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY 5,020.000‘

00107 | 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY 260.000‘

00108 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 4,674.0@

Section 0029 STRUCTURE REPAIR (SCI-852-0057)

Line Alt Item Code Item Description WT Unit Quantity

00109 512E10301 | SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS PER PLAN (WT: 57 SY 460.000
57)

00110 512E10400 | TREATING OF CONCRETE BRIDGE DECK WITH SRS (WT: 57) 57 SY

00111 512E74000 | REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR) NR SY| 99.000‘

00112 512E74500 | REMOVAL OF EXISTING PAVEMENT MARKING (WT: NR) NR FT 2,362.000‘
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Project Number: 260337

Section 0030 INCIDENTALS

Line Alt Item Code Item Description WT Unit Quantity

00113 103E05000 | PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND NR LS 1.000
(WT: NR)

00114 614E11000 | MAINTAINING TRAFFIC (WT: 39) 39 LS 1.000‘

00115 624E10000 | MOBILIZATION (WT: NR) NR LS 1.000‘

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES

Work Types - Page 8



