AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		6

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0005	09 JUL 2026		HUBZONE MATOC

6. ISSUED BY CODE W912QR

W072 ENDIST LOUISVILLE
KO CONTRACTING DIVISION, 220 W MAIN STREET 3RD FLOOR
LOUISVILLE, KY 40202-2230
UNITED STATES
JOEL HUBERMAN, EMAIL: JOEL.HUBERMAN@USACE.ARMY.MIL TELEPHONE: (502) 315-7409

7. ADMINISTERED BY *(If other than Item 6)* CODE

SCD: PAS:

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER
W912QR26RA008

9B. DATED *(SEE ITEM 11)*
06 OCT 2025

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

SEE SECTION G - CONTRACT ADMINISTRATION DATA

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		JOHN BUTTS	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	09 JUL 2026

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): PHASE II Solicitation No. W912QR26RA006 for IDIQ Design/Build Multiple Award Task Order Contract (MATOC) to provide Construction Services for Operations and Maintenance (O&M) for Civil and Military Projects within the Great Lakes and Ohio River Division Mission Boundaries is hereby amended as follows:

A. The Price Breakout Schedule (PBS) has been added and incorporated into Section 00 10 00 - SOLICITATION.

B. Section 00 21 00 - INSTRUCTIONS has been updated for the following:

C. Section 00 22 18 - PROCEDURES FOR SUBMITTAL AND EVALUATION OF OFFERS FOR PHASE II has been replaced in its entirety.

D. Section 00 72 00 - GENERAL CONDITIONS have been updated as follows:
(1) FAR 52.211-10 Commencement, Prosecution, and Completion of Work (APR 1984) has been revised.

E. Section 00 73 00 - SUPPLEMENTARY CONDITIONS has been revised as follows:

(1) Wage Decision (WD) Number OH20260001, Revision Number 3 was published on 06/25/2026 and is hereby incorporated in its entirety.

F. All PLANS SHEETS have been replaced in their entirety.

G. All SPECIFICATIONS SECTIONS have been replaced in their entirety.

H. The proposal due date has been extended from 28 May 2025 at 4:00 PM ET to Monday 10 August 2026 at 2:00 PM Eastern Daylight Time (EDT) for offerors invited to participate in Phase II.

I. All other terms and conditions remain unchanged

Section 00 00 00 - Procurement and Contracting Requirements

The following changes have been made:

INFORMATION	FROM	TO
Response Due Time	11:00 AM	02:00 PM
Response Due	E1 Time Zone (UTC +5)	Eastern Daylight Time (UTC -4)

Time Zone		
Response Due Date	23 Dec 2025	10 Aug 2026
Party to receive Solicitation	W912QR W072 ENDIST LOUISVILLE KO CONTRACTING DIVISION, 600 DR MARTIN LUTHER KING JR PL LOUISVILLE, KY 40202-2230 UNITED STATES	W912QR W072 ENDIST LOUISVILLE KO CONTRACTING DIVISION, 220 W MAIN STREET 3RD FLOOR LOUISVILLE, KY 40202-2230 UNITED STATES

Section 00 01 15 - List of Drawing Sheets

The attachments table has changed from:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	SPECIAL INSTRUCTIONS	Statement of Work		06 Oct 2025			Attachment	No
0002	ProjNet Instructions_	Statement of Work		03 Oct 2025			Attachment	No
0003	PIEE Directions_	Statement of Work		03 Oct 2025			Attachment	No
0004	REPS AND CERTS	Statement of Work		16 Jul 2025			Attachment	No
0005	UAI 5152.236-9011	Statement of Work		16 Jul 2025			Attachment	No
0006	Section 00 22 16_Revised 12.15.2025_	Statement of Work		15 Dec 2025			Attachment	No
0007	Veterans Employment	Statement of Work		19 Aug 2025			Attachment	No
0008	DFARS 252.204-7025	DFARS 252.204-7025		24 Nov 2025			Attachment	No

To:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	ProjNet Instructions	Statement of Work		08 Jul 2026			Attachment	No
0002	PIEE Directions	Statement of Work		08 Jul 2026			Attachment	No
0003	00 10 00__Price Breakout Schedule 07.09.2026 FINAL	Statement of Work		09 Jul 2026			Attachment	No
0004	Binding Rates 07.09.2026	Statement of Work		09 Jul 2026			Attachment	No
0005	Phase II SECTION 00 22 18_07.08.2026	Statement of Work		08 Jul 2026			Attachment	No
0006	128609-Caesar Creek HVAC Replacement DB VOL 2 Package__1_JULY_2026	Statement of Work		08 Jul 2026			Attachment	No
0007	SAMPLE PROJECT CLAUSES	Statement of Work		01 Jul 2026			Attachment	No
0008	Veterans Employment_	Statement of Work		08 Jul 2026			Attachment	No
0009	DFARS 252.204-7025_	DFARS 252.204-7025		08 Jul 2026			Attachment	No
0010	UAI 5152.236-9011_	Statement of Work		08 Jul 2026			Attachment	No
0011	General Decision Number	Wage Determination		01 Jul 2026			Attachment	No

The following contract documents were added:

00 10 00__Price Breakout Schedule 07.09.2026 FINAL
128609- Caesar Creek HVAC Replacement DB VOL 2 Package__1_JULY_ 2026
Binding Rates 07.09.2026
DFARS 252.204-7025_
General Decision Number
PIEE Directions
Phase II SECTION 00 22 18_07.08.2026
ProjNet Instructions
SAMPLE PROJECT CLAUSES
UAI 5152.236-9011_
Veterans Employment_

The following contract documents were deleted:

DFARS 252.204-7025
PIEE Directions_
ProjNet Instructions_
REPS AND CERTS
SPECIAL INSTRUCTIONS
Section 00 22 16_Revised 12.15.2025_
UAI 5152.236-9011
Veterans Employment

The following contract documents Page Counts were changed:

DOCUMENT PAGE COUNTS		
DOCUMENT NAME	FROM	TO
ProjNet Instructions		none
PIEE Directions		none
00 10 00__Price Breakout Schedule 07.09.2026 FINAL		none

Binding Rates 07.09.2026		none
Phase II SECTION 00 22 18_07.08.2026		none
128609- Caesar Creek HVAC Replacement DB VOL 2 Package__1_JULY_2026		none
Veterans Employment_		none
DFARS 252.204-7025_		none
UAI 5152.236-9011_		none
General Decision Number		none

Miscellaneous text in this section has been deleted:

The attachments listed in this section are incorporated by reference and made part of this contract with the same force and effect as if included in full text.