AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		3

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0002	05/28/2026		

6. ISSUED BY CODE R20

Bureau of Reclamation
Mid-Pacific Region
Regional Office
Division of Acquisition Services
2800 Cottage Way, Room E-1815
Sacramento CA 95825-1898

7.ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE | FACILITY CODE

(X) 9A. AMENDMENT OF SOLICITATION NUMBER
140R2026R0007

[X] 9B. DATED *(SEE ITEM 11)*
05/28/2026

[ ] 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE

[ ] A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.

[ ] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

[ ] C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[ ] D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor [ ] is not [ ] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See continuation page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		Roxana Ahola	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	A. TITLE: Stampede Power Plant Switchgear Replacement B. PURPOSE: The purpose of this amendment is to provide answers to inquirer questions and revise the contract completion number of days. C. DESCRIPTION: This amendment hereby incorporates the following: 1) Questions and Answers 1.1 Question - Job is 150 CD. Equipment will be 180 days to procure - is govt aware of electrical equipment lead times presently? Answer - The contract completion period has been revised from 150 calendar days to 270 calendar days after notice to proceed as stated below in #2. 1.2 Question - Equipment on site is stated as Brown Boveri - do you mean Asea Brown Boveri which was Brown Boveri & Cie? Possibly this switchgear is pre- 1988 and company was BB&C. Please clarify. Answer - The equipment in reference is Brown Boveri Electric, Inc. and was manufactured in 1984. 1.3 Question - Having some difficulty tracking a supplier who is planning on quoting breakers and panels. Has any supplier been in contact with you folks to help with equipment? Answer - No suppliers have contacted the Government about quoting breakers or panels. 2) Revises period of performance stated in box 11 of the SF 1442 from 150 calendar days to 270 calendar days after issuance of notice to proceed. Section H has been revised to reflect this change. Since Non Disclosure Agreements (NDA's) are required to review the scope of work (SOW), the SOW is not included in this amendment but has been revised to also reflect this change. All references to 150 days in the solicitation are hereby replaced with 270 days in regards to contract completion number Continued...				

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	of days. All other terms and conditions remain unchanged. D. The proposal due date and time remains unchanged.				

SECTION H – SPECIAL CONTRACT REQUIREMENTS

H.1 WBR 1452.242-80 POSTAWARD CONFERENCE— BUREAU OF RECLAMATION MAR 2022

(a) Prior to the contractor starting work, a post-award conference (as described in FAR Subpart 42.5), will be convened by the contracting activity or contract administration office. The contractor's project manager shall attend the conference. If the contract involves subcontractors, a representative of each major subcontractor is also required to attend.

(b) The conference will be held at the **via MS Teams Invite.**

(c) The contracting officer and the contractor will agree to the date and time of the conference after award of the contract. In event of a conflict in schedules, the contracting officer shall establish the date for the conference.

(d) The contractor shall not be entitled to the reimbursement any costs associated with attendance at the conference beyond the agreed-to contract price.

H2. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

The Contractor shall be required to
(a) commence work under this contract within **7** calendar days after the date the Contractor receives the notice to proceed,
(b) prosecute the work diligently, and
(c) complete the entire work ready for use not later than **~~150~~ *270* calendar days** after the date the Contractor receives the notice to proceed. The time stated for completion shall include final cleanup of the premises.

H3. PRECONSTRUCTION CONFERENCE

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time, and location of the conference, any need for attendance by subcontractors, and information regarding the items to be discussed.

H4. SITE VISIT (CONSTRUCTION)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for-

Date: 06/09/2026
Time: 10:00 am PST
Contacts for Site Visit: Steven Sprague at sasprague@usbr.gov or Marianna Mezentseva at marianna_mezentseva@ios.doi.gov and Roxana Ahola at roxana_ahola@ios.doi.gov.

(c) Participants will meet at:

Location: Stampede Powerplant, 501 Stampede Dam Rd, Truckee, CA 96161

The registration email must include the following information:

- Name of Company
- Number of Participants
- Names of Participants
- Main point of contact

Offerors attending the site visit shall wear a hard hat, safety toe boots (no open toe shoes), sturdy attire, safety glasses, and hearing protection.

(d) Deadline for submission of questions is **five (5) days after the site visit at 1700 PST.**

H5. The personnel identified in the proposal are considered essential to the performance of the work. Before removing, replacing, or diverting any listed or specified personnel, the Contractor shall notify the Contracting Officer reasonably in advance, submit justification and qualification documentation for proposed substitutions, and obtain the Contracting Officer's written approval.