State of Work

Wild Horse and Burro F-450 New Truck Outfitted for Field Use
Colorado State Office, Bureau of Land Management

1. **Background**
   The BLM Wild Horse and Burro Program currently has a truck that is considered a holdover and has been replaced by a new vehicle. These trucks are used in the field to monitor herd management area conditions, to haul trailers and transport horses throughout Colorado and neighboring states, and to support private placement events.

2. **Purpose**
   The new truck is not yet field-ready and cannot safely haul trailers in either field or highway conditions. This truck is essential for transporting horses and trailers across Colorado and nearby states, moving panels and equipment for private placement events, and providing overall operational support to the Colorado WHB Program.

3. **Period of Performance**
   This period of performance is from the date of award through August 15th, 2026.

4. **Scope of Work**
   The contractor shall furnish and install all required equipment, along with picking up and delivering the truck back to this address: 2815 H Rd, Grand Junction CO 81413.

   a. Install flatbed for a 2025 Dual Rear Wheel Flatbed with headache rack/4 lights and B&W Receiver Hitch and Bumper Hitch.
   b. Ranch Hand front bumper with grill guard.
   c. Install 2 toolbox 15”X12”X18” underbody of the bed of the Powder Coated Black (something like the picture).
   d. Fabricate and install spare tire holder on the driver side in front of rear tire.
   e. On bed toolbox slider 17”X21”X78” (something like the picture)

5. **Delivery Requirements**
   5.1 Pickup and Delivery Address

DRAFT

Bureau of Land Management Attn: Lynae Rogers 2815 H Road Grand Junction, CO 81506

5.2 Delivery Schedule; Must be delivered by August 15th, 2026.

5.3 Inspection and Acceptance, payment will not be released until inspection and acceptance of the equipment and work has been completed.

DRAFT