THE GOVERNING BOARD OF THE ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

The St. Johns River Water Management District (the “District”) is seeking submittals from qualified contractor to perform
resurfacing of existing paved parking lot and access roads. Project area consists of approximately 25,800 square feet, including
adjacent access roads. All work shall comply with the latest edition of the Florida Department of Transportation (FDOT)
Standard Specifications for Road and Bridge Construction. The estimated budget for the Work is $65,000. All Work must be
completed by September 30, 2026.

Interested and qualified Respondents are invited to submit a complete submittal package in accordance with the requirements
and specifications detailed in this solicitation. Submittals must address all elements of the Scope of Work and comply with the
terms and conditions set forth herein.

Further information is available through DemandStar at demandstar.com, Central Bidding at centralbidding.com, the state of
Florida’s MyFloridaMarketPlace at myfloridamarketplace.com or the District’s website at sjrwmd.com. Solicitation packages
may be obtained from the above portals. Respondents may also request the solicitation package directly from the District.

For all requests or questions relating to this solicitation, please contact:
Breanna Pierce, Procurement Specialist
Phone: 386-643-1168 or E-Mail: BPierce@sjrwmd.com

PRE-QUOTE MEETING — No Pre-Quote Meeting Scheduled
LAST DAY FOR QUESTIONS — August 5, 2026 5:00PM

QUOTE DUE DATE
2:00 PM Wednesday, August 12, 2026

*PLEASE NOTE — Submittals must include all required documents and forms that are requested in this solicitation or the
submittal may be deemed non-responsive.

It is the responsibility of Respondents who receive this solicitation from sources other than the portals identified above or
St. Johns River Water Management District to contact the District’s Procurement staff prior to the due date to ensure any
updates/addenda are received in order to submit a responsible and responsive offer. If you fail to submit a complete and
accurate document, the District may deem the offer non-responsive and reject your submittal.

ADDENDA ACKNOWLEDGMENT: Prior to submitting my offer, I have verified that all addenda issued to date are considered
as part of my offer:

Addendum No. Date Addendum No. Date Addendum No. Date
RESPONDENT NAME:
STREET ADDRESS:

MAILING ADDRESS (IF DIFFERENT):
PRIMARY E-MAIL ADDRESS (required)
SECONDARY E-MAIL ADDRESS (required)
TELEPHONE: ( ) YEAR COMPANY WAS ESTABLISHED
NAME/TITLE OF PERSON SUBMITTING QUOTE:
SIGNATURE OF PERSON SUBMITTING QUOTE:

This document must be completed and returned with your submittal
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

PART 1 - SCOPE OF WORK

L INTRODUCTION

The project is located at 4049 Reid Street, Palatka, Florida 32177. The District intends to resurface parking lots and
associate access roads at its District Headquarters Campus. This project represents the first phase of the overall
resurfacing effort and includes the area identified in Figure 1.

II. OBJECTIVE

The primary objective is to resurface the existing paved parking lot and access roads. Approximate project area consists of
approximately 25,800 square feet, including adjacent access roads. All work shall comply with the latest edition of the
Florida Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction. Pertinent
sections of these specifications are referenced in the Scope of Work below.

III. SCOPE OF WORK
Contractor’s Responsibilities:
a) Participate in a preconstruction meeting with District staff prior to mobilizing.

b) Provide District Project Manager (“DPM”) with a minimum of forty-eight (48) hours’ advance notice prior to
mobilization.

c) Mobilize to project site and furnish all labor, supervision, materials, equipment, tools, traffic control, and
incidentals necessary to complete the Work.

d) Mechanically sweep and clean all existing pavement surfaces immediately prior to tack coat application to
remove dirt, dust, vegetation and loose debris.

e) Remove all concrete wheel stops and rebar staking. These shall be stored onsite as Directed by the PM and
reinstalled upon completion of the paving.

f) Furnish and place an asphalt concrete leveling course (SP-9.5) where directed by the DPM, to establish a uniform
finished surface (if required).

g) Apply tack coat in accordance with FDOT Section 300 prior to placement of any leveling course or surface
course.

h) Place and compact a 1.25-inch (compacted thickness) asphalt concrete surface (SP-9.5) over all existing paved
areas. In areas where pavement widening or deterioration has occurred, place up to 2.0-inches (compacted
thickness) asphalt as directed by the DPM to achieve a smooth transition.

1) Asphalt paving operations shall comply with the latest edition of the FDOT Standard Specifications for Road and
Bridge Construction, including but not limited to Sections 300 (Prime and Tack Coats), 320 (Plant and
Equipment), 330 (General Requirements for Asphalt Pavement), and 334 (Superpave Asphalt Concrete).

j)  Restripe parking lot (Section 710 and 971 of the latest edition of the FDOT Standard Specifications for Road and
Bridge Construction in same configuration as currently exists or as directed by the DPM. This includes parking
stalls (6-inch width), ADA parking stalls, directional arrows and speed humps (yellow) where appropriate.

k) The Contractor shall be responsible for all quality control testing necessary to demonstrate compliance with the
Contract Documents and applicable FDOT Specifications. Testing shall include, at a minimum, asphalt density,
thickness verification when requested, and plant quality control documentation. Copies of all test results shall be
submitted to the District prior to final acceptance. Contractor will coordinate with the District regarding the
timing and location of testing. The asphalt mixture will be accepted at the plant with respect to gradation, asphalt
content and volumetrics.
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1) Demobilize from site. The Contractor shall take care to protect all existing structures, roads, utilities and other
improvements from damage. Additionally, the Work will be considered complete only after all rubbish and unused
material associated with the Work has been removed and the premises left in a condition satisfactory to the
District. All property disturbed or damaged during execution of the Work shall be restored to its former condition
or better at no additional expense to the District.

IV. DISTRICT RESPONSIBILITIES

a) Provide access to contractor.

b) Conduct a preconstruction meeting.

¢) Prepare and compact designated unpaved areas prior to Contractor paving operations.

d) Close the parking lot for paving.

e) Monitor construction for general compliance with the Contract Documents.

f) Conduct final walk-through with Contractor.
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Figure 1 — First Phase Resurfacing Area
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

QUOTE FORM
ITEM ESTIMATED
NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE
1 Mobilization (Site Preparation) 1 LS $ $
Place Asphalt Concrete Leveling Course

2 (Type SP-9.5)* 40 TN $ $
3 Place Asphalt Concrete (Type SP-9.5)* 275 TN $ $
4 Restripe Parking Lot 1 LS $ $
5 Site Cleanup and Demobilization 1 LS $ $

TOTAL PRICE | $

*Quantities are estimated; contractor shall be paid per ton of asphalt placed.

PUBLIC RECORDS: Florida Statutes provide that sealed submittals or replies received by the District shall remain
exempt from disclosure until an intended decision is announced or until 30 days from the opening, whichever is earlier.
This means that Respondents will not be able to obtain a copy of their competitors’ submittals until the statutory time
has elapsed.

UNIT PRICES: Unit prices on the Quote Form may be used to correct any extensions, and if adjusted, will be identified
on the detailed tabulation as corrected. Unit costs will not be changed. If Respondent fails to include a unit price and
only includes the total, the District reserves the right to mathematically calculate the unit cost and enter to establish a
price for the Agreement and potential additional purchases of affected line items.

AIS REQUIREMENT: If the solicitation concerns a public works project or involves the procurement of materials for
use in a public works project as defined in §255.0993, Fla. Stat., the Respondent hereby acknowledges that it is obligated
to comply with the American Iron and Steel Requirement (the “AIS Requirement™) set forth therein and Respondent
hereby certifies that any iron or steel product contained in this Cost Schedule that is to be permanently incorporated into
the subject project will be produced in the United States in accordance with the AIS Requirement. Respondent agrees
that it shall be responsible for any penalty imposed as a result of Respondent’s failure to comply with the AIS
Requirement. In addition, Respondent has included any costs associated with the AIS Requirement into this cost
schedule.

UNDER PENALTIES OF PERJURY, [, as the Respondent’s authorized officer or representative, hereby declare that
I have fully reviewed the Respondent’s submittal, of which this Cost Schedule is a part; that all facts stated in the
submittal are true; that I understand all terms and conditions set forth in the District’s solicitation; and that, if awarded,
the Respondent shall fully comply with all terms and conditions.

Name of Respondent Company

Authorized Representative Signature Date

Printed Name/Title

This document must be completed and returned with your submittal
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

PART 2 — SUBMITTAL REQUIREMENTS & GENERAL INFORMATION

Thank you for your interest in working with the St. Johns River Water Management District. Please direct questions
regarding the submittal documents and specifications to the District’s Procurement Staff member listed on the first page
of this solicitation, in writing. We look forward to working with you. Pertinent information and required documents
regarding this solicitation as part of a responsive submittal are listed below.

The District will publish notice of specifications and criteria, including addenda, intended District decisions, or other
matters pertinent to this solicitation on portals identified on the first page of this document.

2.1 MINIMUM QUALIFICATIONS

Respondent must satisfy the following minimum qualifications. Instructions for providing this documentation is
provided herein. Failure to provide required documentation as instructed may result in a submittal being rejected as non-
responsive.

(a) Experience: A minimum of three (3) years of experience resurfacing existing paved parking lot and access roads
as outlined in the Scope of Work.

(b) Similar projects: Respondents must have successfully completed at least three (3) projects of a similar nature as
set forth on the SIMILAR PROJECTS FORM. The District reserves right to determine whether a project shall
be considered “similar.” Any similar project submitted by Respondent must have been performed for a project
owner/administrator that is independent of Respondent. For purposes of this solicitation, “independent” means
a project owner/administrator that is not: (i) the Respondent; (ii) a relative of Respondent; (iii) an employee,
officer, director, agent, or representative of Respondent; or (iv) a parent, subsidiary, affiliate, commonly owned
entity, joint venture partner, or other entity under common control with the Respondent.

Irrespective of the minimum qualifications stated above, the District may make such investigations as it deems necessary
to determine the ability of the Respondent to perform the Work. The District reserves the right to reject any submittal if
the evidence submitted by such Respondent and/or the District’s independent investigation of such Respondent fails to
satisfy the District that such Respondent is properly qualified to carry out the obligations of the Agreement and complete
the Work in a manner acceptable to the District within the time period specified.

2.2 BUDGET ESTIMATE

The estimated budget is an estimate only and does not limit the District in awarding the Agreement.

Respondents are cautioned to not make any assumptions from the Project Manager’s construction estimate about the
total funds available for the Work. The District retains the right to adjust the estimate in awarding the Agreement. The
District also reserves the right to reject all submittals if subsequent negotiations with qualified Respondents result in
costs over the budget estimate. In addition, the District reserves the right to increase, decrease, or delete any class, item,
or part of the Work in order to reduce costs for any reason. The District may discuss alternatives for reducing the cost of
the Work with Respondents and make such modifications as it determines to be in its best interest.

2.3 HOWTO ASSEMBLE YOUR SUBMITTAL

The following documents and forms must accompany any submittal in the order identified. Please do not include items
not requested. A submittal returned without these documents may deem the submittal non-responsive. The District
reserves the right to request additional information from any Respondent prior to award.

Forms included in this solicitation

Cover Page/Addendum Acknowledgement
Quote Form

General Qualifications Questionnaire
Similar Projects Form

Proposed Subcontractors
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Certificate as to Respondent’s Authority to do Business in the State of Florida

Affidavit as to Non-collusion and Certification of Material Conformance with Specifications
Drug-Free Workplace Form (not required unless there is a tie quote)

Submittal Acknowledgement Form

Respondent provided documentation

Certificate of Insurability - as noted in Section titled PROOF OF INSURABILITY, herein

Proof of Respondent’s active registration on www.sunbiz.org

Proof of Respondent’s active registration with the U.S. Department of Homeland Security’s E-Verify system
(Answers to questions regarding E-Verify as well as instructions on enrollment may be found at the E-Verify
website: www.e-verify.gov).

Copy of any applicable and current license or certification required by the City/County/State/this solicitation.

NOTE! A Respondent’s submittal may be rejected as non-responsive for:

(1) Failing to complete all forms;
(2) Failure to provide all required materials; or
(3) Otherwise failing to comply with instructions for preparation and organization of submittal.

2.4 PROOF OF INSURABILITY

The submittal shall contain proof of insurability issued by a company authorized to do business in the State of Florida,
and with an A.M. Best Company rating of at least A- for the required insurance(s) listed in the attached Agreement.

NOTE! The successful Respondent shall be required to obtain and provide a Certificate of Insurance, submitted
concurrently with the executed Agreement, that meets all specified requirements, references the applicable
Agreement number, and names the St. Johns River Water Management District as an additional insured.

2.5 HOWTO SUBMIT ON THIS SOLICITATION

(a) Respondent’s submittal must be in electronic format (no paper copies) either by uploading to DemandStar
directly at www.demandstar.com OR to Central Bidding directly at www.centralbidding.com (NOT BOTH);
OR by delivering all files on a single pin/thumb/jump drive either by mail or hand delivery in a sealed envelope.

Label all sealed envelopes as follows:

SEALED SUBMITTAL — DO NOT OPEN
Respondent’s Name:
Quote Request: 42467QR26, Resurface District Parking Lot FY 2025-26
Opening Time: 2:00 PM

Opening Date: August 12, 2026

Breanna Pierce, Procurement Specialist
St. Johns River Water Management District
District Headquarters

4049 Reid Street

Palatka, Florida 32177

**Please note that the U.S. Postal Service does not deliver regular mail or express mail to the above address. The
District’s experience is that Federal Express and United Parcel Service will. The District is not responsible for and
will not accept or consider late submittals due to delays caused by any mail, package or courier service, including
the U.S. mail, or caused by any other occurrence.

DO NOT SUBMIT VIA EMAIL — THIS WILL RESULT IN THE SUBMITTAL BEING REJECTED AS
NON-RESPONSIVE.

(b) All blank spaces on the solicitation documents must be typewritten or legibly printed in ink. In the event you
decline to submit a response, the District would appreciate submittal of the “No Response Form” provided in
this solicitation to describe the reason for not submitting a response.
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(c) Please do not password protect files saved to a pin/thumb/jump drive. The District recommends that Respondents
confirm their submittal documents will open correctly on a non-Respondent-owned computer. Any electronic
submittal received by the District that does not open on a District-owned computer is subject to rejection as a
defective response. The file naming conventions for the solicitation must clearly identify specific information,
such as the solicitation number and Respondent’s name (Example: 12345QR78, ABC Company).

2.6 SIGNATURE AND CERTIFICATION REQUIREMENTS

If an individual submits a response to this solicitation he/she must sign his/her name therein and state his/her address
and the name and address of every other person interested in this solicitation as principal.

If a partnership submits a response to this solicitation, state the name and address of each member of the partnership.

If a corporation or limited liability company submits a response to this solicitation, an authorized agent or officer/member
must sign the submittal, subscribing the name of the entity with the individual’s own name and affixing the corporate
seal (if applicable). Such agent or officer/member must also provide the name of the state under which the entity is
chartered/formed, and the names and business addresses of the officers/members.

All Respondents must:
(a) Submit evidence of registration with the Florida Secretary of State for doing business in the state of Florida.

(b) Certify that all persons or entities having an interest as principal in this solicitation or in substantial performance
of the Work have been identified in the submittal forms.

2.7 PROHIBITED COMMUNICATION

To ensure a fair and impartial evaluation process, the District strictly prohibits any communication related to this
solicitation with any District office, department, bureau, or employee during the submission and evaluation period,
except as expressly authorized in this solicitation. Respondents are specifically prohibited from initiating any contact or
communication with any District official or employee involved in the evaluation or consideration of submittals, including
but not limited to the Executive Director and members of the Governing Board of the St. Johns River Water Management
District, prior to the issuance of an award decision. All communication regarding this solicitation shall be initiated by
the District’s Procurement staff, and solely for the purpose of obtaining information or clarification necessary for the
proper evaluation of submittals. Any attempt by a Respondent to engage in unauthorized communication may result in
disqualification from consideration for award under this solicitation and may further result in exclusion from future
procurement opportunities with the District.

2.8 PRE-SUBMITTAL MEETINGS, INQUIRIES AND ADDENDA

If scheduled, the pre-submittal meeting information will appear on the first page of this solicitation. If the pre-submittal
meeting is not designated as mandatory, then attendance at the pre-submittal meeting is strongly recommended. If the
pre-submittal meeting is designated as MANDATORY, each Respondent must attend or its submittal will not be accepted.
During this meeting, the project scope, procedures, and specifications will be discussed. It is also the only opportunity
during the open solicitation period for attendees to ask questions directly to the end user.

District staff are not authorized to provide oral interpretations or clarifications of the solicitation documents, including
specifications or other agreement terms. All binding interpretations or corrections must be provided in writing, come
only from Procurement staff, and be issued as part of an official addendum to this solicitation. The assigned Procurement
Specialist may provide general guidance on District procedures and assist in referencing applicable sections of the
solicitation documents; however, Respondents remain fully responsible for understanding and following all written
requirements and submit accordingly.

In order to be considered. all requests for a written interpretation or correction must be submitted via e-mail before the
deadline for questions stated in this solicitation. All official responses, including clarifications, corrections, or
supplemental instructions, will be issued in writing via addenda and posted on the solicitation portals listed on Page 1 of
this document, prior to the submittal due date.

By submitting on this solicitation, Respondent is bound by and must acknowledge receipt of all issued addenda.
Submittals will be interpreted as if all addenda were received, whether or not Respondent actually reviewed the addenda.
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Failure to receive or review an addendum does not relieve Respondent of any obligations under the solicitation or
resulting Agreement. All addenda become an official part of the Contract Documents (defined in the Agreement).

2.9 OPENING OF SUBMITTALS

Respondents or their authorized agents are invited to attend the opening of the submittals. The Florida Public Records
Act, §119.071(1)(b), Fla. Stat., exempts sealed submittals from inspection and copying until such time as the District
provides notice of an intended decision pursuant to §120.57(3)(a), Fla. Stat., or until 30 days after opening of submittals
or final replies, whichever is earlier. This exemption is not waived by the public opening of the submittals.

Unless otherwise exempt, Respondent’s submittal is a public record subject to disclosure upon expiration of the above
exemption period. If any information included in the submittal is a trade secret as defined in §812.081, Fla. Stat., and
exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly identify any such material as
“CONFIDENTIAL TRADE SECRET” in its submittal and explain the basis for such exemption. The District reserves
the right, in its sole judgment and discretion, to reject a submittal for excessive or unwarranted assertion of trade secret
confidentiality and return the submittal to Respondent.

2.10 DISQUALIFICATION OF RESPONDENTS

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent and rejection
of the submittal:
(a) Contacting a District employee or officer other than the procurement employee named in this solicitation about
any aspect of this solicitation before the notice of intended decision is posted.

(b) Submission of more than one submittal for the same subject matter by an individual, firm, partnership, or
corporation under the same or different names.

(c) Evidence of collusion among Respondents.
(d) Submission of materially false information.

(e) Information gained through checking references or other sources which indicates that Respondent may not
successfully perform the Work.

(f) Respondent is failing to adequately perform on any existing agreement with the District.
(g) Respondent has defaulted on a previous agreement with the District.

(h) The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy the District
that Respondent is properly qualified to carry out the obligations of the Agreement in a manner acceptable to the
District and within the time period specified.

(1) Any documented unsatisfactory past performance by Respondent on work performed on a District project.
(J) Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the Work in a

manner that meets the District’s objectives for the Work.

2.11 REJECTION OF SUBMITTAL

Submittals must be delivered to the specified location and received before the designated due date and time in order to
be considered. Untimely submittals will be returned unopened. Submittals will be considered irregular and may be
rejected if they show material omissions, alterations of form, additions not called for, conditions, limitations, or other
material irregularities. The District may consider incomplete any submittal not prepared and submitted in accordance
with the provisions specified herein and the District reserves the right to waive any minor deviations or irregularities in
an otherwise valid submittal.

The District reserves the right to reject any and all submittals and cancel this solicitation when it determines, in its sole
judgment and discretion, that it is not in its best interest to award the Agreement.
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2.12 WITHDRAWAL OF SUBMITTALS

Respondent may withdraw its submittal if it submits such a written request to the District prior to the designated date
and hour of opening. Respondent may be permitted to withdraw its submittal no later than 72 hours after the submittal
opening for good cause, as determined by the District in its sole judgment and discretion.

2.13 PROTEST PROCEDURES

Notices of Intended Decision will be posted for a minimum of 72 hours. The time period for filing a Notice of Protest
pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, commences at the time notices are posted.

As a courtesy to Respondents, the District may send copies of the notices of intended District decisions via e-mail to
Respondent. These courtesy communications neither constitute official notice nor vary the times of receipt set forth

above.

(a)

(b)

(c)

(d)

(e)

()

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, any person adversely affected by the
terms, conditions, or specifications contained in a solicitation, including addenda, must file a Notice of Protest
with the District Clerk within 72 hours after its posting.

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.003, any person adversely affected by a
District decision or intended decision to award a contract, or to reject all submittals, proposals, or qualifications,
must file a written Notice of Protest with the District Clerk within 72 hours after posting of the decision or
intended decision.

Pursuant to §120.57(3), Fla. Stat., and Fla. Admin. Code R. 28-110.004, a Formal Written Protest must be filed
with the District Clerk within ten (10) days after the date the Notice of Protest is filed with the District. The
Formal Written Protest must state with particularity the facts and law upon which the protest is based. Pursuant
to §287.042(2)(c), Fla. Stat., any person who files an action protesting the decision or intended decision must
post with the District Clerk at the time of filing the formal written protest a bond, cashier’s check, or money
order made payable to the St. Johns River Water Management District in an amount equal to one percent (1%)
of the District’s estimated agreement amount.

No additional time will be added for mailing. All filings must comply with Fla. Admin. Code R. 28-106.104 and
must be addressed to and received by the District Clerk at the District Headquarters in Palatka, Florida within
the prescribed time periods. The District will not accept any electronically transmitted facsimile pleadings,
petitions, Notice of Protest or other documents.

The District’s acceptance of pleadings, petitions, Notice of Protest, Formal Written Protest, or other documents
filed by e-mail is subject to certain conditions set forth in the District’s Statement of Agency Organization and
Operation (issued pursuant to Fla. Admin. Code R. 28-101.001), which is available for viewing at sjrwmd.com.
These conditions include, but are not limited to, the document being in the form of a PDF or TIFF file and being
capable of being stored and printed by the District.

Failure to file a protest within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or other
security required by law within the time allowed for filing a bond will constitute a waiver of proceedings under
chapter 120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available.

2.14 AWARDING THE AGREEMENT

(@)

All Respondents will be notified of the District's intent to award or decision to award the Agreement. For the
purpose of filing a protest under §120.57(3), Fla. Stat., the time period will commence as provided in the Section
titled PROTEST PROCEDURES, herein.

(b) The Agreement will be awarded to the lowest responsive, responsible Respondent, being the Respondent with

©

the lowest total cost as reflected on the Quote Form who demonstrates, in accordance with the requirements of
the submittal documents, a verifiable history of the skill, ability, integrity, and reliability necessary for the faithful
performance of the Agreement (the “Successful Respondent”). The Agreement may be modified based on the
District’s acceptance of any alternatives listed in the submittal that the District deems in its best interest.

If two or more submittals are equal in all respects, the Agreement will be awarded as follows: (1) to Respondent
that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; (2) to a Respondent
university in the State University System pursuant to §373.63, Fla. Stat.; (3) to a Respondent whose submittal
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contains commodities manufactured, grown, or produced within the state of Florida pursuant to §287.082 Fla.
Stat.; or (4) by lot.

(d) The District reserves the right to award the Agreement to the next lowest available Respondent in the event the
successful Respondent fails to enter into the Agreement, or the Agreement with said Respondent is terminated
within 90 days of the effective date.

(e) Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at which: (1) a
negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a Respondent makes an
oral presentation as part of a competitive solicitation; (3) a Respondent answers questions as part of a
competitive solicitation; or (4) negotiation strategies are discussed. Also, recordings of, and any records
presented at, the exempt meeting are exempt from §119.07(1) and §24(a), Art. I of the State Constitution (Public
Records) until such time as the District provides notice of an intended decision or until 30 days after opening
the submittals or final replies, whichever occurs earlier. A complete recording shall be made of any portion of
an exempt meeting. No portion of the exempt meeting may be held off the record.

(f) Pursuant to §286.0113 Fla. Stat., if the District rejects all submittals and concurrently provides notice of its intent
to reissue the competitive solicitation, any recordings or records presented at any exempt meeting relating to the
solicitation shall remain exempt from §119.07(1) and §24(a), Art. I of the State Constitution (Public Records)
until such time as the District provides notice of an intended decision concerning the reissued competitive
solicitation or until the District withdraws the reissued competitive solicitation. A recording and any records
presented at an exempt meeting are not exempt for longer than 12 months after the initial District notice rejecting
all submittals.

2.15 EXAMINATION OF CONTRACT DOCUMENTS

Respondent is solely responsible for being fully informed of the conditions under which the Work is to be performed in
relation to existing conditions. Respondent is responsible for carefully examining the general area of the Work, the
requirements of the drawings and other Contract Documents (defined in the Agreement) related to the Work, the time in
which the Work must be completed, and any other details of the Work. Respondent must satisfy itself from its own
personal knowledge and experience or professional advice as to the character of the Work, the conditions and materials
to be encountered, the character, quality, and quantities of the Work, and any other conditions affecting the Work,
including surrounding land.

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its obligation to furnish
all material, equipment, and labor necessary to perform the Agreement and to complete the Work for the consideration
set forth in its submittal. Any such failure will not be sufficient cause to submit a claim for additional compensation.

No verbal agreement or conversation with any District officer, agent or employee, either before or after the execution of
the Agreement, will affect or modify any of its terms.

2.16 EXECUTION OF AGREEMENT

(a) By submitting a response to this solicitation, Respondent represents and warrants that its submittal is a firm
offer. Upon the District’s issuance of a notice of award (or other written acceptance), the Successful Respondent
is bound to the terms, pricing, and commitments set forth in its submittal, as accepted by the District, together
with the District’s solicitation documents.

(b) The Successful Respondent shall execute the District’s Agreement in the form provided (with any District-
approved changes) and shall not condition, qualify, or withdraw its submittal, or refuse to sign the Agreement,
after award. Failure to timely execute the Agreement and proceed with performance as required may be deemed
a breach and may result in rejection of the submittal, cancellation of award, and any other remedies available to
the District under the solicitation, the Agreement, or applicable law.

(c) Unless all submittals are rejected, the Successful Respondent must execute and return the Agreement to the
District within 10 business days of receipt along with each of the following:

(1) A completed Internal Revenue Service Form W-9.

(2) Satisfactory evidence of all required insurance coverage.

Rev. 6.16.26 42467QR26 | Page 12 of 44



(3) Proof satisfactory to the District of the authority of the person or persons accepting the terms and conditions
of this Solicitation on behalf of Respondent.

(4) All other information and documentation required by the Agreement.

(d) The District will not execute the Agreement until the above documents have been executed and delivered to the
District. The Agreement will not be binding until executed by the District. A copy of the fully executed
Agreement will be sent via e-mail to the Successful Respondent. The District reserves the right to cancel award
of the Agreement without liability at any time before the Agreement has been fully executed by all parties and
delivered to the Successful Respondent.

(e) Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the required
evidence of insurance coverage, or any other matter required by the Agreement, will be just cause, if the District
so elects, for the recommended award to be annulled.

2.17 FLORIDA SALES TAX

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any tangible personal
property that is the subject of this solicitation is intended to remain tangible personal property and not become part of a
public work owned by the District.

2.18 PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the convicted vendor
list following a conviction for a public entity crime or placed on the discriminatory vendor list may not submit a bid,
proposal, or reply on an agreement to provide any goods or services to a public entity; may not submit a bid, proposal,
or reply on an agreement with a public entity for the construction or repair of a public building or public work; may not
submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a
contractor, subcontractor, supplier, or consultant under a contract with any public entity; and may not transact business
with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY TWO ($35,000) for a
period of 36 months following the date of being placed on the convicted or discriminatory vendor lists.

2.19 PROHIBITION AGAINST CONSIDERING SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS
IN GOVERNMENT CONTRACTING

Notice is hereby provided that pursuant to §287.05701, Fla. Stat., the District (1) will not request documentation of or
consider a Respondent’s social, political, or ideological interests when determining if Respondent is a responsible
Respondent, and (2) may not give preference to a Respondent based on Respondent's social, political, or ideological
interests.

2.20 AMERICANS WITH DISABILITIES ACT (ADA)

The District does not discriminate on the basis of disability in its services, programs, or activities. Special
accommodations for disabilities may be requested through Breanna Pierce, Procurement Specialist, or by calling (800)
955-8771 (TTY), at least five (5) business days (Mon — Fri) before the date needed.

2.21 DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be found in the
draft Agreement below.
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

PART 3 - REQUIRED DOCUMENTS AND FORMS

The following forms must be included in Respondent’s submittal:
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

GENERAL QUALIFICATION QUESTIONNAIRE

Respondent’s company name

Number of years engaged in business under the present company name.

Has Respondent previously been engaged in the same or similar business under another company or trade name? If so,
please describe each such instance.

Total number of years of Respondent’s experience performing similar Work as described in this solicitation.

Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy proceedings on
behalf of the current entity submitting on this solicitation or a prior entity that Respondent substantially operated or
controlled? Y N

If yes, please describe the nature and result of those proceedings and the entity involved.

Has Respondent ever been disbarred, suspended, or otherwise lawfully prohibited from participating in any public
procurement activity (including participation as a sub) from any governmental entity. Y N

If yes, explain:

Describe the background/experience of the person or persons who will be primarily responsible for directing the Work
that will be performed pursuant to this solicitation. This inquiry is intended to encompass the Project Manager(s) who
will be engaged on a daily basis in directing performance of the Work.

This document must be completed and returned with your submittal
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

SIMILAR WORK DETAIL FORM

As part of the submittal, Respondent shall complete the following so that the District can determine Respondent’s
satisfaction of the minimum qualifications of this solicitation.

Provide at least three (3) unique projects that include resurfacing of existing paved parking lots and access roads as
described in this solicitation, that Respondent has successfully completed within the last three (3) years. The minimum
project value for the listed individual projects shall be a minimum of $50,000. No more than one of the similar projects
can be from a project completed for the District.

The District may contact the Project Owner or Administrator to verify the information provided below. Please ensure
that all contact information is current and accurate. If the District is unable to reach the listed point of contact within two
to three business days, the submittal may be deemed non-responsive.

District reserves the right to determine whether or not a project shall be considered “similar.”

Project Owner/Administrator:

Point of Contact: E-Mail:

Phone: Project Start & Completion Dates:

Project Name:

Describe how this similar project applies to this solicitation:

Total Project Value $

Project Owner/Administrator:

Point of Contact: E-Mail:
Phone: Project Start & Completion Dates:
Project Name:

Describe how this similar project applies to this solicitation:

Total Project Value $

Project Owner/Administrator:

Point of Contact: E-Mail:

Phone: Project Start & Completion Dates:

Project Name:

Describe how this similar project applies to this solicitation:

Total Project Value $

This document must be completed and returned with your submittal
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

PROPOSED SUBCONTRACTORS

RESPONDENT NAME:

Please list all Subcontractors (defined in Agreement herein) to be used in connection with your performance of the
Agreement. The District reserves the right to accept or reject any Subcontractor based on past performance, location, or
any other grounds that may conflict with the best interests of the District. If Respondent intends to utilize the license of
a Subcontractor to obtain any permit to perform the Work, the Subcontractor and license classification must be disclosed
in this Proposed Subcontractors form. (Use additional pages, if necessary):

Check which applies:
Respondent will NOT utilize Subcontractors: (Il
Respondent will utilize the Subcontractors listed below: (Il

1. Name and address of Subcontractor:

Description of work to be performed:

Estimated % of workload/responsibility:

2. Name and address of Subcontractor:

Description of work to be performed:

Estimated % of workload/responsibility:

3. Name and address of Subcontractor:

Description of work to be performed:

Estimated % of workload/responsibility:

4. Name and address of Subcontractor:

Description of work to be performed:

Estimated % of workload/responsibility:

This document must be completed and returned with your submittal
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CERTIFICATE AS TO RESPONDENT’S AUTHORITY TO DO BUSINESS IN FLORIDA

Respondent is incorporated/organized/formed under the laws of the State of ; is authorized
by law to respond to this solicitation and perform all Work and furnish materials and equipment required under the
Agreement and is authorized to do business in the State of Florida.

Entity name:

Address:
Registration No:
Registered Agent:
By:
(Official title)
(Affix corporate seal, if utilized by Respondent)
Attest:
(Secretary)

The full names and business or residence addresses of persons or firms interested in the foregoing submittal as principals
or officers of Respondent are as follows (specifically include the President, Secretary, and Treasurer or Manager and
Member, and state the title held by all other individuals listed):

Identify any parent, subsidiary, or sister entities involving the same or substantially the same officers and directors that
will or may be involved in performance of the Project, and provide the same information requested above on a photocopy
of this form.

ATTACH a copy of Respondent’s active registration with the State of Florida Division of Corporations proving
Respondent’s authority to do business in the State of Florida, or a copy of the application for same that has been accepted
by the State of Florida.

This document must be completed and returned with your submittal
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF
MATERIAL CONFORMANCE WITH SPECIFICATIONS

STATE OF
COUNTY OF

I, the undersigned, being first duly sworn, depose and say that:

1.

I am the owner or duly authorized officer, representative, or agent of:

, the Respondent that has submitted the attached

submittal package.
The attached submittal is genuine. It is not a collusive or sham submittal.

I am fully informed regarding the preparation and contents of the attached submittal and am knowledgeable of all
pertinent circumstances related thereto.

Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest,
including this affiant, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with any other
Respondent, firm, or person to submit a collusive or sham submittal package in connection with the Agreement for
which the attached submittal package has been submitted, or to refrain from proposing in connection with such
Agreement, or has in any manner, directly or indirectly, sought by agreement, collusion, communication, or
conference with any other Respondent, firm, or person to fix the price or prices in the attached submittal of any other
Respondent , or to fix any overhead, profit, or cost element of the submitted prices or the submitted price of any
other Respondent, or to secure through collusion, conspiracy, connivance, or unlawful agreement any advantage
against the District or any other person interested in the proposed Agreement.

The price(s) included in the attached submittal are fair and proper and are not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of Respondent or any of its agents, representatives, owners,
employees, or parties in interest, including this affiant.

No official or other officer or employee of the District, whose salary or compensation is payable in whole or in part
by the District, is directly or indirectly interested in this submittal, or in the supplies, materials, equipment, work, or
labor to which it relates, or in any of the profits therefrom.

Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded conform in all
respects to the specifications thereof. Further, the proposed materials and equipment will perform the intended
function in a manner acceptable and suitable for the intended purposes of the District.

Signature:

Title:

The foregoing instrument was acknowledged before me by means of [ physical presence or L1 online notarization, this

day of , 202 , by as (title)
of (Respondent), the party on behalf of whom instrument was executed.
(SEAL)
(Signature)
Notary Public, State of at Large

My commission expires:

This document must be completed and returned with your submittal
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DRUG-FREE WORKPLACE FORM
This form is considered only in the event of a tie response,

Respondent, (company name) , in accordance with §287.087,
Fla. Stat., hereby certifies that Respondent does the following:

1. Informs employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the
penalties that may be imposed upon employees for drug abuse violations

2. Publishes a statement notifying employees that

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited
in the workplace and specifying the actions that will be taken against its employees for violations of such
prohibition.

b. as a condition of working on the contractual services that are the subject of this solicitation, the employee
will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty
or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled substance law of the
United States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

3. Gives each employee engaged in providing the contractual services that are the subject of this solicitation a copy
of the statement specified in paragraph 2, above.

4. Imposes a sanction on or requires the satisfactory participation in a drug abuse assistance or rehabilitation
program (if such is available in the employee’s community) by any employee convicted of a violation listed in

sub-paragraph 2.b., above.

5. Makes a good faith effort to continue to maintain a drug-free workplace through implementation of §287.087,
Fla. Stat.

As the person authorized to sign this statement, I certify that Respondent complies fully with the above requirements.

By:

Title:

Date:

This document must be completed and returned with your submittal
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QUOTE REQUEST
42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

SUBMITTAL ACKNOWLEDGMENT FORM

The undersigned, on behalf of Respondent, hereby certifies and declares the following:

Authority to Bind: The individual signing this form is authorized to represent and legally bind Respondent to the terms
and conditions of the solicitation and to the submittal.

Commitment to Contract: If selected, Respondent agrees to enter into an Agreement with the District based on the
terms set forth in the solicitation documents, including the draft Agreement, Instructions to Respondents, all exhibits and
attachments, addenda, certifications, affidavits, and the submittal. Respondent further agrees to provide all required
goods and services in accordance with the stated timeline and to submit proof of the required insurance coverage.

Conflict of Interest: Except as disclosed in any attached addendum, no officer, employee, or agent of the District has
any direct or indirect interest in Respondent’s business or in any agreement that may result from this submittal.
Respondent affirms that no such interest will exist throughout the term of any awarded Agreement.

Disclosure of Interested Parties: All individuals or entities with a significant interest in this solicitation, whether as
principals or key participants in performing the Work, are listed in the form titled Certificate as to the Respondent’s
Authority to do Business in Florida. No other party holds any interest in this solicitation or in any resulting Agreement.

Due Diligence: Respondent affirms that it has reviewed and understands the attached draft Agreement and all related
documents, including the specifications, addenda, and conditions related to this solicitation. Respondent acknowledges
receipt of all issued addenda and confirms it is fully informed regarding the Work to be performed.

Fair Solicitation Submission: This submittal is made independently, without collusion, connection, or agreement with
any other person, company, or organization submitting on this solicitation. It is made in good faith and without any
attempt to defraud.

By signing this Submittal Acknowledgment Form, I acknowledge 1 have read and understand it and I affirm that
Respondent complies with all conditions and requirements set forth herein.

Respondent Name

Authorized Representative Date

Printed Name

Title

This document must be completed and returned with your submittal
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QUOTE REQUEST

42467QR26 RESURFACE DISTRICT PARKING LOT FY 2025-26

NO RESPONSE FORM

Your reasons for not responding to this solicitation are valuable to the St. Johns River Water Management District’s
procurement process. Please complete this form and return it to the Office of Financial Services no later than the date
set for receipt of submittals. Thank you for your cooperation.

Please check (as applicable):

Remarks:

Specifications too “general” (explain below)

Insufficient time to respond to the solicitation

Do not provide this type of work for this project

Schedule would not permit us to perform

Unable to meet solicitation specifications

Specifications unclear (explain below)

Disagree with solicitation or Agreement terms and conditions (explain below)

Other (specify below)

Date

Respondent (Company Name)

Address

E-Mail Address

Signature

Typed Name And Title

Telephone Number
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DRAFT AGREEMENT BETWEEN DISTRICT AND CONTRACTOR
FOR RESURFACE DISTRICT PARKING LOT FY 2025-26

this Agreement is entered into between the Governing Board of the St. Johns River Water Management District (the
“District”), whose mailing address is 4049 Reid Street, Palatka, Florida 32177 and
(“Contractor”), whose address is for Resurface District Parking Lot FY 2025-26 (the
“Project”). All references to the parties hereto include the parties, their officers, employees, agents, successors and
assigners.

In consideration of the mutual covenants and promises contained herein, the District and Contractor (singularly
referred to as “Party”, collectively “Parties”) hereto agree as follows:

Section 1 — The Contract. The contract between the District and Contractor, of which this Agreement is part, consists
of the Contract Documents and shall be effective on the last signature date set forth below.

Section 2 — The Contract Documents. The Contract Documents are defined as this Agreement, the solicitation
(42467QR26 Resurface District Parking Lot FY 2025-26), Contractor’s submittal, Scope of Work, plans and drawings,
any/all addenda issued in support of the solicitation, recorded bonds (as required), Certificates of Insurance, affidavits,
specifications, all Purchase Orders, Change Orders, Work Orders, any Special Conditions or any other attachments
issued hereafter, and any other amendments hereto executed by the Parties hereafter. The following are attachments to
this Agreement: Attachment A — Scope of Work, Attachment B — Cost Schedule, Attachment C — Insurance
Requirements, Attachment D — District Supplemental Instructions (Sample), Attachment E — Common Carrier or
Contracted Carrier Attestation, Attachment F — Authorization to Store Contractor Equipment on District Property, and
Attachment G — Human Trafficking Attestation.

Should any conflict arise between the Contract Documents and the Agreement, the terms of this Agreement shall govern.

Section 3 — Entire Agreement. The Contract Documents form the agreement between Parties for the Project, and
Contractor acknowledges receipt of a copy of each and every Contract Document. The Contract Documents represent
the entire and integrated agreement between the Parties and supersede prior negotiations, representations or agreements,
either written or oral. This Agreement may be amended or modified only in writing. The Contract Documents shall not
be construed to create a contractual relationship of any kind between any persons or entities other than the District and
Contractor.

Section 4 — Term, Survival. The term (“Term”) of this Agreement shall be effective upon the date of the last Party’s
signature below through the final completion date, September 30, 2026 (the “Completion Date”). Time is of the essence
for each and every aspect of this Agreement. All provisions that by their nature extend beyond the Term survive
termination or expiration hereof.

Section 5 — Deliverables and Ownership.

(a) Deliverables. Contractor agrees to perform and complete the Work, defined herein, and as required by the
Agreement, per the Contract Documents, Attachment A — Scope of Work, hereto, and within the Term.

(1) Contractor is responsible for the professional quality, technical accuracy, and timely completion of the Work.

(2) Contractor shall ensure that all workmanship and materials used in the performance of the Work are of good
quality.

(3) Upon request, Contractor shall furnish satisfactory evidence demonstrating the type and quality of materials
provided.

(4) Unless otherwise expressly stated in this Agreement, Contractor shall be solely responsible for providing
and paying for all materials, labor, equipment, tools, and other facilities required to complete the Work.

(5) Upon completion of the Work in its entirety, the District's Project Manager (“DPM”) shall conduct a final
inspection to determine whether the deliverables are complete and satisfactory in all respects.
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(6) Contractor shall ensure that all electronic deliverables provided under this Agreement, including, but not
limited to, reports, PDFs, presentations, forms, data visualizations, dashboards, online tools, and other digital
or web-based content, comply with the Web Content Accessibility Guidelines (WCAG) 2.1 Level AA.
Deliverables must be provided in accessible formats compatible with commonly used assistive technologies.
Contractor shall promptly remediate any accessibility deficiencies identified by the District at no additional
cost and shall provide corrected deliverables within a mutually agreed-upon timeframe

(b) Ownership.

(1) All deliverables produced under this Agreement, including any Work not accepted by the District, shall
become the property of the District upon Contractor’s receipt of full or partial compensation therefor. All
source documents, specifications, materials, reports, data, and other documentation, whether developed,
obtained, or utilized in the performance of the Work, excluding proprietary materials identified in the
applicable Statement of Work, shall be and remain the property of the District. Contractor shall safeguard
such materials and provide them to the District promptly upon request.

(2) District plans and specifications shall not be used on other work and, with the exception of the original plans
and specifications, shall be returned to the District upon request. This obligation shall survive termination
or expiration of this Agreement.

Section 6 — Contractor as subcontractor. This section does not apply to this Agreement.

Section 7 — Progress Reports. If not otherwise specified in the Scope of Work, Contractor shall, upon written request,
submit written progress reports to the DPM at the frequency specified and in a format approved or on a form provided
by the DPM, at no additional cost to the District. Each progress report shall include an updated progress schedule that
accounts for all delays and any approved changes to the Work. Failure to submit required progress reports in accordance
with this provision may result in the District withholding payment until such reports are received and deemed acceptable.

Section 8 — Compensation. For satisfactory completion of the Work, District shall make payment to Contractor an
amount not to exceed ($XXX), (the “Total Compensation”), per the District’s established
procedure and according to Attachment B — Cost Schedule hereto. There shall be no provisions for pricing adjustments
during the Term.

Section 9 — Invoices, Payment and Release. Contractor shall submit itemized invoices on a monthly basis by one of
the following two methods:

¢ Email to - acctpay@sjrwmd.com (preferred) or

e Mail to - St. Johns River Water Management District, Finance Director,
4049 Reid Street, Palatka, Florida 32177-2571.

(a) If payment is requested for services by Contractor, the invoice shall bear the signature of Contractor, which
signature shall constitute Contractor's representation to the District that the services indicated in the invoice have
been properly and timely performed as required herein.

(b) Each invoice shall be submitted in detail sufficient for proper pre-audit and post-audit review. If necessary for
audit purposes, Contractor shall provide additional supporting information as required to document invoices.

(c) Payments shall be made in accordance with the Local Government Prompt Payment Act, Chapter 218, Part VII,
Fla. Stat. Disputes regarding invoice sufficiency are resolved pursuant to the dispute resolution procedure of this
Agreement.

(d) Required Invoice Information. All invoices shall include the following information: (1) District Agreement
number; (2) Contractor's name and address (include remit address, if necessary); (3) Contractor's invoice number
and date of invoice; (4) DPM name; (5) Contractor's Project Manager name; (6) supporting documentation as to
cost and/or Project completion (as per the Cost Schedule and other requirements of the Scope of Work; (7)
summary of activities performed during the course of the invoice period in the form specified by the DPM (if
required by the DPM). Contractor should not include its Federal Employer Identification Number or social
security number (as applicable) on the invoices.
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Invoices that do not comply with this paragraph shall be returned without action, stating the basis for rejection.

(e) End of District Fiscal Year Reporting. The District’s fiscal year concludes on September 30. Regardless of the
invoicing schedule set forth in this Agreement, the District is required to account for all encumbered funds as of
that date. Where permitted under this Agreement, submission of an invoice for Work completed as of September
30 shall fulfill this requirement, provided such invoice is submitted no later than October 30.

(1) If the Agreement does not authorize the submission of an invoice for Work completed as of September 30,
Contractor shall, by no later than October 30, provide a written description of the Work performed between
the date of the last submitted invoice and September 30, along with an estimate of the amount due for that
Work as of September 30.

(2) If no prior invoices have been submitted, Contractor shall instead submit a written summary of the Work
completed through September 30 and an estimated value of that Work as of that date.

(f) Final Invoice Representation. Submission of Contractor's invoice for final payment and reimbursements shall
further constitute Contractor's representation to the District that, upon receipt from the District of the amount
invoiced, all obligations of Contractor to others, including its Subcontractors (defined herein), incurred in
connection with the Project, will be paid in full forthwith.

(g) Final Invoice Timing. The final invoice must be submitted no later than forty-five (45) days following the final
completion date. However, if the final completion date coincides with the end of the District’s fiscal year
(September 30), the final invoice must be submitted no later than thirty (30) days after the final completion date.
Final invoices submitted after the applicable deadline shall be subject to a ten percent (10%) penalty, which may
be waived solely at the District’s discretion upon a showing of special circumstances that prevented timely
submittal. Contractor must request approval for any delayed submission of the final invoice no later than ten
(10) days prior to the applicable due date and shall provide justification for the delay.

(h) Onboarding. Contractor is required to register with and complete vendor onboarding through PaymentWorks,
Inc. as a condition of receiving payment.

(1) Payments. Absent exceptional circumstances, Contractor is required to sign up and receive payment(s)
electronically from the District via Automated Clearing House payment.

(j) Payments withheld. The District may withhold, or nullify in whole or in part, any payment otherwise due to
Contractor if necessary to protect the District from loss due to any of the following:

(1) Defective Work not remedied;

(2) Failure to make timely payments to Subcontractors or suppliers;
(3) Lack of adequate progress in the performance of the Work;

(4) Damage caused to another contractor; or

(5) Any other material breach of this Agreement.

Withheld amounts shall not be considered due and payable until Contractor has fully cured the condition(s)
justifying the withholding.

(k) Travel expenses. If the Cost Schedule for this Agreement includes a line item for travel expenses, travel expenses
shall be drawn from the Project budget and are not otherwise compensable. If travel expenses are not included
in Cost Schedule, travel expenses are a cost of providing the service that is borne by Contractor and are only
compensable when specifically approved by the District as an authorized District traveler. In such instance,
travel expenses must be submitted on District or State of Florida travel forms and shall be paid pursuant to
District Administrative Directive 391.

(I) Release. Upon satisfactory completion of the Work, the District shall issue a written statement confirming
acceptance of all deliverables. Contractor’s acceptance of final payment shall constitute a full and final release
of all claims against the District arising out of or related to the performance of this Agreement, except for any
documented claims for additional compensation that have been properly submitted in accordance with the terms
of this Agreement and remain pending at the time of final payment.
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Section 10 — Funding Contingency. This Agreement is contingent upon the availability of funding from one or more
sources, including but not limited to: (1) ad valorem tax revenues appropriated by the District’s Governing Board; (2)
annual appropriations by the Florida Legislature; or (3) funding from other agencies or sources. For Agreements
extending beyond one Fiscal Year, continued performance is subject to annual funding appropriations at the sole
discretion of the District’s Governing Board. If funding is not appropriated for the current or any future Fiscal Year, in
whole or in part, the District will notify Contractor. This Agreement will be deemed terminated for convenience five (5)
days after such notice, or later if specified by the District. "Fiscal Year" means the period from October 1 through
September 30.

Section 11 — Project Management Personnel - The Project Managers listed below shall be responsible for overall
coordination and management of the Work. Either Party may change its Project Manager upon three (3) business days'
prior written notice to the other Party. Written notice of change of address shall be provided within five (5) business
days.

(a) The DPM shall have sole responsibility for transmitting instructions, receiving information, and communicating
District policies and decisions regarding all matters pertinent to performance of the Work.

(b) Contractor shall diligently supervise the Work, using its best skill and attention. A competent superintendent,
acceptable to the District, shall remain on-site throughout the Project. Contractor’s superintendent shall not be
replaced without the District’s consent, unless no longer employed by Contractor or deemed unsatisfactory by
Contractor. Contractor’s superintendent shall act on behalf of Contractor in its Project Manager’s absence, and
directions given to Contractor’s superintendent shall be binding on Contractor. If the District provides
documented evidence that any individual on the Project is incompetent, disorderly, or not complying with the
Agreement or District instructions, Contractor shall promptly remove that individual and not reassign them to
the Project. The District may request replacement of Contractor’s Project Manager for failure to perform
competently, follow instructions or specifications, or for other reasonable cause.

(c) Contractor shall maintain an adequate and competent professional staff. Contractor's employees, subcontractors,
or agents shall be properly trained to meet or exceed any specified licensing, training and/or certification
applicable to their profession. Upon request, Contractor shall furnish proof thereof.

DISTRICT CONTRACTOR

Rayford McCain — DPM TBD - Project Manager

St. Johns River Water Management District TBD — Company Name
4049 Reid Street TBD — Company Address
Palatka, Florida 32177 TBD — Company Address
Phone: 407-215-1468 Phone: TBD — PM Phone
E-Mail: RMcCain@sjrwmd.com E-Mail: TBD — PM E-Mail

(d) Notices - All notices shall be in writing to the Project Managers at the addresses below and shall be sent by one
of the following methods: (1) hand delivery; (2) U.S. certified mail; (3) national overnight courier; or (4) email.
Notices submitted via certified mail are deemed delivered upon receipt. Notices via overnight courier are deemed
delivered one business day after having been deposited with the courier. Notices submitted via email are deemed
delivered on the date transmitted and received.

Section 12 — Work Schedule. Contractor shall not perform any Work on District property during weekends or District-
recognized Holidays unless prior written approval is obtained from the DPM. Unless otherwise authorized by the DPM,
all Work on District property shall be conducted during the District’s normal business days, Monday through Friday.
Work shall not commence prior to 7:00 a.m. and shall conclude no later than 6:00 p.m. Any request by Contractor to
modify the approved work schedule must be submitted to the DPM for review and coordination no less than twenty-four
(24) hours in advance of the proposed change. All schedule changes must be confirmed in writing by the District.

Section 13 - Indemnification. Contractor shall indemnify and hold harmless, release, and forever discharge the District,
its public officers, employees, agents, representatives, successors, and assigns, from any and all liabilities, damages,
losses, and costs, including, but not limited to, reasonable attorney's fees, arising from or caused by Contractor, its
employees or subcontractors, in the performance of the Work. Contractor shall further indemnify the District for all costs
and penalties the District incurs related to any failure to offer Patient Protection and Affordable Care Act compliant
health care coverage to Contractor’s employees performing under this Agreement.
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Section 14 — Insurance. Contractor shall obtain and maintain all insurance coverage and limits set forth in Attachment
C — Insurance Requirements. Contractor shall not commence any Work until it has provided the District with valid
Certificates of Insurance evidencing full compliance. Certificates reflecting lesser coverage shall not be accepted and do
not waive the District’s insurance requirements.

To the extent permitted by its insurance policies, Contractor waives all rights of recovery against the District.
Contractor’s insurance shall be primary with respect to any coverage also maintained by the District, which shall be
considered excess and non-contributory.

Section 15 — Compliance with Law; Permits and Licenses. Contractor shall comply with all applicable federal, state,
and local laws and regulations, including those pertaining to health and safety. Contractor shall include this requirement
in all subcontracts. All materials used and Work performed must conform to the laws of the United States, the state of
Florida and county and municipal ordinances. Contractor represents and warrants that it is duly licensed to perform the
Work in accordance with the laws of the state of Florida and the county or municipality in which the Work is to be
performed. Contractor warrants that it is authorized to do business within the state of Florida and registered with the
Secretary of State. Unless otherwise provided in the Statement of Work, the responsibility of the Parties for obtaining
permits is apportioned as follows:

(a) The District shall procure all permits required from the Florida Department of Environmental Protection, the
U.S. Environmental Protection Agency, and the U.S. Army Corps of Engineers. Any permits not already
procured by the District shall be procured by Contractor.

(b) Contractor shall procure any permits required by the county or municipality wherein the Work is located.
(c¢) Contractor shall:
(1) give to the proper authorities all required notices relative to the Work;

(2) obtain and pay for all official permits and any professional or other licenses, code stamps, and inspections
that are Contractor's responsibility;

(3) furnish any bonds, security, or deposits required to permit performance of the Work;

(4) until the Work is accepted as substantially complete, comply with all conditions of governmental permits;
and

(5) resolve any issues resulting from a finding of noncompliance by any governmental agencies, including all
costs for delays, litigation, fines, or other costs.

Section 16 — Assignment. Contractor may not assign or subcontract all or part of this Agreement without written
approval from the District.

Section 17 — Amendments and Changes to the Work. This Agreement may be amended only by a written agreement
executed by both Parties. Any modification that alters, adds to, or deducts from the Work, or otherwise modifies the
terms of this Agreement or a Work Order, shall be authorized through a written change order or formal amendment.
Each such document shall clearly describe the nature of the change and any corresponding adjustment to the Total
Compensation and/or the final completion date.

Additional authorized written modifications may include the following:

(a) District Supplemental Instructions (DSI). The District’s Project Manager (“DPM”) may issue a District
Supplemental Instruction (DSI) using the form attached as Attachment D to authorize minor adjustments to the
Work that are consistent with the approved Scope of Work. A DSI must be signed by both Parties. A DSI shall
not be used to modify the scope of the Agreement or a Work Order, nor to change the Total Compensation,
quantity, quality, or final completion date of the Project.

(b) Emergency Changes in the Work. In the event of an emergency that endangers life or property and requires
immediate action, the District may issue an oral directive for Contractor to proceed with an emergency change
in the Work. Such directive shall be confirmed in writing within five (5) days. Within fifteen (15) days after
commencement of the emergency Work, Contractor shall submit a written estimate identifying any resulting
increases in cost or time. Failure to timely submit such notice shall constitute a waiver of any claim for additional
compensation or time extension. Within fifteen (15) days after receipt of the estimate, the Parties shall negotiate
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a Change Order. If the Parties are unable to reach agreement, any disputed issues shall be resolved in accordance
with the dispute resolution provisions of this Agreement. Contractor shall not refuse to perform emergency
Work.

Section 18 — Certification. Contractor certifies that it, its principals, and affiliates, have not been, are not now, and
during the term of this Agreement will not be (a) on the Scrutinized Companies or Other Entities that Boycott Israel
(§287.135, Fla. Stat.), Discriminatory (§287.134, Fla. Stat.), or Convicted (§287.133, Fla. Stat.) lists, (b) engaged in a
Boycott of Israel (§287.135, Fla. Stat.), or (¢) engaged in business operations in Cuba or Syria (§287.135, Fla. Stat.)
Pursuant to the respective statutes, the District may terminate this Agreement at its sole option if Contractor is found to
have submitted a false certification or if the certification proves to be untrue during the term of this Agreement.

Section 19 — Public Records.

(a) Contractor is responsible for identifying confidential trade secret information as such upon submittal to the
District. Notwithstanding any other provision hereof, the District shall not be liable to Contractor for release of
confidential information not identified as such upon submittal. If the District receives a public records request
that requests information claimed to be confidential by Contractor, the District shall take such steps as are
necessary to comply with chapter 119, Fla. Stat., while protecting the confidentiality of trade secret information.
In the event of a dispute as to whether the requested information is a trade secret, Contractor shall be liable for
all costs incurred by the District resulting from the dispute, including any court costs and attorney's fees. The
calculation of those costs shall not include costs that are charged to the public records requestor.

(b) Contractor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records made or received
in conjunction with this Agreement are public records under Florida law, as defined in

§ 119.011(12), Fla. Stat. Contractor shall keep and maintain public records required by the District to perform
the services under this Agreement.

(c) If Contractor meets the definition of "Contractor" found in §119.0701(l)(a), Fla. Stat.; [i.e., an individual,
partnership, corporation, or business entity that enters into a contract for services with a public agency and is
acting on behalf of the public agency], then the following requirements apply:

(1) Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this Agreement for
services must be made directly to the District. If the District does not possess the requested records, the
District shall immediately notify Contractor of the request, and Contractor must provide the records to the
District or allow the records to be inspected or copied within a reasonable time. If Contractor fails to provide
the public records to the District within a reasonable time, Contractor may be subject to penalties under s.
119.10, Fla. Stat.

(2) Upon request from the District's custodian of public records, Contractor shall provide the District with a
copy of the requested records or allow the records to be inspected or copied within a reasonable time at a
cost that does not exceed the cost provided in Chapter 119, Fla. Stat., or as otherwise provided by law.

(3) Contractor shall identify and ensure that all public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized by law for the duration of the
Agreement term and following completion of the Agreement if Contractor does not transfer the records to
the District.

(4) Upon completion of the Agreement, Contractor shall transfer, at no cost to District, all public records in
possession of Contractor or keep and maintain public records required by the District to perform the services
under this Agreement. If Contractor transfers all public records to the District upon completion of the
Agreement, Contractor shall destroy any duplicate public records that are exempt or confidential and exempt
from public disclosure requirements. If Contractor keeps and maintains public records upon completion of
the Agreement, Contractor shall meet all applicable requirements for retaining public records. All records
that are stored electronically must be provided to the District, upon request from the District's custodian of
public records, in a format that is accessible by and compatible with the information technology systems of
the District.
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(d) IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLA. STAT., TO CONTRACTOR'S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE
DISTRICT'S CUSTODIAN OF PUBLIC RECORDS AT:

District Clerk
St. Johns River Water Management District
4049 Reid Street
Palatka, Florida 32177-2571
(386) 329-4127

clerk@sjrwmd.com

Section 20 — Exempt or Confidential and Exempt Information.

(a) Contractor acknowledges that in performing services under this Agreement, it may unavoidably come into
contact with certain information that is exempt or confidential and exempt from public disclosure under Florida
law. Contractor acknowledges his or her familiarity with the applicable legal protections and agrees to comply
with all requirements governing the use, handling, protection, and disclosure of such information, including but
not limited to the following:

(1) Section 119.0725, Fla. Stat. — Cybersecurity, Technology, and Critical Infrastructure Information.

Information related to the District’s cybersecurity, information technology systems, operational technology
systems, data, critical infrastructure, cybersecurity incidents, network schematics, hardware or software
configurations, encryption, incident detection, investigation, or response practices, and related insurance,
deductible, self-insurance, or risk mitigation coverage information.

(2) Section 119.071, Fla. Stat. — Security, Fire Safety, Threat Response, and Emergency Planning Information.

Information related to the physical security or fire safety of District facilities, security or fire safety systems,
threat assessments, threat response plans, emergency evacuation plans, sheltering arrangements, and
manuals or training materials for security, fire safety, emergency personnel, or emergency equipment.

(3) Section 119.071, Fla. Stat. — Building Plans and Structural Information.

Building plans, blueprints, schematic drawings, diagrams, and similar documents, whether in draft,
preliminary, or final form, that depict the internal layout or structural elements of any building, facility, or
structure owned or operated by the District.

(b) Contractor shall maintain the protected status of such information and shall not disclose, release, copy, distribute,
or use the information except as authorized by the District or as otherwise permitted by law.

(¢) Contractor’s obligations under this section shall survive expiration or termination of this Agreement.

Section 21 — Audit; Access to Records. Contractor must preserve its books and other records involving transactions
related to this Agreement and provide the District, or its duly authorized representatives, access, and necessary facilities
to inspect and audit those records for five (5) years after the receipt of funds. If an examination or audit is performed,
Contractor must continue to maintain all required records until such audit has been completed and all questions arising
from it are resolved. Contractor shall refund any payment(s) that are found to not constitute allowable costs based upon
an audit examination.

Section 22 — Florida Single Audit Act. This section does not apply to this Agreement.
Section 23 — Employment Eligibility. Pursuant to §448.095, Fla. Stat., Contractor must be registered with and use the

United States Department of Homeland Security’s E-Verify system (“E-Verify”) to verify the work authorization status
of all newly hired employees during the term of this Agreement.

Contractor shall include in related subcontracts, if authorized under this Agreement, a requirement that Subcontractors
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performing Work or providing services pursuant to this Agreement register and utilize the E-Verify system to verify
employment eligibility of all employees used by the Subcontractor for the performance of the Work. The Subcontractor
must provide Contractor with an affidavit stating that the Subcontractor does not employ, contract with, or subcontract
with an unauthorized alien. Contractor must maintain a copy of such affidavit for the duration of the Agreement. If the
District has a good faith belief that a Subcontractor knowingly violated § 448.095, Fla. Stat., and notifies Contractor of
such, but Contractor otherwise complied with the statute, then Contractor shall immediately terminate the agreement
with the Subcontractor.

Section 24 — Attorney’s Fee. Except as may be otherwise provided herein, in the event of any legal or administrative
proceedings arising from or related to this Agreement, including appeals, each Party shall bear its own attorney’s fees.

Section 25 — Governing Law, Venue, Waiver of Right to Jury Trial. This Agreement is governed by laws of the State
of Florida and shall not be construed more strictly against one Party than against the other because it may have been
drafted by one of the Parties. Venue for any state legal proceedings arising from or related to this Agreement shall be in
Putnam County, Florida. Venue for any federal legal proceedings arising from or related to this Agreement shall be in
Duval County. IN THE EVENT OF ANY CIVIL PROCEEDINGS ARISING FROM OR RELATED TO THIS
AGREEMENT, THE PARTIES HEREBY CONSENT TO TRIAL BY THE COURT AND WAIVE THE RIGHT TO
A JURY TRIAL IN SUCH PROCEEDINGS; PROVIDED, HOWEVER, THAT THE PARTIES MAY MUTUALLY
AGREE TO A JURY TRIAL.

Section 26 — Release of Information. Contractor shall not publish or release any information related to performance of
this Agreement, or prepare, publish, or release any news or press release in any way related to this Agreement, without
prior District review and written consent.

Section 27 — Independent Contractor. Contractor is an independent contractor. Neither Contractor nor Contractor’s
employees are employees or agents of the District. Contractor controls and directs the means and methods by which the
Work is accomplished. Contractor is solely responsible for compliance with all labor and tax laws pertaining to it, its
officers, agents, and employees, and shall indemnify and hold the District harmless from any failure to comply with such
laws. Contractor’s duties include, but not be limited to: (1) providing Workers’ Compensation coverage for employees
as required by law; (2) hiring employees or Subcontractors necessary to perform the Work; (3) providing any and all
employment benefits; (4) payment of all federal, state and local taxes, income or employment taxes, and, if Contractor
is not a corporation, self-employment (Social Security) taxes; (5) compliance with the Fair Labor Standards Act, 29
U.S.C. §§ 201, et seq., including payment of overtime as required by said Act; (6) compliance with the Patient Protection
and Affordable Care Act 42 U.S.C. §§ 18001, et seq.; and (7) providing employee training, office or other facilities,
equipment and materials for all functions necessary to perform the Work. In the event the District provides training,
equipment, materials, or facilities to meet specific District needs or otherwise facilitate performance of the Work, this
shall not affect Contractor’s duties hereunder or alter Contractor’s status as an independent contractor. This paragraph
does not create an affirmative obligation to provide any employee benefits not required by law.

Section 28 — Common Carrier. Pursuant to §908.111, Fla. Stat., the District may not execute, amend, or renew an
agreement with a common carrier or contracted carrier, if the carrier is willfully providing any service in furtherance of
transporting a person into the State of Florida with knowledge that the person is an unauthorized alien, except to facilitate
the detention, removal, or departure of a the person from the state or the U.S. Pursuant to §908.111, Fla. Stat., Contractor
shall complete Attachment E, the Common Carrier or Contracted Carrier Attestation.

Section 29 — Force Majeure; Delays. Contractor shall not be liable for failure to carry out the terms of this Agreement
to the extent such failure is due to a Force Majeure event, except for failures that could have been reasonably foreseen
and guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure event is hereby defined as the
failure to carry out any of the terms of this Agreement due to any one of the following circumstances beyond the control
of Contractor: the operation and effect of rules, regulations, or orders promulgated by any commission, county,
municipality, or governmental agency of the State of Florida or the United States, a restraining order, injunction, or
similar decree of any court of competent jurisdiction, war, flood, earthquake, fire, severe wind storm, acts of public
disturbance, quarantine restrictions, epidemics, strikes, freight embargoes, or sabotage. The times specified herein for
performances include delays that can ordinarily be anticipated due to adverse weather conditions. The District is not
obligated to grant an extension of time due to adverse weather conditions unless such conditions rise to the level of Force
Majeure.
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Contractor shall not be compensated for delays caused by Contractor’s inefficiency, rework made necessary by
Contractor’s error, failure to perform the Work as scheduled, or any other corrective or productivity measures made
necessary by errors, omissions, or failures to properly perform the Work. Within ten (10) days after the onset of a delay,
Contractor shall notify the District in writing of the delay, which shall provide: (1) a detailed description the delay and
its probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the cause of the delay and
liability (if any) for the delay. Notices provided more than ten (10) days after the inception of the delay shall only be
effective as to additional costs or delay incurred during the ten-day period preceding receipt of such notice. In the case
of continuing cause delay for the same cause, only one notice of delay is necessary. Failure to provide this notice waives
any claim for extension of time or additional compensation resulting from such delay. If the delay is due to the failure of
another District contractor to complete its Work in a timely manner, changes ordered in the Work, a Force Majeure event,
or any other cause which the District, in its sole judgment and discretion, determines to justify the delay, then the final
completion date may be extended as necessary to compensate for the delay. All time extensions shall be in the form of a
written amendment signed by both Parties.

Section 30 - Access; Work Area; Gates

(a) Access. The District will provide sufficient access to accomplish Work performed on District property.
Contractor shall maintain all on-site roadways and paved and unpaved access roadways to and from the worksite
in an acceptable and passable condition at no additional cost to the District, which shall, upon conclusion of the
Work, be returned to their original condition. Contractor is responsible for improvements and repairs to access
routes required during construction. All access routes shall be used for the purpose of construction only.
Contractor shall not disturb lands or waters outside the area of construction, except as may be found necessary
and authorized by the District.

(b) Work Area. All Work shall be confined to the designated work area(s). Contractor shall obtain written approval
from the District before making any adjustments.

(¢) Gates. Contractor shall keep all gates to District lands or easements closed and locked in accordance with District
specifications when not in use and shall immediately notify the District when a gate has become impaired due
to vandalism or other cause. Unless otherwise stated in the specifications, Contractor shall be responsible for
providing lock(s) to District properties.

Section 31 — Land and Water Resources. Except as may be explicitly provided in Attachment A, Scope of Work,
Contractor shall not discharge or permit the discharge, directly or indirectly, of any fuels, oils, calcium chloride, acids,
insecticides, herbicides, wastes, toxic or hazardous substances, or other pollutants or harmful materials, onto any lands
or into any surface or ground waters, including, but not limited to, streams, lakes, rivers, canals, ditches, or reservoirs.
Contractor shall investigate and comply with all applicable federal, state, county, and municipal laws concerning toxic
wastes, hazardous substances, and pollution of surface and ground waters. If any waste, toxic or hazardous substance, or
other material that can cause pollution, as defined in §403.031, Fla. Stat., is dumped or spilled in unauthorized areas,
Contractor shall notify the District thereof within one workday and thereafter shall remove the material and restore the
area to its original condition. If necessary, contaminated ground shall be excavated and disposed of as directed by the
District and replaced with suitable fill material, compacted, and finished with topsoil, and planted as required to re-
establish vegetation. All cleanup and disposal costs shall be borne by Contractor.

Section 32 — Cleanup, Equipment Removal. Upon expiration or termination of this Agreement, Contractor shall restore
the worksite to its original condition, except for replacement of vegetation, unless otherwise required by this Agreement.
Contractor shall remove from District property and all public and private property all machinery, equipment, supplies,
surplus materials, temporary structures, rubbish, and waste materials resulting from its activities. After 20 days, the
District may sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal from
any amounts due to Contractor. Any revenues obtained shall be applied toward costs incurred by the District, with excess
revenues paid to Contractor.

Section 33 — Safety. For any Work that is to be performed on premises that are owned or controlled by the District (the
“Premises”), Contractor has the sole and exclusive duty for the safety of the Premises. Contractor shall provide and
maintain sufficient protection for the safety of its employees and other persons who may utilize the Premises, and prevent
damage to District property, materials, and equipment. Contractor shall at all times enforce strict discipline and good
order among its employees and shall not employ any unfit person or anyone not skilled in the Work assigned. Neither
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Contractor nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals, alcohol, or
illegal drugs, on or from the Premises or adjacent property, except as authorized by law. Contractor employees shall not
park their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A clear distance
of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of any obstacles unless otherwise
authorized by the District or right-of-way owner. Contractor shall ensure that only authorized personnel are allowed on
the worksite and shall post notices warning both employees and the public of all safety hazards created by Contractor.
Contractor may be permitted to store certain equipment on District property in accordance with the terms and conditions
set forth in Attachment F hereto.

Section 34 — Petroleum Storage Tanks. With the exception of truck-mounted transfer tanks used to fuel the equipment,
any petroleum storage tanks with a capacity of 55 gallons or greater that Contractor brings onto District property must
be either double-walled or kept within secondary containment that will contain 110% of the tank volume. Truck-mounted
transfer tanks must be installed according to the manufacture instructions, maintained in good working condition,
appropriately labeled, and in compliance with all applicable regulations.

Section 35 — Use of Completed Portions of the Work. The District shall have the right to take possession of and use
any completed or partially completed portions of the Work, notwithstanding the fact that the time for completing the
entire Work or such portions may not have expired. Such taking of possession and use will not be deemed an acceptance
of any Work not completed. If such possession and use increases the cost of or delays the Work, Contractor shall be
entitled to a Change Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior
possession and use.

Section 36 — Materials; Inspection; Tools, Plant and Equipment. All materials, equipment, and supplies furnished by
Contractor for permanent incorporation into the Work shall be new and of the quality standards specified. Unless
otherwise specified, all material and workmanship shall meet the requirements in the applicable standards specifications
of the American Society for Testing and Materials. If two or more brands, makes of material, devices, or equipment are
shown or specified, each should be regarded as the equal of the other. First-calls and the finished product shall be equal
to the best-accepted standards of the trade class. The finished product shall be equal to the best-accepted standards of
the trade for the category of Work performed. The District’s intent is to obtain a high-quality job that will operate and
function with the lowest possible maintenance costs. Inspection standards will be established to ensure that this objective
is achieved.

(a) Materials and Equipment Schedules. The District shall have the right of prior approval for all materials or
equipment incorporated into the Work. Within ten business (10) business days after the date of the Agreement
award and before any material or equipment is purchased, Contractor shall submit to the DPM complete list of
materials or equipment to be incorporated into the Work. The list shall include catalog cuts, diagrams, drawings,
and such other descriptive data as may be required. The use of materials or equipment not in accordance with
this Agreement may be rejected.

(b) Inspection. The Work and all materials or equipment used therefor are subject to inspection by the District at all
times in order to ensure compliance herewith. Upon request, Contractor shall provide samples of the type and
quantity of the various materials used in the Work, as determined and directed by the District. The DPM and
inspector(s) shall be provided access to the Work wherever it is in preparation or progress. Contractor shall
provide proper facilities for such access and inspection. Construction contractors shall maintain one complete
copy of the drawings and specifications for the Work at the worksite, which shall be made available to the District
upon request.

(¢) Tools, Plant, and Equipment. If at any time before commencement of or during progress of the Work, tools,
plant, or equipment appear to the District to be insufficient, inefficient, or inappropriate to secure the quality of
Work or the proper rate of progress, the District may order Contractor to increase its efficiency, to improve its
character, or to augment the number of or substitute new tools, plant, or equipment, as the case may be.
Contractor shall conform to such order. If Contractor maintains that any such order is not in conformance with
this Agreement, is unnecessary, or requires Contractor to incur excessive costs or delays, Contractor may submit
a Change Order, subject to the dispute resolution procedure. Failure of the District to make such demand shall
not relieve Contractor of its obligation to secure the quality of the Work and the rate of progress necessary to
timely complete the Work.
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Section 37 — Royalties and Patents. Contractor certifies that, to the best of its information and belief, the Work does
not infringe on any patent rights. Unless provided otherwise herein, Contractor shall: (a) pay all royalties, patent, and
license fees necessary for the Work; (b) defend all suits or claims for infringement of any patent rights, and (c) save and
hold the District harmless from loss on account thereof; provided, however, that the District shall be responsible for any
such losses when the utilization of a particular process or product of a particular manufacturer is specified by the District.
If Contractor obtains information that the process or article so specified is a patent infringement, it shall be responsible
for such loss unless it promptly so notifies the District.

Section 38 — Iron and Steel for Public Works.

(a) For purposes of this Section, “public works project” or “project” means an activity paid for with any state-
appropriated funds or state funds administered by a governmental entity which consists of the construction,
maintenance, repair, renovation, remodeling, or improvement of a building, road, street, sewer, storm drain,
water system, site development, irrigation system, reclamation project, gas or electrical distribution system, gas
or electrical substation, or other facility, project, or portion thereof owned in whole or in part by any
governmental entity.

(b) If this Agreement funds a public works project or the purchase of materials to be used in a public works project,
any iron or steel permanently incorporated in the Project must be “produced in the United States,” as set forth
in §255.0993, Fla. Stat., This requirement does not apply if the District determines that any of the following
circumstances apply to the Project:

(i) iron or steel products produced in the United States are not produced in sufficient quantities, reasonably
available, or of satisfactory quality;

(i1) the use of iron or steel products produced in the United States will increase the total cost of the Project by
more than twenty percent (20%); or

(ii1) complying with this requirement is inconsistent with the public interest.
¢) Minimal use of foreign steel and iron materials is permitted if:
g p

(1) such materials are incidental or ancillary to the primary product and are not separately identified in the
Project specifications; and

(i1) the “cost” of such materials, as defined in §255.0993, Fla. Stat., does not exceed one-tenth of one percent
(1%) of the Total Compensation under this Agreement or $2,500, whichever is greater.

(d) Electrical components, equipment, systems, and appurtenances, including supports, covers, shielding, and other
appurtenances related to an electrical system that are necessary for operation or concealment (excepting
transmission and distribution poles) are not considered to be iron or steel products and are, therefore, exempt
from the requirements of this section.

(e) This Section shall be applied in a manner consistent with and may not be construed to impair the State of
Florida’s obligations under any international agreement.

(f) The DPM may require Contractor to certify its compliance with this section, or otherwise provide sufficient
information to document its compliance, with its invoice for payment.

Section 39 — Nuisance. Contractor shall exercise every reasonable means to avoid creating or continuing a public or
private nuisance resulting from the Work.

Section 40 — Coordination with the District and Other District Contractors. The District may let other agreements
in connection with the Work. Wherever work done by the District or another District contractor is contiguous to
Contractor’s Work, the respective rights of the various interests shall be established by the District so as to secure
completion of the Work. Contractor shall arrange its Work so as not to interfere with the District or other District
contractor and join Contractor’s Work to that of others in a proper manner, and in accordance with the intent of the
Statement of Work. Contractor shall perform its Work in the proper sequence in relation to that of other District
contractors, as may be directed by the District. Contractor shall afford other District contractors’ reasonable opportunity
for introduction and storage of their materials and execution of their work, and shall properly conduct and coordinate
Contractor’s Work with other contractors’ work. Contractor shall take into account all contingent work to be done by
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others and shall not plead want of knowledge of such contingent work as a basis for delay or non-performance. Contractor
shall be liable for any damage it causes to the Work performed by other District contractors. If any part of the Work
depends for proper execution or results upon the Work of other District contractors, Contractor shall inspect and promptly
report any defects in the other contractors’ work that render it unsuitable for Contractor’s Work. Failure to so inspect and
report shall constitute an acceptance of the other contractors’ work as fit and proper for the reception of Contractor’s
Work, except as to defects which may develop in the other contractors’ work after execution of the Work.

Section 41 — Cooperation with the Inspector General. Pursuant to §20.055(5), Fla. Stat., Contractor and any
subcontractor understand and will comply with their duty to cooperate with the inspector general in any investigation,
audit, inspection, review, or hearing.

Section 42 — On-Going Compliance. The Parties acknowledge that the Agreement may contain provisions prescribed
by laws, statutes, and regulations that can change during the Term of the Agreement. The Parties understand and agree
that the Agreement is intended to reflect and require the Parties’ compliance with all laws at all times. The Parties
expressly and specifically agree to perform the Agreement in full compliance with the governing laws, statutes, and
regulations, as same may change from time to time.

Section 43 — Sovereign Immunity. Nothing in the Agreement shall be deemed to waive the sovereign immunity
protections provided the District pursuant to Florida law. Notwithstanding anything stated to the contrary in the
Agreement, any obligation of the District to indemnify Contractor, if provided, is limited and shall not exceed the limits
set forth in §768.28, Fla. Stat. This section shall survive the termination of this Agreement.

Section 44 — Civil Rights. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any employee or
applicant for employment because of race, color, religion, sex, pregnancy, or national origin, age, handicap, or marital
status.

Section 45 — Interest in the Business of Contractor; Non-Lobbying. Contractor certifies that no officer, agent, or
employee of the District has any material interest, as defined in chapter 112, Fla. Stat., either directly or indirectly, in the
business of Contractor to be conducted under this Agreement, and that no such person shall have any such interest at any
time during the term of this Agreement. Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to
this Agreement shall not be used to lobby the Florida Legislature or any other state agency.

Section 46 — No Coercion for Labor or Services. Contractor, a nongovernmental entity entering this Agreement with
the District, certifies, assures, and affirms that Contractor does not use coercion for labor or services as prohibited under
§787.06, Fla. Stat. If Contractor is a nongovernmental entity, Contractor must provide the District with a Human
Trafficking Attestation, Attachment G, executed by an officer or representative of Contractor.

Section 47 — Dispute Resolution.

(a) During the course of Work. In the event any dispute arises during the course of the Work, Contractor shall fully
perform the Work in accordance with the District’s written instructions and may claim additional compensation.
Contractor is under a duty to seek clarification and resolution of any issue, discrepancy, or dispute by submitting
a formal request for additional compensation, schedule adjustment, or other dispute resolution to the DPM no
later than five (5) calendar days after the precipitating event. If not resolved by the DPM within five (5) calendar
days, the DPM shall forward the request to the District’s assigned Assistant Executive Director or Designee,
which shall issue a written decision within five (5) calendar days of receipt. This determination shall constitute
final action of the District and shall then be subject to judicial review upon completion of the Work. Contractor
shall proceed with the Work in accordance with said determination. This shall not waive Contractor’s position
regarding the matter in dispute.

(b) Invoices. In the event the District rejects an invoice as improper, and Contractor declines to modify the invoice,
Contractor must notify the District in writing within ten (10) calendar days of receipt of notice of rejection that
Contractor will not modify the invoice and state the reason(s) therefor. Within five (5) calendar days of receipt
of such notice, if not informally resolved through discussion with the DPM, the DPM shall forward the disputed
invoice and Contractor’s written response to the District’s assigned Assistant Executive Director or Designee.
The matter shall then proceed as described in subsection (a), above.
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(c¢) Payment. Nothing herein requires the District to pay or release any amounts that are the subject of a good faith
dispute made in writing pursuant to this Agreement or the subject of a claim brought pursuant to §255.05, Fla.
Stat. If the District disputes a portion of a payment request, the undisputed portion shall be paid twenty (20)
business days after receipt of the request.

Section 48 — Remedies for Non-Performance.

(a) District Remedies. The remedies enumerated herein are non-exclusive. In addition to the remedies set forth
below, the District may avail itself of any statutory and/or common law remedies not set forth herein. In the
event of a breach, the District may terminate this Agreement for cause. Alternatively, the District may allow
Contractor to correct the deficiency, or may take such action as is necessary to correct such deficiency through
District action or that of a third party. Delay or failure by the District to enforce any right or remedy hereunder
shall not impair, or be deemed a waiver of, any such right or remedy, or impair the District’s rights or remedies
for any subsequent breach of this Agreement.

(b) Contractor Correction of Deficiencies. The District shall provide Contractor with written notice of deficiency.
At the District’s sole judgment and discretion, the District may afford an opportunity to correct said deficiency,
in which event the notice shall specify the time allowed to cure. If Contractor disputes that a failure of
performance has occurred, Contractor shall, nevertheless, perform the corrective action and may submit a request
for a Change Order subject to the dispute resolution procedure. Unless authorized through a Change Order, the
final completion date shall not be extended in order to correct deficiencies. Contractor shall bear the cost of
correcting all work of other Contractors that is destroyed, damaged, or otherwise negatively impacted by its
corrective action. Failure to take timely corrective action may result in termination for cause or the District
pursuing alternative remedies, as provided herein.

(¢) Alternative Remedies to Correct Deficiency. If the District determines that it is not in its best interest for
Contractor to correct incomplete or damaged Work caused by Contractor’s failure of performance, the District
may pursue any or all of the following remedies, in whole or in part: (1) accept the Work as is and deduct the
reasonable value of the deficient Work from the Work Order Total Compensation; (2) complete the Work through
the utilization of District employees and deduct the cost thereof from the Work Order Total Compensation; (3)
contract with a third party to complete the deficient Work and deduct the cost thereof from the Work Order Total
Compensation.

(d) District Technical Assistance. The District may elect to provide technical assistance to Contractor in order to
complete satisfactory performance of the Work. If the District is performing a function that Contractor is required
to perform, the District may deduct the cost of providing such technical assistance from the Work Order Total
Compensation. Prior to providing any such technical assistance, the District shall notify Contractor that it
considers such assistance to be above and beyond its duties under this Agreement and that it intends to deduct
the cost of providing such assistance from the Work Order Total Compensation. Contractor shall not be entitled
to reject technical assistance when the District determines that such assistance is necessary to complete the Work.

Section 49 — Default/Termination. In the event Contractor fails to comply with any of the provisions of this Agreement,
the District may terminate this Agreement for cause by first notifying Contractor in writing, specifying the nature of the
default and providing Contractor with a reasonable period of time in which to rectify such default. In the event the default
is not cured within the time period given, the District thereafter may terminate this Agreement for cause upon written
notice to Contractor without prejudice to the District. In the event of termination of this Agreement for cause, the District
will then be responsible to compensate Contractor only for those services timely and satisfactorily performed pursuant
to this Agreement up to the date of termination. The District may terminate this Agreement without cause providing at
least thirty (30) days written notice to Contractor. In the event of termination of this Agreement without cause, the
District will compensate Contractor for all services timely and satisfactorily performed pursuant to this Agreement up
to and including the date of termination. Notwithstanding any other provision of this Agreement, this Agreement may
be terminated if for any reason there are not sufficient appropriated and available monies for the purpose of maintaining
the District 's or other public entity's obligations under this Agreement. Should this occur, the District shall have no
further obligation to Contractor other than to pay for services rendered prior to termination.
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Section 50 — Definitions

AGREEMENT: The written contract between the District and Contractor covering the Work, which includes all
documents attached to this Agreement or incorporated herein by reference. The words “contract” and “Agreement” are
synonymous in these documents.

AMENDMENT: Any written change made to the terms and conditions of the Agreement.

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District — New Years Day, Martin
Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving (and Friday), and
Christmas Day.

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this Agreement so as
to modify the Statement of Work or the Total Compensation or provide for an extension of time.

CONTRACTOR: The Party entering this Agreement with the District as Contractor, its officers, employees, agents,
successors, and assigns.

CONTRACTOR’S PROJECT MANAGER: The individual designated by Contractor to be responsible for overall
coordination, oversight, and management of the Work for Contractor.

DELIVERABLES: All Work that is to be performed pursuant to the Statement of Work, in whole or in part, including,
but not limited to, all equipment or materials that are incorporated within the Work.

DISTRICT’S PROJECT MANAGER (“DPM”): The District employee designated by the District to be responsible
for overall coordination, oversight, and management of the Work for the District.

SCOPE OF WORK: The District’s written directions, requirements and technical specifications for completing the
Work. Standards for specifying materials or testing that are incorporated therein by reference shall have the same force
and effect as if fully set forth therein.

SUBCONTRACTORS: Those persons having a direct contract with Contractor relating to performance of the Work,
including one who furnishes material worked into a special design in accordance with the plans or specifications of the
Work, but not including one who merely furnishes material.

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon satisfactory completion
of the Work.

WORK: Whatever is done by or required of Contractor to perform and complete its duties under the Agreement,
including the following: construction of the whole or a designated part of the Project; acquiring, recording, and furnishing
of any required surety bonds and insurance; and the provision or furnishing of labor, supervision, services, materials,
supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power, permits and licenses required
of Contractor, fuel, heat, light, cooling and all other utilities as required by the Agreement. Work to be performed by
Contractor is generally described as being according to the plans and specifications furnished by the District.

Section 51 — Counterparts. Original signatures transmitted and received via facsimile or other electronic transmission
of a scanned document, (e.g., PDF or similar format) are true and valid signatures for all purposes hereunder and shall
bind the Parties to the same extent as that of an original signature. Any such facsimile or electronic mail transmission
shall constitute the final Agreement of the Parties and conclusive proof of such Agreement. Any such electronic
counterpart shall be of sufficient quality to be legible either electronically or when printed as hard copy. The District
shall determine legibility and acceptability for public record purposes. This Agreement may be executed in one or more
counterparts, each of which shall for all purposes be deemed to be an original and all of which shall constitute the same
instrument.

Section 52 — Authority to Obligate. Each person signing this Agreement on behalf of either Party individually warrants
that he or she has full legal power to execute this Agreement on behalf of the Party for whom he or she is signing, and
to bind and obligate such Party with respect to all provisions contained in this Agreement.

Section 53 — Warranty. Contractor warrants that the Work, workmanship, and material furnished by Contractor shall be
new and of specified quality, shall conform to the requirements of this Agreement, shall be free from defects, and shall
be free from any security interest, lien, or other encumbrances. This warranty shall remain in effect for a period of 12
months after the District’s acceptance of the Work, unless otherwise specified herein. Any defective Work, workmanship,
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or material corrected during the warranty period shall be similarly warranted for 12 months following its correction and
acceptance or for such other period as specified herein. The express warranty set forth herein shall not be exclusive and
shall not act as a limitation upon any statutory or other warranty of any kind, express or implied, including any implied
warranty of merchantability or fitness for a particular purpose.

In the event of breach of this warranty, Contractor shall take the necessary actions to correct the breach in the most
expedient manner as dictated by then-existing circumstances. All costs incidental to the repair, replacement, redesign,
and testing incurred as a result thereof, including the removal, replacement, and reinstallation of equipment in place
when the Work was started, shall be Contractor’s responsibility. Upon written notification of a breach, Contractor shall
promptly send the necessary personnel to the project site to assume responsibility for corrective action. Time is of the
essence. Contractor shall be afforded necessary and reasonable access to perform warranty work. If Contractor fails to
promptly correct the breach, the District may take corrective action without waiving any other rights or remedies it may
have, and Contractor shall reimburse the District for all expenses reasonably incurred in performing such corrective
action.

When applicable, refer to the technical specifications for additional information and requirements relating to warranty.
In the event of a discrepancy regarding warranty between this Agreement and the technical specifications, the language
in this Agreement shall govern.

IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this Agreement to be
executed on the day and year written below in its name by its Executive Director, or duly authorized designee, and
Contractor has caused this Agreement to be executed on the day and year written below in its name by its duly authorized
representatives, and, if appropriate, has caused the seal of the corporation (if applicable) to be attached. This Agreement
may be executed in separate counterparts, which shall not affect its validity. Upon execution, this Agreement constitutes
the entire agreement of the Parties, notwithstanding any stipulations, representations, agreements, or promises, oral or
otherwise, not printed or inserted herein. This Agreement cannot be changed by any means other than written
amendments referencing this Agreement and signed by all Parties.

ST. JOHNS RIVER WATER

MANAGEMENT DISTRICT CONTRACTOR
By: By:
Mary Ellen Winkler, J.D., Assistant Executive Director
Typed Name and Title
Date: Date:
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SCOPE OF WORK

Attachment A

(Will be inserted prior to obtaining signatures)
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COST SCHEDULE

Attachment B

(Will be inserted prior to obtaining signatures)
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INSURANCE REQUIREMENTS

Attachment C

Contractor shall provide the District with a Certificate of Insurance issued by an insurer authorized to conduct business in the
State of Florida and rated A- or higher by A.M. Best Company. Any deductible or self-insured retention exceeding $100,000
must be disclosed to and approved by the District. Such approval shall not be unreasonably withheld. Contractor shall be solely
responsible for all deductibles and self-insured retentions.

All required insurance policies shall remain in effect through the completion and acceptance of the Work.

The Certificate of Insurance must:

(a) Include endorsement that waives any right of subrogation (Endorsement CG 24 04 05 09, or equivalent) against the
District for any policy of insurance provided under this requirement or under any state or federal worker's
compensation or employer's liability act; and

(b) Reference the contract number; and

(¢) Include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management District as
Additional Insured; and

(d) Provide for at least thirty (30) days' prior written notice of cancellation, sent to the DPM at the address specified
herein.

Submission of a Certificate of Insurance that does not meet the required coverage shall not be accepted and shall not constitute
a waiver of the District’s insurance requirements.

Workers' Compensation Insurance.

Workers' compensation and employer's liability coverage, including Longshore and Harbor Workers’ compensation, if
applicable, shall not be less than the minimum STATUTORY limits required by Florida law.

(a) Contractor, and its insurance carrier, waives all subrogation rights (Endorsement CG 24 04 05 09, or equivalent)
against the District, its officials, employees and volunteers for all losses or damages which occur during the contract
and for any events occurring during the contract period, whether the suit is brought during the contract period or not.

(b) If Contractor claims an exemption from workers' compensation coverage, Contractor must provide a copy of the
Certificate of Exemption from the Florida Division of Workers' Compensation for all officers or members of an LLC
claiming exemption who will be participating in the Work. In addition, Contractor must provide a completed District
"Affidavit (Non- Construction)" for non-construction contracts.

Commercial General Liability.

Commercial General Liability Insurance on an "Occurrence Basis," with limits of liability for each occurrence of not less than

(a) $1,000,000 for personal injury, bodily injury, and property damage, with a(n) project aggregate of $2,000,000.
(b) Coverage shall include:
(1) contractual liability;

(2) perils generally known as XCU (explosion, collapse, and underground property damage), subsidence, absolute
earth movement (excepts as it pertains to earthquake peril only) or any equivalent peril;

(3) products and completed operations;
(4) independent contractors; and

(5) property in the care, control, or custody of Contractor. Extensions shall be added or exclusions deleted to provide
the necessary coverage.

Automobile Liability.
$500,000 combined single limit.
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DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)

Attachment D

DISTRICT SUPPLEMENTAL INSTRUCTIONS #

DATE:
TO: NAME, Firm Project Manager
ABC Company
1234 Street
City, State Zip
FROM: Rayford McCain, District Project Manager

AGREEMENT NUMBER: 42467

AGREEMENT TITLE: Resurface District Parking Lot FY 202526

3. DESCRJRTION OF SUPPL QUIREMENTS: .

Contractors apprayal: (c s 0

Approved: Date:
6n or the Completion Date.)

(It is agreed that the Mm resylt ch in the Total Compensg}i
Approved: Date:

(Contractor agrees to i
requirements of the Agre

plemental Instructions as requested but reserves the right to seek a Change Order in accordance with the

Approved: Date:

Rayford I\ZcCain, District Project Manager

Acknowledged: Date:

Breanna Pierce, District Procurement Specialist

c: Contract file
Financial Services
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COMMON CARRIER OR CONTRACTED CARRIER ATTESTATION

Attachment E

This form must be completed by Contractor. Capitalized terms used herein have the definitions ascribed in §908.111,
Fla. Stat. Contractor acknowledges that the District may terminate this Agreement upon receipt of knowledge or
information that Contractor is a carrier with which the District is prohibited from contracting with under §908.111, Fla.
Stat.

CONTRACTOR NAME: (check one statement below):

Is not a Common Carrier or contracted carrier and this Agreement does not involve common carrier or contracted
carrier services.

OR
Is a Common Carrier or contracted carrier and is not willfully providing and will not willfully provide any
service during the Agreement term in furtherance of transporting a person into this state knowing that the person
is an Unauthorized Alien, except to facilitate the detention, removal, or departure of the person from this state
or the United States.

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated in it are true.

Printed Name:

Title:

Signature: Date:
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AUTHORIZATION TO STORE CONTRACTOR EQUIPMENT ON DISTRICT PROPERTY

Attachment F

The District’s Project Manager (“DPM”) may authorize Contractor to store Contractor Equipment on District-owned
and/or managed property.

For purposes of this authorization, “Contractor Equipment” includes only such tools, equipment, and vehicles necessary
for Contractor’s completion of the Work and when stored unsupervised Contractor’s Equipment shall not include
firearms.

Any such authorization is subject to the following conditions:

L.

Contractor acknowledges that the District makes no representation as to the suitability of the property for
Contractor’s use. Prior to using the property, Contractor shall be afforded an opportunity to and shall always
undertake for itself to carefully inspect, consider and assess all surrounding property and conditions. Contractor’s
election to access and use the property for storage shall occur entirely at its own risk.

Contractor must disclose the nature of Contractor Equipment to be stored on District Property to the DPM. The
DPM may reject approval for the storage of any type of Contractor Equipment.

Storage of Contractor Equipment on District Property is provided solely at the District’s discretion, and the
District may revoke the authorization at any time.

Contractor shall not store, or allow its employees or subcontractors to store, Contractor Equipment in any area
except as designated by the DPM.

Contractor shall not store, or allows its employees or subcontractors to store, Contractor Equipment beyond the
time authorized by the DPM. In no event shall storage extend beyond the term of the Agreement.

Contractor, including its employees and subcontractors, shall enter and exit District property only in the locations
and manner designated by the DPM.

Contractor acknowledges that District property is actively managed and open to the public and that management
activities and public use take precedence over Contractor’s non-exclusive use. Contractor’s use of the property
shall pose no risk to other users of the property and Contractor is solely responsible for any damages resulting
from Contractor’s access and use of the property.

The authorization to store Contractor Equipment on District property does not create a bailment. The District
does not accept possession of Contractor Equipment, and the District has no obligation for the safekeeping of
Contractor Equipment. Contractor acknowledges that the District has no responsibility or duty of care for
Contractor Equipment stored on District property.

Contractor assumes full risk and responsibility for any damages or liability associated with Contractor’s access and
storage of Contractor Equipment on District property. Contractor agrees to indemnify and hold harmless the District
from and against any and all claims, liabilities, or damages arising from Contractor's storage of Contractor
Equipment on District property.
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HUMAN TRAFFICKING ATTESTATION

Attachment G

Contractor Name: (“Contractor™)

This form must be completed by an officer or representative of a nongovernmental entity executing, renewing, or
extending a contract with the St. Johns River Water Management District, a governmental entity of the State of Florida,
(“District”) in compliance with §787.06(14), Fla. Stat.

I acknowledge that §787.06(14), Fla. Stat., requires that, when a contract is executed, renewed,
or extended between a nongovernmental entity (“Contractor”) and a governmental entity
(“District”) in the State of Florida, the nongovernmental entity must provide the governmental
entity with an affidavit that the Contractor does not use coercion to employ any person for
labor or services.

This signed attestation is provided to the District to comply with that requirement.

On behalf of Contractor, I hereby certify, assure, and affirm that Contractor does not use coercion
for labor or services as prohibited under §787.06, Fla. Stat.

If, at any time in the future, Contractor does use coercion for labor or services, Contractor will
immediately notify the District, and no contracts may be executed, renewed, or extended
between the parties.

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated in it are
true.

Contractor Name:

By (signature):

Printed Name:

Title:

Date:
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