SUMMARY OF CHANGES
August 11, 2026

1. Statement of Work
    a. Changes made to sections 2.8.6 and 4.2
        (1) Changed from 3 days to 5 days for the requirement
        (2) Changes made to Contractor Furnished Property
            - Deleted a few of the requirements

2. Attachment 11 – Q&A
    a. Question and Answers from site visit conducted on 8/7/2026 and emails received by vendors.

3. Attachment 12- Site Visit Attendees
    a. List of interested Vendors that attended Site Visit at the Palisades RD Office Janitorial walk through.

4. Solicitation Terms and Conditions
    a. Additional attachments added under Statement of requirement section
        (1) Attachment 11 – Q&A
        (2) Attachment 12 – Site Visit Attendees