AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		9

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0001	30 JUL 2026		

6. ISSUED BY CODE W912EF

US ARMY ENGINEER DISTRICT WALLA WAL
KO CONTRACTING DIVISION, 201 NORTH 3RD AVE
WALLA WALLA, WA 99362-1876
UNITED STATES
GREGORY MOYER, EMAIL: GREGORY.MOYER@USACE.ARMY.MIL TELEPHONE: 509-527-7207

7. ADMINISTERED BY *(If other than Item 6)* CODE

SCD: PAS:

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER
W912EF26QA070

9B. DATED *(SEE ITEM 11)*
13 JUL 2026

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

SEE CONTINUATION

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		TRACY J. GLUCK	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		Tracy J. Gluck *(Signature of Contracting Officer)*	30 JUL 2026

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): The purpose of this amendment is to modify the solicitation requirements as follows:

(a) Increase the estimated quantity for CLINs 0006, 1006, 2006, 3006, and 4006 from 10,000 gallons to 17,000 gallons; and

(b) Establish CLINs 0033, 1033, 2033, 3033, and 4033 to incorporate services for the Ice Harbor Pump House Pump-Off Septic Tanks, with an estimated quantity of 11,000 gallons per Period of Performance.

All other terms, conditions, and provisions remain unchanged.

Solicitation/Contract Form Continuation

The following changes have been made:

INFORMATION	FROM	TO
Response Due Date	27 Jul 2026	05 Aug 2026

Continuation of Supplies or Services and Prices/Costs

The following CLIN(s) / SLIN(s) / ELIN(s) were added:

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
0033	Ice Harbor Pump House pump off septic tanks (4) Product Service Code: S222 Pricing Arrangement: Firm Fixed Price	11,000	Gallon		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount

Option Line Item 1033	Ice Harbor Pump House pump off septic tanks (4) Product Service Code: S222 Pricing Arrangement: Firm Fixed Price	11,000	Gallon		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
Option Line Item 2033	Ice Harbor Pump House pump off septic tanks (4) Product Service Code: S222 Pricing Arrangement: Firm Fixed Price	11,000	Gallon		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
Option Line Item 3033	Ice Harbor Pump House pump off septic tanks (4) Product Service Code: S222 Pricing Arrangement: Firm Fixed Price	11,000	Gallon		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
Option Line	Ice Harbor Pump House pump off septic tanks (4)	11,000	Gallon		

Item 4033	Product Service Code: S222 Pricing Arrangement: Firm Fixed Price				

The following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0006

INFORMATION	FROM	TO	AMOUNT +/-
Description	McNary Project - Hood Park Pump off - Septic Tanks (5)	McNary Project - Hood Park Pump off - Septic Tanks (8)	
Quantity	10,000	17,000	+7,000

Option Line Item 1006

INFORMATION	FROM	TO	AMOUNT +/-
Description	McNary Project - Hood Park Pump off - Septic Tanks (5)	McNary Project - Hood Park Pump off - Septic Tanks (8)	
Quantity	10,000	17,000	+7,000

Option Line Item 2006

INFORMATION	FROM	TO	AMOUNT +/-
Description	McNary Project - Hood Park Pump off - Septic Tanks (5)	McNary Project - Hood Park Pump off - Septic Tanks (8)	
Quantity	10,000	17,000	+7,000

Option Line Item 3006

INFORMATION	FROM	TO	AMOUNT +/-
Description	McNary Project - Hood Park Pump off - Septic Tanks (5)	McNary Project - Hood Park Pump off - Septic Tanks (8)	
Quantity	10,000	17,000	+7,000

Option Line Item 4006

INFORMATI	FROM	TO	AMOUNT

ON			+/-
Description	McNary Project - Hood Park Pump off - Septic Tanks (5)	McNary Project - Hood Park Pump off - Septic Tanks (8)	
Quantity	10,000	17,000	+7,000

Continuation of Inspection and Acceptance

The inspection and acceptance locations for the following CLIN(s) / SLIN(s) / ELIN(s) were added:

0033
Inspection and Acceptance Location - DoDAAC: 960401

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Instructions	The COR will monitor performance to ensure services are received. The COR will evaluate the contractor's performance through random inspections and receipt of complaints from project personnel or the public. The COR will receive and investigate complaints from various customers/users and make final determination of the validity of the customer/users complaints.

Option Line Item 1033
Inspection and Acceptance Location - DoDAAC: 960401

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Instructions	The COR will monitor performance to ensure services are received. The COR will evaluate the contractor's performance through random inspections

	and receipt of complaints from project personnel or the public. The COR will receive and investigate complaints from various customers/users and make final determination of the validity of the customer/users complaints.

Option Line Item 2033
Inspection and Acceptance Location - DoDAAC: 960401

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Instructions	The COR will monitor performance to ensure services are received. The COR will evaluate the contractor's performance through random inspections and receipt of complaints from project personnel or the public. The COR will receive and investigate complaints from various customers/users and make final determination of the validity of the customer/users complaints.

Option Line Item 3033
Inspection and Acceptance Location - DoDAAC: 960502

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	960502 ARMY CORPS OF ENGINEERS WALLA WALLA DISTRICT ICE HARBOR DAM, 2339 ICE HARBOR DRIVE BURBANK, WA 99323-9646 UNITED STATES
Instructions	The COR will monitor performance to ensure services are received. The COR will evaluate the contractor's performance through random inspections and receipt of complaints from project personnel or the public. The COR will receive and investigate complaints from various customers/users and make final determination of the validity of the customer/users complaints.

Option Line Item 4033
Inspection and Acceptance Location - DoDAAC: 960502

INFORMATION	VALUE

Action	Both
Location	Destination
Acceptance Location	960502 ARMY CORPS OF ENGINEERS WALLA WALLA DISTRICT ICE HARBOR DAM, 2339 ICE HARBOR DRIVE BURBANK, WA 99323-9646 UNITED STATES
Instructions	The COR will monitor performance to ensure services are received. The COR will evaluate the contractor's performance through random inspections and receipt of complaints from project personnel or the public. The COR will receive and investigate complaints from various customers/users and make final determination of the validity of the customer/users complaints.

Continuation of Deliveries or Performance

The delivery information for the following CLIN(s) / SLIN(s) / ELIN(s) were added:

0033

INFORMATION	VALUE
Period of Performance	01 Aug 2026 to 28 Feb 2027

Place of Performance - DoDAAC: 960401

INFORMATION	VALUE
Address	Place of Performance 960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Delivery	

Option Line Item 1033

INFORMATION	VALUE
Period of Performance	01 Mar 2027 to 29 Feb 2028

Place of Performance - DoDAAC: 960401

INFORMATION	VALUE

Address	Place of Performance 960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Delivery	

Option Line Item 2033

INFORMATION	VALUE
Period of Performance	01 Mar 2028 to 28 Feb 2029

Place of Performance - DoDAAC: 960401

INFORMATION	VALUE
Address	Place of Performance 960401 ARMY CORPS OF ENGINEERS CIVIL WORKS WALLA WALLA DISTRICT MCNARY WHSE, 82790 DEVORE RD UMATILLA, OR 97882 UNITED STATES
Delivery	

Option Line Item 3033

INFORMATION	VALUE
Period of Performance	01 Mar 2029 to 28 Feb 2030

Place of Performance - DoDAAC: 960502

INFORMATION	VALUE
Address	Place of Performance 960502 ARMY CORPS OF ENGINEERS WALLA WALLA DISTRICT ICE HARBOR DAM, 2339 ICE HARBOR DRIVE BURBANK, WA 99323-9646 UNITED STATES
Delivery	

Option Line Item 4033

INFORMATION	VALUE

Period of Performance	01 Mar 2030 to 28 Feb 2031

Place of Performance - DoDAAC: 960502

INFORMATION	VALUE
Address	Place of Performance 960502 ARMY CORPS OF ENGINEERS WALLA WALLA DISTRICT ICE HARBOR DAM, 2339 ICE HARBOR DRIVE BURBANK, WA 99323-9646 UNITED STATES
Delivery	

List of Contract Documents, Exhibits, or Attachments

The attachments table has changed from:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	Wage Determination No. 2015-5561	Wage Determination		13 Jul 2026			Attachment	No

To:

Identifier	Document Name	Document Description	Reference Identifier	Date	Line Item	Page Numbers	Document Type	Provided Under Separate Cover
0001	Wage Determination No. 2015-5561	Wage Determination		13 Jul 2026			Attachment	No