IDIQ Paving Contract || Fort Bliss, Texas

New Mexico - Base Year Option - Contract Number: XXXX-XX-XX-XXXX

CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
	GENERAL CONDITIONS				
0001	Haul and dispose of debris	1	CY	$ -	$ -
0002	Clear and Grubbing	1	ACR	$ -	$ -
	EARTHWORK				
0003	Excavation	1	CY	$ -	$ -
0004	Fill Material (Borrow Pit), includ spread, load, haul, exclud compaction	1	CY	$ -	$ -
0005	Prepare and Roll subgrade for base course, up to 12" depth	1	SY	$ -	$ -
0006	Prepare and Roll Sub-base, up to 6" depth layer	1	SY	$ -	$ -
0007	Base Course Material - Crushed 3/4" stn base, compacted, 4" depth layer	1	SY	$ -	$ -
0008	Base Course Material - Crushed 3/4" stn base, compacted, 6" depth layer	1	SY	$ -	$ -
0009	Base Course Material - Crushed 3/4" stn base, compacted, 12" depth layer	1	SY	$ -	$ -
0010	Re-compact exist. Base (6" depth)	1	SF	$ -	$ -
0011	Finish Grading - it will be used after cutting or filling earth	1	SY	$ -	$ -
	CONCRETE				
0012	Demo-Reinf concrete pavement, incld loading, hauling, dumping, diposal	1	CY	$ -	$ -
0013	Sawcut reinforced. concrete slab up to 4" - 6" depth	1	LF	$ -	$ -
0014	Sawcut reinforced. concrete slab up to 7" - 12" depth	1	LF	$ -	$ -
0015	Sidewalk 4" f'c=4000 psi, #3 rebar @ 16" O.C.E.W., forms, joints, finish, & curing	1	SF	$ -	$ -
0016	Concrete Pavement 6" thick, f'c=4,500 psi, forms, joints, finish, & curing	1	SY	$ -	$ -
0017	Concrete Pavement 10" thick, Type HEC f'c=4,500 psi, forms, joints, finish, & curing	1	SY	$ -	$ -
0018	Reinforcing steel #3 to #6 bars, Grade 60 ASTM A615/A615M	1	Ton	$ -	$ -
0019	18" long 1.25" dia. dowels, gr 60,epoxy-coated (smooth)	1	EA	$ -	$ -
0020	Concrete Curb & Gutter 6" high curb, 6" thick gutter, 24" wide, .055 C.Y./L.F	1	LF	$ -	$ -
0021	Concrete Header Curb (18"x6"), forms, joints, finish (f'c= 4,000 psi)	1	LF	$ -	$ -
0022	Concrete Roll-over curb (24"x6"), forms, joints, finish (f'c= 4,000 psi)	1	LF	$ -	$ -
0023	Concrete Premolded 1/2" bituminous expansion joints material w/ Silicon Class 8	1	LF	$ -	$ -
0024	Wheel stops, precast concrete incl. dowels, 6"x10"x6'-0"	1	EA	$ -	$ -
0025	ADA Curb Concrete Ramp w/ truncated dome mat	1	CY	$ -	$ -
0026	Concrete Handicap Access ramp (f'c = 4,000), 5' wide, includes forms, concrete, foundation, placing, and finishing	1	CY	$ -	$ -
	PAVING ASPHALT				
0027	Demo-asphalt pavement, up to 3" thick, incld loading, hauling, dumping,& disposal	1	SY	$ -	$ -
0028	Demo-asphalt pavement, 4" - 6" thick, incld loading, hauling, dumping,& disposal	1	SY	$ -	$ -
0029	Sawcut Asphalt up to 3" depth	1	LF	$ -	$ -
0030	Sawcut Asphalt up to 4" - 6" depth	1	LF	$ -	$ -
0031	Prime or Tack Coat	1	SY	$ -	$ -
0032	Install up to 3" deep HMAC, Type "B", "C", or "D"	1	SY	$ -	$ -
0033	Chip and Seal, Two course surface treatment	1	SY	$ -	$ -
0034	Cold Milling 1" to 2" deep Asphaltic Pavement	1	SY	$ -	$ -
0035	Heater Scarifying of Bituminous (1-1/2" depth)	1	SY	$ -	$ -
0036	3" Asphalt Patching (Sawcut, Base prep, and Prime)	1	SY	$ -	$ -
0037	Pavement Slurry Sealer-(one coat)	1	SY	$ -	$ -
0038	Sealcoating, 2 coat coal tar pitch emulsion	1	SY	$ -	$ -
0039	Sealing cracks in asphalt paving, 1" wide x 2" deep	1	LF	$ -	$ -
	STORM DRAIN SYSTEMS				
0040	18" RCP Pipe (Class III) w/ gaskets includes all fittings & bedding, no excav.	1	LF	$ -	$ -
0041	24" RCP Pipe (Class III) w/ gaskets includes all fittings & bedding, no excav.	1	LF	$ -	$ -

0042	36" RCP Pipe (Class III) w/ gaskets includes all fittings & bedding, no excav.	1	LF	$ -	$ -
0043	Concrete Collar (f'c=3,000 psi)	1	EA	$ -	$ -
0044	Concrete Headwall	1	CY	$ -	$ -
0045	Concrete Box Culvert (f'c=4,500 psi), excludes excavation and backfill	1	CY	$ -	$ -
0046	Inlet Complete Special, precast (Type I, II, & III), (f'c=4,500), excav and backfill	1	CY	$ -	$ -
0047	Concrete Flume (Class B) (f'c=4,500 psi), 3/8" steel diamon floor plate, 1/4" socket head machine screws @ 18" o.c., premolded 1/2" bituminous expansion joint	1	CY	$ -	$ -
0048	Rip-Rap 6" thickness, not grouted	1	SY	$ -	$ -
0049	Rip-Rap (Concrete Class B) (4" to 6")	1	CY	$ -	$ -
0050	Remove Storm Drain Pipe (Up to 36" Diameter)	1	LF	$ -	$ -
0051	Gabion Boxes, galvanized steel mesh mats or boxes, stone filled, 12" deep	1	SY	$ -	$ -
0052	Cement Stabilized Backfill	1	CY	$ -	$ -
0053	Concrete Trench Drain - Trench, floor, hvy duty, modular, C.I. 12"x12" Top with 2", 3", 4", 5" or 6" pipe size	1	LF	$ -	$ -
0054	Utility Trench 12"wide x 24" deep	1	LF	$ -	$ -

PAVEMENT MARKINGS AND SIGNS					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0055	Removal of painted or thermoplastic pavement markings	1	SF	$ -	$ -
0056	Acrylic waterborne pavement marking, white or yellow, 4" wide	1	LF	$ -	$ -
0057	Acrylic waterborne pavement marking, white or yellow, 6" wide	1	LF	$ -	$ -
0058	Acrylic waterborne pavement marking, white or yellow, 12" wide	1	LF	$ -	$ -
0059	Acrylic waterborne pavement marking, white or yellow, 24" wide	1	LF	$ -	$ -
0060	Acrylic waterborne pavement marking, waterborne, white or yellow, arrow & letters	1	LF	$ -	$ -
0061	Painted pavement marking, thermoplastic, white or yellow, 4" wide	1	LF	$ -	$ -
0062	Painted pavement marking, thermoplastic, white or yellow, 6" wide	1	LF	$ -	$ -
0063	Painted pavement marking, thermoplastic, white or yellow, 12" wide	1	LF	$ -	$ -
0064	Painted pavement marking, thermoplastic, white or yellow, 24" wide	1	LF	$ -	$ -
0065	Painted pavement markings, thermoplastic, white or yellow, arrow & letters	1	SF	$ -	$ -
0066	30" x 30" Traffic Reflectorized Sign w/post, break away, & foundation - installed	1	EA	$ -	$ -
0067	Remove traffic signs, foundation, fill, and patch w/ same of kind material	1	EA	$ -	$ -
0068	Solar Powered Traffic Sign w/ flashing lights, post, break away, & foundation - installed	1	EA	$ -	$ -

TRAFFIC CONTROL					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0069	Traffic Control Plan Design per phase - Stamp	1	EA	$ -	$ -
0070	Traffic Control Plan Design per phase - No Stamp	1	EA	$ -	$ -
0071	Flagman (hourly)	1	HR	$ -	$ -
0072	28" Min Tubular With Two Retroflective Bands	1	EA	$ -	$ -
0073	Temporary Striping	1	LF	$ -	$ -
0074	Temporary Barrels w/ reflectorized bands (Rent for 3 Months EA)	1	EA	$ -	$ -
0075	Temporary signs 36"x36" (Rent for 1 Month EA)	1	EA	$ -	$ -
0076	Temporary Jersey Barriers (Rent for 3 Months EA)	1	EA	$ -	$ -
0077	Temporary Type 3 Barricades (Rent for 3 Months EA)	1	EA	$ -	$ -
0078	Project Information Signage w/ non-relfective vynil film, hardware and instal. (48"x72")	1	EA	$ -	$ -
0079	Traffic Information Signage w/ reflectorized background, hardware and instal. (48"x72")	1	EA	$ -	$ -

EROSION CONTROL					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0080	Erosion Control, Hay Bales	1	LF	$ -	$ -
0081	Erosion Control, Silt Fence, polypropylene, adverse conditions, 3' high	1	LF	$ -	$ -
0082	Stabilized Construction Exit, 6" deep of #2 Gravel	1	SY	$ -	$ -

VEHICLE CRASH BARRIERS					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0083	Remove Guardrail	1	LF	$ -	$ -
0084	Vehicle Guide Rails, Corrugated stl, galv. Stl posts 6'-3" O.C., 6"x8" posts	1	LF	$ -	$ -
0085	Vehicle Guide Rails, Safety End Sections, galvanized, flared	1	EA	$ -	$ -

0086	Vehicle Guide Rails, Wrap around end	1	EA	$ -	$ -
0087	Pipe Bollards, 6" Dia. Steel, Concrete filled/ painted, 7ft above finish grade and 3 ft below finish grade, 2'x3'8" Concrete footing	1	EA	$ -	$ -

EXTERIOR IMPROVEMENTS					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0090	1 ¼" Franklin Red Rock 2" deep w/ 20 mils woven polypropylene fabric, treated for ultraviolet radiation	1	SF	$ -	$ -
0091	3/4" Desert Tan Rock 2" deep w/ 20 mils woven polypropylene fabric, treated for ultraviolet radiation	1	SF	$ -	$ -
0092	4"-6" River Rock w/ 20 mils woven polypropylene fabric, treated for ultraviolet radiation	1	SF	$ -	$ -
0093	Landscape edging, steel edge strips, 3/16" x 4", incl. stakes	1	LF	$ -	$ -

MISCELLANEOUS					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0088	Topographic Survey, conventional	1	ACR	$ -	$ -
0089	Final As-Built Survey per project, up to 7 sheets	1	EA	$ -	$ -
0090	36" Metal Handrail including installation	1	LF	$ -	$ -

PERIMETER PROTECTION					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0091	Demolition, Chain Link Fence, Gates, Posts,& foundation, 6' high w/ barb wire	1	LF	$ -	$ -
0092	Demolish existing gates up to 6' high, up to 20' opening, foundation, fill, and patch w/ same of kind material	1	LF	$ -	$ -
0093	Temporary Chain Linke Fence, Schedule 40, 5 ft high, 9 ga. Wire, galv. Steel	1	LF	$ -	$ -
0094	Chain Link Fence Industrial, double swing gates, 6'high, 20' opening, includes excavation, posts & hardware in concrete	1	EA	$ -	$ -
0095	Chain Link Fence, Schedule 40, 3 Strands barb wire, 2" post @ 10' O.C., set in concrete, 6ft high, 9 ga. Wire, galv. Steel, and 3" dia galv steel corner post	1	LF	$ -	$ -
0096	Rockwall 1ft width	1	SF	$ -	$ -
0097	Industrial Privacy slats, vertical, vinyl	1	SF	$ -	$ -
0098	Industrial Privacy slats, diagonal, aluminum	1	SF	$ -	$ -

ELETRICAL					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate
0094	Pole Concrete Base complete 24" to 30" up to 10 ft., forms, 4000 psi concrete, placing and finishing, rebar grade 60, and augered hole.	1	EA	$ -	$ -
0095	Relocate Light Pole and Assembly (Including Concrete Base)	1	EA	$ -	$ -
0096	Remove Light Pole and Assembly (Including Concrete Base)	1	EA	$ -	$ -
0097	Solar Roadway Light complete system with pole, to 300W LED	1	EA	$ -	$ -
0098	1/2" to 3/4" - RGS conduit to include fittings, support, tape wrap, and field bending or elbows; underground or up to 15'	1	LF	$ -	$ -
0099	1" to 2" - RGS conduit to include fittings, support, tape wrap, and field bending or elbows; underground or up to 15'	1	LF	$ -	$ -
0100	2-1/2" to 3" - RGS conduit to include fittings, support, tape wrap, and field bending or elbows; underground or up to 15'	1	LF	$ -	$ -
0101	1/2" - EMT conduit to include compression type fittings, support, LBs, and field bending; up to 15'	1	LF	$ -	$ -
0102	3/4" - EMT conduit to include compression type fittings, support, LBs and field bending; up to 15'	1	LF	$ -	$ -
0103	1" to 1-1/2"- EMT conduit to include compression type fittings, support, and field bending (elbow, LBs); up to 15'	1	LF	$ -	$ -
0104	2" to 3"- EMT conduit to include compression type fittings, support, and field bending (elbow, LBs); up to 15'	1	LF	$ -	$ -
0105	Weatherhead, clevis, insulator, and bolt; 1/2" to 1-1/4"	1	EA	$ -	$ -
0106	Weatherhead, clevis, insulator and bolt; 1-1/2" to 2-1/2"	1	EA	$ -	$ -
0107	Weatherhead, clevis and insulator; 3" to 4"	1	EA	$ -	$ -
0108	1/2" to 3/4" - Sch. 80 PVC to include couplings, support, adaptors, electrical marking tape, and elbows; installed in trench	1	LF	$ -	$ -
0109	1" to 2" - Sch. 80 PVC to include couplings, support, adaptors, electrical marking tape, and elbows; installed in trench	1	LF	$ -	$ -
0110	2-1/2" to 3" - Sch. 80 PVC to include couplings, support, adaptors, electrical marking tape, and elbows; installed in trench	1	LF	$ -	$ -
0111	#12 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$ -	$ -
0112	#10 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$ -	$ -
0113	#8 to #6 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$ -	$ -
0114	#4 to #2 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$ -	$ -

0115	#1 to 1/0 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$	-	$	-
0116	2/0 to 4/0 - THHN/THWN Copper wire pulled through conduit including splices	1	CLF	$	-	$	-
0117	Two hole compression lugs, and brass bolts; #4 to 3/0	1	EA	$	-	$	-
0118	Megger and ground resistivity test results	1	EA	$	-	$	-
0119	4-11/16" square x 2-1/8" deep j-box with cover	1	EA	$	-	$	-
0120	Weather Proof 20 Amp GFCI duplex receptacle or 20 amp 2-pole switch including cover plate, & 4-11/16" square X 2-1/8 deep box	1	EA	$	-	$	-
0121	1-phase 3 wire 120/240v 125 amp 18 circuit NEMA 3R Panelboard including Main Breaker, Trim, and interior	1	EA	$	-	$	-
0122	3-phase 4 wire 120/208v 125 amp 18 circuit NEMA 3R Panelboard including Main Breaker, Trim, and interior	1	EA	$	-	$	-
0123	3-phase 4 wire 480Y/277v 125 amp 18 circuit NEMA 1 Panelboard including Main Breaker, Trim, and interior	1	EA	$	-	$	-
0124	Channels, steel, 1-5/8" x 1-5/8" 12 Ga., spring nuts, bolts, equipment and conduit support	1	LF	$	-	$	-
0125	Electrical underground hand holes, precast concrete, with concrete cover, 13" x 24" x 12' deep, TIER 15, includes excavation, backfill, 12" gravel fill, and cast in place reinforced concrete collar 12"	1	EA	$	-	$	-
0126	3/4" Cu. Clad 10 ft. ground rod	1	EA	$	-	$	-
0127	Bare Cu. #6 Solid	1	CLF	$	-	$	-
0128	Exothermic Weld (Cadweld)	1	EA	$	-	$	-
0129	1/2"-3/4" Grounding Bushing	1	EA	$	-	$	-
0130	1"-2" Grounding Bushing	1	EA	$	-	$	-
0131	2-1/2"-3" Grounding Bushing	1	EA	$	-	$	-
0132	12"x12"x6" NEMA 1	1	EA	$	-	$	-
0133	12"x12"x6" NEMA 3R	1	EA	$	-	$	-
0134	Hole drilling, 8-12" thick concrete wall, to 1" pipe	1	EA	$	-	$	-
0135	Hole drilling, 8-12" thick concrete wall, to 3" pipe	1	EA	$	-	$	-
0136	Circuit Breaker, 120V 1 pole bolt on to 50A	1	EA	$	-	$	-
0137	Circuit Breaker, 240V 2 pole bolt on to 50A	1	EA	$	-	$	-
0138	Circuit Breaker, 240V 3 pole bolt on to 100A	1	EA	$	-	$	-
0139	Circuit Breaker, 277V 1 pole bolt on to 30A	1	EA	$	-	$	-
0140	Circuit Breaker, 480V 2 pole bolt on to 60A	1	EA	$	-	$	-
0141	Circuit Breaker, 480V 3 pole bolt on to 100A	1	EA	$	-	$	-
0142	3 ph Fused Disconnect HD 240V 30A Nema 3R	1	EA	$	-	$	-
0143	3 ph Fused Disconnect HD 240V 60A Nema 3R	1	EA	$	-	$	-
0144	3 ph Fused Disconnect HD 600V 30A Nema 3R	1	EA	$	-	$	-
0145	3 ph Fused Disconnect HD 600V 60A Nema 3R	1	EA	$	-	$	-
0146	Lighting time clock; 120v/277v	1	EA	$	-	$	-
0147	Photocell 2000W; 120v/277v	1	EA	$	-	$	-
0148	Enclosed Lighting contactor, 600V, electrically held, 4 - 30A contacts, 120v/277v coil	1	EA	$	-	$	-
0149	Enclosed Lighting contactor, 600V, electrically held, 8 - 30A contacts, 120v/277v coil	1	EA	$	-	$	-
0150	Enclosed Lighting contactor, 600V, electrically held, 12 - 30A contacts, 120v/277v coil	1	EA	$	-	$	-
0151	Enclosed Lighting contactor, 600V, electrically held, 4 - 60A contacts, 120v/277v coil	1	EA	$	-	$	-
0152	Light Poles, Vintage Aluminum, not incl concrete base to 14 ft	1	EA	$	-	$	-
0153	Light Poles, Aluminum, not incl concrete base to 20 ft	1	EA	$	-	$	-
0154	Light Poles, Aluminum, not incl concrete base to 30 ft	1	EA	$	-	$	-
0155	Light Poles, Aluminum, not incl concrete base to 40 ft	1	EA	$	-	$	-
0156	Light Poles, Aluminum, bracket arms 4ft to 8ft	1	EA	$	-	$	-
0157	Victorian Acorn post top LED fixture equivalent (in lumens) to 150W Metal Halide/HPS	1	EA	$	-	$	-
0158	Area/Roadway/Flood Lighting Fixture pole mtd with LED equivalent (in lumens) up to 250W Metal Halide/HPS; bi-level dimming and motion sensor	1	EA	$	-	$	-
0159	Area/Roadway/Flood Lighting Fixture pole mtd with LED equivalent (in lumens) above 250W to 400W Metal Halide/HPS; bi-level dimming and motion sensor	1	EA	$	-	$	-
0160	20 ft. Wood Pole Class 3	1	EA	$	-	$	-
0161	30 ft. Wood Pole Class 3	1	EA	$	-	$	-
0162	40 ft. Wood Pole Class 3	1	EA	$	-	$	-

NON-PREPRICED ITEMS					
CLIN	Description	Qty	U/I	Unit Price (Incl O&P, Labor Burden, G&A, & NM Taxes)	Price Estimate

0163	NON PRE-PRICED	1	LS	$ -	$ -	
				$	-	

Notes:

1. **Total amount in column K includes: Labor Burden, Overhead, Profit, and G&A**
2. **All costs associated with the line items shall include: mobilization, demobilization, labor, equipment, material, testing (in accordance with specs), installation, maintenance, and removal for SWPPP and the Traffic Control Plan**