Performance Work Statement

Date: 04/26/2025

1.0 General

1.1 Scope

The main purpose of this contract is to provide and maintain ongoing, active telecommunications services. The contractor shall provide all personnel, supervision, equipment, tools, materials, and services necessary to consolidate, manage, and maintain telecommunications services including POTS lines, data circuits, and other legacy telecom services across all WYARNG armories and facilities. This includes combining multiple existing accounts and Enterprise IDs under a unified management and billing structure.

1.2 Objectives

WYARNG currently maintains various CenturyLink/Lumen telecom accounts across multiple armories, each with its own billing, enterprise ID, and service footprint. The objective is to consolidate these into one streamlined contract to improve visibility, reduce costs, and ensure standardized service across all locations.

1.3 Background

WYARNG currently maintains various CenturyLink/Lumen telecom accounts across multiple armories, each with its own billing, enterprise ID, and service footprint.

1.4 Place and Performance of Services

Performance shall be across all services armories in the Wyoming Army National Guard. The contractor shall at all times maintain an adequate work force for the uninterrupted performance of all tasks defined within this PWS when the Government facility/installation is not closed for the above reasons.

1.5 Period of Performace

Start	End
07/15/2026	07/14/2027

1.6: Quality Assurance: The Government will evaluate the contractor's performance under this contract in accordance with FAR 52.246-4. This evaluation is primarily focused on what the Government will do to ensure that the contractor has performed in accordance with the performance standards.

1.7 Check All That Apply (See More Info in 6.0 Additional Information)

☐ Telework	☐ AT Level I Training	☐ ATCTS Registration
☐ CaC/TASS Application	☐ iWatch Training	☐ OPSEC Level 1 Training
☐ Background Check	☐ Information Assurance Training	☐ Classified Access
☐ TARP Training	☐ Combating Trafficking In Person	☐ Contractor Travel
☐ Joint Travel Regualtion		

1.8 Additional Information

2.0: Reserved

3.0: GFP/M/E/S

3.1: Will the Government be furnishing the necessary workspace/equipment/services/utilities for the contractor to perform services outlined in this PWS? If yes, include attachment of GFP/M/E/S. No

4.0: CFP/M/E

4.1: Will the Contractor be required to furnish everything required to perform these services as outlined in this PWS? If yes, include attachment of CFP/M/E/S. Yes

5.0: Requirements

5.1: The contractor shall

Account Consolidation: The contractor shall consolidate all existing WYARNG Lumen/CenturyLink accounts under a single master account or agreement for streamlined billing and oversight. Please see attachment WYARNG_Telecom_Summaryby_ServiceID.xlsx for detailed list of all current accounts and services. All services listed under EIDs and accounts should be included in the contract.

Service Continuity: The contractor shall ensure no service disruption occurs during the transition/consolidation process. All POTS lines (including alarm and emergency lines), PRI trunks, and internet services must remain fully operational.

Single Point of Contact: The contractor shall assign a dedicated account manager to serve as the central point of contact for WYARNG throughout the PoP.

Reporting Requirements: Monthly billing and usage reports must be sent to the COR and made available through an online portal. Invoices shall include breakdowns by location, service type, and cost.

Service Standards: Contractor shall adhere to 99.9% uptime for critical circuits and provide 24/7 customer service and repair support for all locations.

6.0: Additional Information

PWS Attachment 1 - WYARNG_Telecom_Summaryby_ServiceID

Technical Rep RIOS.LUIS.ANGEL.1506033981 Digitally signed by RIOS.LUIS.ANGEL.1506033981 Date: 2026.05.26 12:25:10 -06'00'	Date 5/26/26
Contracting Officer (KO) Digitally signed by TAYLOR.BENJAMIN.COLTON.1149462542 Date: 2026.06.09 13:11:25 -06'00'	Date 6/9/26