1. CONTRACT ID CODE	PAGE	OF PAGES
J	1	2

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	PROJECT NO. (If applicable)
0003	20-July-2026		

6. ISSUED BY	Code N40085	7. ADMINISTERED BY (If other than item 6.)	Code
NAVFACSYSCOM MID-ATLANTIC CONTRACTING CORE 9324 VIRGINIA AVENUE NORFOLK, VA 23511			

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		
	☒	9A. AMENDMENT OF SOLICITATION NO. N4008526R0187
	☒	9B. DATED (SEE ITEM 11) 10-July-2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ **is extended** ☒ **is not extended**. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _1_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

☐ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

☐ B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).

☐ C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

☐ D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

N4008526R0187, MULTIPLE BARRACKS RENOVATION AT SOUTH CAROLINA MARINE CORPS BASES

The proposal due date of 24 August 2026 1400 (EDT) remains unchanged.

SEE SF 30 BLOCK 14 CONTINUATION PAGE

Contract POC: Madison Tatem; Email: madison.e.tatem.civ@us.navy.mil; Phone: 757-341-0084

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8) (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)	16C. DATE SIGNED

SF 30 BLOCK 14 CONTINUATION PAGE

The purpose of this amendment is to provide the following:

1. Provide the revised Liquidated Damages for Design-Build project for Building 332 at MCRD Parris Island, South Carolina.
2. Provide a revised Price Proposal Schedule (Amendment 0003 Revised Price Proposal Schedule).

Liquidated Damages: In accordance with FAR 52.211-12 Liquidated Damages, if the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amounts listed in the table below for each calendar day of delay until the work is complete or accepted.

Milestone #	Title	Liquidated Damages
1	Repair Bldgs. 1245 & 1246	$4,225.66
2	Building 332	$1,642.54