| Ship/HULL NO. | Ship/HULL NAME | JON: | ICN: | Rev: | Key Op: |
|---|---|---|---|---|---|
| YON-285 | BARGE | | 89MVA15006 | - | A01 |

**TITLE:**

**SHIPALT 125D Electrical Modification; accomplish**

# JOB SPECIFICATION

| Anticipated Award Date: | Production Completion Date: | PREPARING ACTIVITY: |
|---|---|---|
| 9/1/2026 | 4/2/2027 | SASEBO |
| POP Start Date: 9/28/2026 | POP End Date: 5/30/2027 | |

| | | | |
|---|---|---|---|
| PREPARED BY: M.YAMASHITA | | CODE E_YM | DATE 1/26/2026 |
| APPROVED BY: S.MURAKAMI | | CODE S225 | |
| CONCURRED BY: A.OKA | | CODE S233 | |
| ASSIST PLANNER'S NAME: Y.SUENAGA | | CODE H_SU | |
| ASSIST PLANNER'S NAME: | | CODE | |
| ASSIST PLANNER'S NAME: | | CODE | |

DESCRIPTION:

JSN(S): CASREP # DTG:

S/F CONTACT: CWP # CCNS #

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 1/26/2026 AVL: ~~7B1~~ 6B1

LWC:

**Work Completed**

S/Force: Rate: Date:

Ship Supt: Date: SRF CONTROL NO.: 1301348511

**WORK CERTIFICATION SIGNATURES**

| COMPLETION OF WORK REVIEW: | BADGE NO.: | SHOP/CODE: | PHONE: | DATE: |
|---|---|---|---|---|
| | | | | |