| Ship/HULL NO. | Ship/HULL NAME | JON: | ICN: | Rev: | Key Op: |
|---|---|---|---|---|---|
| YON-285 | BARGE | | 89MVA15002 | | A01 |

TITLE:

S/A 0SSRD Cathodic Protection; accomplish

# JOB SPECIFICATION

| | | | |
|---|---|---|---|
| Anticipated Award Date: 9/1/2026 | Production Completion Date: 4/2/2027 | | PREPARING ACTIVITY: SASEBO |
| POP Start Date: 9/28/2026 | POP End Date: 5/30/2027 | | |
| PREPARED BY: T.BABA | | CODE H_BA | DATE 1/29/2026 |
| APPROVED BY: S.MURAKAMI | | CODE S225 | |
| CONCURRED BY: S.MOROOKA | | CODE S231 | |
| ASSIST PLANNER'S NAME: | | CODE | |
| ASSIST PLANNER'S NAME: | | CODE | |
| ASSIST PLANNER'S NAME: | | CODE | |

## WORK TO BE DONE IN DRYDOCK/DRY-BERTHING

DESCRIPTION:

JSN(S): N/A CASREP #

S/F CONTACT: CWP # CCNS #

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 2/2/2026 AVL: ~~7B1~~ 6B1

LWC:

Work Completed

S/Force: Rate: Date:

Ship Supt: Date: SRF CONTROL NO.: 1301348511

WORK CERTIFICATION SIGNATURES

| COMPLETION OF WORK REVIEW: | BADGE NO.: | SHOP/CODE: | PHONE: | DATE: |
|---|---|---|---|---|
| | | | | |