Ship/HULL NO.	Ship/HULL NAME	JON:	ICN:	Rev:	Key Op:
YON-285	BARGE		89MVA15003		A01

TITLE:

SHIPALT YON-122D; accomplish

JOB SPECIFICATION

Anticipated Award Date:	Production Completion Date:	PREPARING ACTIVITY:
9/1/2026	4/2/2027	SASEBO
POP Start Date: 9/28/2026	POP End Date: 5/30/2027	

PREPARED BY: Y.HAMABE		CODE H_HA	DATE 1/29/2026
APPROVED BY: S.MURAKAMI		CODE S225	
CONCURRED BY: S.MOROOKA		CODE S231	
ASSIST PLANNER'S NAME: N.NAGATO		CODE H_NA	
ASSIST PLANNER'S NAME: S.NISHINO		CODE E_NI	
ASSIST PLANNER'S NAME: K.SAITO		CODE M_SK	

PART-I	Hull Work:	Y. HAMABE (H_HA)	Page 2 through 5
PART-II	Hull Work:	Y. HAMABE (H_HA)	Page 6 through 21
PART-III	Hull Work:	N. NAGATO (H_NA)	Page 22 through 30
PART-IV	Electrical Work:	S. NISHINO (E_NI)	Page 31 through 35
PART-V	Preservation Work:	N. NAGATO (H_NA)	Page 36 through 38

DESCRIPTION:

JSN(S): CASREP #

S/F CONTACT: CWP # CCNS #

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 2/2/2026 Avl: ~~7B1~~ 6B1

LWC:

Work Completed

S/Force: Rate: Date:

Ship Supt: Date: SRF CONTROL NO.: 1301348511

WORK CERTIFICATION SIGNATURES

COMPLETION OF WORK REVIEW:	BADGE NO.:	SHOP/CODE:	PHONE:	DATE: