Ship/HULL NO.	Ship/HULL NAME	JON:	ICN:	Rev:	Key Op:
YON-285	BARGE		89MVA15004		A01

TITLE:

SHIPALT YON-0123D; accomplish

JOB SPECIFICATION

Anticipated Award Date:	Production Completion Date:	PREPARING ACTIVITY:
9/1/2026	4/2/2027	
POP Start Date: 9/28/2026	POP End Date: 5/30/2027	SASEBO

PREPARED BY: Y.SHIMIZU	CODE H_SH	DATE 1/29/2026
APPROVED BY: S.MURAKAMI	CODE S225	
CONCURRED BY: S.MOROOKA	CODE S231	
ASSIST PLANNER'S NAME: T.SATO	CODE H_ST	
ASSIST PLANNER'S NAME: K.ICHIRIKI	CODE H_IK	
ASSIST PLANNER'S NAME: Y.KATAOKA	CODE M_KA	
ASSIST PLANNER'S NAME: A.HAMADA	CODE P_HA	

WORK TO BE DONE IN DRYDOCK/DRY-BERTHING

DESCRIPTION:

JSN(S): N/A CASREP #

S/F CONTACT: CWP # CCNS #

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 2/2/2026 Avl: ~~7B1~~ 6B1

LWC:

Work Completed

S/Force: Rate: Date:

Ship Supt: Date: SRF CONTROL NO.: 1301348511

WORK CERTIFICATION SIGNATURES

COMPLETION OF WORK REVIEW:	BADGE NO.:	SHOP/CODE:	PHONE:	DATE: