Ship/HULL NO.	Ship/HULL NAME	JON:	ICN:	Rev:	Key Op:
YON-285	BARGE		89MVA86301		A01

TITLE:

Docking or Hauling Out YON-285; accomplish

JOB SPECIFICATION

Anticipated Award Date:	Production Completion Date:	PREPARING ACTIVITY:
9/1/2026	4/2/2027	
POP Start Date: 9/28/2026	POP End Date: 5/30/2027	SASEBO

PREPARED BY: T.BABA		CODE H_BA	DATE 1/22/2026
APPROVED BY: S.MURAKAMI	SM	CODE S225	
CONCURRED BY: S.MOROOKA	S.M	CODE S231	
ASSIST PLANNER'S NAME:		CODE	
ASSIST PLANNER'S NAME:		CODE	
ASSIST PLANNER'S NAME:		CODE	

DESCRIPTION:

JSN(S): N/A CASREP # .

S/F CONTACT: CWP # CCNS # .

Approved by S300/S900 T. ESCRITOR-YAMADA PM S320 Date: 2/1/2026 AVL: ~~7B1~~ 6B1 .

LWC: .

Work Completed

S/Force: Rate: Date: .

Ship Supt: Date: SRF CONTROL NO.: 1301348511 .

WORK CERTIFICATION SIGNATURES

COMPLETION OF WORK REVIEW:	BADGE NO.:	SHOP/CODE:	PHONE:	DATE: